



STAGE 4 FAP 331 (ILLINOIS 13)

- NOTES:**
- COVER CONFLICTING PAVEMENT MARKING WITH TYPE III TEMPORARY TAPE (BLACK) TO BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL)
 - THE FLAGMEN ON THIS DETAIL ARE SHOWN AT SUGGESTED LOCATIONS. THE ACTUAL NUMBER AND LOCATION SHALL BE AS DIRECTED BY THE ENGINEER.
 - ADDITIONAL TRAFFIC CONTROL DEVICES MAY BE NECESSARY AS DIRECTED BY THE ENGINEER.
 - TRAFFIC CONTROL FOR THIS WORK SHALL BE PAID FOR AS TRAFFIC CONTROL AND PROTECTION, SPECIAL CLOSE WB INSIDE AND OUTSIDE THROUGH LANE AND WB INSIDE LEFT TURN LANE ACCORDING TO STD 701606
 - SET UP ADVANCE TRAFFIC CONTROL DEVICES ACCORDING TO STD 701422
 - CLOSE INSIDE WB LEFT TURN LANE ACCORDING TO STD 701701 (AS NEEDED)
 - REMOVE EXISTING PAVEMENT, PAVED DITCH AND SHOULDER. PLACE BINDER COURSE PAVED DITCH AND HMA SHOULDERS.
 - OPEN EB LANES TO TWO THROUGH LANES AND ONE THROUGH/RIGHT LANE. PLACE VERTICAL BARRICADES AT 25' CENTERS ADJACENT TO THE OUTSIDE OPEN LANE AND AS DIRECTED BY THE ENGINEER.

FILE NAME =	USER NAME = russellcf	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	IL 13 STAGE 4 CONSTRUCTION	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
c:\pwwork\VP\WIDOT\RUSSELLCF\dms35785\d	78053_staging.dgn	DRAWN -	REVISED -			331	SEC. NO. (IX-1N-1, TS-2)	WILLIAMSON	193	64	
PLOT SCALE = 3/8"=1'-0"	CHECKED -	REVISED -	REVISED -			CONTRACT NO. 78053					
PLOT DATE = 5/6/2009	DATE -	REVISED -	REVISED -			SCALE: 1"=30'	SHEET NO. OF SHEETS	STA. TO STA.	FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT		