



STAGE 5 FAP 331 (ILLINOIS 13)

- NOTES:**
- THE FLAGMEN ON THIS DETAIL ARE SHOWN AT SUGGESTED LOCATIONS. THE ACTUAL NUMBER AND LOCATION SHALL BE AS DIRECTED BY THE ENGINEER.
 - ADDITIONAL TRAFFIC CONTROL DEVICES MAY BE NECESSARY AS DIRECTED BY THE ENGINEER.
 - TRAFFIC CONTROL FOR THIS WORK SHALL BE PAID FOR AS TRAFFIC CONTROL AND PROTECTION, SPECIAL CLOSE OUTSIDE WB THROUGH LANES ACCORDING TO STD 701606
 - SET UP ADVANCE TRAFFIC CONTROL DEVICES ACCORDING TO STD 701422
 - REMOVE EXISTING SHOULDER. PLACE BINDER COURSE.
 - OPEN EB LANES TO TWO THROUGH LANES AND ONE THROUGH/RIGHT LANE. PLACE VERTICAL BARRICADES AT 25' CENTERS ADJACENT TO THE OUTSIDE OPEN LANE AND AS DIRECTED BY THE ENGINEER.
 - PRE-STAGE, CONSTRUCT EMBANKMENT AND DRAINAGE ITEMS WITHOUT LANE CLOSURES

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

IL 13 STAGE 5 CONSTRUCTION

FILE NAME =	USER NAME = russellcf	DESIGNED -	REVISED -
dr:\pwwork\pwidot\russellcf\dms35765\178053_staging.dgn		DRAWN -	REVISED -
PLOT SCALE = 30,0000' / IN.		CHECKED -	REVISED -
PLOT DATE = 5/6/2009		DATE -	REVISED -

SCALE: 1"=30'	SHEET NO.	OF	SHEETS	STA.	TO STA.	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
						331	SEC. NO. (1X-1)N-1, TS-2	WILLIAMSON	193	65
						CONTRACT NO. 78053				
						FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				

DATE-TIME
JOB-SPEC