



STAGE 8A
FAP 331 (ILLINOIS 13)
 STAGE SHALL BE COMPLETED AS PART OF STAGE 8

NOTES:

- CLOSE WB LEFT TURN LANES ACCORDING TO STD 701701
- CLOSE SOUTH LEG ACCORDING TO STD BLR 22
- CLOSE SB LEFT TURN LANE AS SHOWN, SIGNING SHALL BE ACCORDING TO STD 701701, SIGN SPACING SHALL BE ADJUSTED AS DIRECTED BY THE ENGINEER.
- CLOSE EB OUTSIDE THROUGH LANES AND RIGHT TURN LANE AS SHOWN AND ACCORDING TO STD 701606 SET UP ADVANCE TRAFFIC CONTROL DEVICES ACCORDING TO STD 701422
- ADD RIGHT TURN LANE CLOSED SIGN
- ADDITIONAL TRAFFIC CONTROL DEVICES MAY BE NECESSARY AS DIRECTED BY THE ENGINEER
- TRAFFIC CONTROL FOR THIS WORK SHALL BE PAID FOR AS TRAFFIC CONTROL AND PROTECTION, SPECIAL REMOVE EXISTING PAVEMENT. PLACE PCC PAVEMENT.
- FOR EACH PARTIAL OR FULL DAY UNDER THIS SET UP LANE RENTAL WILL BE CHARGED AS FOLLOWS:
 1 DAY IL 13 EB OUTSIDE THROUGH LANES
- FOR EACH PARTIAL OR FULL DAY UNDER THIS SET UP INTERSECTION RENTAL WILL ALSO BE CHARGED

FILE NAME =	USER NAME = russellcf	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	IL 13 STAGE 8A CONSTRUCTION	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
ca:\pw_work\NPWIDOT\RUSSELLCF\dms35765\d	78053_staging.dgn	DRAWN -	REVISED -			331	SEC. NO. (IX-1)-1, TS-2	WILLIAMSON	193	71	
	PLOT SCALE = 50,0000' / IN.	CHECKED -	REVISED -			CONTRACT NO. 78053					
	PLOT DATE = 5/6/2009	DATE -	REVISED -			FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT					