


COALTOWN ROAD

STAGE 6

STA 20+13.7 TO STA 24+86.9



COALTOWN ROAD

STAGE 7

STA 16+52.2 TO STA 31+60.0

| | Ciorba Group, | Inc | |
|--|--|----------|---|
| | CONSULTING ENGINEERS | | L |
| | 5507 North Cumberland Avenue, S Chicago, Illinois 60656 | uite 402 | L |
| | Tel. 773.775.4009 Fax 773.7 | 75.4014 | ı |

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

MAINTENANCE OF TRAFFIC TYPICAL
COALTOWN ROAD

SHEET NO. OF SHEETS STA. TO STA.

COALTOWN ROAD

COALTOWN ROAD

<u>STAGE 6</u> STA 24+86.9 TO STA 31+60.0

WB LANE ∏,VARIE

-TEMPORARY PAVEMENT MARKING

LINE 4" (WHITE)

LINE 4" (YELLOW)

TEMPORARY PAVEMENT

TEMPORARY PAVEMENT MARKING

TEMPORARY CONCRETE BARRIER (TYP)

WORK ZONE

F.A.P. SECTION COUNTY TOTAL SHEETS NO.

595 (142-1)R & 142-1HB ROCK ISLAND 507 117

CONTRACT NO. 64B84