



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

August 29, 2019

SUBJECT: FAP Route 840 (IL 49)
Section (135)T
Iroquois County
Contract No. 66K34
Item No. 29, September 20, 2019 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 7 of the Special Provisions.
2. Revised sheets 11 and 12 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

STATUS OF UTILITIES TO BE ADJUSTED:
 (Effective January 1, 2007; Revised January 24, 2011)

<u>Name & Address of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Date Relocation Complete</u>
Frontier Communications 109 E. Market St, 2 nd FL North Bloomington, IL 61701	Buried Telephone (200 pair copper)	East side of IL 49, near the ROW line.	The proposed storm sewer will have to go underneath the existing Frontier cable.
Eastern Illini Electric Co-Op 330 West Ottawa Road Paxton, IL 60957	Overhead Electric	West side of IL 49, near the ROW line.	No conflicts are anticipated. If needed, EIEC may be able to isolate and de-energize the power line during construction.
Metro Communications 8 S. Washington St. Ste. 200 Sullivan, IL 61951	Cable	West side of IL 49, near the ROW line. This cable is inactive.	No conflicts are anticipated.

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07, 107.20, 107.37, 107.38, 107.39, 107.40, and 108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the Contractor.

** Above utility information reflected as of August 27, 2019. No utility relocations are anticipated for this project.

Revised August 29, 2019