

MATCHLINE STA. 6015+00

(A) (U)

WALTER ZIMNY DRIVE

200'

ADVANCE SIGNING PER STANDARD 701606

6" SKIP-DASH (WHITE)
2' LINE WITH 6' SPACE

4" DOUBLE LINES
(YELLOW) 11" C-C

4" LINE (WHITE)
PROPOSED R.O.W.

PROPOSED TEMPORARY EASEMENT

EXISTING ROW

171' TAPER

6020+00

6025+00

+50.0
0.7 RT

205'

200' TAPER

+13.8
1.3 LT

(K) (L)

PROPOSED TEMPORARY EASEMENT

PROPOSED R.O.W.

AREA UNDER CONSTRUCTION

145th STREET








200'

(C)

I-57 NB (OVER)



I-57 SB (OVER)

LEGEND:

-  TEMPORARY CONCRETE BARRIER
-  TRAFFIC LANE
-  WORK ZONE
-  TEMPORARY PAVEMENT
-  BARRICADE, TYPE III
-  DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
-  ARROW BOARD

NOTES

- (*) CLOSURE TIMES LIMITED TO 2 WEEKS
COORDINATE CLOSURE BETWEEN DRIVEWAYS AND STREETS
TO ALLOW ACCESS TO LOCAL BUSINESSES AT ALL TIMES.
SEE "LOCAL STREET CLOSURE DETAIL" ON THE MAINTENANCE
OF TRAFFIC SIGNING SHEET.



TYLIN INTERNATIONAL

USER NAME =	DESIGNED - DM	REVISED -
DRAWN - DM	REVISED -	
PLOT SCALE =	CHECKED - JPM	REVISED -
PLOT DATE =	DATE - 5/23/2012	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**147TH STREET PROJECT
MAINTENANCE OF TRAFFIC - DIXIEWESTERN STAGE 1**

SCALE: SHEET NO. 9 OF 11 SHEETS STA. 6015+00 TO STA. 6028+00

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
XX	(0405-1 & 0506-2) R-1	COOK	577	109
FED. ROAD DIST. NO.			ILLINOIS FED. AID PROJECT	
			CONTRACT NO. 60M57	