MATCHLINE STA. 5015+00

SPAULDING AVE

SAWYER AVE

S KEDZIE AVE

S TROY AVE

S ALBANY AVE

ALLEY

SEE INSET
MATCHLINE STA. 1000+00

MATCHLINE STA. 1014+00

1000+00

1005+00

1010+00

147th STREET

4" DOUBLE LINES (YELLOW) 11" C-C

4" LINE (WHITE)

6" LINE (WHITE)

6" SKIP-DASH (WHITE) 2' LINE WITH 6' SPACE

LANE MARKINGS, SIGNS, TEMP. PVMT. AND DRUMS TO REMAIN FROM STAGE 1A

℄ 147th ST

PROP. R.O.W.

+42.8 32.5 LT

+42.8 0.6 LT

PROPOSED TEMP. EASEMENT (TYP.)

EXISTING ROW

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMP. EASEMENT

R 60'

R 50'

12.0'

16.3'

20.0'

11' 11' 11'

11'
9'
10'

200'

150'

TEMPORARY PAVEMENT TO BE PLACED IN OFF-PEAK HOURS USING STANDARD LANE CLOSURES PRIOR TO SHIFTING TRAFFIC TO STAGE 2B CONFIGURATION

TRAFFIC SIGNAL

5010+00

TAPER 5:1

6" LINE (WHITE)

6" SKIP-DASH (WHITE) 2' LINE WITH 6' SPACE

4" DOUBLE LINES (YELLOW) 11" C-C

MATCHLINE STA. 5008+00

LEGEND:

- TEMPORARY CONCRETE BARRIER
- TRAFFIC LANE
- WORK ZONE
- TEMPORARY PAVEMENT
- BARRICADE, TYPE III
- DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
- ARROW BOARD

NOTES

(*) CLOSURE TIME LIMITED TO 2 WEEKS COORDINATE CLOSURE BETWEEN WHIPPLE AVE. AND ALBANY AVE. ONE STREET MUST REMAIN OPEN AT ALL TIMES.

(**) CLOSURE TIME LIMITED TO 2 WEEKS

SCALE: 1" = 50'-0"



TY·LIN INTERNATIONAL	USER NAME =	DESIGNED - DM	REVISED -
		DRAWN - DM	REVISED -
	PLOT SCALE =	CHECKED - JPM	REVISED -
	PLOT DATE =	DATE - 5/23/2012	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

147TH STREET PROJECT
MAINTENANCE OF TRAFFIC – 147TH ST. STAGE 1B

SCALE: 1" = 50' | SHEET NO. 1 OF 5 SHEETS | STA. 1000+00 TO STA. 1014+00

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
XX	(0405-1 & 0506-2) R-1	COOK	577	119
		CONTRACT NO. 60M57		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

p:\602540(57-294)\road\p10_147th\P10_MOT1B_SHT01.dgn

p:\602540\57-294\road\pl0_147th\P10_MOT1B_SHT01.dgn 5/23/2012 1:45:28 PM