



- NOTES
- DRIVEWAY ACCESS, CLOSURE TIME LIMITED TO 2 WEEKS
  - COORDINATE CONSTRUCTION OF STREET AND DRIVEWAYS TO ALLOW ACCESS TO LOCAL BUSINESSES AT ALL TIMES. SEE "LOCAL STREET CLOSURE DETAIL" ON THE MAINTENANCE OF TRAFFIC SIGNALING SHEET.

- LEGEND:
- ▬ TEMPORARY CONCRETE BARRIER
  - ← TRAFFIC LANE
  - ▨ WORK ZONE
  - ▩ TEMPORARY PAVEMENT
  - ⊥ BARRICADE, TYPE III
  - DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
  - ⇄ ARROW BOARD



<b>TYLIN INTERNATIONAL</b>	USER NAME =	DESIGNED - DM	REVISED -
	PLOT SCALE =	DRAWN - DM	REVISED -
	PLOT DATE =	CHECKED - JPM	REVISED -
		DATE - 5/23/2012	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

<b>147TH STREET PROJECT MAINTENANCE OF TRAFFIC - 147TH ST. STAGE 2</b>			
SCALE: 1" = 50'	SHEET NO. 7 OF 9 SHEETS	STA. 1066+00 TO STA. 1081+00	

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
XX	(0405-1 & 0506-2) R-1	COOK	577	132
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
		CONTRACT NO. 60M57		