
 
September 13, 2005 
 
SUBJECT: Various Routes 
  Section 2004-090I 
  Various Counties 
  Contract No. 62830 
  Item No. 39, September 23, 2005 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 3, 4, 5, 8, 9. 12. 19 – 24, 35, 41, 42 and 45 of the 
           Special Provisions. 
2. Revised sheets 3 – 5, 12, 13, 16 and 18 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates; Design & 
Environment File 
 
TBW:TK:jc` 
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CONTRACT COMPLETION DATE 
 
The Contractor shall schedule his/her operations in order to complete all work and open all 
roadways to traffic on or before December 31, 2006. 
 
If this contract is renewed for the period of January 1, 2007 to December 31, 2007, the 
Contractor shall schedule his/her operations in order to complete all work and open all 
roadways to traffic on or before December 31, 2007. 
 
The Provisions of Article 108.09 of the Standard Specification shall apply to both contract 
completion dates. 
 
 
COMPLETION DATE, WITH GUARANTEED WORKING DAYS, FOR INITIAL 
EXPRESSWAY CLEANING CYCLE 
 
The Contractor shall schedule his/her operations in order to complete the Initial Expressway 
Cleaning Cycle and open all roadways to traffic on or before April 11, 2006 or within twenty-five 
(25) guaranteed working days, whichever period is longer. 
 
If this contract is renewed for the period of January 1, 2007 to December 31, 2007, the 
Contractor shall schedule his/her operations in order to complete the Initial Expressway 
Cleaning Cycle and open all roadways to traffic on or before April 11, 2007 or within twenty-five 
(25) guaranteed working days, whichever period is longer. 
 
The special provision for Failure to Complete Initial Cleaning Cycle on Time shall apply to both 
Initial Expressway Cleaning Cycle completion dates. 
 
 
COMPLETION DATE FOR SIGN CLEANING CYCLE 
 
The Contractor shall schedule his/her operations in order to complete the Sign Cleaning Cycle 
and open all roadways to traffic on or before April 30, 2006. 
 
If this contract is renewed for the period of January 1, 2007 to December 31, 2007, the 
Contractor shall schedule his/her operations in order to complete the Sign Cleaning Cycle and 
open all roadways to traffic on or before April 30, 2007. 
 
The special provision for Failure to Complete Initial Cleaning Cycles and Sign Cleaning Cycle 
on Time shall apply to both Sign Cleaning Cycle completion dates. 
 
FAILURE TO COMPLETE INITIAL EXPRESSWAY CLEANING CYCLE AND SIGN 
CLEANING CYCLE ON TIME 
 
Time is of the essence to the completion of the Initial Expressway Cleaning Cycle. Should the 
Contractor fail to complete the Initial Expressway Cleaning Cycle within the working days 
stipulated in the contract or on or before the completion date stipulated in the contract or within  
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such extended time as may have been allowed, the Contractor shall be liable and shall pay to 
the Department the amount of $8,000, not as a penalty but as liquidated damages, for each day 
of overrun in the cleaning cycle time or such extended time as may have been allowed. The 
liquidated damage amount specified will accrue and be assessed until final completion of the 
Initial Expressway Cleaning Cycle. 
 
Time is of the essence to the completion of the Sign Cleaning Cycle. Should the Contractor fail 
to complete the Sign Cleaning Cycle within the working days stipulated in the contract or on or 
before the completion date stipulated in the contract or within such extended time as may have 
been allowed, the Contractor shall be liable and shall pay to the Department the amount of 
$3,500, not as a penalty but as liquidated damages, for each day of overrun in the cleaning 
cycle time or such extended time as may have been allowed. The liquidated damage amount 
specified will accrue and be assessed until final completion of the Sign Cleaning Cycle.  
 
The Department will deduct these liquidated damages from any monies due or to become due 
to the Contractor from the Department. 
 
When a completion date is specified, the daily charge shall be made for every day shown on the 
calendar beyond the specified completion date. When the time limit is specified as working 
days, the daily charge shall be made for each additional working day, computed as specified in 
Article 108.04 of the Standard Specifications and as defined in these Special Provisions.  
 
A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 
midnight, twenty-four hours later. 
 
 
COMPLETION DATE, WITH GUARANTEED WORKING DAYS, FOR INITIAL 
ARTERIAL CLEANING CYCLE 
 
The Contractor shall schedule his/her operations in order to complete the Initial Arterial 
Cleaning Cycle and open all roadways to traffic on or before May 23, 2006 or within fifty-five 
(55) guaranteed working days, whichever period is longer. 
 
If this contract is renewed for the period of January 1, 2007 to December 31, 2007, the 
Contractor shall schedule his/her operations in order to complete the Initial Arterial Cleaning 
Cycle and open all roadways to traffic on or before May 23, 2007 or within fifty-five (55) 
guaranteed working days, whichever period is longer. 
 
The special provision for Failure to Complete Initial Cleaning Cycle on Time shall apply to both 
Initial Arterial Cleaning Cycle completion dates. 
 
FAILURE TO COMPLETE INITIAL ARTERIAL CLEANING CYCLE ON TIME 
 
Time is of the essence to the completion of the Initial Arterial Cleaning Cycle. Should the 
Contractor fail to complete the Initial Arterial Cleaning Cycle within the working days stipulated 
in the contract or on or before the completion date stipulated in the contract or within such 
extended time as may have been allowed, the Contractor shall be liable and shall pay to the  
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Department the amount of $5,000, not as a penalty but as liquidated damages, for each day of 
overrun in the cleaning cycle time or such extended time as may have been allowed. The 
liquidated damage amount specified will accrue and be assessed until final completion of the 
Initial Arterial Cleaning Cycle.  
 
The Department will deduct the liquidated damages from any monies due or to become due to 
the Contractor from the Department. 
 
When a completion date is specified, the daily charge shall be made for every day shown on the 
calendar beyond the specified completion date. When the time limit is specified as working 
days, the daily charge shall be made for each additional working day, computed as specified in 
Article 108.04 of the Standard Specifications and as defined in these Special Provisions.  
 
A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 
midnight, twenty-four hours later. 
 
 
GENERAL REQUIREMENTS 
 
1. WORK AUTHORIZATION AND APPROVAL: The Engineer will verbally instruct the 

Contractor on the type and the location of work to be performed (Expressway Cleaning, 
Inner City Expressway Cleaning, Supplemental Sweeping, Inner City Sweeping (Special), 
Arterial Cleaning, and Sign Cleaning).  The Contractor shall contact the Engineer by 
telephone no later than 7:00 AM each workday (excluding Saturdays, Sundays, and 
holidays observed by the Illinois Department of Transportation), to coordinate and obtain 
approval for daily work. The Contractor shall not revise the sequence of daily planned work 
without the Engineer's approval.  The Contractor shall contact the Engineer by telephone 
on a weekday (Monday through Friday excluding holidays observed by the Illinois 
Department of Transportation) at least 24 hours in advance of work on Saturdays, 
Sundays or holidays (including holidays observed by the Illinois Department of 
Transportation). Verbal work authorization instructions will be followed by written 
confirmation.  The Contractor shall inform the Engineer of authorized work accomplished 
for the previous workday by completing the Report of Contractor's Daily Work. (The 
Engineer will provide the Contractor with the blank report sheets). The Contractor shall fax 
or deliver the completed Report of Contractor’s Daily Work to the Engineer's field office or 
to a location as determined by the Engineer no later than 7:00 AM of the day (excluding 
Saturdays, Sundays, and holidays observed by the Illinois Department of Transportation) 
following the day the work was performed. The Contractor shall repeat work that is not 
satisfactory. If after inspection the Engineer determines the work is to be repeated, the 
Engineer will verbally instruct the Contractor on the type and the location of the work to be 
repeated by the later of the following: 9:00 AM of the 3rd day (excluding Saturdays, 
Sundays, and holidays observed by the Illinois Department of Transportation) following the 
day the work was performed or 50 hours after receipt of the completed Report of 
Contractor’s Daily Work. After satisfactory completion of the work, the Contractor will be 
furnished a written document of acceptance. Written authorization and/or acceptance of 
work will be made on forms established for this purpose. Samples of these forms are part 
of these Special Provisions. 

Revised 09-13-2005 



Various District One 
Section: 2004-090 I 

Various Counties 
Contract No. 62830 

 8

mobile communication devices in State vehicles designated by the Engineer.  The 
communication devices shall be operated on the same frequency as the Contractor's 
supervisor's vehicles. 

 
The communication devices shall remain in the State vehicles until completion of the 
contract.  The contractor shall remove and re-install the communication devices and plug 
all holes with approved material when the State changes vehicles.  The Contractor shall 
also plug all holes at final removal of the communication devices at the end of the contract.  
The cost of this work shall be considered included in the cost of the contract. 

 
Follow vehicles are to be equipped with a truck mounted impact attenuator at all times per 
cleaning train basis, in accordance with the plan sheet District One details for typical 
application of traffic control devices for highway and sign cleaning operations. 

 
All vehicles are to be equipped with high intensity amber strobes.  Strobes, headlights and 
flashers shall be displayed at all times when work is performed. 

 
All personnel working under this contract will be required to wear an approved flagger vest 
when not in a vehicle. 

 
4. DRAINAGE STRUCTURES:  Particular care shall be taken to prevent dirt and rubbish from 

being pushed into roadway drainage structures.  All bridges located within the specified 
limits of the Expressways that have drainage structures (scuppers, inlets, floor drains etc.) 
shall be cleaned by utilizing vacuum type sweepers or other approved equipment and 
methods that will prevent dirt and rubbish from being deposited into the drainage 
structures.  All drainage structure frames and lids shall be cleaned.  The cost of removal of 
any such waste shall be the responsibility of the Contractor. 

 
5. EXTRA WORK:  If the Contractor is required by the Engineer to perform cleaning work 

other than that delineated in these Special Provisions, payment for such work will be in 
accordance with Article 109.04 of the Standard Specifications. 

 
6. NIGHT CLEANING:  Night cleaning of certain areas of expressways is required as part of 

this contract.  Limits of night cleaning are included in these Special Provisions under 
Expressway and Inner City Expressway Cleaning Specifications - Limits of Cleaning - 
Night Cleaning Only. 

 
Night cleaning of other areas of expressway is not permitted. 
 
Limits of night cleaning may be reduced or increased by the Engineer due to unforeseen 
highway operational reasons; including, but not limited to emergency conditions resulting 
in restrictions for safety purposes. 
 
Night cleaning is defined as cleaning performed between the hours of 9:00 PM and 
5:00 AM. 
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7. METHOD OF MEASUREMENT: The satisfactory completion of the Initial Expressway 
Cleaning Cycle, Full Expressway Cleaning Cycle, Inner City Expressway Cleaning Cycle, 
Supplemental Sweeping, Inner City Sweeping (Special), Initial Arterial Cleaning Cycle or 

 Full Arterial Cleaning Cycle will be the standard measurement for payment. 
 

It shall be the Contractor's responsibility to notify the Engineer when each cycle is 
completed on any designated routes. 

 
If a cleaning cycle cannot be completed due to unforeseen highway operational reasons; 
including, but not limited to, areas of roadway under construction during the period of the 
contract and emergency conditions resulting in closures or restrictions for safety purposes, 
payment will be made for the percentage of the cycle completed and will be calculated by 
shoulder and curb mileage basis. The Contractor will not be compensated for parts of 
cycles that are not complete.  The Engineer shall determine to what extend work is not 
completed.  Any work that cannot be completed shall be stated on the report of 
Contractor’s daily work.  The Contractor shall include limits, mileage and reasons. 
 

 Supplemental Sweeping and Inner City Sweeping (Special) will be measured for payment 
in miles of gutter cleaned (curb miles) rounded down to the tenth of a mile.  A standard 
automobile odometer shall be used by the Engineer to make the measurements.  
Supplemental sweeping or Inner City Sweeping (Special) not authorized in writing by the 
Engineer will not be measured for payment. 
 
It shall be the Contractor's responsibility to notify the Engineer when supplemental 
sweeping or Inner City Sweeping (Special) is completed on any authorized sweeping 
routes. 
 

8. BASIS OF PAYMENT:  Expressway cleaning will be paid for at the contract unit price per 
each for INITIAL EXPRESSWAY CLEANING CYCLE, at the contract unit price per each 
for FULL EXPRESSWAY CLEANING CYCLE and at the contract unit price per each for 
INNER CITY EXPRESSWAY CLEANING CYCLE. Arterial cleaning will be paid for at the 
contract unit price per each for INITIAL ARTERIAL CLEANING CYCLE and at the contract 
unit price per each FULL ARTERIAL CLEANING CYCLE. 

 
Supplemental sweeping will be paid for at the contract unit price per mile for 
SUPPLEMENTAL SWEEPING.  Inner City Sweeping (Special) will be paid for at the 
contract unit price per mile to for INNER CITY SWEEPING (SPECIAL). 
 
Night cleaning will not be paid for as a separate item, but the cost shall be considered as 
included in the contract unit prices for the cleaning cycles involved and no additional 
compensation will be allowed. 

 
9. QUANTITIES:  The quantities of cleaning cycles and curb miles specified in this contract 

are estimated amounts and are intended as approximations to be used for bidding 
purposes only.  The contractor shall understand before bidding that all individual estimated 
curb mile limits shown for each expressway will stand as shown regardless of whether the 
mileage is low or high.  No additional mileage compensation will be allowed.  It shall be 
understood that the unit prices of this contract will prevail throughout the period of this 
contract. 
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Additional lane and shoulder closure hour restrictions may have to be imposed to facilitate the 
flow of traffic to and from major sporting events and/or other events.  Major construction 
projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within one (1) mile of each other in one direction 
of the expressway shall be on the same side of the pavement and any lane closure within a half 
(1/2) mile of each other should be connected.  The maximum length of any lane closure on the 
project and combined with any adjacent projects shall be five (5) miles.  Gaps between 
successive permanent lane closures shall be no less than two (2) miles in length. 
 

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking 
of equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
 
2.  EXPRESSWAY NIGHT CLEANING 
 
One lane closures and shoulder closures shall only be permitted between 9:00 PM and 5:00 
AM on the following expressways: 
 

1. Kennedy (I-90/94 & I-190), Entire Limits 
2. Eisenhower (I-290), Austin Blvd. to 25th Ave. left hand side only and from 25th Ave. to IL. 

83 entire limits except the eastbound collector-distributor lanes and all ramps at the U.S. 
12/20/45 (Mannheim Rd.) interchange and to Roosevelt Rd.  on its extension. 

3.  Dan Ryan (I-90/94), Entire Limits 
4. Bishop Ford (I-94), Cottage Grove Ave. to 103rd St. northbound left hand side only. 

 
The Contractor is required to erect stationary left lane closures in order to sweep the following 
locations: 
 

1. Kennedy (I-90/94), I-290 to East River Rd. 
2. Eisenhower (I-290), Austin Blvd. to IL 83 
3. Bishop Ford (I-94), Cottage Grove Ave. to 103rd St. northbound left hand side only 
4. Dan Ryan (I-90/94), a.)  I-290 to 31st St.; 

  b.)  Local Lanes 31st St. to 67th St. 
 

The maximum length of all stationary left lane closures shall be 5 miles. Truck Mounted 
Attenuator Follow Vehicle Protection shall be provided for any personnel working inside the 
stationary left lane closure. 
 
3.  EXPRESSWAY DAY CLEANING 
 
One lane closures and shoulder closures shall only be permitted between 9:00 AM and 1:00 
PM for all outbound traffic and 10:00 AM and 2:00PM for all inbound traffic on Monday through  
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2. LIMITS:  The limits of each expressway to be cleaned shall be as described in the Special 
Provision for Inner City Expressway Cleaning included herein.  The minimum length of 
cleaning required under this item shall be five (5) miles.  The quantity provided for this item 
shall be roughly equivalent to two (2) Inner City Expressway Cleaning Cycles. 

 
3. DEFINITION: 
 
 INNER CITY SWEEPING (SPECIAL):  Inner City Sweeping (Special) is work in which the 

Department shall require the Contractor to complete on an “On Demand” basis.  It shall be 
understood by the Contractor that Inner City Sweeping (Special) shall take precedence over 
all other work that is part of this contract unless otherwise directed by the Engineer.  The 
Contractor shall be available on a 7 day a week, 24 hour a day basis to accomplish this 
work.  The Contractor shall have sufficient resources at the location specified by the 
Engineer within four (4) hours of notification or within a time specified by the Engineer to 
accomplish the work.  This work may be required at any time during the term of this 
contract. 

 
 The use of this on demand item shall not in anyway mitigate any liquidation damages 

associated with noncompliance to any of the initial cycle completion dates or any other 
cleaning cycles. 

 
ARTERIAL HIGHWAY CLEANING 
 
1. LOCATION AND LIMITS OF CLEANING:  The limits of each arterial to be cleaned with the 

Initial Arterial Cleaning Cycle and with the Full Arterial Cleaning Cycles shall be the 
portions of the arterials as specified in these special provisions (Arterial Highways to be 
cleaned) and as indicated in the plans.  The areas of work on each arterial highway are all 
parts of the highway within the State right-of-way. Areas to be cleaned are those with hard 
surfaces, including stabilized surfaces under and behind guardrail, islands, turn bays, 
ramps, medians (striped, raised, corrugated, barrier and painted), curbs, gutters, gores, 
shoulders, wheel guards, bridge decks, bridge medians, bridge sidewalks and traveled 
lanes as required including all ramps and interchanges.  Corrugated medians shall require 
hand laboring. Sidewalks that are not on bridges are not to be cleaned under the terms of 
this contract. 

 
The Contractor's attention is called to the fact that the limits shown do not necessarily 
reflect continuous cleaning operations.  Only those portions with paved shoulders, 
medians, islands, including painted and striped, or curb and gutter are to be cleaned as 
evidenced by the route limits.  These are numbered by Team Section and are shown on 
the location maps in the plans. 

 
2. DEFINITIONS: 
 
 A. Initial Arterial Cleaning Cycle:  Complete cleaning of all contract areas within the limits 

of all the arterial highways specified herein, during which debris and rubbish which has 
accumulated over the winter season is removed, shall be considered an Initial Arterial 
Cleaning Cycle.  Mechanical and/or hand sweeping will be required to remove debris 
from winter accumulation. 
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 B. Full Arterial Cleaning Cycle:  Complete cleaning of all contract areas within the limits of 
all the arterial highways specified herein, shall be considered a Full Arterial Cleaning 
Cycle. 

 
3. SCHEDULE OF CLEANING:  The Initial Arterial Cleaning Cycle shall be completed before 

starting work on any subsequent Full Arterial Cleaning Cycle.  Full Arterial Cleaning 
Cycles shall start in close conformity with the schedule of starting dates shown in the 
plans. 

 
4. SEQUENCE OF WORK:  The Contractor shall submit at the preconstruction meeting, a 

sequence of work for the Initial and Full Arterial Cleaning Cycles.  The sequence of work 
shall be approved by the Engineer prior to commencing operations.  It is required that the 
Full Arterial Cleaning Cycle be completed to the satisfaction of the Engineer before 
commencing any subsequent Arterial Cleaning Cycle.  The Contractor may be required to 
alter the sequence of work at any time throughout the duration of the contract upon 
instruction from the Engineer. 

 
5. PARKING:  Parking is permitted along various routes within certain municipalities.  It will 

be the Contractor's responsibility to ascertain these locations and to provide no parking 
signs as may be required to prohibit parking during the cleaning period.  Enforcement 
assistance shall be solicited from the municipalities by the Contractor.  The temporary no 
parking signs shall be approved by the Engineer prior to use.  The Contractor shall remove 
the temporary no parking signs promptly after completing sweeping operations.  
Furnishing, installing and removing temporary no parking signs will not be paid for as 
separate items, but the costs shall be considered as included in the contract unit price for 
the cleaning cycle involved, and no additional compensation will be allowed. 
 

6. CLEANING CYCLE ADJUSTMENT BASIS:  The total shoulder and curb miles for a 
complete Initial Arterial Cleaning Cycle and a complete Full Arterial Cleaning Cycle is 
estimated to be approximately 2706.1 miles and is the basis to be used in computations 
when a cleaning cycle cannot be completed due to unforeseen highway operational 
reasons. 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

WOODSTOCK TEAM SECTION CLEANING LOCATIONS 
____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

W1 Illinois 47 .2 mi. s/o U.S. 14 to .1 mi. n/o Ware Rd. 8.0 

W2 Illinois 120 .1 mile w/o Ringwood Road to U.S. 12 25.1 

W3 Illinois 31 IL. 62 to the IL./WI state line and all ramps 20.6 

W4 U.S. 14 Main Street to IL. 22 15.9 

W5 U.S. 12 State Park Rd. to west of Fox Lake Rd. 1.1    

W6 Illinois 176 IL. 47 to Walkup Rd. 1.3 

W7 Illinois 176 Eric St. to McHenry/Lake County line 1.6 

W8 Illinois 47 Main St. to IL. 176 2.1 

W9 U.S. 20 West End to Locust St. 2.0 

W10 Illinois 176 over Kishwaukee River (.9 mi. w/o Gee Rd.)  .1 

W11 Illinois 176 over So. Branch of Kishwaukee River (3.1 mi. e/o IL. 23) .4 

W12 Illinois 23 Kishwaukee Valley Rd. to Kane/Kendall County line 3.8 

W13 Illinois 173 Boone/McHenry County line to McHenry/Lake County line        3.4 

W14 Reserved  

W15 Illinois 47 over small stream (7.8 mi. s/o state line) 0.1 

W16 Illinois 47 over Silver Creek ( 9.0 mi s/o state line) 0.1 

W17 U.S. 14 over Kishwaukee River (4.0 mi. s/o IL. 23) to Lakeshore Ave. 3.0 

W18 U.S. 12 over N. Branch of Nippersink Creek (.5 mi se/o IL 31) 0.1 

W19 U.S. 12 over Nippersink Creek (4.9 mi. nw/o Lake County) 0.1 

W20 Illinois 47 Nippersink Creek to the Illinois/Wisconsin state line 1.7 

W21 U.S. 12 Meyer Rd to Ashbury Rd. 0.1 

W22 U.S. 14 IL. 23 to Bull Valley Rd. 3.0 

W23 Illinois 120 e/o U.S. 14 to e/o IL. 47  3.2 

W24 Lake Ave. U.S. 14 to IL. 47 0.4 

 
Total Woodstock Curb Miles = 97.3 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

GRAYSLAKE TEAM SECTION CLEANING LOCATIONS 
____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

G1 U.S. 14                   Lake Cook Rd. to IL 22 including all crossovers and turn lanes 5.8 

G2 Reserved   

G3 Illinois 83 900’ s/o IL 132 to Petite Lake Rd. 3.0 

G4 Illinois 132 IL 83 to U.S. 45 12.0 

G5 Illinois 134/Big  w/o U.S. 12 to Cedar Lake Rd. 8.5 

G6 U.S. 12 McHenry County line to Lake Cook Rd. including  

  All ramps, crossovers and turn lanes 20.1 

G7 Illinois 83 IL 137 to n/o Grass Lake Rd. 3.1 

G8 Reserved   

G9 U.S. 45 1320' s/o IL. 132 to 500' n/o IL. 132 0.4 

G10 U.S. 45 IL 83 to Grass Lake Rd. 22.2 

G11 Illinois 137 U.S. 45 to IL 21 6.7 

G12 Peterson Road U.S. 45 to IL 137 including ramps 4.3 

G13 Illinois 176 1320' e/o Old Rand Rd. to 1320'  
  w/o U.S. 12 2.0 

G14 Illinois 176 West Hawley to Butterfield Rd. 1.8 

G15 Illinois 60 IL 83 to IL 21 4.9 

G16 Illinois 83 U.S. 45 to IL 60 1.4 

G17 Illinois 59 IL 22 to U.S. 12 4.8 

G18 Reserved 

G19 Reserved 

G20 Reserved 

G21 Illinois 59 @ Cuba Road 0.2 

G22 Reserved 

G23 Illinois 53  U.S. 12 to IL 83 4.6 

G24 Illinois 176 E/O Roberts Road 1.0 

G25 Illinois 83 Lake-Cook Road to U.S. 45 26.8 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

GRAYSLAKE TEAM SECTION CLEANING LOCATIONS (Cont.) 
 

____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

G26 Illinois 173 McHenry Co. Line to Dilley’s Road 7.7 

G27 Reserved 

G28 Illinois 120 Alleghany Rd. to Mill Rd. 2.8 

G29 Reserved 

G30 Reserved   

G31 Reserved   

G32 Illinois 120 at IL 134 0.2 

G33 Reserved 

G34 Illinois 120 1000' e/o IL 60 to U.S. 12 3.3 

G35 Reserved 

G36 Reserved 

G37 Illinois 59 U.S. 12 (INT.) to IL. 173 2.9 

G38 Reserved 

G39 Illinois 22 U.S. 14 to over Flint Creek (w/o Harbor Rd.) 0.6 

G40 Reserved 

G41 Illinois 60 at IL 120 0.2 

G42 Reserved   

G43 Illinois 60/83 n/o the IL 60/83 split 0.6 

G44 Reserved 

G45 Reserved 

G46 Reserved 

G47 Midlothian At Gilmer Road 0.3 

G48 Reserved 

G49 Reserved 
 
G50 Reserved 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

GRAYSLAKE TEAM SECTION CLEANING LOCATIONS (Cont.) 
____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

G51 Midlothian s/o IL 176 0.8 

G52 Reserved 

G53 Reserved 

G54 Reserved 

G55 Illinois 176 e/o U.S. 45 0.1 

G56 U.S. 45 IL 83 to IL 21 intermittent 1.3 

G57 Reserved   

G58 Reserved 

G59 Illinois 22 w/o Oakwood Road to IL. 21 7.1 

G60 Reserved   

G61 Reserved 

G62 Reserved   

G63 Lake-Cook Rd. U.S. 14 to e/o U.S. 14 0.1 

G64 Reserved 

G65 Illinois 59/ including IL 59 over U.S. 12 
 U.S. 12 Interchange and all ramps 0.2 

G66 Reserved 

G67 Lake-Cook Rd. over Flint Creek 0.1 

G68 Reserved 

G69 U.S. 14 Median @ Old N.W. Hwy/Western 0.2 

G70 Reserved 

G71 U.S. 45 North and South of IL 173 0.3 

G72 Reserved 

G73 Ivanhoe Rd. IL 137/83 to IL 120 0.1 

 

Total Grayslake Curb Miles = 163.0 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

OAKBROOK TEAM SECTION CLEANING LOCATIONS 
 

____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

OB1 Barrington Road Lake Street to IL 19 4.5 

OB2 Illinois 19 Mt. Prospect Road to w/o Barrington Rd. 
  (including Elgin-O'Hare Interchange) 27.6 

OB3 U.S. 20 York Road to Barrington Road (including all 
 ramps leading to and from IL 53, York Rd., 
 U.S. 20 and Rohlwing Road interchange) 28.0 

OB4 Army Trail Road IL 53 (I-290 ext.) to IL 53 (Rohlwing Rd.) 
 including the int. Of IL 53 (Rohlwing Rd.) 
 with Army Trail Rd. 3.0 

OB5 Illinois 53/ IL 56 to Elgin-O'Hare 11.3 
 Rohlwing Road 

OB6 North Avenue Berteau to Main St. (Glendale Heights) 15.6 

OB7 Illinois 38 Eisenhower Extension to IL 53 16.0 
 (Roosevelt Road) 

OB8 N. Frontage Road IL 56 to Salt Creek 1.0 
 (Illinois 38) 

OB9 York Road 500' s/o 22nd Street to 500' n/o IL 56 8.0 

OB10 Butterfield Road 0.2 mi. e/o York Road to IL 53 19.4 

OB11 22nd Street Clearwater to IL 56 9.9 

OB12 Illinois 83 Devon Ave to Bluff Rd. (including bridges at 
 intersections with 55th St., U.S. 34 
  U.S. 20 & IL 19) 78.5 

OB13 U.S. 34 w/o I-294 to 0.5 mi. e/o Belmont 15.0 

 

 

 

 

Total Oakbrook Curb Miles = 237.8 
Revised 09-13-2005 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

JOLIET TEAM SECTION CLEANING LOCATIONS 
 

____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

J1 Illinois 53 0.2 mi. s/o Murphy Drive to Joliet Rd. interchange 7.0 
   

J2 Plainfield Road Renwick Rd. to Black Rd. 
 (U.S. 30)  2.6 

J3 Theodore Street Larkin Avenue to Barthelone 1.8 

J4 Larkin Ave. (IL 7) U.S. 6 to U.S. 30 16.0 

J5 Jefferson (U.S. 52) Larkin Avenue to I-55 7.2 

J6 Illinois 171 New Avenue to E.J. & E. R.R. 7.4 

J7 U.S. 6 1 mi. e/o IL 7 to 1 mi. w/o IL 7 4.0 

J8 Illinois 7 IL 53 to Lincoln Street 3.0 

 

 

 

 

Total Joliet Curb Miles = 49.0 
 

Revised 09-13-2005 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

ALSIP TEAM SECTION CLEANING LOCATIONS 
____________________________________________________________________________ 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

A1 Illinois 83 Bluff Rd. to IL 50 including all bridges and intersections 12.6 
A2 95th Street IL 43 int. to 1000' w/o U.S. 45 8.6 

A3 Illinois 7 Ridgeland Avenue to 123rd Street 8.1 

A4 143rd Street 94th Avenue to 108th Avenue 3.2 

A5 Pulaski Road 87th Street to 127th Street 16.0 

A6 Kedzie Avenue 127th Street to 115th Street 3.0 

A7 127th Street IL 83 to Kedzie Avenue 9.9 
  (including Ridgeland Ave. intersection) 

A8 Harlem Avenue 87th Street to U.S. 30 (including 65.7 
  intersection of 111th St., 127th St., 
  143rd St. and IL 83) 

A9 Cicero Avenue 111th Street to 159th Street (including 30.8 
  intersection of 115th St., Cal-Sag,  
  135th and 147th St.) 

A10 111th Street U.S. 45 to Central Avenue 15.2 

A11 135th Street Calumet Sag Road to IL 43 4.0 

A12 Kedzie Avenue 131st Street to 135th Street 1.6 

A13 Reserved 

A14 Reserved 

A15 Reserved 

A16 U.S. 45 111th Street to 179th Street 26.0 

A17 159th Street (U.S. 6) IL 7 to Cicero Avenue including 
  Oak Park Road Intersection 24.6 
 
A18 143rd Street IL 43 (Harlem Avenue) to 
  Oak Park Avenue 3.6 

A19 123rd Street e/o 80th Avenue to 86th Avenue 
  (including ramps @ IL 7) 2.1 

A20 Reserved 

A21 Wolf Road N/O I-80 to 187th Street 0.5 

Total Alsip Curb Miles = 240.6 
Revised 09-13-2005 
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ARTERIAL HIGHWAYS TO BE CLEANED 
 

NEW LENOX TEAM SECTION CLEANING LOCATIONS 
 

____________________________________________________________________________ 
 
KEY ESTIMATED 
LOC. ROUTE LIMITS CURB MILES 
#___________________________________________________________________________ 

NL1 Reserved 

NL2 Illinois 53 Doris to 5th Street (Joliet) 1.4 

NL3 Richards Street 5th Street to Old Richards (Joliet) 1.0 

NL4 U.S. 30 Page Street to Schmul Rd. 8.8 

NL5 Reserved 

NL6 Reserved 

NL7 U.S. 45 U.S. 30 to 179th Street 7.8 

NL8 Illinois 50 Steger Road (County Line) to 2 miles S/O Monee 7.4 

NL9 Illinois 1 Union Avenue to Burville Road 3.5 

NL10 Reserved  

NL11 Reserved 
NL12 I-57 Peotone/Wilmington Road to first 

  Crossover North 1.0 

NL13 U.S. 45 U.S. 30 to Kankakee County Line 

  (Intermittent Locations) 5.6 

NL14 U.S. 30 W/O U.S. 45 to IL 43 

  (Intermittent Locations) 0.8 

NL15 U.S. 52 U.S. 45 to IL 53 

  (Intermittent Locations) 5.0 

NL16 Illinois 53 0.25 mile N/O Manhattan Road to  

  First Street (Wilmington) 

  (Intermittent Locations) 0.6 

 

Revised 09-13-2005 


