

P. A. DIST.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
VAR.	2004-090 I	VARIOUS	21	3
STA.	TO STA.			
FED. ROAD DIST. NO.	ALINDS	FED. AID PROJECT		

CONTRACT NO. 62830

SUMMARY OF QUANTITIES

CODE NO.	ITEM	UNIT	URBAN MAIN QUANTITY
XQ323141	SUPPLEMENTAL SWEEPING	MILE	300
XQ324104	INNER CITY SWEEPING (SPECIAL)	MILE	1763
XQ329915	FULL EXPRESSWAY CLEANING CYCLE	EACH	6
XQ330500	INITIAL ARTERIAL CLEANING CYCLE	EACH	1
XQ330600	FULL ARTERIAL CLEANING CYCLE	EACH	2
XQ330650	INITIAL EXPRESSWAY CLEANING CYCLE	EACH	1
XQ414200	SIGN CLEANING CYCLE	EACH	1
XQ539100	INNER CITY EXPRESSWAY CLEANING CYCLE	EACH	5

EXPRESSWAY CLEANING SCHEDULE OF STARTING DATES - 2006

INITIAL CLEANING CYCLE	----	FEBRUARY 1
1st FULL CLEANING CYCLE	----	APRIL 12
1st INNER CITY CYCLE	----	MAY 2
2nd FULL CLEANING CYCLE	----	MAY 20
2nd INNER CITY CYCLE	----	JUNE 9
3rd FULL CLEANING CYCLE	----	JUNE 28
3rd INNER CITY CYCLE	----	JULY 18
4th FULL CLEANING CYCLE	----	AUGUST 6
4th INNER CITY CYCLE	----	AUGUST 26
5th FULL CLEANING CYCLE	----	SEPTEMBER 14
5th INNER CITY CYCLE	----	OCTOBER 4
6th FULL CLEANING CYCLE	----	OCTOBER 23
6th INNER CITY CYCLE	----	NOVEMBER 12 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)

EXPRESSWAY CLEANING SCHEDULE OF STARTING DATES - 2007

INITIAL CLEANING CYCLE	----	FEBRUARY 1
1st FULL CLEANING CYCLE	----	APRIL 12
1st INNER CITY CYCLE	----	MAY 2
2nd FULL CLEANING CYCLE	----	MAY 20
2nd INNER CITY CYCLE	----	JUNE 9
3rd FULL CLEANING CYCLE	----	JUNE 28
3rd INNER CITY CYCLE	----	JULY 18
4th FULL CLEANING CYCLE	----	AUGUST 6
4th INNER CITY CYCLE	----	AUGUST 26
5th FULL CLEANING CYCLE	----	SEPTEMBER 14
5th INNER CITY CYCLE	----	OCTOBER 4
6th FULL CLEANING CYCLE	----	OCTOBER 23
6th INNER CITY CYCLE	----	NOVEMBER 12 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)

ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2006

INITIAL CLEANING CYCLE	----	MARCH 1
1st FULL CLEANING CYCLE	----	JUNE 1
2nd FULL CLEANING CYCLE	----	SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)

ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2007

INITIAL CLEANING CYCLE	----	MARCH 1
1st FULL CLEANING CYCLE	----	JUNE 1
2nd FULL CLEANING CYCLE	----	SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED ON OR BEFORE NOVEMBER 30)

NOTES:

- SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.
- NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

**SUMMARY OF QUANTITIES
AND
SCHEDULE OF STARTING DATES**

SCALE: NONE
DATE: 7/21/2005

DRAWN BY
CHECKED BY

7/21/2005
c:\p\project\m127988\m127988.dwg