F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
103	27-1R	ST. CLAIR	382	66
STA. 307+00.00	TO STA. 338+00.00			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 76300

LEGEND

- CONSTRUCTION THIS PHASE
- TEMPORARY PAVEMENT (TO REMAIN)
- TEMPORARY PAVEMENT (TO BE REMOVED LATER)
- TEMPORARY DRIVEWAY AGGREGATE
- EXISTING PAVEMENT
- DIRECTION OF TRAFFIC FLOW THIS STAGE
- TYPE III BARRICADE
- DRUM OR BARRICADE W/ STEADY BURN LIGHTS
- TEMPORARY DITCH
- PROPOSED DITCH

STAGE 2B CONTRACTOR TO COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 2A. CONSTRUCT REMAINING PAVEMENT PORTION.

STA. 307+00 MATCHLINE

310+00

315+00

320+00

STA. 323+00 MATCHLINE

307+40 30' RT

40:1 TAPER

F.A.P. 103

TOWN & COUNTRY LN.

C

STAGE 2B CONTRACTOR TO COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 2A. CONSTRUCT REMAINING PAVEMENT PORTION.

STAGE 2B CONTRACTOR TO COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 2A. CONSTRUCT REMAINING PAVEMENT PORTION.

N

GRAPHIC SCALE
50' 25' 0 50'
SCALE 1" = 50'

STA. 323+00 MATCHLINE

325+00

330+00

335+00

F.A.P. 103

LANTER LN.

DEERFIELD COURT

ROGERS DRIVE

R

G

MESSAGE BOARD LOCATION TO BE DETERMINED BY THE ENGINEER

STAGE 2B CONTRACTOR TO COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 2A. CONSTRUCT REMAINING PAVEMENT PORTION.

IMPROVEMENTS BY OTHERS

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

CONSTRUCTION PLAN - STAGE 2
SHEET 7 OF 7

F.A.P. 103 (IL. RTE. 13/15)
SECTION 27-1R - ST. CLAIR CO.

SCALE: 1" = 50' DRAWN BY CRO
DATE Febuary 11, 2005 CHECKED BY RCY

PLAN | SURVEYED | DRAWN | ALIGNMENT CHECKED | TYP. OF PLAN CHECKED | ROAD FILE NAME | NOTE BOOK | NO. | BY | DATE

J:\2005\02058\000\civil\dgn\stage_const_stage2_103.dgn 3/9/2005 14:44 PM