



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 30, 2008

SUBJECT: Various Routes
Project ER-000S(612)
Section D7 SCOUR REPAIR 2009-1
Various Counties
Contract No. 74348
Item No. 81, November 7, 2008 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the entire Proposal package to add the Federal project number and make other changes required to change the funding of this contract from State to Federal funding.
2. Revised sheets 1 and 3 of the Plans, adding the Federal project number and changing funding from State to Federal.
3. Revised page 9 of the Special Provisions for change in the number of working days.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Roger Driskell, Region 4, District 7; Mike Renner; R. E. Anderson;
Estimates

TBW:DB:jc

This mobilization payment shall be made at least 14 days prior to the subcontractor starting work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within **30** working days.

Revised 10/30/2008