

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
816	*	DOUGLAS	176	4
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

## COMMITMENTS

CONTRACT NO. 90711  
 • 6RS-1 & 6BR/BR

Parcel Nos. 5612003TE & 5612004TE - As a result of land acquisition negotiations, the owner, Mr. Phil Kitchen of Kitchen Seed Company (217) 543-3476, requested that one entrance to his business remain open at all times.

Parcel No. 5612008 - As a result of land acquisition negotiations, the owner requested the aggregate to be graded around the asphalt apron.

Parcel No. 5612009 - Contact Ms. Sallie D. Colaco of Ferrell Gas at (816) 792-7811 when the existing identity sign needs to be relocated.

Parcel No. 5612010 - Lt. Sta. 137+75.62 to Lt. Sta. 139+56.08 - As a result of land acquisition negotiations, the following six (6) replacement trees will be provided: 1 Red Maple tree, 1 Sugar Maple tree, 1 European Beech tree, 2 Red Oak trees, and 1 Cleveland Select Pear tree.

Parcel Nos. 5612019 & 5612029 - Sta. Rt. 159+33.78 to Sta. Rt. 224+98.40 - During construction please contact Mr. Larry Yoder at (217) 254-0994 and Mr. Bill Crane at (217) 543-2568 when cutting the ditch in front of Mr. Jones property. Also, four (4) trees are to be provided as replacement trees. Two (2) Pin Oak trees and two (2) Japanese Flowering Crabapple trees.

Parcel No. 5612021 - As a result of land acquisition negotiations, four (4) October Glory Maple trees are to be provided as replacement trees.

Parcel No. 5612022 - Lt. Sta. 166+52.98 to Lt. Sta. 169+02.09 - As a result of land acquisition negotiations, do not disturb the existing sump pump drain which drains into the existing ditch. Also, four (4) Colorado Spruce trees are to be provided as replacement trees.

Parcel No. 5612024 - As a result of land acquisition negotiations, four (4) Colorado Spruce trees are to be provided as replacement trees.

Parcel Nos. 5612026 & 5612050 - As a result of land acquisition negotiations, please notify Mr. Richard Beachy at (217) 543-3134 when it is time for him to relocate his existing fence located in the acquisition area on these two properties.

Parcel No. 5612027 - As a result of right of way negotiations, the following commitments have been made:

-A right-of-way marker will be placed per specifications at 50 feet right, station 211+73.

-A right-of-way marker will be placed per specifications just inside the right-of-way line at right station 198+82.59.

-A concrete drainage marker will be placed just inside the right-of-way line at the field tile inspection riser location near right station 200+40.

-The field tile inspection riser near right station 200+40 will be made of P.C.C. concrete, per District 5 Detail No. 61101011A "Field Tile Systems, (Treatment of Existing)."

-An inspection riser will be placed on the west side of Arthur-Atwood road at the junction of this same field tile and the right-of-way line according to the same detail. This inspection well will be noted on the "As Built" plans with a notation as to the direction of the outfall pipe.

-The property owner will be compensated for the replacement of 10 feet of a Roadside for Wildlife grass strip (this was taken care of as part of the land acquisition process).

-A copy of the appropriate As Built plan sheets will be provided to Mr. Ohlsen after their completion.

Parcel No. 5612030 - Sta. Lt. 224+27.94 to Sta. Lt. 237+47.99 As a result of land acquisition negotiations, the following ten (10) replacement trees will be provided: two (2) Red Oak trees, six (6) Colorado Spruce trees, and two (2) Autumn Applause White Ash trees. For the location of the trees on the school property, please contact Mr. Wilson at (217) 543-2511. 5-22-08 Revision - Due to the moratorium on use of Ash Trees (BDE PM 62-08), Mr. Wilson has selected two (2) Colorado Spruce trees to replace the Ash trees previously requested.

Parcel Nos. 5612032 & 5612034 - As a result of right of way negotiations the following field entrance changes will be made. The field entrance located at Sta. Lt. 244+00 will be moved to Sta. Lt. 237+86.20 +/- . The field entrance located at Sta. Lt. 250+96.10 will be moved to the property line that is located at Sta. Lt. 250+65.02. Both entrances are to be 24' in width.

Parcel No. 5612035 - As a result of land acquisition negotiations, a drop inlet with an elbow shall be placed at approximately station 251+94, 25 feet right. Contact Mr. Steve Jurgens at (217) 543-2044 for additional information.

Parcel No. 5612036 - Sta. 264+76.07 to Sta. 281+03.59 - As a result of land acquisition negotiations, please contact Mr. Jonathan Norvell, University of Illinois Farm Manager at (217) 244-1707 if a construction field easement is required. All proposed work should take place within the proposed right-of-way limits. During construction, provisions for ingress and egress to the property should be made to allow the owners/farmers access to fields for farming purposes. Any existing field tile encountered on right-of-way will be treated per the methods proposed in the "Detail for Treatment of Existing Field Tile Systems" of the plans and any field tile damaged by the proposed construction will be repaired and/or replaced per the same standards.

Parcel No. 5612038 - Sta. 277+17.10 to Sta. 303+78.39 -

As a result of land acquisition negotiations, please contact Mr. Jonathan Norvell, University of Illinois Farm Manager at (217) 244-1707 if a construction field easement is required. All proposed work should take place within the proposed right-of-way limits. During construction, provisions for ingress and egress to the property should be made to allow the owners/farmers access to fields for farming purposes. Any existing field tile encountered on the right-of-way will be treated per the methods proposed in the "Detail for Treatment of Existing Field Tile Systems" of the plans and any field tile damaged by the proposed construction will be repaired and/or replaced per the same standards. The existing field entrance at Sta. 290+68.50 is to be relocated to the northern end of the property. The new 24' field entrance will be located at approximate station 303+46.

Parcel No. 5612041 - As a result of land acquisition negotiations, replace the existing concrete driveway located at left, station 326+43.40 with a new concrete driveway.

Parcel No. 5612045 - As a result of land acquisition negotiations, a new pipe culvert is to be placed under the entrance and extend north in front of the tree located north of the driveway within the proposed right-of-way. The tree shall not be disturbed during construction.

Parcel No. 5612048 - As a result of land acquisition negotiations, Mr. Hugh Rankin (owner) requested that his tenant farmer, Mr. Henry Rahn, be notified one day prior to excavating the exploration trench on his property. Mr. Rahn would like to be present during the excavation to provide information regarding drainage tile that may not be shown on the plans. Mr. Rahn's phone number is (217) 578-3243.

Parcel No. 5612051 - Sta. 139+55.78 to Sta. 141+31.04 - As a result of land acquisition negotiations, two (2) October Glory Red Maple trees will be provided as replacement trees.

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION  
**COMMITMENTS**  
 FAP ROUTE 816  
 ATWOOD-ARTHUR RD  
 SECTION 6RS-1 & 6BR/BR  
 DOUGLAS COUNTY

SCALE: VERT.      DRAWN BY: JJO  
 HORIZ.              CHECKED BY: PJM  
 DATE: 11/24/03