



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 5, 2007

SUBJECT: TR 216A

High Road over Long Run Creek  
Project ACBROS-0197(097)  
Section 02-11106-01-BR  
Will County  
Contract No. 83949  
Item 98A  
November 16, 2007 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the subject improvement.

To clarify information it is necessary to revise the following:

PROPOSAL:

1. Replace page one of the Table of Contents with the attached revised page.
2. Add page 6a, Work Restrictions to the special provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm  
Interim Engineer of Design  
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

# TABLE OF CONTENTS

<b>TABLE OF CONTENTS</b> .....	<b>1</b>
STATE OF ILLINOIS SPECIAL PROVISIONS .....	3
LOCATION OF PROJECT .....	3
DESCRIPTION OF PROJECT .....	3
COMPLETION DATE PLUS WORKING DAYS .....	3
MAINTENANCE OF ROADWAYS .....	4
PERSONAL VEHICLES.....	4
PROTECTION OF TREES AND SHRUBS .....	4
SOIL BORINGS.....	4
STATUS OF UTILITIES TO BE ADJUSTED.....	5
WORK RESTRICTIONS .....	6a
<b>ROADWAY</b> .....	<b>7</b>
AGGREGATE SUBGRADE, 12" (300 MM).....	7
POROUS GRANULAR EMBANKMENT, SUBGRADE .....	9
PIPE CULVERT REMOVAL.....	10
RUSTICATION FINISH FOR RETAINING WALLS.....	11
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) .....	12
TEMPORARY PAVEMENT.....	12
WOOD FENCE TO BE REMOVED AND RE-ERECTED .....	13
PRUNING FOR SAFETY AND EQUIPMENT CLEARANCE.....	13
STABILIZED CONSTRUCTION ENTRANCE AND SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE REMOVAL .....	14
PERMANENT BENCH MARKS .....	15
GRADING AND SHAPING DITCHES .....	15
AGGREGATE SHOULDERS, TYPE B 6" .....	15
BITUMINOUS STABILIZATION 6" AT STEEL PLATE BEAM GUARDRAIL .....	16
CONSTRUCTION LAYOUT.....	16
INLET FILTER CLEANING .....	16
SEDIMENT CONTROL, SILT CURTAIN.....	17
<b>WORK ZONE TRAFFIC CONTROL</b> .....	<b>19</b>
WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT) .....	19
TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR.....	19
TRAFFIC CONTROL PLAN.....	20

## WORK RESTRICTIONS

All of the following three (3) Work Restrictions shall apply

1. The High Road Bridge shall not be closed to traffic prior to March 1, 2008.
2. The High Road Bridge shall not be closed to traffic until after the 143<sup>rd</sup> Street detour route has been resurfaced.
3. The detour route in the contract plans shall only be utilized between allowable dates of March 1, 2008 to November 28, 2008. Any variations from these dates will require the written approval of the Lockport Township Highway Commissioner and the Will County Department of Highways.

Off-road work may proceed prior to the above dates if approved by the Engineer.

\*

\* Added 11-5-07

6a.