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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
November 17, 2023 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61J85

DUPAGE County

Section 21-00073-00-RS (Glendale Heights)
Project 1QRB-658 ()

Route FAU 1379 (Fullerton Avenue)
District 1 Construction Funds

Resurfacing Fullerton Avenue from Schmale Road to Bloomingdale Road in Glendale Heights.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or
revised special provision for the letting.

Pg.

172
175

177

178
179

183

186

196
201

203

202
204
205
207
210
211

212

I I I < O ¢« ¢ | ¢

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bituminous Surface Treatment with Fog Seal
Blended Finely Divided Minerals

Bridge Demolition Debris

Building Removal

Building Removal with Asbestos Abatement
Cement, Type IL

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Sealer

Construction Air Quality — Diesel Retrofit
Corrugated Plastic Pipe (Culvert and Storm Sewer)
Disadvantaged Business Enterprise Participation
Fuel Cost Adjustment

Full Lane Sealant Waterproofing System

Grading and Shaping Ditches

Green Preformed Thermoplastic Pavement Markings
High Tension Cable Median Barrier Removal
Hot-Mix Asphalt — Longitudinal Joint Sealant

lllinois Works Apprenticeship Initiative — State Funded Contracts

Material Transfer Device

Mechanically Stabilized Earth Retaining Walls
Performance Graded Asphalt Binder
Portland Cement Concrete

Railroad Protective Liability Insurance
Seeding

Source of Supply and Quality Requirements
Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting
Subcontractor Mobilization Payments
Submission of Payroll Records

Surface Testing of Pavements — IRl

Traffic Spotters

Training Special Provisions

Ultra-Thin Bonded Wearing Course

Vehicle and Equipment Warning Lights
Waterproofing Membrane System

Weekly DBE Trucking Reports

Wood Sign Support

Work Zone Traffic Control Devices

Working Days

Effective
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April 1, 2012
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Nov. 1, 2022
June 2, 2021

June 15, 1999
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Jan 1, 2023
Aug. 1, 2023
Dec. 1, 1986
Nov. 1, 2022
Jan. 2, 2023
April 2, 2014
April 2, 2014
April 2, 2018
Nov. 2, 2017
April 1, 2021
Jan. 1, 2021
Jan. 1, 2019
Oct. 15, 1975
April 1, 2020
Nov. 1, 2021
Nov. 1, 2021
June 2, 2012
Nov. 1, 2023
Mar. 2, 2020
Jan. 1, 2002

Revised

Jan. 1, 2022
April 1, 2022
April 1, 2023
Aug. 1, 2017
Jan. 1, 2022

Aug. 1, 2022
Aug. 1, 2022

April 1, 2019

Nov. 1, 2014
Mar. 2, 2019
Aug. 1, 2017
Jan. 1, 2022
Aug. 1, 2023

Sept. 2, 2021
Jan. 1, 2022

Jan. 1, 2022

Jan. 1, 2022
Jan. 1, 2022

April 1, 2019
Nov. 1, 2022
Jan. 1, 2023

Sept. 2, 2021
Jan. 1, 2022
Nov. 1, 2022

Nov. 1, 2021



STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and
Bridge Construction", adopted January 1, 2022 (hereinafter referred to as the "Standard
Specifications"); the latest edition of the "lllinois Manual on Uniform Traffic Control Devices
for Streets and Highways" and the “Manual of Test Procedure of Materials” in effect on the
date of invitation for bids; and the "Supplemental Specifications and Recurring Special
Provisions", adopted January 1, 2023, indicated on the Check Sheet included herein; all of
which apply to and govern the construction of Fullerton Avenue Resurfacing Project,
Section Number 21-00073-00-RS, Project Number 1QRB(658), Contract Number 61J85 in
Glendale Heights, DuPage County, lllinois.

These Special Provisions included herein apply to and govern the proposed improvement
designated and in case of conflict with any part or parts of said specifications, said Special
Provisions shall take precedent and shall govern.

LOCATION OF PROJECT

These improvements are located in the Village of Glendale Heights, DuPage County, lllinois
along Fullerton Avenue (FAU 1379) from Schmale Road (FAU 2566) to Bloomingdale Road
(FAU 364). The net length is 5,284 linear feet (1.00 miles) and gross length is 5,284 linear
feet (1.00 miles).

PROJECT DESCRIPTION

The work consists of curb and gutter removal and replacement, hot-mix asphalt surface
removal, P.C.C. sidewalk removal and replacement, driveway removal and replacement,
hot-mix asphalt surface course, hot-mix asphalt binder course, pavement striping,
landscaping restoration, storm sewer removal and replacement, and all collateral work
necessary to complete the project as shown on the plans and as described herein.

PERMITS

Schmale Road and Bloomingdale Road are in DuPage County right-of-way and the
CONTRACTOR will be required to secure a Highway Permit Bond with DuPage County for
all work located within their right-of-way. The Highway Permit Bond shall be in the amount
of $69,870.00. All costs to furnish and secure this Highway Permit Bond shall be included in
the cost of MOBILIZATION.



COMPLETION DATE PLUS WORKING DAYS (D1)

Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete
all contract items and safely open all roadways to traffic by 11:59 PM on,_June 3,
2024 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within
_10 working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not
affecting the safe opening of the roadway to traffic, may be completed within the
working days allowed for clean up work and punch list items. Temporary lane closures
for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if
included in this contract, shall apply to both the completion date and the number of working
days.



DUPAGE COUNTY -DIVISION OF TRANSPORTATION GENERAL NOTES AND
SPECIFICATIONS

The following DuPage County —Division of Transportation General Notes and Specifications
shall be included in the contract when a DuPage County Highway Permit is required for the
project:

1. Daily lane closures within County rights-of-way are permitted between 9:00 a.m. and
4:00 p.m. ONLY. Traffic control shall conform to IDOT’s Highway Standards and the
Manual for Uniform Traffic Control Devices at all times during construction. Traffic
control shall include advance warning lane closure signage, an arrow board and
Type | barricades with steady burn lights and sandbags, as is applicable. Lane
closures are not permitted on County roadways during snowfall or within 2 hours
prior to predicted snowfall or precipitation conditions between November 15 and
April 15 for maintenance of the roadway pavement by County Highway Maintenance
Department staff and equipment.

2. Disturbed areas of the County’s right-of-way shall be dressed with a minimum of 6”
topsoil and sod (salt tolerant and staked in place).
3. Erosion control measures shall comply with the minimum requirements of the

DuPage County Stormwater and Floodplain Ordinance (latest edition/revision)
specifications at all times.

4, Pavement, curb/gutter and storm structures shall be maintained free of mud/debris
at all times and shall be cleaned as is required and/or as directed by DuPage
County.

5. Equipment and materials may NOT be stored within the County’s rights-of-way.

6. Contact DuPage County (630/407-6900) a minimum of 48 hours prior to the start of
construction, to arrange for inspections and at the completion of the described work.

7. The DuPage County Division of Transportation maintains traffic signal and related
equipment within the vicinity of the project. Contact the department (630/407-6900) a
minimum of 48 hours prior to the start of construction within the County’s right-of-
way and within 300’ of any County maintained signal. The County’s traffic signals
and related equipment are NOT on the J.U.L.|.E. system.

8. Traffic signal detection loops shall be installed in the binder-course, prior to
placement of the final HMA surface, where applicable.
9. All pavement markings at the intersections with County Highways shall be

thermoplastic.
10. Open-cutting of the County’s roadway pavement is strictly prohibited without the
express written permission of the County Engineer or the duly authorized assign.



STATUS OF UTILITIES (D1)

Effective: June 1, 2016
Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this
project have provided the following information regarding their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved
and/or facilities which will require some action on the part of the Department’s contractor to
proceed with work. Each table entry includes an identification of the action necessary and,
if applicable, the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included
in the contract. The company has been notified of all conflicts and will be required to obtain
the necessary permits to complete their work; in some instances, resolution will be a
function of the construction staging. The responsible agency must relocate, or complete
new installations as noted below; this work has been deemed necessary to be complete for
the Department’s contractor to then work in the stage under which the item has been listed.

Pre-Stage

No conflicts to be resolved.

Stage 1

No conflicts to be resolved.

Stage 2

No conflicts to be resolved.

Pre-Stage: 0 Days Total Installation

Stage 1: 0 Days Total Installation
Stage 2: 0 Days Total Installation

The following contact information is what was used during the preparation of the plans as
provided by the Agency/Company responsible for resolution of the conflict.



Agency/Company | Name of Phone E-mail address
Responsible to contact
Resolve Conflict
AT&T (Distribution) | Y2me! (630)573-5450 | G11629@att.com
McGinnis |
Comcast Martha Gieras | (224) 229-5862 Martha_gieras@cable.comcast.com
ComEd Lisa Argast (630) 576-7094 PlanSubmittalsandMapRequests@exel
oncorp.com
DuPage County
Division of Jeremy Lee (630) 407-6900 Jeremy.lee@dupageco.org
Transportation
DuPage Water . .
Commission Ken Niles (630) 516-1932 niles@dpwc.org
ASG-
MCI-Verizon Investigations- ASG.Investigationsteam@ASGInc.us
Team
Nicor Gas gg?rgfts Chip (630) 338-3319 cparrot@southernco.com




UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging
plan included for the contract. The information provided is not a comprehensive list of all
remaining utilities, but those which during coordination were identified as ones which might
require the Department’'s contractor to take
determination of the means and methods that would be required to construct the proposed
improvement. In some instances, the contractor will be responsible to notify the owner in
advance of the work to take place so necessary staffing on the owner’'s part can be

secured.

Pre-Stage

No facilities require extra consideration.

Stage 1

No facilities require extra consideration.

Stage 2

No facilities requiring extra consideration.

into consideration when making the

The following contact information is what was used during the preparation of the plans as

provided by the owner of the facility.

Agency/Company | Name of Phone E-mail address
Responsible to contact
Resolve Conflict
AT&T (Distribution) | Y2mel (630)573-5450 | G11629@att.com
McGinnis '
Comcast Martha Gieras | (224) 229-5862 Martha_gieras@cable.comcast.com
ComEd Lisa Argast (630) 576-7094 PlanSubmittalsandMapRequests@exel
oncorp.com
DuPage County
Division of Jeremy Lee (630) 407-6900 Jeremy.lee@dupageco.org
Transportation
DuPage Water . .
Commission Ken Niles (630) 516-1932 niles@dpwc.org
ASG-
MCI-Verizon Investigations- ASG.Investigationsteam@ASGInc.us
Team
Nicor Gas ggﬁgﬁs Chip (630) 338-3319 cparrot@southernco.com




The above represents the best information available to the Department and is included for
the convenience of the bidder. The days required for conflict resolution should be
considered in the bid as this information has also been factored into the timeline identified
for the project when setting the completion date. The applicable portions of the Standard
Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the
date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction
with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the
Department’s contractor and the utility companies when necessary. The Department’s
contractor is responsible for contacting J.U.L.1.E. prior to all excavation work.



TRAFFIC CONTROL PLAN

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the “lllinois Manual on Uniform Traffic Control Devices for Streets and
Highways”, any special details and Highways Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specification and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices,
Recurring Special Provisions and Special Provisions contained herein, relating to traffic
control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance
of beginning work.

The Contractor shall contact the Village of Glendale Heights Public Works (Telephone:
(630) 260-6040) at least 72 hours in advance of beginning work.

STANDARDS: 701006-05, 701301-04, 701311-03, 701501-06, 701502-09, 701701-10,
701801-06, 701901-08

DETAILS: Traffic Control and Protection for Sideroads, Intersections and Driveways (TC-
10); District One Typical Pavement Marking (TC-13); Short Term Pavement
Marking Letters and Symbols (TC-16), Arterial Road Information Sign (TC-22)

SPECIAL PROVISIONS: Maintenance for Roadways (D1), Work Zone Traffic Control
Surveillance (LRS 3), Public Convenience and Safety (D1), Keeping Arterial Roadways
Open to Traffic (Lane Closures Only), Temporary Information Signing, Pavement and
Shoulder Resurfacing (Recurr. CS #13), Vehicle and Equipment Warning Lights (BDE), and
Work Zone Traffic Control Devices (BDE).

Fresh Oil signs (W21-2(0O)) shall be posted at both ends of the roadway and all side streets
as directed by the Engineer. This work shall be included in the cost of the appropriate
Traffic Control and Protection pay items.



MAINTENANCE OF ROADWAYS (D1)

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that the CONTRACTOR begins work on this project, he shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by
the ENGINEER, but shall not include snow removal operations. Traffic control and
protection for this work will be provided by the CONTRACTOR as required by the
ENGINEER.

If items of work have not been provided for in the contract, or otherwise specified for
payment, such items, including the accompanying traffic control and protection required by
the ENGINEER, will be paid for in accordance with Article 109.04 of the STANDARD
SPECIFICATIONS.



PUBLIC CONVENIENCE AND SAFETY

In addition to the requirements of Article 107.09 of the STANDARD SPECIFICATIONS, the
CONTRACTOR shall maintain entrances and side roads along the proposed improvement;
interference with traffic movements and inconvenience to owners of abutting property and
public shall be kept to a minimum. Any delays or inconveniences caused the
CONTRACTOR by complying with these requirements shall be considered as incidental to
the contract, and no additional compensation will be allowed.

The CONTRACTOR is to plan his work so that there will be no open holes in the pavement
and that all barricades will be removed from the pavement during non-work hours.

During all construction operations, the CONTRACTOR will be required to provide, erect and
maintain proper signage and barricades plus provide flagmen as necessary for safe traffic
control.

All provisions relating to traffic control, signage, barricades and the use of flagmen shall be
subject to the approval of the VILLAGE.

The streets must be kept open to local traffic at all times. If needed this should include the
use of flaggers. Failure to keep traffic open will result in an amount of monies to be
deducted due to the CONTRACTOR in accordance with Article 105.03 (b) of the
STANDARD SPECIFICATIONS.

The CONTRACTOR shall provide a 24-hour emergency response plan (from Time of
Notification). If no response, the VILLAGE can hire a CONTRACTOR and then back
charge the CONTRACTOR.

The CONTRACTOR must also provide a 24-hour response plan (from Time of Notification).
If no response, the VILLAGE can hire a CONTRACTOR and then back charge the
CONTRACTOR.

The CONTRACTOR will not be allowed to close any street to through travel without the
prior approval of the VILLAGE. The CONTRACTOR will be required to provide all warning
signs, barricades, traffic cones, flagmen and other appurtenances to guarantee the safety of
motorists and pedestrians during construction. This work will not be paid for separately but
shall be considered as incidental to the Contract and no extra compensation will be allowed.
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)

Effective: January 22, 2003
Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications,
the State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor’s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $1,000

Two lanes blocked = $2,500
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such

damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.
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VANDALISM

Special attention is called to Article 107.30 of the STANDARD SPECIFICATIONS. Any
defaced work shall be corrected or replaced by the CONTRACTOR at his/her sole expense
prior to final payment. The VILLAGE shall cooperate with the CONTRACTOR to minimize
vandalism, but the CONTRACTOR shall be ultimately responsible to correct any damage.
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SAW CUTTING

All existing pavement, curb and gutter, driveway, and sidewalk to be removed shall be
sawcut at neat lines. The Contractor shall sawcut pavement prior to removing curb. All
trenches in paved areas shall be sawcut. The concrete saw shall be equipped with a
diamond blade of sufficient size to saw pavements full-depth and be capable of accurately
maintaining cutting depth.

Basis of Payment. All saw cutting shall be included in the bid price for each respective
removal item and no additional compensation for this work shall be made
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FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME

Should the Contractor fail to complete the plant care and/or supplemental watering work as per
the standard specifications or within 24 hours notification from the Engineer, or within such
extended times as may have been allowed by the Department, the Contractor shall be liable to
the Department in the amount of:

e $20.00 per sq yd sod/per day

not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun
in the contract time or such extended time as may have been allowed.

In fixing the damages as set out herein, the desire is to establish a mode of calculation for the
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would
be difficult of ascertainment, and a matter of argument and unprofitable litigation. This said
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into
account the loss of the sod if the watering or plant care is delayed. The Department shall not be
required to provide any actual loss in order to recover these liquidated damages provided
herein, as said damages are very difficult to ascertain. Furthermore, no provision of this clause
shall be construed as a penalty, as such is not the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later.
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PROTECTION OF EXISTING TREES

The Contractor shall be responsible for taking measures to minimize damage to the tree limbs,
tree trunks, and tree roots at each work site. All such measures shall be included in the contract
price for other work except that payment will be made for TEMPORARY FENCE, TREE TRUNK
PROTECTION, TREE ROOT PRUNING, and TREE PRUNING.

The Contractor shall coordinate with the village forester or arborist prior to the start of
construction to do a walk through and determine which trees or shrubs are to be protected,
method of protection, and determine type of work to minimize damage to the tree.

All work, materials and equipment shall conform to Section 201 and 1081 of the Standard
Specifications except as modified herein.

A. Earth Saw Cut of Tree Roots (Root Pruning):

1. Whenever proposed excavation falls within a drip-line of a tree, the
Contractor shall:

a.

Root prune 6-inches behind and parallel to the proposed edge of trench a
neat, clean vertical cut to a minimum depth directed by the Engineer
through all affected tree roots.

Root prune to a maximum width of 4-inches using a reciprocating saw
blade for cutting tree roots or similar cutting machine. Trenching
machines will not be permitted.

Exercise care not to cut any existing utilities.

If during construction it becomes necessary to expose tree roots which
have not been precut, the Engineer shall be notified and the Contractor
shall provide a clean, vertical cut at the proper root location, nearer the
tree trunk, as necessary, by means of hand-digging and trimming with
chain saw or hand saw. Ripping, shredding, shearing, chopping, or
tearing will not be permitted.

Top Pruning: When thirty percent (30%) or more of the root zone is
pruned, an equivalent amount of the top vegetative growth or the plant
material shall be pruned off within one (1) week following root pruning.

2. Whenever curb and gutter is removed for replacement, or excavation for removal
of or construction of a structure is within the drip line/root zone of a tree, the
Contractor shall:

a.

b.

Root prune 6-inches behind the curbing so as to neatly cut the tree roots.
Depth of cut shall be 12 inches for curb removal and replacement and 24

inches for structural work. Any roots encountered at a greater depth
shall be neatly saw cut at no additional cost.
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C. Locations where earth saw cutting of tree roots is required will be marked
in the field by the Engineer.

3. All root pruning work is to be performed through the services of a licensed
arborist to be approved by the Engineer.

Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which
price shall be payment for all labor, materials, and equipment.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall
include labor, materials, and equipment.

B. Temporary Fence:

1. The Contractor shall erect a temporary fence around all trees within the
construction area to establish a “tree protection zone” before any work begins or
any material is delivered to the jobsite. No work is to be performed (other than
root pruning), materials stored, or vehicles driven or parked within the “tree
protection zone”.

2. The exact location and establishment of the “tree protection zone” fence shall be
approved by the Engineer prior to setting the fence.

3. The fence shall be erected on three sides of the tree at the drip-line of the tree
or as determined by the Engineer.

4, All work within the “tree protection zone” shall have the Engineer’s prior
approval. All slopes and other areas not regarded should be avoided so that
unnecessary damage is not done to the existing turf, tree root system ground
cover.

5. The grade within the “tree protection zone” shall not be changed unless
approved by the Engineer prior to making said changes or performing the work.

The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and
other type of highly visible barrier approved by the Engineer. This fence shall be properly
maintained and shall remain up until final restoration unless the Engineer directs removal
otherwise. Tree fence shall be supported using T-Post style fence posts. Utilizing re-bar as a
fence post will not be permitted.

Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE,
which price shall include furnishing, installing, maintaining, and removing.

C. Tree Trunk Protection:

1. The Contractor shall erect trunk protection around all trees within the
construction area to prevent damage to the trunk of the tree when temporary
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fence is not an option before any work begins or any material is delivered to the
jobsite. No work is to be performed (other than root pruning), materials stored, or
vehicles driven or parked within the “tree protection zone”.

The 2 inch x 8 inch x 8 foot boards shall be banded continuously around the
trunk of each tree to prevent scarring of the trees shown on the plans or
designated by the Engineer.

Multi-stem trees, saplings, and shrubs to be protected within the area of
construction, temporary fence may be used for trunk protection.

Tree trunk protection will be paid for at the contract unit price per each for TREE TRUNK
PROTECTION ), which price shall include furnishing, installing, maintaining, and removing.

C. Tree Limb Pruning:

1.

The Contractor shall inspect the work site in advance and arrange with the
Village arborist or forester to have any tree limbs pruned that might be damaged
by equipment operations at least one week prior to the start of construction. Any
tree limbs that are broken by construction equipment after the initial pruning must
be pruned correctly within 72 hours.

Top Pruning: When thirty percent (30%) or more of the root zone of a tree is
pruned, an equivalent amount of the top vegetative growth or the plant material
shall be pruned off within one (1) week following root pruning.

Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall
include labor, materials, and equipment.

D. Removal of Driveway Pavement and Sidewalk:

1.

In order to minimize the potential damage to the tree root system(s), the
Contractor will not be allowed to operate any construction equipment or
machinery within the “tree protection zone” located between the curb or edge of
pavement and the right-of-way property line.

Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall
be removed with equipment operated from the street pavement. Removal shall
be done by excavation equipment, or by hand, or a combination of these
methods. The method of removal shall be approved by the Engineer prior to
commencing any work.

Any pavement or pavement related work that is removed shall be immediately
disposed of from the area and shall not be stockpiled or stored within the
parkway area under any circumstances.

E. Backfilling:
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Prior to placing the topsoil and/or sod, in areas outside the protection zone, the
existing ground shall be disked to a depth no greater than one (1”), unless
otherwise directed by the Engineer. No grading will be allowed within the drip-
line of any tree unless directed by the Engineer.

Damages:

1.

In the event that a tree not scheduled for removal is injured such that potential
irreparable damage may ensure, as determined by the Roadside Development
Unit, the Contractor shall be required to remove the damage tree and replace it
on a three to one (3:1) basis, at his own expense. The Roadside Development
Unit will select replacement trees from the pay items already established in the
contract.

The Contractor shall place extreme importance upon the protection and care of
trees and shrubs which are to remain during all times of this improvement. It is
of paramount importance that the trees and shrubs which are to remain are
adequately protected by the Contractor and made safe from harm and potential
damage from the operations and construction of this improvement. If the
Contractor is found to be in violation of storage or operations within the “tree
protection zone” or construction activities not approved by the Engineer, a
penalty shall be levied against the Contractor with the monies being deducted
from the contract. The amount of the penalty shall be two hundred fifty dollars
($250.00) per occurrence per day.
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SUPPLEMENTAL WATERING

This work will include watering sod at the rates specified and as directed by the Engineer.

Schedule: Watering will only begin after the successful completion of all period of establishment
requirements. Water sod a minimum of twice a week. The Engineer may direct the Contractor to
adjust the watering rate and frequency depending upon weather conditions.

Watering must be completed in a timely manner. When the Engineer directs the Contractor to do
supplemental watering, the Contractor must begin the watering operation within 24 hours of notice.
The Contractor shall give an approximate time window of when they will begin at the work
location to the Engineer. The Engineer shall be present during the watering operation. A
minimum of 10 units of water per day must be applied until the work is complete.

Should the Contractor fail to complete the work on a timely basis or within such extended times as
may have been allowed by the Department, the Contractor shall be liable to the Department
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment Work
on Time” special provision.

In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work
since the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult
of ascertainment, and a matter of argument and unprofitable litigation. This said mode is an
equitable rule for measurement of the Department’s actual loss and fairly takes into account the loss
of the trees if the watering is delayed. The Department shall not be required to provide any actual
loss in order to recover these liquidated damages provided herein, as said damages are very difficult
to ascertain. Furthermore, no provision of this clause shall be construed as a penalty, as such is not
the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later.

Source of Water: The Contractor shall notify the Engineer of the source of water used and provide
written certification that the water does not contain chemicals harmful to plant growth.

Rate of Application: The normal rates of application for watering are as follows. The Engineer will
adjust these rates as needed depending upon weather conditions.

27 gallons per square yard for Sodded Areas

Method of Application: Watering of plants in beds shall be applied in such a manner that all plant
holes are uniformly saturated without allowing the water flow beyond the periphery of the bed.
Water shall slowly infiltrate into soil and completely soak the root zone. The Contractor must supply
metering equipment as needed to assure the specified application rate of water.

Method of Measurement: Supplemental watering will be measured in units of 1000 gallons of water
applied as directed.

Basis of Payment: This work will be paid for at the contract unit price per unit of SUPPLEMENTAL
WATERING, measured as specified. Payment will include the cost of all water, equipment and labor
needed to complete the work specified herein and to the satisfaction of the Engineer.
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PORTLAND CEMENT CONCRETE SIDEWALK 5-INCH

Description. This work shall consist of placing Portland Cement concrete sidewalk on a
compacted subbase and shall be performed in accordance with Sections 311 and 424 of
the STANDARD SPECIFICATIONS with the following alterations.

The CONTRACTOR shall place embankment or excavate in accordance with Sections 202
and 205 of the STANDARD SPECIFICATIONS in order to achieve the finished grades
shown on the plans, or as directed by the ENGINEER.

Sidewalks shall be placed on 5-inches of Subbase Granular Material, Type B for new
sidewalks and 2 inches of Subbase Granular Material for replacing existing sidewalk.
Expansion joints shall be placed at intervals of not more than 50 feet. At residential
driveway apron locations, the depth of concrete shall be increased to 6-inches (8-inches for
commercial driveways).

Adjustment of any valve boxes and domestic water service boxes needed to accommodate
the proposed sidewalk shall be included in this pay item.

The Contractor is responsible for providing access to all residents during the period for
which the sidewalk is removed.

All embankment and/or excavation (including work for construction of widened sidewalks
and side curbs), the Subbase Granular Material, Type B, the thickened concrete through
driveways, and the adjustment of valve and water boxes will not be paid for separately but
shall be considered included in the cost of this item.

Method of Measurement and Basis of Payment. This work will be measured and paid for
at the contract unit price per square foot for PORTLAND CEMENT CONCRETE SIDEWALK
5-INCH which price shall be payment in full for constructing this item as specified, including
all materials, labor and equipment.
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DETECTABLE WARNINGS

Description. This work shall consist of installing detectable warnings at locations shown on the
plans or as directed by the Engineer.

Materials. The Contractor shall install the Engineered Polymer Composite Replaceable Cast in
Place Detectable Warning Plates manufactured by ADA Solutions (Phone: 800-372-0519). Other
acceptable manufacturers are Access Tile, Armor Tile, or Tuf-Tile Inc. The detectable warning shall
be installed in accordance with the manufacturer's recommendations and as shown on the plans and
details or as required by the Engineer. Shop drawings shall be provided to the Engineer for approval
prior to purchasing. Color and model of the detectable warning shall be approved by the VILLAGE
prior to installation. Once this detectable warning has been approved, only this brand can be used.

Articles 424.08 — 424.12 of the Standard Specifications shall be replaced with the following:

424.08 Curb Ramps. Curb ramps shall be constructed according to the Americans with Disabilities
Act Accessibility Guidelines (ADAAG), the lllinois Accessibility Code, PROWAG, and as shown on
the plans. Curb ramps shall be constructed to the same thickness as the adjacent sidewalk with a
minimum thickness of 80 mm (4 in.).

424.09 Detectable Warnings. The detectable warning shall be installed during the construction of the
PCC sidewalk. The top of the plate shall be flush with the surface of the sidewalk. All PCC sidewalk
and aggregate subbase installed below the detectable warning shall be considered incidental to the
DETECTABLE WARNING. The detectable warning shall be installed according to the
manufacturer’s specifications.

The detectable warnings shall be installed at curb ramps, medians and pedestrian refuge islands, at-
grade railroad crossings, transit platform edges, and other locations where pedestrians are required
to cross a hazardous vehicular way. Detectable warnings shall also be installed at alleys and
commercial entrances when permanent traffic control devices are present. The installation shall be
an integral part of the walking surface and only the actual domes shall project above the walking
surface. The product or method used for installing detectable warnings shall come with the following
documents which shall be given to the Engineer prior to use.

Manufacturer’s certification stating the product is fully compliant with the ADAAG.
Manufacturer’s five year warranty.

Manufacturer's specifications stating the required materials, equipment, and installation
procedures. Products that are colored shall be colored their entire thickness. The materials,
equipment, and installation procedures used shall be according to the manufacturer's
specifications.
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424 .10 Backfill. After the concrete has been cured, the spaces along the edges of the sidewalk and
ramps shall be backfilled with approved material. The material shall be compacted until firm and the
surface neatly graded.

424.11 Disposal of Surplus Material. Surplus or waste material shall be disposed of according to
Article 202.03.

424.13 Method of Measurement and Basis of Payment. This work will be measured and paid for
at the contract unit price per square foot for DETECTABLE WARNINGS which price shall include all
materials, labor, and equipment necessary to perform the work as shown in the construction detail
and specified herein.

21



HOT-MIX ASPHALT SURFACE REMOVAL, OF SPECIFIED DEPTH

Description. This work shall be constructed in accordance with Section 440 of the
Standard Specifications, the details on the plan’s Typical Sections on sheet 8, and as
specified herein. This work shall be done by a machine capable of cold milling minimum 6
feet wide in one pass. A machine that can mill a full lane width would be preferred, but not
required. This work shall include saw cutting and butt joints at all limits of paving where
abutting existing pavement.

The existing hot-mix asphalt surface shall be removed to the specified depth. Removal of
additional stone when existing asphalt is less than the specified depth shall be included in
this item. The grindings shall be removed from site and the surface mechanically broomed
until the surface is completely free of any loose material and debris.

Any damage to the curb and gutter resulting from surface removal/milling operations shall
be repaired or replaced, to the satisfaction of the ENGINEER, prior to the start of the paving
operations. All associated repair/replacement costs shall be completed at the sole cost of
the CONTRACTOR.

No additional compensation shall be considered for petromat (fabric) encountered during
grinding operations. Removal of petromat shall be considered incidental to this item.

Method of Measurement and Basis of Payment. This work shall be paid for at the
contract unit price per square yard of HOT-MIX ASPHALT SURFACE REMOVAL, of
specified depth, which shall include saw cutting, butt joints, removal of butt joints, and all
labor and equipment necessary to complete the above work.
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION

Revise Articles 850.02 and 850.03 of the Standard Specifications to read:

Procedure.

The energy charges for the operation of the traffic signal installation shall be paid for by others.
Full maintenance responsibility shall start as soon as the Contractor begins any physical work
on the Contract or any portion thereof.

The Contractor shall have electricians with IMSA Level Il certification on staff to provide signal
maintenance.

This item shall include maintenance of all traffic signal equipment at the intersection, including
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply
(UPS and batteries), telephone service installations, communication cables, conduits to
adjacent intersections, and other traffic signal equipment, but shall not include Automatic Traffic
Enforcement equipment, such as Red Light Enforcement cameras, detectors, or peripheral
equipment, not owned by the State.

Maintenance.
The maintenance shall be according to MAINTENANCE AND RESPONSIBILITY in Division 800
of these specifications and the following:.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they
are functioning properly. This item includes, as routine maintenance, all portions of emergency
vehicle pre-emption equipment. The Contractor shall maintain in stock at all times a sufficient
amount of materials and equipment to provide effective temporary and permanent repairs.

The Contractor shall provide immediate corrective action when any part or parts of the system
fail to function properly. Two far side heads facing each approach shall be considered the
minimum acceptable signal operation pending permanent repairs. When repairs at a signalized
intersection require that the controller be disconnected or otherwise removed from normal
operation, and power is available, the Contractor shall place the traffic signal installation on
flashing operation. The signals shall flash RED for all directions unless a different indication has
been specified by the Engineer. The Contractor shall be required to place stop signs (R1-1-36)
at each approach of the intersection as a temporary means of regulating traffic. When the
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the
maintenance of traffic signal installations with a sufficient number of stop signs as specified
herein. The Contractor shall maintain a sufficient number of spare stop signs in stock at all
times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance
of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be

replaced with new equipment meeting the requirements of the Standard Specifications and
these special provisions.
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The Contractor shall respond to all emergency calls from the Department or others within one
hour after notification and provide immediate corrective action. When equipment has been
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the
Contractor at no additional charge to the contract. The Contractor may institute action to recover
damages from a responsible third party. If at any time the Contractor fails to perform all work as
specified herein to keep the traffic signal installation in proper operating condition or if the
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the
State's Electrical Maintenance Contractor perform the maintenance work required. The State's
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost
of such work will be deducted from the amount due the Contractor. The Contractor shall allow
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation
that has been transferred to the Contractor for Maintenance.
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS) (D-1)

Effective: January 1, 1985
Revised: January 5, 2016

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction” Sections 810, 886, 1079 and 1088.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used to replace traffic signal detector loops and replace magnetic signal detectors
with detector loops during roadway resurfacing, grinding and patching operations. Loop
detector replacement will not require the transfer of traffic signal maintenance from the District
Electrical Maintenance Contractor to this contract’'s electrical contractor. Replacement of
magnetic detector will require wiring revisions inside the control cabinet and therefore the
transfer of maintenance will be required. All material furnished shall be new. The locations and
the details of all installations shall be as indicated on the Plans or as directed by the Engineer.

The work to be provided under this contract consists of furnishing and installing all traffic signal
work as specified on the Plans and as specified herein in a manner acceptable and approved by
the Engineer.

Notification of Intent to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7)
working days prior to the detection removal, the Contractor shall notify the:

¢ DuPage County’s Traffic Signal Engineer at (630) 407-6908

at which time arrangements will be made to adjust the traffic controller timing to compensate for
the absence of detection.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor
to be called to investigate complaints of inadequate traffic signal timing. All costs associated
with these expenses will be paid for by the Contractor at no additional expense to the
Department according to Section 109 of the “Standard Specifications.”

Acceptance of Material.
The Contractor shall provide:

1. All material approval requests shall be submitted a minimum of seven (7) days prior
to the delivery of equipment to the job site, or within 30 consecutive calendar days
after the contract is awarded, or within 15 consecutive calendar days after the
preconstruction meeting, whichever is first.

2. Four (4) copies of a letter listing the vendor's name and model numbers of the
proposed equipment shall be supplied. The letter will be reviewed by the Traffic
Design Engineer to determine whether the equipment to be used is approved. The
letters will be stamped as approved or not approved accordingly and returned to the
Contractor.
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3. One (1) copy of material catalog cuts.
4, The contract number, permit number or intersection location must be on each sheet
of the letter and material catalog cuts as required in items 2 and 3.

Inspection of Construction.

When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the
Standard Specifications, the Contractor must request a turn-on and inspection of the completed
detector loop installation at each separate location. This request must be made to the Traffic
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. If this work is not
completed in time, the Department reserves the right to have the work completed by others at
the Contractor’s expense.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid price, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements will be subject to removal and disposal at the Contractor's expense.

Restoration of Work Area.

Restoration of the traffic signal work area due to the detector loop installation and/or
replacement shall be included in the cost of this item. All roadway surfaces such as shoulders,
medians, sidewalks, pavement shall be replaced as shown in the plans or in kind. All damage
to mowed lawns shall be replaced with an approved sod, and all damage to unmowed fields
shall be seeded.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the
cost of this item. All material and equipment removed shall become the property of the
Contractor and disposed of by the Contractor outside the State’s right-of-way. No additional
compensation shall be provided to the Contractor for removal, disposal or salvage expense for
the work in this contract.

DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

If damage to the detector loop is unavoidable, replacement of the existing detection system will
be necessary. This work shall be completed by an approved Electrical Contractor as directed
by the Engineer.

Replacement of the loops shall be accomplished in the following manner: The Engineer shall
mark the location of the replacement loops. The Traffic Signal Maintenance and Operations
Engineer shall be called to approve loop locations prior to the cutting of the pavement. The
Contractor may reuse the existing coilable non-metallic conduit (CNC) located between the
existing handhole and the pavement if it hasn’t been damaged. CNC meeting the requirements
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of NEC Article 353 shall be used for detector loop raceways to the handholes. All burrs shall be
removed from the edges of the existing conduit which could cause damage to the new detector
loop during installation. If the existing conduit is damaged beyond repair, if it cannot be located,
or if additional conduits are required for each proposed loop; the Contractor shall be required to
drill through the existing pavement into the appropriate handhole, and install 17 (25 mm) CNC.
This work and the required materials shall not be paid for separately but shall be included in the
pay item Detector Loop Replacement. Once suitable CNC raceways is established, the loop
may be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole.
All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4”
(100 mm) saw-cut to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Traffic Signal Maintenance and
Operations Engineer (847)705-4424 to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the
saw-cut unless directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary
connections for proper operation, from the edge of pavement to the handhole, shall be included
in the detector loop pay item.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant
shall be installed 1/8” (3 mm) below the pavement surface. If installed above the surface the
excess shall be removed immediately.

Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square
loop(s) and shall be paid for as 24 feet (7.2 m) of detector loop.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design
Details.”

Detector loop replacement shall be measured along the sawed slot in the pavement containing
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and
backfill shall be included in this item.
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Basis of Payment.
Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of
DETECTOR LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in
cable and magnetic detection amplifiers and related control equipment wiring, installation of
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The
detector loop, cable, and amplifier shall be installed according to the applicable portions of the
“Standard Specifications” and the applicable portions of the Special Provision for “Detector Loop
Replacement.” All drilling of handholes, furnishing and installing CNC, cable splicing, trench
and backfill, removal of equipment, and removing cable from conduit shall be included in this
item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit
price per foot (meter) for DETECTOR LOOP, TYPE |, per each for INDUCTIVE LOOP
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR.
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STREET SWEEPING

Description: The Contractor shall utilize a mechanical street sweeper to clean streets
affected by the Contractor's operations, including haul routes, at least once per week
during excavation operations and additionally as directed by the Engineer. The street-
sweeper shall be a full-sized, municipal-type sweeper having dust collection and street
washing capabilities. The water for this will be supplied by the VILLAGE from a hydrant
located at the Public Services Building, with a meter.

If, in the opinion of the ENGINEER, dust and debris becomes a problem despite the
normal cleanup measures of street sweeping, the CONTRACTOR shall wash down the
pavement, or re-sweep streets as necessary, all at no additional cost to the VILLAGE.

Special attention shall be paid to Section 107.15 of the STANDARD SPECIFICATIONS. If
the CONTRACTOR fails to clean the pavement, sidewalk or parkways on or adjacent to the
section under construction to the satisfaction of the Village at any time during the contract,
the ENGINEER will notify the CONTRACTOR at which time the CONTRACTOR will have
24 hours to respond.

The CONTRACTOR shall contract to have these streets swept each week during
construction.

This work shall be included in the cost of STREET SWEEPING.
Method of Measurement and Basis of Payment. This work will be measured and paid

for at the contract unit price per hour for STREET SWEEPING. Street sweeper will not be
paid for travel time and will only be paid for time spent working within the project site.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description: This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites: The excavated soil and groundwater within the areas listed below
shall be managed as either “uncontaminated soil”, hazardous waste, special waste, or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis: When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill. The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary
for collection and management of the samples, including transportation of samples from the job
site to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

W. Fullerton Avenue from Bloomingdale Road to approximately 200’ west of Bloomingdale
Road, Glendale Heights, DuPage County

e All excavation planned at the area listed above (Bloomingdale Road to approximately 200’ west

of Bloomingdale Road). The Engineer has determined this material meets the criteria of and shall

be managed in accordance with Article 669.05(b)(1). Potential contaminants of concern
sampling parameters: __see report__.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS

Effective: April 1, 2001
Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness
shall be 9 in. (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:
“Aggregate surface course for temporary access will be paid for at the contract unit price per

each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).
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Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of
the temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”
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CURB OR COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT (D1)

Effective: November 1, 2020
Revised: September 1, 2022

Description. This work shall consist of the complete removal and replacement of curb or
combination curb and gutter. Work shall be according to Sections 440 and 606 of the Standard
Specifications, State Standard 606001, District Detail BD-24 and as directed by the Engineer
except as modified herein.

Curb or combination curb and gutter removal and replacement shall match the type of the
existing curb or combination curb and gutter. Types may be variable and are to meet existing
dimensions and field conditions. Locations of removal and replacement shall be determined by
the Resident Engineer at the time of construction.

Unsuitable material to be removed, as directed by the Engineer, shall be replaced with subbase
granular material, type B or additional thickness of concrete. Suitable backfill material, when
required, shall be replaced as directed by the Engineer.

Epoxy coated tie bars, #6 (20) - 24” (610) long at 24” (610) centers, shall be used except when
adjacent to flexible pavement. Longitudinal bars, if encountered, are not to be replaced.

Hot-mix asphalt surface removal on the existing gutter flag, if encountered, shall be included in
the removal of the curb and gutter.

The Contractor shall sawcut pavement prior to removing the curb. Saw cuts shall be according
to Article 440.03 of the Standard Specifications.

2" (13) preformed expansion joints shall be used at concrete sidewalks, driveways and
medians.

Any pavement removal required for construction of combination concrete curb and gutter shall
be replaced with P.C.C. (Class Sl) and shall be vibrated in place. Cost for pavement removal
and P.C.C. (Class Sl) shall be included in the unit price for combination concrete curb and
gutter removal and replacement.

Method of Measurement. Concrete curb removal and replacement, or combination concrete
curb and gutter removal and replacement will be measured for payment in feet (meters) along
the face of concrete curb. A minimum replacement length of 4 feet is required.

Basis of Payment. This item will be paid for at the contract unit price per foot (meter) for
CURB REMOVAL AND REPLACEMENT GREATER THAN 10 FEET or COMBINATION CURB
AND GUTTER REMOVAL AND REPLACEMENT GREATER THAN 10 FEET for lengths
greater than 10 feet.

This item will be paid at the contract unit price per foot (meter) for CURB REMOVAL AND
REPLACMENT LESS THAN OR EQUAL TO 10 FEET or COMBINATION CURB AND GUTTER
REMOVAL AND REPLACMENT LESS THAN OR EQUAL TO 10 FEET for lengths less than or
equal to 10 feet.
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Where unsuitable material is encountered in the subgrade or subbase and its removal and
replacement is required by the Engineer, such removal and replacement will be paid for
according to Article 109.04.

Sidewalk removal, driveway pavement removal and median surface removal will be paid for
according to Article 440.08 of the Standard Specifications.

Portland cement concrete sidewalk will be paid for according to Article 424.13 of the Standard
Specifications.

Portland cement concrete driveway pavement will be paid for according to Article 423.11 of the
Standard Specifications.

Hot-mix asphalt driveway will be paid for according to Article 355.11 and 406.14 of the Standard
Specifications.

Concrete median surface will be paid for according to Article 606.15 of the Standard
Specifications.

Topsoil will be paid for according to Article 211.08 of the Standard Specifications.

Sodding will be paid for according to Article 252.13 of the Standard Specifications. Fertilizer for
the placement of sod is not required.
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INLETS, TYPE A, WITH SPECIAL FRAME AND GRATE

Description. This work shall consist of constructing inlets with special frames and grates or
lids in accordance with Section 602 of the Standard Specifications, the details on the plans
and as specified herein.

Construction Requirements. Drainage structures shall be precast reinforced concrete in
accordance with Article 602.07 of the Standard Specifications.

The Contractor is responsible for tying in all existing storm sewers to the proposed
structure. Up to 5 feet of new sewer (if required) for each existing sewer tying into the
proposed structure shall be considered incidental to this pay item. Connections to existing
storm sewers should be made using couplings with non-shear stainless steel bands. The
Contractor shall be responsible for verifying the size, inverts and locations of the existing
sewers to be connected to the proposed structure. Any existing storm sewers that are
damaged during construction shall be replaced in kind by the Contractor at no cost to the
Village. Removal of the existing pavement shall be considered incidental to this item.

Excavated areas around inlets shall be backfilled with CA-7. Any pavement removed during
the installation of the inlet shall be replaced with a 6” (minimum) PCC patch. Patch shall
extend from the bottom lowest ring to the top of the ground surface the patch shall be
considered incidental to this item.

The special frame and grate to be used shall be an proprietary in areas of full depth height
curb and gutter. In locations where inlets fall in the curb of a driveway or sidewalk, the
special frame and grate shall be an East Jordan Iron Works 7000 M3 Flat Grate (no curb
back) in lieu of the 7010. Other possible material suppliers are Neenah Foundry Company
or Deeter Foundry.

All adjustment rings 2 inches and under shall be rubber.
Method of Measurement and Basis of Payment. This work will be measured and paid for
at the contract unit price per each for INLETS, TYPE A, WITH SPECIAL FRAME AND

GRATE, which price shall include all materials, labor, and equipment necessary to complete
this work.
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STRUCTURES TO BE REMOVED

Description. This work shall consist of removing and disposing of existing manholes, catch
basins, inlets, and valve vaults in accordance with Section 605 of the Standard
Specifications and as specified herein.

Construction Requirements. In addition to the requirements of Article 605.03 of the
Standard Specifications, the Contractor shall saw cut a square area around the structure to
be removed of sufficient size to both remove the structure and to construct the replacement
structure. If a new structure is not to be installed at the same location, excavated areas
around the structure shall be backfilled with compacted CA-7. This backfill shall be included
in the cost for STRUCTURES TO BE REMOVED.

Method of Measurement and Basis of Payment.. This work shall be measured and paid
for at the contract unit price per each for STRUCTURES TO BE REMOVED. The word
STRUCTURE shall be understood to mean manhole, catch basin, inlet, and valve vaults as
the case may be.
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PORTLAND CEMENT CONCRETE DRIVEWAY REMOVAL AND REPLACEMENT

Description. This work shall consist of removal of the existing concrete driveway and
construction of new P.C.C. driveway pavement at locations shown on the plans, or as
directed by the Engineer, in accordance with Sections 301, 351, and 423 of the Standard
Specifications, the details shown on the plans and as directed by the Engineer.

Construction Requirements. The Contractor shall place embankment or excavate (including
area outside of existing driveway removal) in accordance with Sections 202 and 205 of the
Standard Specifications in order to achieve the horizontal and vertical finished grades
shown on the plans.

The proposed driveway pavement shall consist of:

A) 6” Portland Cement Concrete (High Early Strength) on 4” of Aggregate Base Course,
Type B for residential driveways

B) 8” Portland Cement Concrete (High Early Strength) on 6” of Aggregate Base Course,
Type B for commercial driveways

Commercial driveways may be required to be poured in halves to maintain access. No
additional compensation will be provided for this work.

All removal, excavation, embankment, Aggregate Base Course, Type B and P.C.C.
Driveway pavement will not be paid for separately but shall be included in this pay item.

All framing shall be set to final grade of the pour. No angle irons will be allowed. No
watering cans shall be allowed on site.

The finish of the driveway shall match the driveway behind of the sidewalk. Where the finish
behind the sidewalk is “California” or “letter box”, the contractor shall match this finish on the
new apron. It shall be the contractor’s responsibility to verify the finish at each location.
Installation of this finish shall be considered incidental to this item.

Method of Measurement and Basis of Payment. This work will be measured and paid for
at the contract unit price per square yard for PORTLAND CEMENT CONCRETE
DRIVEWAY REMOVAL AND REPLACEMENT as the case may be, which price shall be
payment in full for constructing this item as specified, including all materials, labor and
equipment. Only the completed replacement driveway will be measured as the basis for
payment.
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SIDEWALK, SPECIAL

Description. This work shall consist of placing Portland cement concrete sidewalk above
existing tree roots to minimize the impact of construction on the tree. This work shall be
performed in accordance with the Construction Detail in the plans on sheet 10 and Sections 311
and 424 of the Standard Specifications with the following alterations.

Construction Requirements. At locations directed by the ENGINEER, tree roots will be
preserved by constructing SIDEWALK SPECIAL. After the existing deformed or heaved
sidewalk has been removed, a bio-barrier fabric shall be placed above the tree roots and
existing stone base. The bio-barrier fabric shall be permeable and have non-toxic chemical
properties that prohibits root and weed growth beneath the proposed sidewalk. The
CONTRACTOR shall submit a sample bio-barrier under fabric to the ENGINEER for approval
prior to installation. Subbase Granular Material, Type B shall be used to ramp the sidewalk over
the existing tree root as shown on the details in the plans. The sidewalk shall be constructed in
accordance with ADA requirements.

No tree roots shall be cut or damaged during construction.

Root preserving sidewalk shall be connected to adjacent sidewalk using 3- 2" smooth dowels.
The sidewalk shall be reinforced with 3 equally spaced #4 rebar running the length of the
proposed sidewalk.

All framing shall be set to final grade of the pour. No angle irons will be allowed. No watering
cans shall be allowed on site.

The CONTRACTOR shall furnish and place additional topsoil adjacent to the proposed sidewalk
to make neat grade lines between the existing ground and proposed sidewalk. Sodding shall be
placed over the topsoil and shall be paid for as SODDING.

Any damage to the parkway, outside of what is necessary by the CONTRACTOR to set forms,
shall be the CONTRACTOR’s responsibility to repair at his/her cost. This includes, but is not
limited to, skid steer tracks or tire tracks from the concrete truck.

The reinstatement of new concrete sidewalk shall be undertaken no later than 3 consecutive
calendar days from the date of removal of the existing sidewalk.

The CONTRACTOR will be responsible for providing access to all residents and businesses
during the period which sidewalk is removed.

Basis of Payment. This work will be paid for at the contract unit price per square foot for

SIDEWALK, SPECIAL which will include all required Portland cement concrete sidewalk,
subbase granular material, dowel bars, rebar, bio-barrier under layment, and additional topsoil.
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HOT-MIX ASPHALT DRIVEWAY REMOVAL AND REPLACEMENT

Description. This work shall consist of the removal of existing HMA driveways and
construction of new HMA driveway pavement at locations shown on the plans, or as
directed by the Engineer, in accordance with Sections 301, 351, 406 and 440 of the
Standard Specifications, the details shown on the plans and as directed by the Engineer.

Construction Requirements. The Contractor shall place embankment or excavate in
accordance with Sections 202 and 205 of the Standard Specifications in order to achieve
the finished grades shown on the plans.

The proposed driveway pavement shall consist of:

A) 3” Hot-Mix Asphalt Surface Course, IL-9.5, Mix “D”, N50 on 6” of Aggregate
Base Course, Type B for residential driveways.

B) 2” Hot-Mix Asphalt Surface Course, IL-9.5, Mix “D”, N50 and 4" Hot-Mix
Asphalt Binder Course, 1L-19.0, N50 on 8” of Aggregate Base Course, Type B
for commercial driveways.

CONTRACTOR shall be required to apply the abutting surface of the existing asphalt
driveway with BITUMINOUS MATERIALS (TACK COAT) to bond the existing driveway to
the proposed section.

Existing HMA driveway, disturbed due to sidewalk or curb operations, shall be patched
using this item.

All driveway pavement removal, excavation, embankment, Hot-Mix Asphalt Surface Course,
Mix “D”, N50, and Aggregate Base Course, Type B, Bituminous Materials (Tack Coat) will
not be paid for separately but shall be included in this pay item.

Method of Measurement and Basis of Payment. This work will be measured and paid for
at the contract unit price per square yard for HOT-MIX ASPHALT DRIVEWAY REMOVAL
AND REPLACEMENT, as the case may be, which price shall be payment in full for
constructing this item as specified, including all materials, labor and equipment. Only the
completed replacement driveway will be measured as the basis for payment.
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CATCH BASINS TO BE ADJUSTED WITH SPECIAL FRAME AND GRATE

Description. This work shall consist of adjusting catch basins or inlets with special frames
and grates in accordance with Section 602 of the Standard Specifications and as specified
herein.

Construction Requirements. The special frame and grate to be used shall be an East
Jordan Iron Works 7010 frame with Type M1 Grate (Type M4 at non-low point locations) in
areas of full depth height curb and gutter. Other possible material suppliers are Neenah
Foundry Company or Deeter Foundry. The CONTRACTOR shall submit shop drawings to
the ENGINEER of the proposed frame to verify this matches the Village standard.
CONTRACTOR shall install the new frame and grate per the details in the plans.

In locations where structures fall in the curb of a driveway, the special frame and grate shall
be proprietary (no curb back) in lieu of the 7010.

Each drainage structure adjustment shall be limited to two adjustment rings. The final ring
and rings under 2” on all drainage adjustments shall be rubber. The CONTRACTOR shall
place a continuous strip 3/8” thick of polyurethane sealer/adhesive between the PCC
structure or PCC ring and the bottom of the rubber ring. The CONTRACTOR shall also
place a continuous strip 3/8” thick of polyurethane sealer/adhesive between the top of the
rubber ring and the bottom of the frame.

Hydraulic cement shall be used in the adjustment of said structure to seal the outside of the
adjustment rings and under the frame.

Basis Of Payment. This work shall be paid for at the contract unit price per each for

CATCH BASINS TO BE ADJUSTED WITH SPECIAL FRAME AND GRATE, which price
shall include all labor, material and equipment required to complete the work as specified.
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DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED AND DRAINAGE AND
UTILITY STRUCTURES TO BE RECONSTRUCTED

Description. This work shall consist of adjusting or reconstructing drainage and utility
structures in accordance with Section 602 of the Standard Specifications as called out on
the plans or at the direction of the Engineer.

General. Adjustment or reconstruction will be made with existing frames and grates or lids
unless otherwise specified. New frames and grates or lids will be paid for separately when
shown on the plans or as directed by the Engineer.

Prior to making the final grade adjustment of the frame, all joint surfaces shall be made free
of dirt, stones and debris by wire brushing each surface. Broken concrete or other
construction debris shall not be used to shim the adjusting rings or frame. The maximum
total height of the adjusting rings shall be 12 inches per structure.

Each structure adjustment shall be limited to two adjustment rings. The final ring and rings
under 2” on all structure adjustments shall be rubber. The CONTRACTOR shall place a
continuous strip 3/8” thick of polyurethane sealer/adhesive between PCC structure or PCC
ring and the bottom rubber ring. The CONTRACTOR shall also place a continuous strip 3/8”
thick of polyurethane sealer/adhesive between the top of the rubber ring and bottom of the
frame.

Hydraulic cement shall be used in the adjustment of said structure to seal the outside of the
adjustment rings and under the frame.

The word structure shall be understood to mean catch basin, manhole, valve vault, or inlet
as the case may be.

Basis of Payment. This work will be measured and paid for at the contract unit price per
each for DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED or DRAINAGE &
UTILITY STRUCTURES TO BE RECONSTRUCTED, which shall include all labor, material
and equipment to complete the work as specified.
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DRAINAGE AND UTILITY STRUCTURE ADJUSTMENT (SPECIAL)

Description. These items of work shall be performed as directed by the ENGINEER in
conformance with applicable provisions of sections 353, 406, 602, and 603 of the Standard
Specifications for Road and Bridge Construction. This work shall be completed in
accordance with the detail on the Plans and shall include the following:

Stage 1 (prior to pavement milling)

Remove a minimum of 12” of pavement from around the structure.

Remove the existing frame and lid from the structure.

Cover the structure opening with a 36” diameter metal plate.

Backfill with crushed stone and a minimum 174" thick bituminous material approved
by the Engineer.

ocowp

Stage 2 (after pavement milling and placement of binder course)

A. Remove the bituminous material and crushed stone.
B. Install the frame and lid; adjust the frame to its final surface elevation.
C. The surrounding space shall be filled with Class Sl concrete to the elevation of the

surface of the binder course.

Additionally, this work shall include the removal of any debris, which has accumulated in the
structure. Also, any mortar repairs which need to be made around existing sewer pipes shall
be included.

Work includes adjusting the structure regardless of the type of structure or type of frame
and lid or grate. Work also includes resetting the frame with grate or lid, and excavation and
backfill, except excavation in rock. The unit price shall include all labor, equipment, and
materials necessary to complete the work.

Basis Of Payment. This work shall be paid for at the contract unit price per each for

DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED (SPECIAL), which price shall
include all labor, material and equipment required to complete the work as specified.
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)

Effective: April 1, 2011
Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(nTemporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ... e, 1030
(j) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 £15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.
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Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)

edge

Thickness at 1/4 in. (6 mm) max.

outside edge
Width, measured 8 1/2in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to Article
202.03.”
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FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: December 1, 2021

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to

Article 1004.01 and the following.

(@)

Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination %:
Gravel

Crushed Gravel

Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag

Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination %:
Gravel

Crushed Gravel

Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag"

Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination 9"
Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and Binder
IL-9.5

IL-9.5FG

or IL-9.5L

Allowed Alone or in Combination %:
Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag¥

Crushed Concrete®
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Use

Mixture

Aggregates Allowed

HMA
High ESAL

D Surface and Binder
IL-9.5
or IL-9.5FG

Allowed Alone or in Combination -
Crushed Gravel

Carbonate Crushed Stone (other than
Limestone)?

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag®

Other Combinations Allowed:
With...

Up fo...

25% Limestone | Dolomite

50% Limestone |Any Mixture D
aggregate other

than Dolomite

75% Limestone |Crushed Slag
(ACBF) or Crushed

Sandstone

HMA
High ESAL

E Surface
IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination 9"
Crushed Gravel

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up fo... With...
50% Dolomite? | Any Mixture E
aggregate

75% Dolomite? | Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed

Stone

75% Crushed
Gravel?

Crushed Sandstone,
Crystalline Crushed

Stone, Crushed Slag
(ACBF), or Crushed

Steel Slag
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Use Mixture Aggregates Allowed

HMA F Surface Allowed Alone or in Combination ¢
High ESAL |IL-9.5

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.
Other Combinations Allowed:

Up fo... With...

50% Crushed Crushed

Gravel? or Sandstone,

Dolomite? Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1)

Effective: November 1, 2019
Revised: December 1, 2021

Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA 14
IL-19.0; CA 11"
Stabilized Subbase IL-19.0
SMA 12.5?% CA 13% CA 14, or CA 16
HMA High ESAL SMA 9.5 2 CA 139 or CA 167
IL-9.5 CA 16, CM 13%
IL-9.5FG CA 16
IL-19.0L CA 11"
HMA Low ESAL L9 5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix requirements
noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
Binder Courses SMA 12.5,

“High ESAL Stabilized Subbase IL-19.0
IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Surface Courses
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Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:
“Item Article/Section

(g)Performance Graded Asphalt Binder (Note 6) 1032
(h) Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet the
Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to approval and use
of fibers, the Contractor shall submit a notarized certification by the producer of these materials
stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone
Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the
mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a
certified source that produces either Type | or Type 2. Material shall meet requirements noted
herein and the actual dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth
asphalt pavement and SBS PG 76-22 when used as an overlay, except where modified herein.
The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where modified herein..”

Revise table in Article 1030.05(a) of the Standard Specifications to read:

“MIXTURE COMPOSITION (% PASSING) "

IL-19.0 SMA IL- IL-4.75
Sieve mm 12.5 SMA 9.5 9.5mm IL-9.5FG mm
Size . |ma | mi|m . m | mi | ma . ma . ma

min min min min

X n | ax ax | n X X X

11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in. 10
(19 mim) 90 | 100 0
1/2 in. 8 [10 10 10
(12.5 mm) 75 |89 o |o 0 0 100 100
3/8 in. 10 10
(9.5 mm) 65 | 90 0 a0 0 90 100 100
#4 2 6/
(4.75 mm) 40 | 60 0 30 (36 |50 [34 [69 |60 75 90 100
’(?36 mmy | 20|42 s 1881 |37 3 |57 |45 |e0¥ |70 |90
#16
18 mm) |15 |30 10 [32 |25 |40 |50 |65
#30 1
(600 um) o, |16 12 |18 15 |30
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#50
(300 um)

15 |8 15 |15 |30

#100
(150 pm)

10 |6 10 |10 |18

#200
(75 um)

9. 9.0

3.0 |6.0 4.0|6.0 (40 |65 [70 |3

#635
(20 pm)

Ratio

t Binder

Dust/Asphal

1.0 1.0 1.0 1.0

1/
2/
3/
4/

5/

6/

Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.

When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the
table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted below 34 percent.

When the mixture is used as a binder, the maximum shall be increased by 0.5
percent passing.”

Revise Article 1030.05(b) of the Standard Specifications to read:

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations. The voids in the mineral aggregate (VMA) and
voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA),

% Minimum for Ndesign
Mix Design 30 50 70 80 90
IL-19.0 13.5 13.5 13.5
IL-9.5 15.0 15.0
IL-9.5FG 15.0 15.0
IL-4.75" 18.5
SMA-12.5"25 17.0%/16.0%
SMA-9.5"2% 17.0%/16.0%
IL-19.0L 13.5
IL-9.5L 15.0
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1/ Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

2/ The draindown shall be determined at the JMF asphalt binder content at
the mixing temperature plus 30°F.

3/ Applies when specific gravity of coarse aggregate is = 2.760.
4/  Applies when specific gravity of coarse aggregate is < 2.760.

5/ For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have
minimum surge bin storage plus haul time of 1.5 hours.”

Add after third sentence of Article 1030.09(b) to read:

¢ If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the QC/QA
document "Determination of Random Density Test Site Locations". Core densities shall be
determined using the lllinois Modified AASHTO T 166 or T 275 procedure.”

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to
read:

Breakdown/Intermediate | Final Roller Density
Roller (one or more of Requirement
(one of the following) the following)
|L-9.5, |L-9.5FG, VD, P , TB, 3W, OT, OB Vs, TB, TF, OT As Specified in
IL-19.0" Section 1030
IL-4.75 and SMA Ts, 3W, Or Te, 3W As specified in
s Section 1030
. Ts Tr As specified in
“BA:;:;nggel:s)eong 2 Articles 582.05 and
582.06.

“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T g), and/or
three-wheel (3W) rollers for breakdown, except one of the (Tg) or (3W) rollers shall be 84 inches
(2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (Tg)
or (3W) rollers can be substituted for an oscillatory roller (Or). T rollers shall be a minimum of
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280 Ib/in. (50 N/mm). The 3W and Tg rollers shall be operated at a uniform speed not to exceed
3 mph (5 km/h), with the drive roll for Tg rollers nearest the paver and maintain an effective
rolling distance of not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric
ton), will be required for each mixture on each contract at the beginning of HMA production for
each construction year according to the Manual of Test Procedures for Materials “Hot Mix
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test
strip if previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Revise third paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing. The
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall
include enough material for the Department to conduct mixture tests detailed in Article
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure”
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during
production.”
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HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1)

Effective: January 1, 2019
Revised: December 1, 2021

Add to Article 1030.05 (d)(3) of the Standard Specifications to read:
“  During mixture design, prepared samples shall be submitted to the District laboratory by

the Contractor for verification testing. The required testing, and number and size of
prepared samples submitted, shall be according to the following tables.

High ESAL — Required Samples for Verification Testing

Mixture Hamburg Wheel and I-FIT Testing "%
Binder total of 3 - 160 mm tall bricks
Surface total of 4 - 160 mm tall bricks

Low ESAL — Required Samples for Verification Testing

Mixture I-FIT Testing "2
Binder 1 - 160 mm tall brick
Surface 2 - 160 mm tall bricks

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be
7.5 1 0.5 percent air voids.

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall
brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable.

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to
the District laboratory for Department verification testing. The High ESAL mixture test results
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to
the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3)
above.”

Add the following to the end of Article 1030.10 of the Standard Specifications to read:

“Mixture sampled during first day of production shall include approximately 60 Ib (27 kg)

of additional material for the Department to conduct Hamburg wheel testing and
approximately 80 Ib (36 kg) of additional material for the Department to conduct I-FIT
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testing. Within two working days after sampling, the Contractor shall deliver prepared
samples to the District laboratory for verification testing. The required number and size
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be

according to the “High ESAL - Required Samples for Verification Testing” table in Article
1030.05(d)(3) above.”
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TEMPORARY INFORMATION SIGNING

Effective: November 13, 1996
Revised: January 29, 2020

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may be
ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign
panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1.  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication of
Highway Signs Policy.

Note 3.  The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of
the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.

Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally
and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY
INFORMATION SIGNING.
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AVAILABLE REPORTS

'l No project specific reports were prepared.

When applicable, the following checked reports and record information is available for
Bidders’ reference upon request:

Record structural plans

Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)
Soils/Geotechnical Report

Boring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis

Other: _IEPA CCDD LPC 663

xX O O O X O X O oo 0o

Those seeking these reports should request access from:

Brian Libunao, Project Engineer
Christopher B. Burke Engineering, Ltd.
Phone: 847-823-0500

Email: blibunao@cbbel.com
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@ E u TESTING SERVICE CORPORATION
Carol Stream, Illinois Local Offices:
457 E. Gundersen Drive, Carol Stream, IL 60788-2492
December 21, 2004 630.653.3920 o Fax 630.653.2726
209 Cleveland Street, Suite €, Cary, IL 60013-2978
F{ISTOPHER 8. BURKE 847.516.0505  Fax 847.516.0527
e ENGINEERING LTD. 401 N. Riverside Drive, Suite 24, Gurnes, L 60031-5914

847.249.6040  Fax 847.249.6042

Christopher B. Burke En 7, id.
9575 West Higgins Road, Suite 600 , 203 Earl Road, Suite A, Shorewood, IL 60431-9445
Rosemont, Illinois 60018-4920 815.744.1510 ¢ Fax 815.744.1728

8201 W. 183" Street, Suite C, Tinley Park, IL. 60477-9249
708.429.2080 ¢ Fax 708.429.2144
Re: L-61,979
Report 1

Village of Glendale Heights
Fullerton Avenue, President Street & Mill Pond Drive

Pavement Investigation

Dear Mr. Fell;

This correspondence presents the results of our pavement investigation performed in connection with the
captioned project. Pavement composition and geotechnical propertles of the surficial subgrade soils are

addressed in this report.

The scope of this survey is to include thirty one (31) locations for three designated streets selected by the
client. After initial layout of core locations, the number was revised downward by the client to a total of

seventeen (17). The following schedule presents the final core locations.

Street Core Location Limits
Mill Pond Drive C1,C3,Cs Schmale Road to President Street

President Street C7, C9, C10, C12,C14 North Avenue to Mill Pond Drive

President Street C15, C17, C19, C21 North Avenue to Mill Pond Drive

C23, C25,C27, C29, C31 | Schmale Road to Bloomingdale Road

Fullerton Avenue

The initial field work included core location layout and scheduling of utility clearance by contacting
J.U.L.LE. (Joint Utility Locating Information for Excavators) by TESTING SERVICE CORPORATION.
The following work was performed at each location. Four inch diameter cores were obtained from the
full depth of pavement, excavation of the granular base course and thickness determination. Hand-auger
borings were also performed at each location to a depth that ranged from 3.0 to 4.5 feet below the
pavement surface. Soils were sampled by means of a manually driven split-spoon sampling device. Each
of the bore holes were backfilled with bituminous cold-patch upon completion of sampling. Core and
soil samples were identified, packaged and transported to our Carol Stream Laboratory for additional

testing.
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Christopher B. Burke Engineering, Ltd.
L-61,979 - December 21, 2004

Laboratory work included the following. Each of the pavement cores were described as to material type
and measured for thickness according to the procedures specified in ASTM Designation D3549. The
reported thickness represents the average of 4 measurements at the quarter points around the periphery of
each core. Soil samples were described and classified according to the Unified Soil Classification
System designated by the American Society of Testing Materials (ASTM). Soil samples were tested for
moisture content, unit weight and unconfined compressive strength were made using a calibrated pocket
penetrometer. Summarized laboratory data and core locations are included with this report.

Pavement Composition

Pavement cores obtained from Mill Pond Drive are represented by Locations C1 thru C3. Each of the
bituminous concrete core specimens revealed multiple layers of surface and binder course mixture.

Below the pavement, granular base course material was encountered described as crushed stone with a
maximum size of one inch. Measured thickness of the pavement cores ranged from 8.8 inches to 10.4

inches and depth of granular base course varied from 5.5 inches to 10.0 inches.

President Street is represented by Locations C7, C9, C10, C12, C14, C15, C17, C19 and C21.

Laboratory description of each core specimen revealed surface course mixture overlying one or more
layers of binder course mixture. Below the pavement, granular base course material described as sand
and gravel or crushed stone was encountered. Thickness of the pavement cores ranged from 2.3 inches to
10.9 inches and depth of the granular base course varied from 8.0 inches to 18.0 inches. An exception is

granular base course material not encountered at location C21.

Fullerton Avenue is represented by Locations C23 thru C31. Each of the core locations revealed
bituminous concrete pavement overlying granular base course material described as crushed stone with a
maximum size of one inch with fines. Pavement cores are described as having one surface course layer
overlying several layers of binder course mixture.” Thickness of the core specimens ranged from 8.7
inches to 12.7 inches and depth of the granular base course varied from 8.0 inches to 13.0 inches.

Discussion of Soils Data

Subgrade soils encountered on Mill Pond Drive are described as cohesive fill down to the end of the
borings at Cl1, C2 and hard native clay was encountered at C3. Moisture content of the soils ranged from
18.6 percent to 24.1 percent and the dry unit weight varied from 102.1 to 108.3 pounds per cubic foot.
Calibrated pocket penetrometer measurements ranged from 1.75 to 4.5 tons per square foot.

Soils encountered on President Street revealed cohesive fill overlying hard native clay at C7, C10 and
cohesive fill extended to the bottom of the boring at C15. The high moisture content of the underlying
soils encountered at C23 are atfributed to some organic content and clayey topsoil.

The remaining locations represented by C27 and C29 revealed soils described as tough to very tough
native clay down to the end of the borings. Moisture content of the soils are in a range from 19.1 percent
.to 27.7 percent and the calibrated pocket penetrometer measurements are from 1.25 to 2.25 tons per

square foot.
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Summary

Review of our field and laboratory data revealed soils encountered in the upper three feet of the subgrade
described as cohesive fill with high moisture contents and stiff to tough native clays. The above
described soils encountered at C1, C3, C10, C14, C15, C17, C27 and C29 are considered to provide poor
to marginal subgrade stability. The remaining locations selected for the investigation are anticipated to

provide adequate subgrade stability.

Moisture content of the soils ranged from 15.7 percent to 27.0 percent and the dry unit weight of the fill
soil varied from 98.8 to 109.9 pounds per cubic foot. Calibrated pocket penetrometer measurements are

from 1.0 to 4.5 tons per square foot.

Soils encountered at C9, C12, C15, C17 and C21 revealed tough to hard native clay down to the end of
the borings. Moisture contents of the soils ranged from 17.2 to 27.0 percent and the calibrated pocket
penetrometer measurements varied from 1.5 to 4.5 tons per square foot. Location C14 revealed soils
described as tough clay overlying clayey sand, gravel and clayey sand and gravel was encountered down
to the end of the borings at C19. Moisture content of non-cohesive soils are from 13.5 percent to 15.4

percent and the cohesive soils are 27.0 percent.

Hand-auger borings performed on Fullerton Avenue encountered soils described as non-cohesive fill
overlying native clay at location C23 and non-cohesive fill was revealed at C25 and C31. Moisture
content of the non-cohesive fill ranged from 4.5 percent to 6.5 percent and the native clay varied from

30.8 to 37.7 percent.

Subgrade Remediation for Reconstruction and Widening

Evaluation of the subgrade should be performed at rough-planned elevation when the soils are in a
relatively dry condition. Site drainage should be maintained by the contractor during.the construction
phase. Stability of the soils should be determined by means of proof-rolling with a loaded six-wheel
dump truck. Suspect areas where rutting depths exceed % inch should be further evaluated by means of

the IDOT Cone Penetrometer.

Depth of remedial treatment is anticipated to range from 12 to 16 inches below the subgrade interface. In
areas where fine grained soils such as sand or silt are encountered, the use of a geotextile ground
stabilization fabric may be required. The fabric will provide separation of subgrade soils and reduce
contamination of aggregate placed in undercuts. Medium or heavy weight fabric should be considered to
reduce the potential of fabric puncture from coarse aggregate particles. When recommeénded for use, the
geotextile fabric should be placed over the entire interface of the subgrade undercuts prior to the
placement of granular material. Placement of the fabric should be according to the manufacturer
recommendation. Undercut areas should be backfilled with crushed concrete, limestone or gravel that
meets the IDOT gradation for improved subgrade (PGE) CA-1, CA-3 or CA-6 granular material.
Granular material shall be placed and compacted to the engineers satisfaction.
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Pavement Improvements and Resurfacing

This type of program would generally require milling of the existing pavement for grade adjustments,
partial or full depth patching of failed pavement areas, placement of a leveling binder, installation of a
crack control fabric and placement of a surface overlay with a minimum compacted thickness of 1.5

inches.

Evaluation of the failed pavement areas should be performed after milling is completed since additional
failures may become evident during this operation. Subgrade support for improvements will vary related
to the depth of existing pavement and granular base course material overlying poor to marginal soils. In
the event the existing pavement is removed by milling, the exposed granular base course should then be
proof-rolled and observed for stability. Areas were the rutting depth exceed 1/4 inch should be marked
out for partial or full depth patching with bituminous concrete binder mixture and areas were rutting
depths exceed ¥ inch should be scheduled for full depth patching or removal and replacement methods
with granular material. Depth of undercut is anticipated to range from 8 to 12 inches below the

underlying subgrade interface.

Please call if there are any questions or if we may be of further service.

Sincerely,
TESTING SERVICE CORPORATION Prepared by,
\
hn W. Mo

Thomas J. Morris, P.E.

Vice President Section Manager

TIM:JWM:ml
Enc. 7 Pages
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TESTING SERVICE CORPORATION

457 East Gundersen Drive

Carol Stream, Illinois 60188

JOB NO.: L-61,979
PROJECT: Fullerton, President and Mill Pond
Pavement Coring, Glendale Heights, Illinois
CLIENT: Christopher B. Burke Engineering, Ltd.
PAVEMENT COMPOSITION
Location & Thickness in Inches
Core Description =
Number Thickness in | Depth Below Pavement
Inches Surface (In Inches)
Bituininous Concrete Surface Course 1.5 0-1.5
C-1 Bituminous Concrete Binder Course t.1 1.5-2.6
18% Ml Pond F St
Driv el’ W:sr; Bituminous Concrete Binder Course 34 2.6-6.0
Bound Lane Bituminous Concrete Binder Course 2.8 6.0 - 8.8
Crushed STONE with a maximum size of one inch to fines 5.5 8.8-14.3
Bituminous Concrete Surface Course 1.9 0-1.9
C-3 Bituminous Concrete Binder Course 1.6 1.9-35
200" East of . .
Chippendale Bituminous Concrete Binder Course 2.6 3.5-6.1
Lane, East Bituminous Concrete Binder Course 4.3 6.1-104
Bound Lane :
. Crushed STONE with a maximum size of one inch to fines 7.0 104-17.4
Bituminous Concrete Surface Course 1.7 0-1.7
C-5 Bitu_minous Concrete Binder Course 1.5 1.7-3.2
19 Mill Pond '
Dri,v::, W(:slt Bituminous Concrete Binder Course 25 32-57
Bound Lane Bituminous ancrete Binder Course 44 5.7-10.1
Crushed stone with a maximum size of one inch to fines 10.0 10.1 - 20.1
_Bituminous Concrete Surface Course 1.2 0-1.2
Bitutninous Concrete Binder Course 1.4 1.2-2.6
Cc-7
1894 President Bituminous Concrete Binder Course 1.3 2.6-39
Street, South Bituminous Concrete Binder Course 1.9 3.9-5.8
Bound Lane .
SAND & GRAVEL with a maximum size of (¥:) of one inch. 13.0 5.8-18.8

Crack control fabric observed between the upper two layers
of pavement
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Thickness in Inches

18.0

Location &
Core Description
Number Thickness in | Depth Below Pavement |
Inches Surface (In Inches)
Bituminous Concrete Surface Course 1.9 0-1.9
Bituminous Concrete Binder Course 2.1 1.9-4.0
c-9
1790 President Bituminous Concrete Binder Course 2.0 4.0-6.0
Street, South Bituminous Concrete Binder Course 1.9 6.0-7.9
Bound Lane _
Crushed STONE with a maximum size of one inch to fines. - 8.0 - 7:9 - 15.9
Crack control fabric observed between the upper two layers
of pavement
Bituminous Concrete Surface Course = I 0-1.1
C-10
1747 President | Bituminous Concrete Binder Course 2.0 1.1-3.1
Street, North B ] —_— )
e ituminous Concrete Binder Course 2.1 3.1-5.
Crushed STONE with a maximum size of one inch to finés -~ 12.0 5.2-17.2
C-12 Bituminous Concrete Surface Course 1.3 0-13
1658 President ]
Street, North | Bituminous Concrete Binder Course 2.6 1.3 -39
Bound L N
S Crushed STONE with a maximum size of one inch to fines" 16.0. - 39-19.9
C-14 Bituminous Concrete Surface Course 1.3 0-1.3
1560 President
Street, North | Bituminous Concrete Binder Course 1.5 1.3-2.8
‘Bound Lane
o, ne Crushed STONE with a maximum size of one inch to fines 13.0 2.8-15.8
C-15 Bituminous Concrete Surface Course 1.0 0-1.0
On President : '
Streét at the
Setith .én.tfa_n . Bituminous Concrete Binder Course 1.3 1:0-2.3
to the Golf ;
Course, South | Crushed STONE with a maximum size of one inch to fines 15.0 23-173
Bound Lane . ;
C- 17.. Bituminous Concrete Surface Course i.3 : 0-13
1436 Pregident 3
Street, South | Bituminous Concrete Binder Course 2.2 1.3 -3:5
Bound Lane Crushed STONE with a maximum size of one inch to fines ; Il..4.0 . 35-175
Bituminous Concrete Surface Course . i‘z 0-1.2
Bituminous Concrete Binder Course 1:2  1.2-24
Bituminous Concrete Binder Course 1.8 2.4 42 *
Crushed STONE with a maximum size of one inch to.ﬁnes ; 42.222
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Location &

Thickness in Inches

Crushed STONE with a maximum size of one inch

Core Description
Number Thickness in | Depth Below Pavement
Inches Surface (In Inches)
C-21 Bitumninous Concrete Surface Course 1.8 0-1.8
On President
Street, 375' Bituminous Concrete Binder Course 1.6 1.8-3.4

North of North . .

TN Bituminous Concrete Binder Course 24 34-58
Bound Lane, | by inous Concrete Binder Course 5.1 5.8-10.9
South Bound

Lane STONE BASE NOT ENCOUNTERED - -
Bituminous Concrete Surface Course 1.5 0-1.5
C-23 Bituminous Concrete Binder Course 2.7 1.5-4.2
183 Fullerton . i -
NG B Bituminous Concrete Binder Course 3.0 42-72
Lane Bituminous Concrete Binder Course 2.7 72-9.9
Crushed STONE with a maximum size of one inch to fines 8.0 99-179
Biturninous Concrete Surface Course 1.2 0-12
C-25 Bituminous Concrete Binder Course 2.0 1.2-3.2
126 Fullerton L .
Avennehes Bituminous Concrete Binder Course 1.8 3.2-5.0
Bound Lane Bituminous Concr_ete Binder Course 5.0 5.0-10.0
Crushed STONE with a maximum size of one inch 13.0 10.0-23.0
Bituminous Concrete Surface Course 1.2 0-1.2
C-27 Bituminous Concrete Binder Course 1.6 1.2-2.8
29 Fullerton . .
T Bituminous Concrete Binder Course 2.2 2.8-5.0
Bound Lane Bituminous Concrete Binder Course 5.2 5.0-10.2
Crushed STONE with a maximum size of one inch 10.0 10.2-20.2
Bituminous Concrete Surface Course 2.1 0-2.1
C-29
On Fullerton Bituminous Concrete Binder Course 1.8 2.1-39

Avenue, 150
West of Van Bituminous Concrete Binder Course 2.5 39-6.4
Meter Court,

West Bound | Bituminous Concrete Binder Course 6.3 6.4-127
Lane
Crushed STONE with a maximum size of one inch 8.0 12.7 -20.7
Bitu;_m'nous Concrete Surface Course 1.0 0-1.0
C-31 Bituminous Concrete Binder Course 2.1 1.0-3.1

178 Fullert

Avenui, i’Veosnt Bituminous Concrete Binder Course 2.0 3.1-5.1
Bound Lane Bituminous Concrete Binder Course 3.6 5.1-8.7

10.0 8.7-18.7
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TESTING SERVICE CORPORATION

457 East Gundersen Drive
Carol Stream, Illinois 60188

JOB NO.: L -61,979
PROJECT: Fullerton, President and Mill Pond
Pavement Coring, Glendale Heights, Illinois
CLIENT: Christopher B. Burke Engineering, Ltd.
SUMMARY OF TEST DATA
DEPTH _ ory | UNCONFINED
LOCATION WATER IN POUNDS G SOIL DESCRIPTION
OF CONTENT | PERCUBIC | [NTONSPER
PAVEMENT FOOT SQUARE
(IN INCHES) FOOT
183 Mill Pond Drive, West Bound Lane
Cl1/S1 0-143 - - - Pavement Section
Fill: Brown & gray silty CLAY, little
- *
Clu/s2 14.3-20 24.1 102.1 2.0 sand & gravel (CL)
Fill: Brown & gray silty CLAY, little
- *
C1/s3 20-36 19.4 110.6 3.5 sand & gravel (CL)
Fill: Brown & gray silty CLAY, little
- *
Ci/s4 36-48 24.0 102.2 1.75 sand & gravel (CL)
2001’ East of Chippendale on Mill Pond
C3/81 0-174 - - - Pavement Section
C3/S2 17.4 - 29 213 107.0 2.75% Fill: Dark brown silty CLAY, little sand
& gravel (CL)
C3/S3 29 - 40 206 1083 275+ Fill: Dark brown silty CLAY, little sand
& gravel (CL)
C3/54 40 - 50 18.8 i} } Fill: Brown & gray SAND & GRAVEL
(CL)
19 Mill Pond Drive, West Bound Lane
C5/S1 0-20.1 - - - Pavement Section
Hard brown & gray silty CLAY, little
= - *
C5/$2 20.1-32 19.3 4.25 sand & gravel (CL)
Hard brown & gray silty CLAY, little
- = *®
C5/S3 32-44 18.6 4.5 sand & gravel (CL)

* Based on readings made with a calibrated pocket penetrometer
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DEPTH DRY UNCONFINED
LOCATION WATER IN POUNDS SOIL DESCRIPTION
o8 CONTENT | pERCUBIC | [N TONSPER
PAVEMENT FOOT SQUARE
(IN INCHES) FOOT
1894 President Street, South Bound Lane
C7/S1 0-18.8 - - - Pavement Section
C7/S2 18.8 - 24 18.1 109.9 3.25% Fill: Brown/gray sandy CLAY, little
gravel (CL)
Hard brown & gray silty CLAY, little
- - *
C7/S3 24 -36 16.9 4.0 sand & gravel (CL)
C7/84 36-.48 15.7 - 4.5% Hard brown & gray silty CLAY (CL)
1790 President Street, South Bound Lane
C9/S1 0-159 - - - Pavement Section
C9/52 159 -28 17.2 i 3.5% Very tough brown silty CLAY, little
gravel (CL)
C9/S3 28 - 44 18.3 ) 4.5% Hard brown silty CLAY, little sand &
: gravel (CL)
1747 President Street, North Bound Lane
C10/S1 0-17.2 - - - Pavement Section
C10/S2 17.2-28 26.1 98.8 1.0% Fill: Brown & gray silty CLAY (CL)
C10/S3 26 - 36 27.0 101.0 4.5% Fill: Brown & gray silty CLAY (CL)
C10/S4 16 - 48 25.8 99.3 ) Fill: Brown silty CLAY, some sand &
gravel (CL)
1658 President Street, North Bound Lane
C12/S1 0-19.9 - - - Pavement Section
C12/S2 19.9-33 19.3 ) 3.0% Very tough brown silty CLAY, little sand
' (CL)
C12/S3 33.48 : 207 ) 275+ Very tough brown silty CLAY, little sand
(Cn) :
1560 President Street, North Bound Lane
Cl4/S1 0-15.8 - - - Pavement Section
Cl14/S2 15.8 - 25 27.0 ) Lo* Tough brown silty CLAY, little sand,
: trace grave] (CL)
C14/S3 25-38 13.5 S - Clayey SAND & GRAVEL (SC)
C14/84 38-48 13.9 - - Brown clayey SAND & GRAVEL (SC)

* Based on readings made with a calibrated pocket penetrometer
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DEPTH DRY UNCONFINED
BELOW MP IVE .
SURFACE | PERCENT | WEIGHT | Crrel
LOCATION WATER IN POUNDS SOIL DESCRIPTION
9 CONTENT | PERcCUBIC | TN TONSPER
PAVEMENT FOOT SQUARE
(IN INCHES) FOOT
On President Street @ South Golf Course Entrance
C15/81 0-17.3 - - - Pavement Section
Fill: Brown & gray silty CLAY, little
&5 3
C15/S2 17.3-30 23.3 103.4 2.75 sand & gravel (CL)
Cl15/S3 30 - 44 19.7 108.6 L5 Fill: Brown & gray silty CLAY, little
sand (CL)
1436 President Street, South Bound Lane
Cl17/81 0-175 - - - Pavement Section
- . Tough brown silty CLAY, little sand
- - * » ]
C17/82 17.5-30 28.6 1.75 trace gravel (CL) -
C17/S3 30 - 40 25.7 ) 15+ Tough brown silty CLAY, little sand,
trace gravel (CL)
C17/S4 40 - 54 26.1 X 175% Tough brown silty CLAY, little sand,
trace gravel (CL)
1301 President Street, South Bound Lane
C19/81 0-222 S - - Pavement Section
C19/S2 22.2-36 15.4 - - Brown clayey SAND & GRAVEL
President Street, 375' North of North‘AVen ue
C21/81 0-10.9 - - - Pavement Section
C21/82 109 -24 20.9 - 4,5% Hard brown silty CLAY, little sand (CL)
C21/S3 24 -36 25.0 ) 3.0% Very tough brown silty CLAY, little sand
(CL)
C21/54 36-48 25.7 } 3.25% Very tough brown silty CLAY, little sand
(CL)
183 Fullerton Avenue
C23/S1 0-179 - - - Pavement Section
C23/82 17.9-21 4.5 - - Fill: Brown SAND & GRAVEL (SP/L)
Very tough dark brown silty CLAY, trace
- - *
C23/S3 21-30 30.8 34 topsoil & roots (OL/CL)
Very tough dark brown to black silty
- - *
C23/s4 30-42 37.7 2.5 CLAY, some organic (OL/CL)

* Based on readings made with a calibrated pocket penetrometer
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DEPTH DRY UNCONFINED
BELOW COMPRESSIVE
SURFACE | PERCENT | WEIGHT STRENGTH
LOCATION WATER IN POUNDS SOIL DESCRIPTION
OF CONTENT | pErcCuic | [NTONS PER
PAVEMENT FOOT SQUARE
(IN INCHES) FOOT
126 Fullerton Avenue, West Bound Lane
C25/81 0-23 - - - Pavement Section
C25/82 23-36 6.5 - - Fill: Brown gravel, trace clay (SP/)
29 Fullerton Avenue, East Bound Lane
C27/Ci1 0-22.2 - - - Pavement Section
Tough brown & gray silty CLAY, little
- . * ’
C27/C2 22.2-30 25.6 1.75 sand (CL)
Very tough brown & gray silty CLAY
- - * >
C27/C3 30-44 19.1 2.25 little sand (CL)
On Fullerton Avenue, 150 West of Yan Meter Circle
C29/S1 0-20.7 - - - Pavement Section
i Tough dark brown to black silty CLAY,
- - *
C29/S2 20.7 - 29 25.8 1.25 some Grganic (OL)
C29/83 29-42 27.7 - 1.75% Tough dark brown silty CLAY (CL)
178 Fullerton Avenue, West Bound Lane
C31/81 0-18.7 - - - Pavement Section
C31/S2 187 - 24 ) ) ) Fill: Coarse to medium size gravel, some
sand
Note: Could not advance hand-auger
C31/83 24- B B - borings due to three inch size gravel

* Based on readings made with a calibrated pocket penetrometer
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sy 2, 2021 TSC

TESTING SERVICE CORPORATION

Corporate Office
DR CYT 0 360 South Main Place, Carol Stream, IL 60188-2404
Christopher B. Burke Engineering, Ltd. ST B 26l Fadsa0 ceaiaams ]
9575 West Higgins Road, Suite 600 o > Xbdpre
Rosemont, IL 60018-4920

RE: L - 92,559
Potentially Impacted Property Evaluation for LPC-663 Form
Fullerton Avenue from Schmale Road to Bloomingdale Road
Glendale Heights, IL

Dear Mr. Libunao:

Testing Service Corporation (TSC) has completed a Potentially Impacted Property (PIP) Evaluation,
soil sampling, and laboratory analyses for the above captioned project. The general scope of work
was presented in TSC'’s proposal humber 66,059R dated December 10, 2020. The General Conditions
document which accompanied the proposal also applies to this report TSC was requested to evaluate
site soil conditions for the disposal of construction spoils at a Clean Construction & Demolition Debris
(CCDD) or Uncontaminated Soil Fill Operation (USFO) facility.

Uncontaminated soil including uncontaminated soil mixed with clean construction or demolition debris
(CCDD) accepted at a CCDD fill operation must be certified to be uncontaminated soil in accordance
with Section 22.51(f)(2)(B) of the Environmental Protection Act [415 ILCS 5/22.51(f)(2)(B)].
Uncontaminated soil accepted at an uncontaminated soil fill operation (USFO) must be certified to be
uncontaminated soil in accordance with Section 22.51a(d)(2)(B) of the Environmental Protection Act
[415 ILCS 5/22.51a(d)(2)(B). These certifications must be made by a licensed professional engineer or
geologist (PE/PG) using the Form LPC-663 when the soil is removed from a site which is determined
by the PE/PG to be a “Potentially Impacted Property” (PIP) based on review of readily ascertainable
property history, environmental databases and site reconnaissance. Uncontaminated soil from a site
which is not identified as a PIP by the PE/PG may be certified by either the source site owner or
operator using LPC-662 with pH analysis only.

Source Site

The source site (“Site”) is a portion of Fullerton Avenue, extending from Schmale Road on the west to
Bloomingdale Road on the east. The street is in a mixed use residential and commercial area of
Glendale Heights, IL. The activity that is generating the soil for disposal is the reconstruction and/or

rehabilitation of the street pavement.

Records Review

In accordance with lllinois Administrative Code 35 Part 1100, on behalf of the Site owner, TSC
evaluated the historical uses of the Site to identify potential contamination sources, both from the Site
and adjoining properties, which may cause the Site to be considered a PIP.

Providing a Full Range of Geotechnical Engineering, Environmental Services, and Construction Materials Engineering & Testing
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TSC researched the history of the property by reviewing historical topographic maps dating back to
1908 and aerial photographs dating back to 1939. Based on this information, the Site and surrounding
area had been used for agricultural purposes since before that time, with Fullerton Avenue at the Site
existing to Bloomingdale Road, although being much improved after 1961. Residential subdivision
development began on the north side of Fullerton near Bloomingdale Road after 1961. It continued
west of President Street after 1962, while the fire station at the northwest corner of Bloomingdale, and,
the gas station and Glenside Middle School at the southwest corner of Bloomingdale were also
constructed. The retail shopping area south of the gas station on the east end was constructed after
1972, subdivision construction on the west was completed, and the Americana School in the center of
the Site at the northeast corner of President Street was constructed. Subdivision construction on the
south side of Fullerton on the east end is completed after 1974. Fullerton Avenue was extended east
of Bloomingdale after 1983, to the southeast of President became a park with a library, subdivision
construction on the south and west side of Fullerton was completed, and south of that west of
President became a golf course. West of the Site experienced commercial development after 1988
and 1998. The gas station on the southeast was demolished and left a vacant lot after 2012. The Site
and surrounding properties then remain as described to the present.

TSC evaluated current Federal and State environmental agency records for the Site and vicinity by
obtaining information from an EDR First Report from Environmental Data Resources, Inc. (EDR). The
EDR First Report identifies listings on reviewed environmental databases within one quarter mile of the
Site address and is utilized in identifying potential contamination sources, both at the Site and from
adjoining properties, which may cause the Site to be considered a PIP.

The EDR First Report information does not identify the Site itself on the reviewed environmental
databases.

The EDR First Report information does identify adjoining and nearby properties to the Site on the
various reviewed environmental databases.

Marathon Qil Co./Pride of Glendale Heights, adjoining the southern side of the eastern end of the
source site at 1590 Bloomingdale Road is on Leaking Underground Storage Tank (LUST) database for
gasoline releases assigned LUST Incident numbers 912798, 20060114 and 20091111. A No Further
Remediation (NFR) letter closing the LUST incidents was issued on August 7, 2013 and recorded on
August 23, 2013. The NFR letter includes a groundwater use restriction, engineered barriers and a
highway authority agreement which extends beneath Bloomingdale Road, south of Fullerton Avenue,
but does not extend beneath Fullerton Avenue. It is also on the Underground Storage Tank (UST)
database for having removed six gasoline tanks and two used oil tanks.

Glenside Fire Protection District, on the adjoining the northern side of the eastern end of the source
site at 1608 Bloomingdale Road, is on the UST database for having removed a gasoline and a diesel
fuel tank, and for having a gasoline and a diesel fuel tank that are currently in use. It is also on the
LUST database for a gasoline and diesel release assigned LUST incident number 20140948 with an
NFR letter dated November 5, 2014 and recorded on November 12, 2014.

Glendale Lakes Golf Course southwest of the Site adjoining the residences on the south side of the

street appears in the database search, but the entries refer to items occurring at the maintenance area
which is outside of a likely zone of influence to the Site.

7
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All other properties appearing in the EDR First Report were found by the Site reconnaissance and
historical review to be outside a likely zone of influence to the Site.

The EDR First Report information Orphan Summary did identify a property which was found by the Site
reconnaissance and historical review to be outside a likely zone of influence to the Site.

Site Reconnaissance

On June 16, 2021, TSC conducted a reconnaissance of the Site and adjoining properties for the
purpose of identifying indications of the use or disposal of hazardous substances or petroleum
products. The Site is a portion of a street in a mixed use area consistent with information reviewed on
topographic maps, aerial photographs, and the EDR environmental database report. No indications of
staining, unnaturally stressed vegetation or areas conspicuously absent of vegetation were noted at the
Site. No evidence of aboveground storage tanks or of vent or fill pipes suggesting the presence of
underground storage tanks were identified at the Site areas to be excavated. No indication of
petroleum sheen was identified. No indications of solid waste or drum storage were noted at the Site.
No suspect PCB containing equipment or hazardous waste generation was identified on Site. No
evidence of the use or release of hazardous substances or petroleum products was identified at the
Site in or affecting areas that are to be excavated. No additional sources of potential impact from the
Site or adjacent properties were identified. The current status of the surrounding properties is also
consistent with the information reviewed and none of the above conditions were noted at their locations
within a zone of influence to the Site. No additional sources of potential impact from the Site or

adjacent properties were identified.

Based on adjoining and nearby properties to the Site appearing in the environmental database search

results, the Site was identified as a Potentially Impacted Property. The collection of soil samples and
analysis were performed to evaluate the soil for common contaminants of concern.

Soil Sampling & Analytical Testing

On June 16, 2021, a TSC environmental professional acquired six soil samples (S-1 through S-6),
along Fullerton Avenue by hand auger methods. The sample locations are indicated on the attached

Sample Location Plan.

Soil at the Site consists generally of silty clay with little sand and gravel. The soil samples were
screened using a Mini-RAE 3000 photo-ionization detector (PID), which did not detect any readings
exceeding background conditions. No visual or odorous signs of impact were noted in the samples.
Samples S-1, S-3, S-5, and S-6 were selected as being representative of Site soil to be removed from
the Site. Samples S-5 and S-6 adjoin the former gas station and the Fire Department respectively.
These samples were placed in laboratory supplied jars and 5035 preserved vials. The samples were
then transported to the analytical laboratory in a cooler on ice using standard chain of custody
procedures. TSC'’s Professional Geologist determined that analysis for Volatile Organic Compounds
(VOCs), Polynuclear Aromatic hydrocarbons (PNAs), total RCRA metals, and pH, are appropriate
indicator parameters of potential impact to the Site.

The analytical results are presented in the First Environmental Laboratories, Inc. analytical report dated
June 25, 2021. The analytical report indicates that no VOCs were detected in any of the samples at

-3.
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the laboratory reporting limits, except for carbon disulfide at 0.0074 mg/kg which was detected in S-3.
PNAs were not detected in samples S-3 or S-6, two of the PNAs were detected in S-3, and the majority
of the PNAs were detected at significantly higher concentrations in S-5. Several of the total RCRA
metals were detected in all of the samples at the laboratory reporting limits, at typical background
levels. The pH values of 8.19 for sample S-1, 8.43 for S-3, 8.40 for S-5, and 8.12 for S-6 are within the

required range of 6.25-9.0 units.

The analytical results were compared to the Maximum Allowable Concentrations of Chemical
Constituents (MACs) listed in 35 IAC 1100 Subpart F. The analytical results obtained from the soil
sample tested indicate that all analyzed parameters for the Site area represented by sample S-1, S-3,
and S-6 meet their respective MACs for disposal at a non-rural CCDD/USFO facility. The Site area
represented by S-5 did not meet the MACs for multiple PNAs.

Because soil in the area of S-5 did not meet the MACs for PNASs, source site soil in this area is deemed
ineligible for disposal at a CCDD/USFO facility, and the LPC-663 form cannot be provided for that soil,
as is indicated on the attached Sample Location Plan. The ineligible soil is determined to extend from
Bloomingdale Road west approximately 200 feet to the first paved driveway on the south side of
Fullerton adjoining the west border of the former Marathon gas station. Soil from that area may be
retained onsite in the excluded area or disposed offsite at a Subtitle D landfill. TSC is available to
assist you with other disposal options. Typically, disposal of the soil is arranged at a Subtitle D landfill,
selected based on trucking and tipping fees. The landfill may be provided the analytical report to
determine if additional analytical testing of the soil sample will be required for their acceptance.
Additional analytical testing is typically required by the landfill for completion of the waste profile.
Please contact TSC if we may be of assistance in completing the waste profile sheets and the
sampling requirements required by the landfill.

The IEPA LPC-663 Form, Uncontaminated Soil Certification, signed by a Licensed Professional
Geologist, along with the analytical report and chain of custody, has been completed for disposal of the
soil from the non-excluded area of the Site, that being Fullerton Avenue from Schmale Road to
approximately 200 feet west of Bloomingdale Road in Glendale Heights, IL, as indicated on the

attached Sample Location Plan.

TSC recommends the full report be forwarded to the USFO facility selected for disposal. It is noted
that USFO facility will make the determination on whether or not they will choose to accept the soil and
may request additional analytical data. Additionally, the USFO will screen each load of soil with a PID,
which will determine the final acceptance of individual loads, regardless of the analytical results.
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Christopher B. Burke Engineering, Ltd.
L-92,559 - July 2, 2021 ltml

We appreciate the opportunity to be of service to you. Please contact us with any questions.

Respectfully,

TESTING SERVICE CORPORATION Prepared by:

Brian K. Walker, P.G. #196.000772 Aaron J. Ulrey, P.G. #196.001390
Environmental Department Manager Project Geologist

BKW:AJU:ljm

Enc: LPC-663 Form
Sample Location Plan
Analytical Report and Chain of Custody
NFR Letters for Adjoining Properties
EDR First Report Information
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&8 ||linois Environmental Protection Agency

1021 North Grand Avenue East ¢ P.O. Box 19276 e Sprindfield e lllinois e 62794-9276 e (217) 782-3397

Uncontaminated Soil Certification
by Licensed Professional Engineer or Licensed Professional Geologist
for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill Operation LPC-663

Revised in accordance with 35 lll. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by professional engineers and professional geologists to certify, pursuant to 35 lll. Adm. Code
1100.205(a)(1)(B), that sail (i) is uncontaminated soil and (ii) is within a pH range of 6.26 to 9.0. If you have questions about this
form, please telephone the Bureau of Land Permit Section at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris (CCDD) fill operations or uncontaminated soil fill operations.

I. Source Location Information
(Describe the location of the source of the uncontaminated soil)
Project Name: Fullerton Avenue Reconstruction Office Phone Number, if available: 847-823-0500

Physical Site Location (address, including number and street):
Fullerton Avenue from Schmale Road to approximately 200 feet west of Bloomingdale Road as shown on attached map

City: Glendale Heights State: IL Zip Code: 60139
County: DuPage Township: Bloomingdale
Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):
Latitude: 41.91724 Longitude: - 88.09116
(Decimal Degrees) (-Decimal Degrees)

Identify how the lat/long data were determined:
O GPS (O Map Interpolation () Photo Interpolation (O Survey () Other

EDR First Report
IEPA Site Number(s), if assigned: =~ BOL: None BOW: None BOA: None

Approximate Start Date (mm/dd/yyyy): Approximate End Date (mm/dd/yyyy):
Estimated Volume of debris (cu. Yd.):

Il. Owner/Operator Information for Source Site

Site Owner Site Operator
Name: Village of Glendale Heights Name: Village of Glendale Heights
Street Address: 300 Civic Center Plaza Street Address: 300 Civic Center Plaza
PO Box: PO Box:
City: Glendale Heights State: IL City: Glendale Heights State: IL
Zip Code: 60139 Phone: (630) 260-6040 Zip Code: 60139 Phone: (630) 260-6040
Contact: Rachael Kaplan, Public Works Director Contact: Rachael Kaplan, Public Works Director

Email, if available: rachael_kaplan@glendaleheights.org ~ Email, if available: rachael_kaplan@glendaleheights.org

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this
information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.

IL 532-2922 ] ] o
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 1 of 2
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Project Name: Fullerton Avenue Reconstruction Latitude: 41.91724 Longitude: - 88.09116

Uncontaminated Soil Certification

lll. Basis for Certification and Attachments
For each item listed below, reference the attachments to this form that provide the required information.

a. A Description of the soil sample points and how they were determined to be sufficient in number and appropriately located 35

lll. Adm. Code 1100.610(a)]:
See attached report. Review of historical topo maps and aerial photos to 1908 indicate the area had been used for agricultural
purposes since before that time. Residential development began after 1961. Schools, gas station, fire dept, after 1974. EDR
identified adjoining and nearby properties to Site on environmental databases. 5 samples acquired, screened with a PID.

b. Analytical soil testing results to show that soil chemical constituents comply with the maximum allowable concentrations
established pursuant to 35 Ill. Adm. Code Part 1100, Subpart F and that the soil pH is within the range of 6.25 to 9.0,including
the documentation of chain of custody control, a copy of the lab analysis; the accreditation status of the laboratory performing
the analysis; and certification by an authorized agent of the laboratory that the analysis has been performed in accordance
with the Agency's rules for the accreditation of environmental and the scope of the accreditation [35 Ill. Adm. Code 1100.201
(g), 1100.205(a), 1100.610]:

PID screening sample identified no volatiles above background. Soil samples S-1, S-3, S-5, and S-6, representing site soil

conditions, collected for analysis of VOCs, PNAs, total RCRA metals, & pH. Analytical results verify the soil meets non-rural

MACs, excluding area of S-5. pH range of 8.12 to 8.43 between 6.25 and 9.0, therefore, soil in that area is uncontaminated.

IV. Certification Statement, Signature and Seal of Licensed Professional Engineer or Licensed

Professional Geologist

I, Aaron J. Ulrey (name of licensed professional engineer or geologist)
certify under penalty of law that the information submitted, including but not limited to, all attachments and other information, is to
the best of my knowledge and belief, true, accurate and complete. In accordance with the Environmental Protection Act [415
ILCS 5/22.51 or 22.51a] and 35 lll. Adm. Code 1100.205(a), | certify that the soil from this site is uncontaminated soil. | also
certify that the soil pH is within the range of 6.25to 9.0. In addition, | certify that the soil has not been removed from the site as
part of a cleanup or removal of contaminants. All necessary documentation is attached.

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the lllinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

Company Name: Testing Service Corporation

Street Address: 360 South Main Place

City: Carol Stream State: IL  Zip Code: 60188
Phone: 630-462-2600

Aaron J. Ulrey
Printed Name:

e /~A202)

Licensed Proféssional Engifieer or Date: g ’
Licensed Professional Geologist Signature: W ON Jo, 7,
icensed Professional Geologist Signature: L e On %,
& V-"7 W2
< ‘96 1.) =
= %/ KEn, 00 s
= ¥ ppGrsyy 3% 1 2
=R GggESS/g/VED =
2B ey 3
D SN
FARSE o g T %) ~
| p.E oy B e\
IL 532-2922 R
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 2 of 2

[-9,569 &



Google Earth * ¥

SOIL TO APPROX. 200
FEET WEST OF
BLOOMINGDALE ROAD
IS INELIGIBLE FOR
DISPOSALAT A
CCDD/USFO FACILITY

LEGEND

FULLERTON AVENUE RECONSTRUCTION

DRAWN BY:

AJU

PAGE NO.
@ - 7SC Appx_Sample Locations 6/16/21 | FROM SCHMALE TO BLOOMINGDALE TESTING SERVICE CORPORATION [cyieckep BY: BKW
@ 360 SOUTH MAIN PLACE
GLENDALE HEIGHTS, IL . CAROL STREAM, ILLINOIS 60188 |JOB NO. : 92,559 10F1
DATE: 6/30/21
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1600 Shore Road * Naperville, Illinois 60563 < Phone (630) 778-1200 * FirstEnv.com

June 25, 2021

Mr. Dave Hurst

TESTING SERVICE CORP.
360 S. Main Place

Carol Stream, IL 60188

Project ID: 92559
First Environmental File ID: 21-3743
Date Received: June 18, 2021

Dear Mr. Dave Hurst:

The above referenced project was analyzed as directed on the enclosed chain of custody record.

All Quality Control criteria as outlined in the methods and current IL ELAP/NELAP have been met
unless otherwise noted. QA/QC documentation and raw data will remain on file for future reference.
Our accreditation number is 100292 and our current certificate is number 1002922021-10: effective
03/23/2021 through 02/28/2022.

I thank you for the opportunity to be of service to you and look forward to working with you again in the
future. Should you have any questions regarding any of the enclosed analytical data or need additional
information, please contact me at (630) 778-1200.

Sincerely,

Joy Geraci
Project Manager
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Case Narrative

TESTING SERVICE CORP. Lab File ID: 21-3743
Project ID: 92559 Date Received: June 18, 2021

All quality control criteria, as outlined in the methods, have been met except as noted below or on the
following analytical report.

The results in this report apply to the samples in the following table:

Laboratory ) . )

Sample ID Client Sample ldentifier Date/Time Collected
21-3743-001 S-1 6/16/2021 10:00
21-3743-002 S-3 6/16/2021 11:00
21-3743-003 S-5 6/16/2021 12:00
21-3743-004 S-6 6/16/2021 12:20

Sample Batch Comments:
Sample acceptance criteria were met.

77
Page 2 of 16



First
Enwronme_:ntal
— Laboratories, Inc

IL ELAP / NELAC Certification # 100292

" "

;I“

[

|

~——~<==—= 1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 ¢ FirstEnv.com

Case Narrative

TESTING SERVICE CORP.
Project ID: 92559

Lab File ID: 21-3743
Date Received: June 18, 2021

All quality control criteria, as outlined in the methods, have been met except as noted below or on the

following analytical report.

The following is a definition of flags that may be used in this report:

Flag ‘ Description ‘ Flag ‘ Description

A | Method holding time is 15 minutes from collection. Lab analysis was performed as soon as possible.

B | Analyte was found in the method blank. L | LCS recovery outside control limits.

< | Analyte not detected at or above the reporting limit. M | MS recovery outside control limits; LCS acceptable.

C | Sample received in an improper container for this test. P | Chemical preservation pH adjusted in lab.

D | Surrogates diluted out; recovery not available. Q | Result was determined by a GC/MS database search.

E | Estimated result; concentration exceeds calibration range. | S | Analysis was subcontracted to another laboratory.

G | Surrogate recovery outside control limits. T | Result is less than three times the MDL value.

H | Analysis or extraction holding time exceeded. W | Reporting limit elevated due to sample matrix.

J | Estimated result; concentration is less than routine RL but | N | Analyte is not part of our NELAC accreditation or
greater than MDL. accreditation may not be available for this parameter.
Routine Reporting Limit (Lowest amount that can be Analyte was not detected using a library search routine;

RL | detected when routine weights/volumes are used without | ND | No calibration standard was analyzed.
dilution.)
78
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 10:00
Sample ID:  S-1 Date Received: 06/18/21
Sample No:  21-3743-001 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Solids, Total Method: 2540G

Analysis Date: 06/22/21

Total Solids 89.42 %

Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Acetone 200 200 ug/kg

Benzene 5.0 5.0 ug/kg
Bromodichloromethane 5.0 5.0 ug/kg
Bromoform 5.0 5.0 ug/kg
Bromomethane 10.0 10.0 ug/kg

2-Butanone (MEK)
Carbon disulfide

Carbon tetrachloride
Chlorobenzene
Chlorodibromomethane
Chloroethane

Chloroform
Chloromethane
1,1-Dichloroethane
1,2-Dichloroethane
1,1-Dichloroethene
cis-1,2-Dichloroethene
trans-1,2-Dichloroethene
1,2-Dichloropropane
cis-1,3-Dichloropropene
trans-1,3-Dichloropropene
Ethylbenzene

2-Hexanone
Methyl-tert-butylether (MTBE)
4-Methyl-2-pentanone (MIBK)
Methylene chloride
Styrene
1,1,2,2-Tetrachloroethane
Tetrachloroethene
Toluene
1,1,1-Trichloroethane
1,1,2-Trichloroethane
Trichloroethene

100 100 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
4.0 4.0 ug/kg
4.0 4.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
20.0 20.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg

ANNNNNNNNNNNNNNNNNNNANANNNNNNNNANNNANNANNANNNAN
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 10:00
Sample ID:  S-1 Date Received: 06/18/21
Sample No:  21-3743-001 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Vinyl acetate < 10.0 10.0 ug/kg

Vinyl chloride < 10.0 10.0 ug/kg
Xylene, Total < 50 5.0 ug/kg
Polynuclear Aromatic Hydrocarbons Method: 8270C Preparation Method 3546
Analysis Date: 06/23/21 Preparation Date: 06/22/21
Acenaphthene < 330 330 ug/kg
Acenaphthylene < 330 330 ug/kg
Anthracene < 330 330 ug/kg
Benzo(a)anthracene < 330 330 ug/kg
Benzo(a)pyrene 167 90 ug/kg
Benzo(b)fluoranthene < 330 330 ug/kg
Benzo(k)fluoranthene < 330 330 ug/kg
Benzo(ghi)perylene < 330 330 ug/kg
Chrysene < 330 330 ug/kg
Dibenzo(a,h)anthracene < 90 90 ug/kg
Fluoranthene 403 330 ug/kg
Fluorene < 330 330 ug/kg
Indeno(1,2,3-cd)pyrene < 330 330 ug/kg
Naphthalene < 330 330 ug/kg
Phenanthrene < 330 330 ug/kg

Pyrene < 330 330 ug/kg

Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 06/23/21 Preparation Date: 06/23/21
Arsenic 6.0 1.0 mg/Kg
Barium 85.0 0.5 mg/Kg
Cadmium < 05 0.5 mg/kg
Chromium 15.0 0.5 mg/kg

Lead 63.0 0.5 mg/kg
Selenium < 10 1.0 mg/kg

Silver < 0.2 0.2 mg/kg

Total Mercury Method: 7471B

Analysis Date: 06/24/21

Mercury < 0.05 0.05 mg/Kkg
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Analytical Report

1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 * FirstEnv.com

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 10:00
Sample ID:  S-1 Date Received: 06/18/21
Sample No:  21-3743-001 Date Reported: 06/25/21
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
pH @ 25°C, 1:2 Method: 9045D 2004
Analysis Date: 06/25/21 9:45
pH @ 25°C, 1:2 8.19 Units
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 11:00
Sample ID:  S-3 Date Received: 06/18/21
Sample No:  21-3743-002 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Solids, Total Method: 2540G

Analysis Date: 06/22/21

Total Solids 89.42 %

Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Acetone < 200 200 ug/kg

Benzene < 50 5.0 ug/kg
Bromodichloromethane < 5.0 5.0 ug/kg
Bromoform < 5.0 5.0 ug/kg
Bromomethane < 10.0 10.0 ug/kg
2-Butanone (MEK) < 100 100 ug/kg

Carbon disulfide 7.4 5.0 ug/kg

Carbon tetrachloride
Chlorobenzene
Chlorodibromomethane
Chloroethane

Chloroform
Chloromethane
1,1-Dichloroethane
1,2-Dichloroethane
1,1-Dichloroethene
cis-1,2-Dichloroethene
trans-1,2-Dichloroethene
1,2-Dichloropropane
cis-1,3-Dichloropropene
trans-1,3-Dichloropropene
Ethylbenzene

2-Hexanone
Methyl-tert-butylether (MTBE)
4-Methyl-2-pentanone (MIBK)
Methylene chloride
Styrene
1,1,2,2-Tetrachloroethane
Tetrachloroethene
Toluene
1,1,1-Trichloroethane
1,1,2-Trichloroethane
Trichloroethene

5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
4.0 4.0 ug/kg
4.0 4.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
20.0 20.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg

ANNNNNNNNNNNNNNNNNNNANANNNNNANNANNA
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 11:00
Sample ID:  S-3 Date Received: 06/18/21
Sample No:  21-3743-002 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Vinyl acetate < 10.0 10.0 ug/kg

Vinyl chloride < 10.0 10.0 ug/kg
Xylene, Total < 50 5.0 ug/kg
Polynuclear Aromatic Hydrocarbons Method: 8270C Preparation Method 3546
Analysis Date: 06/23/21 Preparation Date: 06/22/21
Acenaphthene < 330 330 ug/kg
Acenaphthylene < 330 330 ug/kg
Anthracene < 330 330 ug/kg
Benzo(a)anthracene < 330 330 ug/kg
Benzo(a)pyrene < 90 90 ug/kg
Benzo(b)fluoranthene < 330 330 ug/kg
Benzo(k)fluoranthene < 330 330 ug/kg
Benzo(ghi)perylene < 330 330 ug/kg
Chrysene < 330 330 ug/kg
Dibenzo(a,h)anthracene < 90 90 ug/kg
Fluoranthene < 330 330 ug/kg
Fluorene < 330 330 ug/kg
Indeno(1,2,3-cd)pyrene < 330 330 ug/kg
Naphthalene < 330 330 ug/kg
Phenanthrene < 330 330 ug/kg

Pyrene < 330 330 ug/kg

Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 06/23/21 Preparation Date: 06/23/21
Arsenic 6.7 1.0 mg/Kg
Barium 96.0 0.5 mg/Kg
Cadmium < 05 0.5 mg/kg
Chromium 15.6 0.5 mg/kg

Lead 22.9 0.5 mg/kg
Selenium < 10 1.0 mg/kg

Silver < 0.2 0.2 mg/kg

Total Mercury Method: 7471B

Analysis Date: 06/24/21

Mercury < 0.05 0.05 mg/Kkg
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Analytical Report

1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 * FirstEnv.com

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 11:00
Sample ID:  S-3 Date Received: 06/18/21
Sample No:  21-3743-002 Date Reported: 06/25/21
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
pH @ 25°C, 1:2 Method: 9045D 2004
Analysis Date: 06/25/21 9:45
pH @ 25°C, 1:2 8.43 Units
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:00
Sample ID:  S-5 Date Received: 06/18/21
Sample No:  21-3743-003 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Solids, Total Method: 2540G

Analysis Date: 06/22/21

Total Solids 87.58 %

Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Acetone 200 200 ug/kg

Benzene 5.0 5.0 ug/kg
Bromodichloromethane 5.0 5.0 ug/kg
Bromoform 5.0 5.0 ug/kg
Bromomethane 10.0 10.0 ug/kg

2-Butanone (MEK)
Carbon disulfide

Carbon tetrachloride
Chlorobenzene
Chlorodibromomethane
Chloroethane

Chloroform
Chloromethane
1,1-Dichloroethane
1,2-Dichloroethane
1,1-Dichloroethene
cis-1,2-Dichloroethene
trans-1,2-Dichloroethene
1,2-Dichloropropane
cis-1,3-Dichloropropene
trans-1,3-Dichloropropene
Ethylbenzene

2-Hexanone
Methyl-tert-butylether (MTBE)
4-Methyl-2-pentanone (MIBK)
Methylene chloride
Styrene
1,1,2,2-Tetrachloroethane
Tetrachloroethene
Toluene
1,1,1-Trichloroethane
1,1,2-Trichloroethane
Trichloroethene

100 100 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
4.0 4.0 ug/kg
4.0 4.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
20.0 20.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:00
Sample ID:  S-5 Date Received: 06/18/21
Sample No:  21-3743-003 Date Reported: 06/25/21
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Volatile Organic Compounds Method: 5035A/8260B
Analysis Date: 06/23/21
Vinyl acetate < 10.0 10.0 ug/kg
Vinyl chloride < 10.0 10.0 ug/kg
Xylene, Total < 50 5.0 ug/kg
Polynuclear Aromatic Hydrocarbons Method: 8270C Preparation Method 3546
Analysis Date: 06/23/21 Preparation Date: 06/22/21
Acenaphthene < 330 330 ug/kg
Acenaphthylene < 330 330 ug/kg
Anthracene 735 330 ug/kg
Benzo(a)anthracene 3,350 330 ug/kg
Benzo(a)pyrene 3,400 90 ug/kg
Benzo(b)fluoranthene 3,120 330 ug/kg
Benzo(k)fluoranthene 3,060 330 ug/kg
Benzo(ghi)perylene 1,760 330 ug/kg
Chrysene 3,770 330 ug/kg
Dibenzo(a,h)anthracene 490 90 ug/kg
Fluoranthene 6,170 330 ug/kg
Fluorene < 330 330 ug/kg
Indeno(1,2,3-cd)pyrene 1,980 330 ug/kg
Naphthalene < 330 330 ug/kg
Phenanthrene 1,240 330 ug/kg
Pyrene 5,380 330 ug/kg
Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 06/23/21 Preparation Date: 06/23/21
Arsenic 7.9 1.0 mg/Kg
Barium 68.1 0.5 mg/Kg
Cadmium < 05 0.5 mg/kg
Chromium 15.9 0.5 mg/kg
Lead 18.2 0.5 mg/kg
Selenium < 10 1.0 mg/kg
Silver < 0.2 0.2 mg/kg
Total Mercury Method: 7471B
Analysis Date: 06/24/21
Mercury < 0.05 0.05 mg/Kkg
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Analytical Report

1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 * FirstEnv.com

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:00
Sample ID:  S-5 Date Received: 06/18/21
Sample No:  21-3743-003 Date Reported: 06/25/21
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
pH @ 25°C, 1:2 Method: 9045D 2004
Analysis Date: 06/25/21 9:45
pH @ 25°C, 1:2 8.40 Units
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:20
Sample ID:  S-6 Date Received: 06/18/21
Sample No:  21-3743-004 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Solids, Total Method: 2540G

Analysis Date: 06/22/21

Total Solids 86.53 %

Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Acetone 200 200 ug/kg

Benzene 5.0 5.0 ug/kg
Bromodichloromethane 5.0 5.0 ug/kg
Bromoform 5.0 5.0 ug/kg
Bromomethane 10.0 10.0 ug/kg

2-Butanone (MEK)
Carbon disulfide

Carbon tetrachloride
Chlorobenzene
Chlorodibromomethane
Chloroethane

Chloroform
Chloromethane
1,1-Dichloroethane
1,2-Dichloroethane
1,1-Dichloroethene
cis-1,2-Dichloroethene
trans-1,2-Dichloroethene
1,2-Dichloropropane
cis-1,3-Dichloropropene
trans-1,3-Dichloropropene
Ethylbenzene

2-Hexanone
Methyl-tert-butylether (MTBE)
4-Methyl-2-pentanone (MIBK)
Methylene chloride
Styrene
1,1,2,2-Tetrachloroethane
Tetrachloroethene
Toluene
1,1,1-Trichloroethane
1,1,2-Trichloroethane
Trichloroethene

100 100 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
4.0 4.0 ug/kg
4.0 4.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
5.0 5.0 ug/kg
10.0 10.0 ug/kg
20.0 20.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg
5.0 5.0 ug/kg

ANNNNNNNNNNNNNNNNNNNANANNNNNNNNANNNANNANNANNNAN
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Analytical Report

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:20
Sample ID:  S-6 Date Received: 06/18/21
Sample No:  21-3743-004 Date Reported: 06/25/21
Results are reported on a dry weight basis.

Analyte Result R.L. Units Flags
Volatile Organic Compounds Method: 5035A/8260B

Analysis Date: 06/23/21

Vinyl acetate < 10.0 10.0 ug/kg

Vinyl chloride < 10.0 10.0 ug/kg
Xylene, Total < 50 5.0 ug/kg
Polynuclear Aromatic Hydrocarbons Method: 8270C Preparation Method 3546
Analysis Date: 06/23/21 Preparation Date: 06/22/21
Acenaphthene < 330 330 ug/kg
Acenaphthylene < 330 330 ug/kg
Anthracene < 330 330 ug/kg
Benzo(a)anthracene < 330 330 ug/kg
Benzo(a)pyrene < 90 90 ug/kg
Benzo(b)fluoranthene < 330 330 ug/kg
Benzo(k)fluoranthene < 330 330 ug/kg
Benzo(ghi)perylene < 330 330 ug/kg
Chrysene < 330 330 ug/kg
Dibenzo(a,h)anthracene < 90 90 ug/kg
Fluoranthene < 330 330 ug/kg
Fluorene < 330 330 ug/kg
Indeno(1,2,3-cd)pyrene < 330 330 ug/kg
Naphthalene < 330 330 ug/kg
Phenanthrene < 330 330 ug/kg

Pyrene < 330 330 ug/kg

Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 06/23/21 Preparation Date: 06/23/21
Arsenic 10.7 1.0 mg/Kg
Barium 89.7 0.5 mg/Kg
Cadmium < 05 0.5 mg/kg
Chromium 17.2 0.5 mg/kg

Lead 20.9 0.5 mg/kg
Selenium < 10 1.0 mg/kg

Silver < 0.2 0.2 mg/kg

Total Mercury Method: 7471B

Analysis Date: 06/24/21

Mercury < 0.05 0.05 mg/Kkg
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Analytical Report

1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 * FirstEnv.com

Client: TESTING SERVICE CORP. Date Collected: 06/16/21
Project ID: 92559 Time Collected: 12:20
Sample ID:  S-6 Date Received: 06/18/21
Sample No:  21-3743-004 Date Reported: 06/25/21
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
pH @ 25°C, 1:2 Method: 9045D 2004
Analysis Date: 06/25/21 9:45
pH @ 25°C, 1:2 8.12 Units
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First Environmental Laboratories

1600 Shore Road, Suite D

Naperville, Illinois 60563

Phone: (630) 778-1200 * Fax: (630) 778-1233
E-mail: firstinfo@firstenv.com ¢ www.firstenv.com
IEPA Certification #100292
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0430405034 - DuPage County
Marathon Petroleum Company
Incident #s 912798, 20060114 & 20091111

2 ARCADIS

infrastructure - Water - Environment - Buildings

Donna Waliace
lllinois Environmental Protection Agency
Bureau of Land- #24, LUST Section

1021 North Grand Avenue East, P.O. Box 192 QG ?; \
Springfield, IL 62794-9276

Subject:
Marathon Petroleum Company NFR
LPC #0430405034- DuPage County

Former Marathon Station #2327

1590 Bloomingdale Road, Glendale Heights

LUST Incidents #912798, #20060114, and #20091111
‘-__-'_‘_-—-—.._.

Dear Ms. Wallace,

On behalf of Marathon Petroleum Company, ARCADIS is submitting this certified
copy of the recorded No Further Remediation (NFR) Letter for former Marathon
Station #2327 in Glendale Heights. The NFR Letter was submitted to the DuPage
County Recorder on August 23, 2013 and recorded on August 23, 2013.

If you have any questions or comments regarding this submission, please contact the
undersigned at 330-515-5692.

Sincerely,

ARCADIS U.S,, Inc.
4

Stephen Vasas
Senior Geologist

Enclosure (1): Certified Copy of the Recorded NFR Letter

Copies:
Andrew Pufundt, Village of Glendale Heights, IL
Colleen Varga, Marathon Petroleum Company

[EPA-DIVISI0'1 CF RECCTR " NACENTENT

. Relets- -

REVIZUE < MED

Imagine the resuit
92

Leaking UST Technical File

Suite 1900
Chicago

lllinois 60606

Tel 312 575 3700
Fax 3127759322

www.arcadis-us.com

ENVIRONMENTAL

Date:

August 29, 2013

Contact:
Stephen Vasas

Phone:
330-515-5692

Email:
svasas@arcadis-us.com

Our ref:

C1000804.0009

RECEIVED
SEP 0 3 2013

IEPA/BOL
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Name: Marathon Petroleum Company

Attention: Tressa Benedetti DUPAGE COUNTY RECORDER
AUG 23,2013 RHS}3’4 }%122 g{g
Address: 1590 Bloomingdale Road P
Glendale Heights, Illinois 01 5 PAG ES R2013-122634
RETURN TO:

Name: Marathon Petroleurn Company R E C O R E D
. Attention: Tressa Benedetti N F ﬁ

Address: 539 South Main Street
Findlay, Ohio 45840

(THE ABOVE SPACE FOR RECORDER’S OFFICE)
LEAKING UNDERGROUND STORAGE TANK ENVIRONMENTAL NOTICE

THE OWNER AND/OR OPERATOR OF THE LEAKING UNDERGROUND STORAGE TANK SYSTEM(S)
ASSOCIATED WITH THE RELEASE REFERENCED BELOW, WITHIN 45 DAYS OF RECEIVING THE No
FURTHER REMEDIATION LETTER CONTAINING THIS NOTICE, MUST SUBMIT THIS NOTICE AND
THE REMAINDER OF THE NO FURTHER REMEDIATION LETTER TO THE OFFICE OF THE
RECORDER OR REGISTRAR OF TITLES OF DUPAGE COUNTY IN WHICH THE srrE DESCRIBED
BELOW IS LOCATED.

Illinois EPA No.:(0430405034 >

Léaking UST Incidént No.:1 912798, No. 20060114 and No. 20091111

Marathon Petroleum Company, the owner and/or operator of the leaking underground storage
tank system(s) associated with the above-referenced incident, whose address is 539 South Main
Street, Findlay, Ohio 45840, has performed investigative and/or remedial activities for the sne
1dem1ﬁed as follows and depicted on the attached Site Base Map: _

| cemiy At s hy
copy <fea m:mnem L. : o
recorid & 1 Legal Description or Refcrcnce to a Plat Showing the Boundaries: (See attached)

Zd’ 2. Common Address: 1590 Bloomingdale Road, Glendale Heights, llinois. Part _gf oD
Pred Bucholz 3. Real Estate Tax Index/Parcel Index Number: ¥02-34-100-006 and{2-34-111-010" O~ -0
DaPage Cocxty Recorderd Site Owner: Angel Associates, LP
Date: &, Land Use Limitation: The land use shall be industrial/commercial. The grmﬁ?water

under the site shall not be used as a potable water supply.
Depety: Nk&_ See the attached No Further Remediation Letter for other terms. E @ E HV E D
DW . SEP 03 2013

Attachmént: Site Base Map locating barrier, Site Base Map location Highway Autm
Agreement, Legal description and Glendale Heights Groundgateqpr

'IL r\i

gags
HJ -

SEP 16 7013

Leaking Underground Storage Tank Environmental Notice _
93 REVIEWERX mZD



ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O. BOX 19276, SPRINGFIELD, [LLINOIS 62754-9276 * (217)782-2829
PAT QUINN, GOVERNOR LiSA BONNETT, DIRECTOR

217/524-3300 ' CERTIFIED MAILL

7021 1150 ooo) O08k2 S?L?

AUG.0 T 2013

Marathon Petroleum Company ‘
Attention: Tressa Benedetti REC O R D E

539 South Main Street

Findlay, Ohio 45840 _ _ N F R
./ . L .

Re: LPC # 0430405034 -- DuPage County
Glendale Heights/ Marathon Station #2327
1590 Bloomingdale Road
; Leaking UST Incident No. 912798, No. 20060114 and No. 20091111 - NFR Letter
\ Leaking UST Technical File

Dear Ms. Benedetti:

The Illinois Environmental Protection Agency (Illinois EPA) has reviewed the Corrective Action
Completion Report submitted for the above-referenced incident. This information was dated July 12,
2013 and was received by the Illinois EPA on July 12, 2013. Citations in this letter are from the
Environmental Protection Act (Act), as amended by Public Act 92-0554 on June 24, 2002, and Public Act
96-0908 on June 8, 2010, and 35 Nlinois Administrative Code (35 Ill. Adm. Code).

The Corrective Action Completion Report and associated Licensed Professional Engineer Certification
submitted pursuant to Section 57.7(b)(5) of the Act and 35 Ill. Adm Code 734.135(d) indicate corrective
action for the above-referenced site was conducted in accordance with the Corrective Action Plan
approved by the llinois EPA. The Corrective Action Completion Report demonstrates that the
requirements of Section 57.7(b) of the Act have been satisfied.

Based upon the cextification by Ali C. Wright, a Licensed Professional Engineer, and pursuant to Section
57.10 of the Act (415 ILCS 5/57.10), your request for a no further remediation determination is granted
under the conditions and terms specified in this letter.

Issuance of this No Further Remediation Letter (Lener), based on the certification of the Licensed
Professional Engmeer signifies that: (1) all statutory and regulatory corrective action requirements
applicable to the occurrence have been complied with; (2) all corrective action concerning the
remediation of the occurrence has been completed; and (3) no further corrective action concerning the
occurrence is necessary for the protection of human health, safety, and the environment. Pursuant to
Section 57.10(d) of the Act, this Letter shall apply in favor of the following parties:

1. Marathon Petroleum Company, the owner or operator of the underground storage tank system(s).
2. Any parent corporation or subsidiary of such owner or operator.
4302 N. Moin St., Rockford, iL 61103 (815)987.7760 9511 Harrison St., Des Plaines, it 60014 (847)294-4000
595 S. State, Elgin, A 60123 (847)608-3131 ' 5407 N. Universlry St, Arbor 113, Peoria, IL 61614 {309)693-5462
2125 S. First §1., Champalgn, L 61820 {217)278-5800 2309 W. Mad St, Sulte 136, marion, It 62959 (618)993-7200
2009 Mall St., Collinsviile, IL 62234 (618)344-5120 100 W. Rendolph, Suite 10-300, Chicago, IL 60601 (312)814-6026
PLEASE PRINT ON RECYCLED PAPRR
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3. Any co-owner or co-operator, either by joint tenancy, right-of-survivorship, or any other party

sharing a legal relationship with the owner or operator to whom the Letter is issued
4. Any holder of a beneficial interest of a land trust or inter vivos trust whether revocable or
" irrevocabte.
5. Any mortgagee or trustee of a deed of trust of such owner or operator.
6. Any successor-in-interest of such owner or operator.
7. Any transfered 6f such owner or operator whether the transfer was by sale, bankruptcy

proceeding, partition, dissolution of marriage, settlement or adjudication of any civil action,
charitable gift, or bequest.

8. Any heir or devisee of such owner or operator.
9. An ownper of a parccllof real property to the extent that this Letter applies to the occurrence on
that parcel. :

This Letter and all attachments, including but not limited to the Leaking Underground Storage Tank
Environmental Notice, must be filed within 45 days of receipt as a single instrument with the Office of
the Recorder or Registrar of Titles in the county in which the above-referenced site is located. In
addition, the Groundwater Ordinance (photocopy attached) must be filed as an attachment of this Letter
with the Office of the Recorder or Registrar of Titles of the applicable county, This Letter shall not be
effective until officially recorded by the Office of the Recorder or Registrar of Titles of the applicable
county in accordance with Illinois law so it forms a permanent part of the chain of title for the above-
referenced property. Within 30 days of this Letter bein ded. an a d official copy of this
Letter, as rec shall be obtained and submitted to the Illinois EPA. For recording purposes, it is-
recommended that the Leaking Underground Storage Tank Environmental Notice of this Letter be the
first page of the instrument filed.

CONDITIONS AND TERMS OF \/
LEVEL OF REMEDIATION AND LAND USE LIMITATIONS
1. The remediation objectives for the above-referenced site, more particularly described in the

Leaking Underground Storage Tank Environmental Notice of this Letter, were established in
accordance with the requirements of the Tiered Approach to Corrective Action Objectives (35 1L
Adm. Code 742) rules.

2. As a result of the release from the underground storage tank system(s) associated with the above-
referenced incident, the above-referenced site, more particularly described in the attached
Leaking Underground Storage Tank Environmental Notice of this-Letter, sball not be used in a
manner inconsistent with the following land use limitation: The land use shall be
industrial/commercial. The groundwater under the site shall not be used as a potable water
supply.
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The land use limitation specified in this Letter may be revised if:

a, Further investigation or remedial action has been conducted that documents the
attainment of objectives appropriate for the new land use; and

b. A new No Further Remediation Letter is obtained and recorded in accordance with Title
' XVII of the Act and regulations adopted thereunder.

PREVENTIVE, ENGINEERING, AND INSTITUTIONAL CONTROLS

4,

Preventive:

Engineering:

Institutional:

Prior to commencement of any future excavation and/gr gonstruction in or near
the contaminated zone of the remediation site, a safety plan for this remediation
site is required that is consistent with the National Institute for Occupational
Safety and Health Guidance Manual for Hazardous Waste Site Activities; .
Occupational Safety and Health Administration regulations, particularly in 29
CFR 1910 and 1926; state and local regulations; and other U.S. EPA guidance as
provided. At a minimum, the plan should address possible worker exposure if
amy future excavation and construction activities occur within the contaminated
soil

The groundwater under the site described in the attached Leaking
Underground Storage Tank Environmental Notice of this Letter shall not
be used as a potable water supply. No person shall construct, install,
maintain, or utilize a potable water supply well. In accordance with
Section 3.65 of the Act, "potable" means generally fit for human
consumption in accordance with accepted water supply principles and
practices.

A concrete/asphalt barrier that is sufficient in thickness to inhibit the inhalation
and ingestion of the contaminated media must remain over the contaminated soil
as outlined in the attached Site Base Map. This concrete/asphalt barrier is to be
properly maintained as an engineered barrier to inhibit inhalation and ingestion
of the contaminated media.

This Letter shall be recorded as a permanent part of the chain of title for the
above-referenced site, more particularly described in the attached Leaking
Underground Storage Tank Environmental Notice of this Letter.

Highway Authority Agreement

County of DuPage agrees, through the use of a Highway Authority Agreement, to
allow contaminated groundwater and/or soil to remain beneath its highway right-
of-way adjacent to the site located at 1590 Bloomingdale Road, Glendale
Heights, Illinois. Specifically, as shown on the attached map, contamination will
remain in the right-of-way for Bloomingdale Road as indicated in the Highway
Authority Agreement . The Highway Authority agrees to: (a) prohibit the use of
groundwater under the highway right-of-way that is contaminated above Tier 1
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groundwater remediation objectives as a potable or other domestic supply of
water, and (b) limit access to soil contamination under the highway right-of-way
that is contaminated above residential Tier 1 soil remediation objectives. A copy
of the Highway Authority Agreement can be obtained through a written request
under the Freedom of Information Act (5 ILCS 140) to the Bureau of Land,
FOIA Unit as detailed elsewhere in this letter. Questions regardmg the Highway
Authority Agreement should be directed to:

DuPage County Division of Transportation
Attention: County Engineer

421 North County Farm Road - 2™, Floor
Wheaton, [llinois 60187

vironmental Land Use Control
The owner or operator acknowledges and agm& that issuance of this Letter is
based upon an agreement by the property owner(s) of the real property located at
the common address, 1554-1580 Bloomingdale Road, Glendale Heights, [llinois
(Property), through the use of the recorded Environmental Land Use Control
(ELUC), to allow contaminated groundwater and/or soil to remain beneath the
Property. Specifically, the owner(s) of the Pyuperty has agreed, for
himself/herself and his/her heirs, grantees, successors, assigns, transferees and
any other owner, occupant, lessee, possessor or user of the Property, or the holder
of any portion thereof or interest therein, that certain limitations or requirements
have been imposed upon the use of the Property in accordance with the terms and
conditions of the recorded ELUC. Unless other remedies that may be available
are satisfied, a failure to comply with the limitations or requirements of the
recorded ELUC may result in voidance of this Letter. The failure to comply with .
the limitations or requirements of the recorded ELUC may also be grounds for an
enforcement action pursuant to Title VII of the Act.

Information regarding the recorded ELUC and/or remediation performed on the Property may be obtained
from the Illinois EPA through a written request under the Freedom of Information Act (5 ILCS 140) to
the Bureau of Land, FOIA Unit as detailed elsewhere in this Letter.

5. Failure to establish, operate, and maintain controls in full compliance with the Act, applicable
regulations, and the approved corrective action plan, if applicable, may result in voidance of this
Letter.

OTHER TERMS

6. Any contaminated soil and/or groundwater removed or excavated from, or disturbed at, the
“above-referenced site, more particularly described in the Leaking Underground Storage Tank
Environmental Notice of this Letter, must be handled in accordance with all applicable laws and
. regulations under 35 IlIL. Adm. Code Subtitle G.
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7. Further information regarding the above-referenced site can be obtained through a written
request under the Freedom of Information Act (5 ILCS 140) to:

Illinois Environmental Protection Agency
Attention: Freedom of Information Act Officer
Bureau of Land - #24 '

1021 North Grand Avenue East

Post Office Box 19276

Springfield, IL 62794-9276

8. Pursuant to 35 Ill. Adm. Code 734.720, should the Illinois EPA seek to void this Letter,
the Illinois EPA shall provide Notice of Voidance to the owner or operator of the leaking
underground- storage tank system(s) associated with the above-referenced incident and the
current title holder of the real estate on which the tanks were located, at their last known
addresses. The notice shall specify the cause for the voidance, explain the provisions for
appeal, and describe the facts in support of the voidance. Specific acts or omissions that
may result in the voidance of this Letter include, but shall not be limited to:

a.

Any violation of institutional controls or industrial/commercial land use
restrictions;

The failure to operate and maintain preventive or engineering controls or to
comply with any applicable groundwater monitoring plan;

The disturbance or removal of contamination that has been left in-place in
accordance with the Corrective Action Plan or Completion Report;

The failure to comply with the recording requirements for the Letter;
Obtaining the Letter by fraud or misrepresentation; or
Subsequent discovery of contaminants, not identified as part of the invéstigative

or remedial activities upon which the issuance of the Letter was based, that pose a
threat to human health or the environment.

Submit an accurate and official copy of this Letter, as recorded, to:

Illinois Environmental Protection Agency
Bureau of Land - #24

Leaking Underground Storage Tack Section
1021 North Grand Avenue East

Post Office Box 19276

Springfield, IL 62794-9276
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If you have any questions or need further assistance, please contact the Illinois EPA project
manager, Doona Wallace, at (217) 524-1283.

Sincerely,

Thomas A. Henninger

Unit Manager

Leaking Underground Storage Tank Section
Division of Remediation Management
Bureau of Land

TAH:DW:dw\

Attachments: Leaking Underground Storage Tank Environmental Notice
Base Map locating barrier
Base Map locating Highway Authority Agreement area
Legal description
Glendale Heights City Groundwater Ordinance

c: ARCADIS US
BOL File
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MAS " ING
ILLINQIS

EXHIBIT A 3877

THAY PART OF .THE NORTHWEST QUARTER oF Stcriox 34, Townsir 30 Nortu, Range 10, East

"OF THE THIRD PRINCIPAL HERID!AN', OESCRIBED AJ FOLLOWS: COMMENCING AT THE NORTHEZAST

CORNER OF SAID NORTHWEST QUARTER; THEMCE SOUTH ALONG THE EAST LINE OF Sx1D NOATHWESY
QUARTER A DISTAKCE OF 200.00 FEET; THENCE WEST PARALLLL WITH THE NORTH LINE OF SA1D
NORTMWEST QUARTER A DISTARCE OF 200,05 FECT; THENGCE NORTH PARALLEL. WITH THE EAST
LINE OF SAID NORTHWEST QUARTER A DISTANCE oF 200.05 FLEY TO THE NORTH LIRE OF sdiD
NORTHWEST QUARTER; THENCE TAST ALONG THC NORTH LINE OF SAID NORTHWEST QUARTER A
DISTANCE OF 200.05 FEET TG THC PLACE OF BEGINMING, (ZXCEPT THEREFROM YHE CASY 50.0

"FECEY THEREOF, A5 MEASURCD PCRPENDICULAR TO THE EAST LINE, ANO EXCEPY THE NomrYH 50.0

FECT THEREOF, A9 HEASURED PCRPENDICULAR TO THC NORTH LINE) in DuxPact County,
ILLiNOIS, : -

T Now Known oS’

PARCEL 1:

Lot 1 of Lani's Subdivision in Section 34, Township 40 North, Range 10 East of the Third
Principal Meridlan, according to the plat thereof recorded December 11, 1968 as Document
R68-57886 in DuPage County, lllinois.
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Attachnient A

STATE OF ILLINOIS )
COUNTY OF DUPAGE ) ss
CERTIFICATE

I, Marie Scbmidt, do hereby certify that I am the
duly qualified Villege Clerk of the Village of
Glendale Heights, in the County and State
‘aforesaid, and as such Deputy Clerk, I am the
keeper of the official journal, rTecards and f£iles
of the President and Board of Trustees of gaid
vVillage.

I do further cexrtify that the attached and
foregoing 18 a full, true and correct copy of
ORDINANCE 2012-74, AN ORDINANCE AMERDIRG SECTIQN 9-
21-1, ERTITLED “CONNERCTION REQUIRED,” OF ARTICLE A,
ENTITLED “COENECTION REQUIREMENTS” OF CHAPIER 2,
ETITLED “WATER USRE AND 8ERVICRE,” OF TITLE 9,
mmmsm."ormvmmnxor
THE VIILAGE OF GLENDALE EETIGHTS, DUPAGE COUNTY,
ILLINOIS ‘

IN WIINESS WHEREOF, I have hereunto affixed by
auvsuL ottic:.al signature and the corporate seal of said
GLEN llage of Glgnaale Heights, DuPage County,

50000“094 inois this 20™ day of November, 2012.

& ):r§
=3 G'JZLGAAQ‘ %M
A SE | "“,;: SebmidE ¢ G ntinsils
%X ). vi ge Clerk
""'f»‘ﬁ?ﬁ‘.‘?ﬁ*"é -

Village of Glendale Heights, ¢ 300 Civic Center Plaza » Glendale Helght, (L 60139
(630) 260-6000 + (630) 260-9728 facsimile
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ORDINANCE NO. 2012 - 74

AN ORBINANCE AMENDING SDCHON 9-11-1, ENTHLED “CONNECTION '
REQUIRED,” OF ARTICLE A, ENTITLED “CONNECHON BEQUIREMKNP&” OF
CHAPTER 2, BNTITLED “WATER USE AND SERVICE,” OF TITLE 9, ENTITLED
“WATER AND SEWER,” OF THE VILLAGE CODE. OF THE VILLAGE OF
GWGB’[‘S, DUPAGE COUNTY, ILLINOIS

_ PASSED AND APPROVED BY
THR PRESIDENT AND BOARD OF TRUSTERS
THIS 15® DAY OF NOVEMBER, 2012.

Pubhﬂmdmpmphldﬁmnby _
euthority of o corporsts egthorities - _
of the Village of Glendale Heights, Mifiols,
the 15® day of Novembez, 2012.

104



.ORDINANCE NO. 2012 - 74

AN-ORDINANCE AMENDING SECTION. 9-21-1, ENTIITLED “CONNECTION
REQUIRED,” OF ARTICLE A, ENTITLED “CONNECTION REQUIREMENTS,” OF
CHAPTER 2, ENTITLED “WATER USE AND SERVICE,” OF TITLE 9, ENTTTLED
“WATER AND SEWER,” OF THE VILLAGE CODE OF THE VILLAGE OF

_ GLENDALE HEIGHTS, DUPAGE COUNTY, ILLINOIS

 BEIT ORDAINED by the President and Board of Trustees of the Village of Glendale
Heighits, DuPage County, Dlipnis, es follows:

Section 1.  That Section 9-2A-1, entided “Cmmecconaquncmmng"af Chaper 2,
cotitled “Water Use and Service,” of Title 9, entitled-“Waterami Sewer,” of the Village Code of -
the Village of Glendale Heights, DuPage Cormity, Ifinois, be and hercby is amended by deleting
the same in its entircty and inserting therefnr the follow:

9-2A-1:: CONNECTION REQUIRED:
A, Use of groundwater as a potable water supply prohibited.
Except for ench uses ormethods in existence bafare the effective date of this ordinancs,

the use or attempt to nseasapomblowmswplygrmmdwmﬁum within the corporate
limits of the Village of Glendale Heights, as a potable water supply, by the installation ar
drlling of wells or by anyothamcthodishad:ypmhmml This prokihition expressly
includes theVillage of Glcndale Heights.

B. Definitians,

“Persan” is eny individual, partnership, co-partnexXip, finn, company, limied liahikity
company,; sxparation, assaciatian, joint stock company, trast, estate, political
-suhhvimon. orany other legal entity, or their legal representatives, agents or assigns.

' “Potablewaizr" is any water used for nmman or damestic consumptian, including, but not
limised to, water nsed for drinking, bathing, swinmming, washing dishes, or preparing
foods, but doés not inclnde irvigatian.

C. Pcaaltics.

Any persan violating the provisions of thjs Section shall be subject to a fine in
acoordance with Chapter 4 of the Glendale Heights Village Code.

Section2.  That all ordinances or parts of ordinances in conflict with this Ordinance
are herchy repeeled {nsofar as they are in conflict with-this-Ordnance.

346196.1
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Section3,  Theif apy provision of this Ordindnce orits application to sny person oz
nider any circumstapoes is adjudged invalid, soch adjodication shall not affect the validity of
this Ordintnee a8 a whole of 6f ety poftion not adjudged invalid ;

Sectiond,  That this Ordisimee shall b6 i full fares asd effoct Som and after its
pasaage and spproval-in the manner provided by law. :

AYES: Trustecs Schmidt, Light, Maritato, Pojack, Schroeder

NAYS:N@e

ABSEN'I‘ Trustee Fonte
PASSED:  This15% dayof Novembez, 2012
APPROVED: This 15% dayof November, 2012,

PUBLISHED: This 15% day of Navembes, 2012,

S s\‘éﬁg&f’fﬁ’%’&
ATTEST: | s%qoogo% ’:ﬁ
- 4 B2E

g fo Sl G SEAL S
" KIS
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Attachment B
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0430400001 — DuPage County
Glenside Fire Protection District

Incident # 20140948

Leaking UST Technical File ; ] (
PREPARED BY: ' l
Name: Glenside Fire Protection District D B'u c H 0 ’LZ !

Mr. James Reid
Dlzll;ﬁ?E COUNTY RECORDER

NOV.1 .
Address: 1608 Bloomingdale Road OTHER 4345.00 &H_sg.,_sg-sﬂg &lg
Glendale Heights, IL 60139 010 PAGES R2014- 106563
RETURN TO:

Name: | Glenside Fire Protection Distric
. Mr. James Reid

Address: \1 608 Bloomingdale Road
lendale Heights, IL 60139

(THE ABOVE SPACE FOR RECORDER’S OFFICE)
LEAKING UNDERGROUND STORAGE TANK ENVIRONMENTAL NOTICE

THE OWNER AND/OR OPERATOR OF THE LEAKING UNDERGROUND STORAGE TANK SYSTEM(S)
ASSOCIATED WITH THE RELEASE REFERENCED BELOW, WITHIN 45 DAYS OF RECEIVING THE NO
FURTHER REMEDIATION LETTER CONTAINING THIS NOTICE, MUST SUBMIT THIS NOTICE AND
THE REMAINDER OF THE NO FURTHER REMEDIATION LETTER TO THE OFFICE OF THE
RECORDER OR REGISTRAR OF TITLES OF DUPAGE COUNTY IN WHICH THE SITE DESCRIBED
BELOW IS LOCATED. '

Illinois EPA No.: 0430400001

Leaking UST Incident No.: 20140948

Glenside Fire Protection District, Mr. James Reid, the owner and/or operator of the leaking
underground storage tank system(s) associated with the above-referenced incident, whose .
address is 1608 Bloomingdale Road, Glendale Heights, IL 60139, has performed investigative
and/or remedial activities for the site identified as follows and depicted on the attached Site Base
Map:

1. Legal Description or Reference to a Plat Showing the Boundaries: see attachment
2. Common Address: 1608 Bloomingdale Road, Glendale Heights, Illinois
3. Real Estate Tax Index/Parcel Index Number: 02-27-326-046
4. Site Owner: Glenside Fire Protection District, Mr. James Reid
5. Land Use Limitation: There are no land use limitations.
6. See the attached No Further Remediation Letter for other terms.
dm e REGEIVED =
{EPA.OMISION OF RE¢°',‘_RB‘1’_§ 1 certify that this is 2
RELEAS copy of an instrument
DEC 0 1 2014 NUV 1 7 2014 recorded in my office.
. - 7d Bt
REVIEWER:JKS IERPA/BOL  ruass®
~ DuPoge County R eetdet\
Leaking Underground Storage Tank Environmental Notice i ’LLILLIZQEL_
; Depuly_:_%—-
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Page 2

1. Glenside Fire Protection District, Mr. James Reid, the owner or operator of the
underground storage tank system(s).

2. Any parent corporation or subsidiary of such owner or operator.

3. Any co-owner or co-operator, either by joint tenancy, right-of-survivorship, or any other
party sharing a legal relationship with the owner or operator to whom the Letter is issued.

4, Any holder of a beneficial interest of a land trust or inter vivos trust whether revocable or
irrevocable.

5. Any mortgagee or trustee of a deed of trust of such owner or operator.

6. Any successor-in-interest of such owner or operator.

7. Any transferee of such owner or operator whether the transfer was by sale, bankruptcy

proceeding, partition, dissolution of marriage, settlement or adjudlcatlon of any civil
action, charitable gift, or bequest.

8. Any heir or devisee of such owner or operator.

9. An owner of a parcel of real property to the extent that this Letter applies to the
" occurrence on that parcel.

This Letter and all attachments, including but not limited to the Leaking Underground Storage
Tank Environmental Notice, must be filed within 45 days of receipt as a single instrument with
the Office of the Recorder or Registrar of Titles in the county in which the above-referenced site
is located. This Letter shall not be effective until officially recorded by the Office of the

Recorder or Registrar of Titles of the applicable county in accordance with Illinois law so it

forms a permanent part of the chain of'title for the above-referenced property. Within 30 days of
this Letter being recorded, an accurate and official copy of this Letter, as recorded, shall be
obtained and submitted to the Illinois EPA. For recording purposes, it is recommended that the
Leaking Underground Storage Tank Environmental Notice of this Letter be the first page of the
instrument filed.

CONDITIONS AND TERMS OF APPROVAL

LEVEL OF REMEDIATION AND LAND USE LIMITA TIONS

1. The remediation objectives for the above-referenced site, more particularly described in
the Leaking Underground Storage Tank Environmental Notice of this Letter, were
established in accordance with the requirements of the Tlered roach to Corrective
Action Objectives (35 Ill. Adm. Code 742) rules. @ E VE D

NOV 17 2014
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Page 3

2. As a result of the release from the underground storage tank system(s) associated with the
above-referenced incident, the above-referenced site, more particularly described in the
attached Leaking Underground Storage Tank Environmental Notice of this Letter, shall
not be used in a manner inconsistent with the following land use limitation: There are no
land use limitations.

3. The land use limitation specified in this Letter may be revised if:

a. Further investigation or remedial action has been conducted that documents the
attainment of objectives appropriate for the new land use; and

b. A new No Further Remediation Letter is-obtained and recorded in accordance
with Title XVII of the Act and regulations adopted thereunder.

PREVENTIVE, ENGINEERING, AND INSTITUTIONAL CONTROLS

4. Preventive:  None.
Engineering: None.

Institutional: This Letter shall be recorded as a permanent part of the chain of title for
the above-referenced site, more particularly described in the attached
Leaking Underground Storage Tank Environmental Notice of this Letter.

5. Failure to establish, operate, and maintain controls in full compliance with the Act,
applicable regulations, and the approved corrective action plan, if applicable, may result
in voidance of this Letter. '

OTHER TERMS

6. Any contaminated soil or groundwater removed or excavated from, or disturbed at, the
above-referenced site, more particularly described in the Leaking Underground Storage
Tank Environmental Notice of this Letter, must be handled in accordance with all

applicable laws and regulations under 35 Ill. Adm. Code Subtitle G.

7. Further information regarding the above-referenced site can be obtained through a written
request under the Freedom of Information Act (5 ILCS 140) to:
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Page 4

Illinois Environmental Protection Agency
Attention: Freedom of Information Act Officer
Bureau of Land - #24

1021 North Grand Avenue East

Post Office Box 19276

Springfield, IL 62794-9276

8. Pursuant to 35 Il1l. Adm. Code 734.720, should the Illinois EPA seek to void this Letter,
-the Illinois EPA shall provide notice to the owner or operator of the leaking underground
storage tank system(s) associated with the above-referenced incident and the current title
holder of the real estate on which the tanks were located, at their last known addresses.
The notice shall specify the cause for the voidance, explain the provisions for appeal, and
describe the facts in support of the voidance. Specific acts or omissions that may result
in the voidance of this Letter include, but shall not be limited to:

a.

Any violation of institutional controls or industrial/commercial land use
restrictions;

The failure to operate and maintain preventive or engineering controls or to
comply with any applicable groundwater monitoring plan;

The disturbance or removal of contamination that has been left in-place in
accordance with the Corrective Action Plan or Completion Report;

The failure to comply with the recording requirements for the Letter;
Obtaining the Letter by fraud or misrepresentation; or
Subsequent discovery of cohtaminants, not identified as part of the investigative

or remedial activities upon which the issuance of the Letter was based, that pose a
threat to human health or the environment.

Submit an accurate and official copy of this Letter, as recorded, to:

Illinois Environmental Protection Agency
Bureau of Land - #24

Leaking Underground Storage Tank Section
1021 North Grand Avenue East

Post Office Box 19276

Springfield, IL 62794-9276
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Page 5

If you have any questions or need further assistance, please contact the Illinois EPA project
manager, Dave Myers, at 217/785-7491.

Sincerely,

L

Thomas A. Henninger

Unit Manager

Leaking Underground Storage Tank Section
Division of Remediation Management
Bureau of Land

TAH:dm: \nfr.doc

Attachments: Leaking Underground Storage Tank Environmental Notice
Site Base Map
Plat of Survey (2 pages)

c Marlin Environmental
BOL File
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AVENUE EAST, P.O. BOX 19276, SPRINGFIELD, ILUNOIS 62794-9276 o (21
PAT QUINN, GOVERNOR LiISA BONNETT, DIR

217/524-3300 CERTIFIED MAIL

7012 0470 0001 297 LB88
NOV D 5 2018 '

Glenside Fire Protection District
Mr. James Reid
1608 Bloomingdale Road

Glendale Heights, IL 60139 DED
Re:  LPC #0430400001 -- DuPage County CO k \

Glendale Heights/ Glenside Fire Protection District P\ R

1608 Bloomingdale Road NF

Leaking UST Incident No. 20140948 -- NFR Letter
Leaking UST Technical File

Dear Mr. Reid:

The Illinois Environmental Protection Agency (Illinois EPA) has reviewed the Early Action Tier
I Remediation Objectives Compliance Report submitted for the above-referenced incident. This
information was dated October 10, 2014 and was received by the Illinois EPA on October 21,
2014. Citations in this letter are from the Environmental Protection Act (415 ILCS 5) (Act) and
Title 35 of the Illinois Administrative Code (35 Ill. Adm. Code).

The Early Action Tier 1 Remediation Objectives Compliance Report and the Licensed
Professional Engineer Certification submitted pursuant to Section 57.6 of the Act and 35 Ill
Adm. Code 734.135(d) indicate the remediation objectives have been met.

Based upon the certification by Robert Renguso, a Licensed Professional Geologist, and pursuant
to Section 57.10 of the Act (415 ILCS 5/57.10), your request for a no further remediation
determination is granted under the conditions and terms specified in this letter.

Issuance of this No Further Remediation Letter (Letter), based on the certification of the
Licensed Professional Geologist, signifies that: (1) all statutory and regulatory corrective action
requirements applicable to the occurrence have been complied with; (2) all corrective action
concerning the remediation of the occurrence has been completed; and (3) no further corrective
action concerning the occurrence is necessary for the protection of human health, safety, and the
environment. ‘Pursuant to Section 57.10(d) of the Act, this Letter shall apply in favor of the
following parties:

4302 N. Main St, Rockford, IL 61103 (815) 987-77 60 951 1 Harrison St, Des Plaines, L 6001 6 (847) 294-4000

595 S. Stato, Elgin, IL 60123 (847) 608-3131 412 SW Waishington St., Suite D, Peorig, IL 61 602 (309) 671-3022
2125 S. First St., Champaign, IL 61820 (217) 278-5800 2309 W. Main St, Svite 116, Marion, IL 62959 (618) 993-7200
2009 Mall St, Collinsvillo, IL 62234 {618) 346-5120 113 100 W. Randolph, Svito 10-300, Chicago, IL 60601 (312) 814-6026

PLEASE PRINT ON RECYCLED PAPR
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:ES CERTIFICATE

IUINOIS DEPARTMENT OF
WAY ACCESS PURSUANT TO
LAW IN RELATION TO PLATS, *
REQUIREMENTS CONTAINED IN
i FOR ACCESS DRIVEWAYS TO
' THE DEPARTMENT.

. THIS IS TO CERTIFY THAT i, ANTHONY 4 STRIOQAND, AN WAINOIS -~
PROFESSION COUNTY AFURESAD

S?ATE OF !U.INO!S
SS
COUNTY OF DuPAGE )

AL LAND SURVEYOR (N THE STATE AND
AAVE SURVEYED, CONSOLIDATED AND RLATTED FOR THE OWNER(S)
THEREUF OF PART OF THE SOUTHEAST QUARTER OF SECTION-28,
TOWNSHIP 40 NORTH, RANGE 10 EAST OF THE THIRD PRINCIPAL
MERIDIAN, AND IN THE SOUTHWEST QUARTER OF SECTION 27, TOWNSHIP
40 NORTH, RANGE 10 EAST OF THE THIRD PRINCIPAL MERIDIAN, IN
DUPAGE COUNYY, ILLINOCIS.

LEGAL DESTRIPTION

LOTSITHM4ANDL07$57&5&ALLING.USVE.INBLOO<7IN
GLENDALE TERRACE UNIT ZBENGASUBDMSONN'ME

WWAR?E?WSECTIONZ&W NGUH.RANGEW"
SOUTHWEST

EAST OF THE THIRD PRINCIPAL MERIDIAN, AND IN THE S|
ARTER SECTION 2

™
RECORDED SEPTEMBER 28, 1961 AS DOCUMENT R61-24052, IN DUPAIE
COUNTY, WLINOIS.

ALSO DESCRIBED AS FOLLOWS:

mmm%ﬁumwoz&&sa -

T_RO1-24052Z

552 Q3R B, e e e e o
TON AVENUE 228.64 FEET TO THE ER OF LOT

MINUTES 37 WEST ALONG THE NORTH LINE OF LOT 59.97 FEET
mm' 39 TES 2 qsf “’”é"is?r‘%‘aﬁ;e"%“ g
¢ MINU 4 UNE OF

D" WEST CORNER

SOUTH 83

ﬁG‘T—OF—VlAY LINE 178.86 FEET TO THE NOR‘!NEAS? m OF

BLOOX 7 ALSO-BEING THE WEST RIGHT—CF—WAY OF BLOCMINGOALE
ROAD; THENCE SOUTH 03 DEGREES )4 MINUTES 456 SECONDS WEST
ALONG SAID WEST RIGHT-OF—=WAY 201.59 FEET TO THE PRACE OF

BEGINNING ALL [N DUPAGE COUNTY. ILLINOIS.

| FURTHER CERTIFY THAT MONUMENTS WiLL BE SET AT ALL LO
POITS '0F CURVATURE AND TANGENCY, AS INDICATED UPON.

CORNERS,
* COMPLEMION OF CONSTRUCTION, AND THAT THE PLAT HEREON DRAWN

CORRECTLY REPRESENTS SAID SURVEY AND SUBDIVISION. DIMENSIONS
ARE GIVEN N FEET AND DECIMAL PARTS THEREOF.

! FURTHER CERTIFY THAT THE FOREGOING PROPERTY FALLS WITHIN THE
~-CORPORATE LIMITS .OF THE VILLAGE OF GLENDALE HEI GH'IS.

| FURTHER CERTIFY THAT THE PROPERTY FALLS IN ZONE C© (AREAS OF
MINIMAL FLOODING) AS PER FLOOD -INSURANCE RATE MAP OF GLENDALE

HEIGHTS COMMUNITY PANEL 170026 NO‘I c RE“ JANIJARY 1st, 1982. )

]
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BLOOMINGDALE RD

FORMER UST LEGEND

APPROXIMATE CONFIRMATION SAMPLE LOCATION
( o =IMPACTED ABOVE TACO TIER 1 SRO’S) H

SUB!J ECT SITE PROPERTY LINE

PROPERTY LINE

FORMER PRODUCT PIPING RUN

OVERHEAD UTILITIES (ELECTRIC AND/OR TELEPHONE)
WATER LINE

NATURAL GAS LINE

SANITARY OR STORM SEWER LINE

v — —

#1 - 1,000 GALLON DIESEL FUEL UST
#2 - 1,000 GALLON GASOLINE UST

*» v e

E—

SITE AREA FEATURES MAP

GLENSIDE FIRE PROTECTION DISTRICT
I 1608 BLOOMINGDALE ROAD
i MARLIN GLENDALE HEIGHTS, IL 60139
, : ~PREPARED BY: | FIGURE: DATE: “PROJECT ¥:
| Environmental | ReNGUSO 2 10/14 1282
| eI DS S DRAWN BY: FILE NAME:
: ST. CHARLES, ILLINOIS 60174 : -
| (630) 444-1933 CZARUK GLENSIDE FPD - SAF
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2021 Fullerton Avenue Resurfacing
Fullerton Avenue
Glendale Heights, IL 60139

Inquiry Number: 6489203.1s
May 11, 2021

EDR FIRST REPORT

A Search of ASTM E1527-13 §8.2.1 Databases

@/ EDR®

edrnet.com

800.352.0050
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Table of Contents

This report includes a search of reasonably available environmental records to assist the professional

in compliance with Section 8.2.1 Standard Federal, State, and Tribal Environmental Record Source

of ASTM Standard Practice for Environmental Site Assessments: Phase | Environmental Site Assessment
Process (E1527-13). Additional environmental records sources may be available for your property.

Target Site: FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

Site Location

Degrees (Decimal) Degrees (Min/Sec) UTMs
Longitude: 88.091155 88.0911550 - 88° 5’ 28.15" Easting: Els.l
Latitude: 41.917243 41.9172430 - 41° 55’ 2.07” Northing: 4640950.0
Elevation: 807 ft. above sea level Zone: Zone 16
SECTION PAGE
Search Summary. _ _ _ e ES-1
Sites Sorted by Distance. _ _ _ _ _ _ _ _ _ _ _ _ o ________ ES-3
Sites Sorted by Database. _ _ _ _ _ _ _ _ _ __ _ _ _ _ _ _ o ___________. ES-4
1 Mile Map. - - - e 2
0.25 Mile Map. - - _ - - o 3
Mapped Site Details. _ _ _ _ _ _ _ e 4
Orphan Summary. _ _ _ _ _ . OR-1
Records Searched/Data Currency Tracking. _ _ _ _ _ _ _ _ _ _ _ _ _ _ __ __ _ ________________. GR-1
USGS 7.5 Minute Topographic Map_ _ _ _ _ _ __ __ _ _ _ _ _ _ o ____________ T™M-1

Disclaimer - Copyright and Trademark Notice

This Report contains certain information obtained from a variety of public and other sources reasonably available to Environmental Data
Resources, Inc., as described herein. It cannot be concluded from this Report that coverage information for the target and surrounding
properties does not exist from other sources. NO WARRANTY EXPRESSED OR IMPLIED, IS MADE WHATSOEVER IN CONNECTION WITH THIS
REPORT. ENVIRONMENTAL DATA RESOURCES, INC. SPECIFICALLY DISCLAIMS THE MAKING OF ANY SUCH WARRANTIES, INCLUDING WITHOUT
LIMITATION, MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL
ENVIRONMENTAL DATA RESOURCES, INC. BE LIABLE TO ANYONE, WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE, ACCIDENT
OR ANY OTHER CAUSE, FOR ANY LOSS OF DAMAGE, INCLUDING, WITHOUT LIMITATION, SPECIAL, INCIDENTAL, CONSEQUENTIAL, OR EXEMPLARY
DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL DATA RESOURCES, INC. IS STRICTLY LIMITED TO A REFUND OF THE AMOUNT

PAID FOR THIS REPORT.

Purchaser accepts this Report "AS IS". Any analyses, estimates, ratings, environmental risk levels or risk codes provided in this Report
are provided for illustrative purposes only, and are not intended to provide, nor should they be interpreted as providing any facts
regarding, or prediction or forecast of, any environmental risk for any property. Only a Phase | Environmental Site Assessment performed
by an environmental professional can provide information regarding the environmental risk for any property. Additionally, the

information provided in this Report is not to be construed as legal advice.

Copyright 2015 by Environmental Data Resources, Inc. All rights reserved. Reproduction in any media or format, in whole or in part,
of any report or map of Environmental Data Resources, Inc., or its affiliates, is prohibited without prior written permission.

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or
its affiliates. All other trademarks used herein are the property of their respective owners.
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Search Summary

TARGET SITE: FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

Category Database Update Radius Site 1/8 1/4 1/2 >1/2 Orphan TOTALS
Federal NPL site list

NPL 12/30/2020 1.000 0 0 0 0 0 0 0

Proposed NPL 12/30/2020 1.000 0 0 0 0 0 0 0

NPL LIENS 10/15/1991 TP 0 - - - - 0 0
Federal Delisted NPL site list

Delisted NPL 12/30/2020 1.000 0 0 0 0 0 0 0
Federal CERCLIS list

FEDERAL FACILITY  04/03/2019 0.500 0 0 0 0 - 0 0

SEMS 12/30/2020 0.500 0 0 0 0 - 0 0
Federal CERCLIS NFRAP site list

SEMS-ARCHIVE 12/30/2020 0.500 0 0 0 0 - 0 0
Federal RCRA CORRACTS facilities list

CORRACTS 12/14/2020 1.000 0 0 0 0 1 0 1
Federal RCRA non-CORRACTS TSD facilities list

RCRA-TSDF 12/14/2020 0.500 0 0 0 0 - 0 0
Federal RCRA generators list

RCRA-LQG 12/14/2020 0.250 0 0 0 - - 0 0

RCRA-SQG 12/14/2020 0.250 0 0 1 - - 0 1

RCRA-VSQG 12/14/2020 0.250 0 0 2 - - 0 2
Federal institutional controls / engineering controls registries

LUCIS 02/09/2021 0.500 0 0 0 0 - 0 0

US ENG CONTROLS  10/28/2020 0.500 0 0 0 0 - 0 0

US INST CONTROLS  10/28/2020 0.500 0 0 0 0 - 0 0
Federal ERNS list

ERNS 12/14/2020 TP 0 - - - - 0 0
State- and tribal - equivalent CERCLIS

SSU 01/25/2021 1.000 0 0 0 0 0 0 0
State and tribal landfill and/or solid waste disposal site lists

SWF/LF 12/31/2019 0.500 0 0 0 0 - 0 0

EDR First Report
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Search Summary

TARGET SITE: FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

Category Database Update Radius Site 1/8 1/4 1/2 >1/2 Orphan TOTALS

CCDD 09/11/2020 0.500 0 0 0 0 - 0 0

LF SPECIAL WASTE  01/01/1990 0.500 0 0 0 0 - 0 0

IL NIPC 08/01/1988 0.500 0 0 0 0 - 0 0
State and tribal leaking storage tank lists

LUST 01/20/2021 0.500 0 2 1 1 - 1 5

INDIAN LUST 10/01/2020 0.500 0 0 0 0 - 0 0

LUST TRUST 06/06/2016 0.500 0 0 0 0 - 0 0
State and tribal registered storage tank lists

FEMA UST 01/29/2021 0.250 0 0 0 - - 0 0

UST 01/20/2021 0.250 0 2 2 - - 0 4

INDIAN UST 10/01/2020 0.250 0 0 0 - - 0 0
State and tribal institutional control / engineering control registries

ENG CONTROLS 12/23/2020 0.500 0 0 0 0 - 0 0

INST CONTROL 12/23/2020 0.500 0 0 0 0 - 0 0
State and tribal voluntary cleanup sites

SRP 12/23/2020 0.500 0 0 0 0 - 0 0

INDIAN VCP 07/27/2015 0.500 0 0 0 0 - 0 0
State and tribal Brownfields sites

BROWNFIELDS 02/11/2010 0.500 0 0 0 0 - 0 0

- Totals -- 0 4 6 1 1 1 13
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Sites Sorted by Distance

TARGET PROPERTY ADDRESS.:

FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft, mi.)

ID SITE NAME ADDRESS DATABASE ACRONYMS ELEVATION  DIRECTION

Al MARATHON OIL CO. 1590 BLOOMINGDALE RD  LUST Lower 57, 0.011, South
A2 PRIDE OF GLENDALE HE 1590 BLOOMINGDALE RD  UST Lower 57, 0.011, South
A3 GLENSIDE FIRE PROTEC 1608 BLOOMINGDALE RD  UST Higher 102, 0.019, North
A4 GLENSIDE FIRE PROTEC 1608 BLOOMINGDALE RO LUST Higher 102, 0.019, North
5 GLENDALE LAKES GOLF 1550 PRESIDENT LUST, UST Higher 814, 0.154, South
B6 UNITED STATES POSTAL 500 EAST FULLERTON A UST Lower 901, 0.171, West
B7 USPS CAROL STREAM P& 500 E FULLERTON AVE RCRA-VSQG Lower 901, 0.171, West
C8 MAACH MACHINERY CO 590 TOWER RCRA-SQG Higher 943, 0.179, NNW
Cc9 TEAM CONCEPT 540 TOWER BLVD RCRA-VSQG Lower 1136, 0.215, NW
10 USAVE - FORMERLY 1458 BLOOMINGDALE RD  LUST Lower 1783, 0.338, South
11 PIERCE AND STEVENS C 245 EAST KEHOE BOULE  CORRACTS Lower 4507, 0.854, SW
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Sites Sorted by Database

TARGET PROPERTY SEARCH RESULTS

The target property was not listed in any of the databases searched by EDR.

SURROUNDING SITES: SEARCH RESULTS

Federal RCRA CORRACTS facilities list
CORRACTS: Corrective Action Report

Site Address Direction / Distance Map ID  Page

PIERCE AND STEVENS C 245 EAST KEHOE BOULE SW (0.854 mi. / 4507 ft.) 11 36

Federal RCRA generators list
RCRA-SQG: RCRA - Small Quantity Generators

Site Address Direction / Distance Map ID  Page

MAACH MACHINERY CO 590 TOWER NNW (0.179 mi. /943 ft.) C8 27

RCRA-VSQG: RCRA - Very Small Quantity Generators (Formerly Conditionally Exempt Small Quantity

Generators)
Site Address Direction / Distance Map ID  Page
USPS CAROL STREAM P& 500 E FULLERTON AVE W (0.171 mi. / 901 ft.) B7 21
TEAM CONCEPT 540 TOWER BLVD NW (0.215 mi. / 1136 ft) C9 30

State and tribal leaking storage tank lists

LUST: Leaking Underground Storage Tank Sites

Site Address Direction / Distance Map ID  Page

MARATHON OIL CO. 1590 BLOOMINGDALE RD S (0.011 mi. / 57 ft.) Al 4
NFA/NFR Letter: 2013-08-07
Incident Num: 912798
Incident Num: 950669
Incident Num: 20060114
Incident Num: 20091111
IL EPA Id: 430405034

EDR First Report TC6489203.1s EXECUTIVE SUMMARY 4
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Site

GLENSIDE FIRE PROTEC
NFA/NFR Letter: 2014-11-05
Incident Num: 20140948
IL EPA Id: 430400001

GLENDALE LAKES GOLF
NFA/NFR Letter: 1996-02-27
Incident Num: 950179
IL EPA Id: 430405053

USAVE - FORMERLY
NFA/NFR Letter: 2018-02-08
Incident Num: 912906
IL EPA Id: 430405035

Sites Sorted by Database

Address

1608 BLOOMINGDALE RO

1550 PRESIDENT

1458 BLOOMINGDALE RD

State and tribal registered storage tank lists

UST: Underground Storage Tank Facility List

Site

PRIDE OF GLENDALE HE
Tank Status: Removed
Status: CLOSED
Facility 1d: 2013811

GLENSIDE FIRE PROTEC
Tank Status: Removed
Tank Status: Currently in use
Status: ACTIVE
Facility 1d: 2015054

GLENDALE LAKES GOLF
Tank Status: Removed
Status: CLOSED
Facility 1d: 2000219

UNITED STATES POSTAL
Tank Status: Removed
Tank Status: Currently in use
Status: ACTIVE
Facility 1d: 2031280

EDR First Report

Address

1590 BLOOMINGDALE RD

1608 BLOOMINGDALE RD

1550 PRESIDENT

500 EAST FULLERTON A

124

Direction / Distance  Map ID  Page
N (0.019 mi. / 102 ft.) A4 14

S (0.154 mi. / 814 ft.) 5 15

S (0.338 mi. / 1783 ft.) 10 35
Direction / Distance Map ID Page
S (0.011 mi. / 57 ft.) A2 6

N (0.019 mi. / 102 ft.) A3 11

S (0.154 mi. / 814 ft.) 5 15

W (0.171 mi. / 901 ft.) B6 17
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1.00 Mile Map

FULLERTON AVENUE GLENDALE HEIGHTS, IL 60139
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0.250 Mile Map

FULLERTON AVENUE GLENDALE HEIGHTS, IL 60139
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST

EDR ID: S108479940 DIST/DIR:  0.011 South ELEVATION:

801

MAP ID: Al

NAME: MARATHON OIL CO.

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60139
DUPAGE

LUST:

Name: MARATHON OIL CO.

Address: 1590 BLOOMINGDALE RD.
City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 912798

IL EPA Id: 430405034

Product: Unleaded Gas

IEMA Date: 1991-10-02

Project Manager: Wallace

Project Manager Phone: Not reported

Email: Not reported

PRP Name: Angel Associates, LP

PRP Contact: Mario Spina

PRP Address: 381 E. St. Charles Road

PRP City,St,Zip: Carol Stream, IL 60188
PRP Phone: 6306680141

Site Classification: Not reported

Section 57.5(g) Letter: 734

Date Section 57.5(g) Letter: Not reported
Non LUST Determination Letter: Not reported
20 Report Received: 1993-02-04

45 Report Received: 2006-05-09

No Further Remediation Letter: 2013-08-07
No Further Remediation Date Recorded: 2013-08-23
Heating Oil Date: Not reported

Non-Lust LR Date: Not reported

Name: MARATHON OIL CO.

Address: 1590 BLOOMINGDALE RD.
City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 950669

IL EPA Id: 430405034

Product: Gasoline

IEMA Date: 1995-04-05

Project Manager: Wallace

Project Manager Phone: Not reported

Email: Not reported

PRP Name: Emro Marketing

PRP Contact: R.G. Schumann

PRP Address: P.O. Box 162

PRP City,St,Zip: East Hazel Crest, IL 60429-0162
PRP Phone: Not reported

Site Classification: Not reported

Section 57.5(g) Letter: 732

Date Section 57.5(g) Letter: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST

EDR ID: S108479940 DIST/DIR:  0.011 South ELEVATION:

801

MAP ID: Al

NAME: MARATHON OIL CO.

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60139
DUPAGE

Non LUST Determination Letter: 1997-04-11

20 Report Received: 1995-05-05

45 Report Received: Not reported

No Further Remediation Letter: Not reported

No Further Remediation Date Recorded: Not reported
Heating Oil Date: Not reported

Non-Lust LR Date: 1997-04-11

Name: MARATHON PETROLEUM COMPANY
Address: 1590 BLOOMINGDALE ROAD
City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 20060114

IL EPA Id: 430405034

Product: Gasoline

IEMA Date: 2006-01-31

Project Manager: Wallace

Project Manager Phone: Not reported

Email: Not reported

PRP Name: Marathon Petroleum Company
PRP Contact: Mark Ehrman

PRP Address: 5000 West 86th Street

PRP City,St,Zip: Indianapolis, IN 46268

PRP Phone: 3178722070

Site Classification: Not reported

Section 57.5(g) Letter: 734

Date Section 57.5(g) Letter: Not reported

Non LUST Determination Letter: Not reported
20 Report Received: Not reported

45 Report Received: 2006-05-09

No Further Remediation Letter: 2013-08-07
No Further Remediation Date Recorded: 2013-08-23
Heating Oil Date: Not reported

Non-Lust LR Date: Not reported

Name: ANGEL ASSOCIATES LP

Address: 1590 BLOOMINGDALE ROAD
City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 20091111

IL EPA Id: 430405034

Product: Gasoline

IEMA Date: 2009-10-07

Project Manager: Wallace

Project Manager Phone: Not reported

Email: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST

EDR ID: S108479940 DIST/DIR:  0.011 South ELEVATION: 801 MAP ID: Al
NAME: MARATHON OIL CO.
ADDRESS: 1590 BLOOMINGDALE RD.

GLENDALE HEIGHTS, IL 60139

DUPAGE
PRP Name: Angel Associates LP
PRP Contact: Mario Spina
PRP Address: 381 East St. Charles Road
PRP City,St,Zip: Carol Stream, IL 60188
PRP Phone: 6306680141
Site Classification: Not reported
Section 57.5(g) Letter: 734
Date Section 57.5(g) Letter: Not reported
Non LUST Determination Letter: Not reported
20 Report Received: Not reported
45 Report Received: Not reported
No Further Remediation Letter: 2013-08-07
No Further Remediation Date Recorded: 2013-08-23
Heating Oil Date: Not reported
Non-Lust LR Date: Not reported

USsT

EDR ID: U004110496 DIST/DIR:  0.011 South ELEVATION: 801 MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

UST:

Name: PRIDE OF GLENDALE HEIGHTS
Address: 1590 BLOOMINGDALE RD.
City: GLENDALE HEIGHTS

Zip: 60137

Facility ID: 2013811

Facility Status: CLOSED

Facility Type: ATTENDED SELF-SERVICE STATION
Owner Id: U0032360

Owner Name: Angel Associates, LP
Owner Address: 30 W 180 Butterfield Rd

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U004110496 DIST/DIR:  0.011 South

ELEVATION:

801

MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

Owner City,St,Zip: Warrenville, IL 60555

Tank Number: 1

Tank Status: Removed

Tank Capacity: 8000

Tank Substance: Gasoline

Last Used Date: 5/26/2004

OSFM First Notify Date: 12/2/1988

Red Tag Issue Date: Not reported

Install Date: 10/1/1988

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003
Green Tag Expire Date: 12/31/2006
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv

Pending Nov: N

IEMA: 09-1111 ,91-2798

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 10/7/2009

Abandoned Date: Not reported

Tank Number: 2

Tank Status: Removed

Tank Capacity: 8000

Tank Substance: Gasoline

Last Used Date: 5/26/2004

OSFM First Notify Date: 12/2/1988

Red Tag Issue Date: Not reported

Install Date: 10/1/1988

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003

Green Tag Expire Date: 12/31/2006

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv

Pending Nov: N

IEMA: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U004110496 DIST/DIR:  0.011 South ELEVATION: 801 MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 10/7/2009

Abandoned Date: Not reported

Tank Number: 3

Tank Status: Removed

Tank Capacity: 8000

Tank Substance: Gasoline

Last Used Date: 5/26/2004

OSFM First Notify Date: 12/2/1988

Red Tag Issue Date: Not reported

Install Date: 10/1/1988

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003
Green Tag Expire Date: 12/31/2006
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 10/7/2009

Abandoned Date: Not reported

Tank Number: 4

Tank Status: Removed

Tank Capacity: 550

Tank Substance: Used Oil

Last Used Date: 5/26/2004

OSFM First Notify Date: 12/2/1988
Red Tag Issue Date: Not reported
Install Date: 10/1/1988

Green Tag Decal: E000622
Green Tag Issue Date: 2/20/2003

Green Tag Expire Date: 12/31/2006 - Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U004110496 DIST/DIR:  0.011 South ELEVATION: 801 MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 8/28/2007

Abandoned Date: Not reported

Tank Number: 5

Tank Status: Removed

Tank Capacity: 6000

Tank Substance: Gasoline

Last Used Date: Not reported
OSFM First Notify Date: 4/30/1986
Red Tag Issue Date: Not reported
Install Date: Not reported

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003
Green Tag Expire Date: 12/31/2006
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv
Pending Nov: N

IEMA: Not reported

Equipment Type: Not reported
Equipment: Not reported

Last Passing Date: Not reported
Test Expire Date: Not reported
Removed Date: 10/1/1988
Abandoned Date: Not reported

Tank Number: 6

Tank Status: Removed
Tank Capacity: 6000
Tank Substance: Gasoline

Last Used Date: Not reported - Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U004110496 DIST/DIR:  0.011 South

ELEVATION:

801

MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

OSFM First Notify Date: 4/30/1986

Red Tag Issue Date: Not reported

Install Date: Not reported

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003

Green Tag Expire Date: 12/31/2006

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv

Pending Nov: N

IEMA: Not reported

Equipment Type: Not reported

Equipment: Not reported

Last Passing Date: Not reported

Test Expire Date: Not reported

Removed Date: 10/1/1988

Abandoned Date: Not reported

Tank Number: 7

Tank Status: Removed

Tank Capacity: 8000

Tank Substance: Gasoline

Last Used Date: Not reported
OSFM First Notify Date: 4/30/1986
Red Tag Issue Date: Not reported
Install Date: Not reported

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003
Green Tag Expire Date: 12/31/2006
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv
Pending Nov: N

IEMA: Not reported

Equipment Type: Not reported
Equipment: Not reported

Last Passing Date: Not reported
Test Expire Date: Not reported
Removed Date: 10/1/1988
Abandoned Date: Not reported

- Continued on next page

EDR First Report
133

TC6489203.1s Page 10




Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U004110496 DIST/DIR:  0.011 South ELEVATION:

801

MAP ID: A2

NAME: PRIDE OF GLENDALE HEIGHTS

ADDRESS: 1590 BLOOMINGDALE RD.
GLENDALE HEIGHTS, IL 60137
DU PAGE

Tank Number: 8

Tank Status: Removed

Tank Capacity: 550

Tank Substance: Used Oil

Last Used Date: Not reported
OSFM First Notify Date: 4/30/1986
Red Tag Issue Date: Not reported
Install Date: Not reported

Green Tag Decal: E000622

Green Tag Issue Date: 2/20/2003
Green Tag Expire Date: 12/31/2006
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 6/22/2006
Motor Fuel Permit Expiration Date: 12/31/2008
MOTOR FUEL TYPE: SelfSrv
Pending Nov: N

IEMA: Not reported

Equipment Type: Not reported
Equipment: Not reported

Last Passing Date: Not reported
Test Expire Date: Not reported
Removed Date: 10/1/1988
Abandoned Date: Not reported

UST

EDR ID: U001135291 DIST/DIR:  0.019 North ELEVATION:

810

MAP ID: A3

NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE RD

GLENDALE HEIGHTS, IL 60139

DU PAGE

UST:
Name: GLENSIDE FIRE PROTECTION DISTRICT
Address: 1608 BLOOMINGDALE RD

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U001135291 DIST/DIR:  0.019 North

ELEVATION:

810

MAP ID: A3

NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE RD

GLENDALE HEIGHTS, IL 60139

DU PAGE

City: GLENDALE HEIGHTS

Zip: 60139

Facility ID: 2015054

Facility Status: ACTIVE

Facility Type: FIRE DEPARTMENT

Owner Id: U0005924

Owner Name: Glenside Fire Protection Dist
Owner Address: 1608 Bloomingdale Rd
Owner City,St,Zip: Glendale Heights, IL 60139

Tank Number: 1

Tank Status: Removed

Tank Capacity: 1000

Tank Substance: Diesel Fuel

Last Used Date: 9/9/2014

OSFM First Notify Date: 3/12/1986

Red Tag Issue Date: Not reported

Install Date: 8/8/1985

Green Tag Decal: U004152

Green Tag Issue Date: 9/3/2019

Green Tag Expire Date: 12/31/2021
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 9/3/2019
Motor Fuel Permit Expiration Date: 12/31/2021
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: 14-0948

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 9/9/2014

Abandoned Date: Not reported

Tank Number: 2

Tank Status: Removed

Tank Capacity: 1000

Tank Substance: Gasoline

Last Used Date: 9/9/2014

OSFM First Notify Date: 3/12/1986
Red Tag Issue Date: Not reported
Install Date: 8/8/1985

Green Tag Decal: U004152
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U001135291 DIST/DIR:  0.019 North

ELEVATION:

810

MAP ID: A3

NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE RD

GLENDALE HEIGHTS, IL 60139

DU PAGE

Green Tag Issue Date: 9/3/2019

Green Tag Expire Date: 12/31/2021

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 9/3/2019
Motor Fuel Permit Expiration Date: 12/31/2021
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 9/9/2014

Abandoned Date: Not reported

Tank Number: 3

Tank Status: Currently in use

Tank Capacity: 1000

Tank Substance: Gasoline - Regular
Last Used Date: Not reported

OSFM First Notify Date: 11/13/2014
Red Tag Issue Date: Not reported

Install Date: 9/11/2014

Green Tag Decal: U004152

Green Tag Issue Date: 9/3/2019

Green Tag Expire Date: 12/31/2021
Fee Due: Not reported

Motor Fuel Permit Inspection Date: 9/3/2019
Motor Fuel Permit Expiration Date: 12/31/2021
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: Not reported
Abandoned Date: Not reported

Tank Number: 4
Tank Status: Currently in use
Tank Capacity: 1000

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U001135291 DIST/DIR:  0.019 North ELEVATION: 810

MAP ID: A3

NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE RD

GLENDALE HEIGHTS, IL 60139

DU PAGE

Tank Substance: Diesel Fuel

Last Used Date: Not reported

OSFM First Notify Date: 11/13/2014

Red Tag Issue Date: Not reported

Install Date: 9/11/2014

Green Tag Decal: U004152

Green Tag Issue Date: 9/3/2019

Green Tag Expire Date: 12/31/2021

Fee Due: Not reported

Motor Fuel Permit Inspection Date: 9/3/2019
Motor Fuel Permit Expiration Date: 12/31/2021
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: Not reported

Abandoned Date: Not reported

LUST

EDR ID: S117322705 DIST/DIR:  0.019 North ELEVATION: 810

MAP ID: A4

NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE ROAD
GLENDALE HEIGHTS, IL 60137
DUPAGE

LUST:

Name: GLENSIDE FIRE PROTECTION DISTRICT
Address: 1608 BLOOMINGDALE ROAD
City,State,Zip: GLENDALE HEIGHTS, IL 60137
Incident Num: 20140948

IL EPA Id: 430400001

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST
EDR ID: S117322705 DIST/DIR:  0.019 North ELEVATION: 810 MAP ID: A4
NAME: GLENSIDE FIRE PROTECTION DISTRICT
ADDRESS: 1608 BLOOMINGDALE ROAD
GLENDALE HEIGHTS, IL 60137
DUPAGE
Product: Unleaded Gas, Diesel
IEMA Date: 2014-08-14
Project Manager: Myers
Project Manager Phone: Not reported
Email: Not reported
PRP Name: Glenside Fire Protection District
PRP Contact: Jim Reed
PRP Address: 1608 Bloomingdale Road
PRP City,St,Zip: Glendale Heights, IL 60137
PRP Phone: 6306685323
Site Classification: Not reported
Section 57.5(g) Letter: 734
Date Section 57.5(g) Letter: Not reported
Non LUST Determination Letter: Not reported
20 Report Received: 2014-10-09
45 Report Received: 2014-10-21
No Further Remediation Letter: 2014-11-05
No Further Remediation Date Recorded: 2014-11-12
Heating Oil Date: Not reported
Non-Lust LR Date: Not reported
LUST, UST
EDR ID: u000857851 DIST/DIR:  0.154 South ELEVATION: 808 MAP ID: 5

NAME: GLENDALE LAKES GOLF COURSE
ADDRESS: 1550 PRESIDENT

GLENDALE HEIGHTS, IL 60139

DU PAGE

LUST:

Name: GLEN LAKES GOLF COURSE
Address: 1550 PRESIDENT

City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 950179

IL EPA Id: 430405053

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST, UST

EDR ID: u000857851 DIST/DIR:  0.154 South ELEVATION:

808

MAPID: 5

NAME: GLENDALE LAKES GOLF COURSE
ADDRESS: 1550 PRESIDENT

GLENDALE HEIGHTS, IL 60139

DU PAGE

Product: Gasoline

IEMA Date: 1995-01-25

Project Manager: Cross

Project Manager Phone: Not reported

Email: Not reported

PRP Name: Village of Glendale Heights

PRP Contact: Holly Knoll

PRP Address: 300 Civic Center Place

PRP City,St,Zip: Glendale Heights, IL 60139
PRP Phone: Not reported

Site Classification: Not reported

Section 57.5(g) Letter: 732

Date Section 57.5(g) Letter: Not reported
Non LUST Determination Letter: Not reported
20 Report Received: 1995-03-10

45 Report Received: 1995-06-16

No Further Remediation Letter: 1996-02-27
No Further Remediation Date Recorded: Not reported
Heating Oil Date: Not reported

Non-Lust LR Date: Not reported

UST:

Name: GLENDALE LAKES GOLF COURSE
Address: 1550 PRESIDENT

City: GLENDALE HEIGHTS

Zip: 60139

Facility ID: 2000219

Facility Status: CLOSED

Facility Type: GOLF COURSE

Owner Id: U0005917

Owner Name: Village of Glendale Heights
Owner Address: 1401 Wayne Avenue
Owner City,St,Zip: Glendale Heights, IL 60139

Tank Number: 1

Tank Status: Removed

Tank Capacity: 0

Tank Substance: Gasoline

Last Used Date: 12/15/1994

OSFM First Notify Date: 6/25/1987
Red Tag Issue Date: Not reported
Install Date: 2/1/1987

Green Tag Decal: Not reported
Green Tag Issue Date: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST, UST

EDR ID: u000857851 DIST/DIR:  0.154 South ELEVATION:

808

MAPID: 5

NAME: GLENDALE LAKES GOLF COURSE
ADDRESS: 1550 PRESIDENT

GLENDALE HEIGHTS, IL 60139

DU PAGE

Green Tag Expire Date: Not reported

Fee Due: Not reported

Motor Fuel Permit Inspection Date: Not reported
Motor Fuel Permit Expiration Date: Not reported
MOTOR FUEL TYPE: Not reported

Pending Nov: N

IEMA: Not reported

Equipment Type: Not reported

Equipment: Not reported

Last Passing Date: Not reported

Test Expire Date: Not reported

Removed Date: 1/25/1995

Abandoned Date: Not reported

UST

EDR ID: U000866970 DIST/DIR:  0.171 West ELEVATION:

803

MAP ID: B6

NAME: UNITED STATES POSTAL SERV-VMF
ADDRESS: 500 EAST FULLERTON AVENUE
CAROL STREAM, IL 60188
DU PAGE

UST:

Name: UNITED STATES POSTAL SERV-VMF
Address: 500 EAST FULLERTON AVENUE
City: CAROL STREAM

Zip: 60188

Facility ID: 2031280

Facility Status: ACTIVE

Facility Type: FEDERAL (NON-MILITARY)
Owner Id: U0019828

Owner Name: United States Postal Service
Owner Address: 222 South Riverside Place - 1200
Owner City,St,Zip: Chicago, IL 606066150

- Continued on next page
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Target Property:  FULLERTON AVENUE

Mapped Site Details

GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U000866970 DIST/DIR:

0.171 West ELEVATION:

803

MAP ID: B6

NAME: UNITED STATES POSTAL SERV-VMF

ADDRESS: 500 EAST FULLERTON AVENUE
CAROL STREAM, IL 60188
DU PAGE

Tank Number: 1

Tank Status: Removed

Tank Capacity: 10000

Tank Substance: Gasoline

Last Used Date: Not reported

OSFM First Notify Date: 10/6/1992

Red Tag Issue Date: Not reported

Install Date: 5/1/1991

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020
Green Tag Expire Date: 12/31/2022
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020
Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 4/19/2017

Abandoned Date: Not reported

Tank Number: 2

Tank Status: Removed

Tank Capacity: 10000

Tank Substance: Diesel Fuel

Last Used Date: Not reported

OSFM First Notify Date: 10/6/1992

Red Tag Issue Date: Not reported

Install Date: 5/1/1991

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020

Green Tag Expire Date: 12/31/2022

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020
Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U000866970 DIST/DIR:  0.171 West

ELEVATION:

803

MAP ID: B6

NAME: UNITED STATES POSTAL SERV-VMF
ADDRESS: 500 EAST FULLERTON AVENUE
CAROL STREAM, IL 60188
DU PAGE

Last Passing Date: N/A

Test Expire Date: N/A
Removed Date: 4/19/2017
Abandoned Date: Not reported

Tank Number: 3

Tank Status: Removed

Tank Capacity: 550

Tank Substance: Used Oil

Last Used Date: Not reported

OSFM First Notify Date: 10/6/1992

Red Tag Issue Date: Not reported

Install Date: 5/1/1991

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020
Green Tag Expire Date: 12/31/2022
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020
Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Fiberglass Non-Corrosive
Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: 4/19/2017

Abandoned Date: Not reported

Tank Number: 4

Tank Status: Currently in use

Tank Capacity: 10000

Tank Substance: Diesel Fuel

Last Used Date: Not reported
OSFM First Notify Date: 8/29/2017
Red Tag Issue Date: Not reported
Install Date: 5/18/2017

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020
Green Tag Expire Date: 12/31/2022
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020

- Continued on next page
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Target Property:  FULLERTON AVENUE

Mapped Site Details

GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U000866970 DIST/DIR:

0.171 West ELEVATION: 803

MAP ID: B6

NAME: UNITED STATES POSTAL SERV-VMF

ADDRESS: 500 EAST FULLERTON AVENUE
CAROL STREAM, IL 60188
DU PAGE

Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Flexible Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: Not reported

Abandoned Date: Not reported

Tank Number: 5

Tank Status: Currently in use

Tank Capacity: 8000

Tank Substance: Gasoline - Regular
Last Used Date: Not reported

OSFM First Notify Date: 8/29/2017

Red Tag Issue Date: Not reported

Install Date: 5/18/2017

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020
Green Tag Expire Date: 12/31/2022
Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020
Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Flexible Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: Not reported
Abandoned Date: Not reported

Tank Number: 6

Tank Status: Currently in use
Tank Capacity: 4000

Tank Substance: Diesel Fuel

Last Used Date: Not reported
OSFM First Notify Date: 8/29/2017
Red Tag Issue Date: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

UST

EDR ID: U000866970 DIST/DIR:  0.171 West ELEVATION: 803

MAP ID: B6

NAME: UNITED STATES POSTAL SERV-VMF
ADDRESS: 500 EAST FULLERTON AVENUE
CAROL STREAM, IL 60188
DU PAGE

Install Date: 5/18/2017

Green Tag Decal: V004795

Green Tag Issue Date: 12/4/2020

Green Tag Expire Date: 12/31/2022

Fee Due: $0.00

Motor Fuel Permit Inspection Date: 10/14/2020
Motor Fuel Permit Expiration Date: 12/31/2022
MOTOR FUEL TYPE: Fleet

Pending Nov: N

IEMA: Not reported

Equipment Type: Corrosion Prot - Piping
Equipment: Flexible Non-Corrosive

Last Passing Date: N/A

Test Expire Date: N/A

Removed Date: Not reported

Abandoned Date: Not reported

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION: 803

MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

RCRA-VSQG:

Date Form Received by Agency: 2003-02-08 00:00:00.0
Handler Name: USPS CAROL STREAM P&DC

Handler Address: 500 E FULLERTON AVE

Handler City,State,Zip: CAROL STREAM, IL 60199-9998
EPA ID: 1L2180090480

Contact Name: MARK TOVEY

Contact Address: 500 E FULLERTON AVE

Contact City,State,Zip: CAROL STREAM, IL 60199-9998
Contact Telephone: 630-260-5400

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION: 803

MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

Contact Fax: Not reported

Contact Email: Not reported

Contact Title: Not reported

EPA Region: 05

Land Type: Federal

Federal Waste Generator Description: Conditionally Exempt Small Quantity Generator
Non-Notifier: Not reported

Biennial Report Cycle: Not reported

Accessibility: Not reported

Active Site Indicator: Handler Activities

State District Owner: Not reported

State District: DESPLAINES

Mailing Address: 500 E FULLERTON AVE

Mailing City,State,Zip: CAROL STREAM, IL 60199-9998

Owner Name: US POSTAL SVC

Owner Type: Federal

Operator Name: USPS

Operator Type: Private

Short-Term Generator Activity: No

Importer Activity: No

Mixed Waste Generator: No

Transporter Activity: No

Transfer Facility Activity: No

Recycler Activity with Storage: No

Small Quantity On-Site Burner Exemption: No

Smelting Melting and Refining Furnace Exemption: No

Underground Injection Control: No

Off-Site Waste Receipt: No

Universal Waste Indicator: No

Universal Waste Destination Facility: No

Federal Universal Waste: No

Active Site Fed-Reg Treatment Storage and Disposal Facility: Not reported
Active Site Converter Treatment storage and Disposal Facility: Not reported
Active Site State-Reg Treatment Storage and Disposal Facility: Not reported
Active Site State-Reg Handler: ---

Federal Facility Indicator: The land is federally-owned, The site is federally-owned
Hazardous Secondary Material Indicator: NN

Sub-Part K Indicator: Not reported

Commercial TSD Indicator: No

Treatment Storage and Disposal Type: Not reported

2018 GPRA Permit Baseline: Not on the Baseline

2018 GPRA Renewals Baseline: Not on the Baseline

Permit Renewals Workload Universe: Not reported

Permit Workload Universe: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION: 803

MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

Permit Progress Universe: Not reported

Post-Closure Workload Universe: Not reported

Closure Workload Universe: Not reported

202 GPRA Corrective Action Baseline: No

Corrective Action Workload Universe: No

Subject to Corrective Action Universe: No

Non-TSDFs Where RCRA CA has Been Imposed Universe: No
TSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe: No
TSDFs Only Subject to CA under Discretionary Auth Universe: No
Corrective Action Priority Ranking: No NCAPS ranking
Environmental Control Indicator: No

Institutional Control Indicator: No

Human Exposure Controls Indicator: N/A

Groundwater Controls Indicator: N/A

Operating TSDF Universe: Not reported

Full Enforcement Universe: Not reported

Significant Non-Complier Universe: No

Unaddressed Significant Non-Complier Universe: No

Addressed Significant Non-Complier Universe: No

Significant Non-Complier With a Compliance Schedule Universe: No
Financial Assurance Required: Not reported

Handler Date of Last Change: 2003-02-19 12:32:54.0
Recognized Trader-Importer: No

Recognized Trader-Exporter: No

Importer of Spent Lead Acid Batteries: No

Exporter of Spent Lead Acid Batteries: No

Recycler Activity Without Storage: Not reported

Manifest Broker: Not reported

Sub-Part P Indicator: Not reported

Hazardous Waste Summary:
Waste Code: D000
Waste Description: Not Defined

Waste Code: D001
Waste Description: IGNITABLE WASTE

Waste Code: D008
Waste Description: LEAD

Waste Code: D018
Waste Description: BENZENE

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION: 803 MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

Waste Code: D035
Waste Description: METHYL ETHYL KETONE

Waste Code: D039
Waste Description: TETRACHLOROETHYLENE

Waste Code: D040
Waste Description: TRICHLORETHYLENE

Waste Code: F002
Waste Description: THE FOLLOWING SPENT HALOGENATED SOLVENTS: TETRACHLOROETHYLENE,
METHYLENE CHLORIDE, TRICHLOROETHYLENE, 1,1,1-TRICHLOROETHANE,
CHLOROBENZENE, 1,1,2-TRICHLORO-1,2,2-TRIFLUOROETHANE,
ORTHO-DICHLOROBENZENE, TRICHLOROFLUOROMETHANE, AND 1,1,2,
TRICHLOROETHANE; ALL SPENT SOLVENT MIXTURES/BLENDS CONTAINING, BEFORE
USE, A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF ONE OR MORE OF THE
ABOVE HALOGENATED SOLVENTS OR THOSE SOLVENTS LISTED IN F001, FO04, AND
FOO05; AND STILL BOTTOMS FROM THE RECOVERY OF THESE SPENT SOLVENTS AND
SPENT SOLVENT MIXTURES.

Waste Code: F003

Waste Description: THE FOLLOWING SPENT NONHALOGENATED SOLVENTS: XYLENE, ACETONE, ETHYL
ACETATE, ETHYL BENZENE, ETHYL ETHER, METHYL ISOBUTYL KETONE, N-BUTYL
ALCOHOL, CYCLOHEXANONE, AND METHANOL; ALL SPENT SOLVENT
MIXTURES/BLENDS CONTAINING, BEFORE USE, ONLY THE ABOVE SPENT
NONHALOGENATED SOLVENTS; AND ALL SPENT SOLVENT MIXTURES/BLENDS
CONTAINING, BEFORE USE, ONE OR MORE OF THE ABOVE NONHALOGENATED
SOLVENTS, AND A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF ONE OR
MORE OF THOSE SOLVENTS LISTED IN F001, FO02, FO04, AND F005; AND STILL
BOTTOMS FROM THE RECOVERY OF THESE SPENT SOLVENTS AND SPENT SOLVENT
MIXTURES.

Waste Code: F005
Waste Description: THE FOLLOWING SPENT NONHALOGENATED SOLVENTS: TOLUENE, METHYL ETHYL
KETONE, CARBON DISULFIDE, ISOBUTANOL, PYRIDINE, BENZENE,
2-ETHOXYETHANOL, AND 2-NITROPROPANE; ALL SPENT SOLVENT MIXTURES/BLENDS
CONTAINING, BEFORE USE, A TOTAL OF TEN PERCENT OR MORE (BY VOLUME) OF
ONE OR MORE OF THE ABOVE NONHALOGENATED SOLVENTS OR THOSE SOLVENTS
LISTED IN FOO1, FO02, OR F004; AND STILL BOTTOMS FROM THE RECOVERY OF
THESE SPENT SOLVENTS AND SPENT SOLVENT MIXTURES.

Handler - Owner Operator:
Owner/Operator Indicator: Operator

Owner/Operator Name: USPS - Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION:

803

MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

Legal Status: Private

Date Became Current: 2003-02-19 00:00:00.

Date Ended Current: Not reported

Owner/Operator Address: 500 E FULLERTON AVE
Owner/Operator City,State,Zip: CAROL STREAM, IL 60199-9998
Owner/Operator Telephone: Not reported

Owner/Operator Telephone Ext: Not reported

Owner/Operator Fax: Not reported

Owner/Operator Email: Not reported

Owner/Operator Indicator: Owner

Owner/Operator Name: US POSTAL SVC

Legal Status: Federal

Date Became Current: Not reported

Date Ended Current: Not reported

Owner/Operator Address: 500 E FULLERTON AVE
Owner/Operator City,State,Zip: CAROL STREAM, IL 60188
Owner/Operator Telephone: 708-260-5403
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported

Owner/Operator Email: Not reported

Owner/Operator Indicator: Owner

Owner/Operator Name: US POSTAL SVC

Legal Status: Federal

Date Became Current: Not reported

Date Ended Current: Not reported

Owner/Operator Address: 500 E FULLERTON AVE
Owner/Operator City,State,Zip: CAROL STREAM, IL 60188
Owner/Operator Telephone: 708-260-5403
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported

Owner/Operator Email: Not reported

Historic Generators:

Receive Date: 1992-06-04 00:00:00.0

Handler Name: US POST OFFICE

Federal Waste Generator Description: Small Quantity Generator
State District Owner: Not reported

Large Quantity Handler of Universal Waste: No

Recognized Trader Importer: No

Recognized Trader Exporter: No

Spent Lead Acid Battery Importer: No

Spent Lead Acid Battery Exporter: No

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1000841340 DIST/DIR:  0.171 West ELEVATION:

803

MAP ID: B7

NAME: USPS CAROL STREAM P&DC

ADDRESS: 500 E FULLERTON AVE
CAROL STREAM, IL 60199
DUPAGE

Current Record: No
Non Storage Recycler Activity: Not reported
Electronic Manifest Broker: Not reported

Receive Date: 2003-02-08 00:00:00.0

Handler Name: USPS CAROL STREAM P&DC
Federal Waste Generator Description: Conditionally Exempt Small Quantity Generator
State District Owner: Not reported

Large Quantity Handler of Universal Waste: No
Recognized Trader Importer: No

Recognized Trader Exporter: No

Spent Lead Acid Battery Importer: No

Spent Lead Acid Battery Exporter: No

Current Record: Yes

Non Storage Recycler Activity: Not reported
Electronic Manifest Broker: Not reported

List of NAICS Codes and Descriptions:
NAICS Code: 49111
NAICS Description: POSTAL SERVICE

Facility Has Received Notices of Violations:
Violations: No Violations Found

Evaluation Action Summary:
Evaluations: No Evaluations Found
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-SQG

EDR ID: 1004697812 DIST/DIR:  0.179 NNW ELEVATION: 807

MAP ID: C8

NAME: MAACH MACHINERY CO
ADDRESS: 590 TOWER
CAROL STREAM, IL 60188
DU PAGE

RCRA-SQG:

Date Form Received by Agency: 2000-09-26 00:00:00.0
Handler Name: MAACH MACHINERY CO

Handler Address: 590 TOWER

Handler City,State,Zip: CAROL STREAM, IL 60188

EPA ID: ILR000100362

Contact Name: ROBERT ROSS

Contact Address: 590 TOWER

Contact City,State,Zip: CAROL STREAM, IL 60188
Contact Telephone: 630-665-1700

Contact Fax: Not reported

Contact Email: Not reported

Contact Title: Not reported

EPA Region: 05

Land Type: Private

Federal Waste Generator Description: Small Quantity Generator
Non-Notifier: Not reported

Biennial Report Cycle: Not reported

Accessibility: Not reported

Active Site Indicator: Handler Activities

State District Owner: Not reported

State District: DESPLAINES

Mailing Address: 590 TOWER

Mailing City,State,Zip: CAROL STREAM, IL 60188
Owner Name: MAACH MACHINERY CO

Owner Type: Private

Operator Name: Not reported

Operator Type: Not reported

Short-Term Generator Activity: No

Importer Activity: No

Mixed Waste Generator: No

Transporter Activity: No

Transfer Facility Activity: No

Recycler Activity with Storage: No

Small Quantity On-Site Burner Exemption: No

Smelting Melting and Refining Furnace Exemption: No
Underground Injection Control: No

Off-Site Waste Receipt: No

Universal Waste Indicator: No

Universal Waste Destination Facility: No

Federal Universal Waste: No

Active Site Fed-Reg Treatment Storage and Disposal Facility: Not reported
Active Site Converter Treatment storage and Disposal Facility: Not reported
Active Site State-Reg Treatment Storage and Disposal Facility: Not reported
Active Site State-Reg Handler: ---

- Continued on next page

EDR First Report
150

TC6489203.1s Page 27




Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-SQG

EDR ID: 1004697812 DIST/DIR:  0.179 NNW ELEVATION: 807

MAP ID: C8

NAME: MAACH MACHINERY CO
ADDRESS: 590 TOWER
CAROL STREAM, IL 60188
DU PAGE

Federal Facility Indicator: Not reported

Hazardous Secondary Material Indicator: NN

Sub-Part K Indicator: Not reported

Commercial TSD Indicator: No

Treatment Storage and Disposal Type: Not reported

2018 GPRA Permit Baseline: Not on the Baseline

2018 GPRA Renewals Baseline: Not on the Baseline

Permit Renewals Workload Universe: Not reported

Permit Workload Universe: Not reported

Permit Progress Universe: Not reported

Post-Closure Workload Universe: Not reported

Closure Workload Universe: Not reported

202 GPRA Corrective Action Baseline: No

Corrective Action Workload Universe: No

Subject to Corrective Action Universe: No

Non-TSDFs Where RCRA CA has Been Imposed Universe: No
TSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe: No
TSDFs Only Subject to CA under Discretionary Auth Universe: No
Corrective Action Priority Ranking: No NCAPS ranking
Environmental Control Indicator: No

Institutional Control Indicator: No

Human Exposure Controls Indicator: N/A

Groundwater Controls Indicator: N/A

Operating TSDF Universe: Not reported

Full Enforcement Universe: Not reported

Significant Non-Complier Universe: No

Unaddressed Significant Non-Complier Universe: No
Addressed Significant Non-Complier Universe: No

Significant Non-Complier With a Compliance Schedule Universe: No
Financial Assurance Required: Not reported

Handler Date of Last Change: 2000-10-24 14:34:20.0
Recognized Trader-Importer: No

Recognized Trader-Exporter: No

Importer of Spent Lead Acid Batteries: No

Exporter of Spent Lead Acid Batteries: No

Recycler Activity Without Storage: Not reported

Manifest Broker: Not reported

Sub-Part P Indicator: Not reported

Hazardous Waste Summary:
Waste Code: D001
Waste Description: IGNITABLE WASTE

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-SQG

EDR ID: 1004697812 DIST/DIR:  0.179 NNW ELEVATION:

807

MAP ID: C8

NAME: MAACH MACHINERY CO
ADDRESS: 590 TOWER
CAROL STREAM, IL 60188
DU PAGE

Handler - Owner Operator:

Owner/Operator Indicator: Owner
Owner/Operator Name: MAACH MACHINERY CO
Legal Status: Private

Date Became Current: Not reported

Date Ended Current: Not reported
Owner/Operator Address: 590 TOWER
Owner/Operator City,State,Zip: CAROL STREAM, IL 60188
Owner/Operator Telephone: 630-665-1700
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported
Owner/Operator Email: Not reported

Historic Generators:

Receive Date: 2000-09-26 00:00:00.0

Handler Name: MAACH MACHINERY CO
Federal Waste Generator Description: Small Quantity Generator
State District Owner: Not reported

Large Quantity Handler of Universal Waste: No
Recognized Trader Importer: No

Recognized Trader Exporter: No

Spent Lead Acid Battery Importer: No

Spent Lead Acid Battery Exporter: No

Current Record: Yes

Non Storage Recycler Activity: Not reported
Electronic Manifest Broker: Not reported

List of NAICS Codes and Descriptions:
NAICS Codes: No NAICS Codes Found

Facility Has Received Notices of Violations:
Violations: No Violations Found

Evaluation Action Summary:
Evaluations: No Evaluations Found
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION: 798

MAP ID: C9

NAME: TEAM CONCEPT

ADDRESS: 540 TOWER BLVD
CAROL STREAM, IL 60188
DUPAGE

RCRA-VSQG:

Date Form Received by Agency: 2016-10-27 00:00:00.0
Handler Name: TEAM CONCEPT

Handler Address: 540 TOWER BLVD

Handler City,State,Zip: CAROL STREAM, IL 60188

EPA ID: ILR000172627

Contact Name: PACO SALCEDO

Contact Address: Not reported

Contact City,State,Zip: Not reported

Contact Telephone: 630-653-9256

Contact Fax: Not reported

Contact Email: PACO@TCPT.BIZ

Contact Title: Not reported

EPA Region: 05

Land Type: Private

Federal Waste Generator Description: Conditionally Exempt Small Quantity Generator
Non-Notifier: Not reported

Biennial Report Cycle: Not reported

Accessibility: Not reported

Active Site Indicator: Handler Activities

State District Owner: Not reported

State District: DESPLAINES

Mailing Address: 540 TOWER BLVD

Mailing City,State,Zip: CAROL STREAM, IL 60188
Owner Name: TEAM CONCEPT CORP

Owner Type: Private

Operator Name: TEAM CONCEPT CORP

Operator Type: Private

Short-Term Generator Activity: No

Importer Activity: No

Mixed Waste Generator: No

Transporter Activity: No

Transfer Facility Activity: No

Recycler Activity with Storage: No

Small Quantity On-Site Burner Exemption: No

Smelting Melting and Refining Furnace Exemption: No
Underground Injection Control: No

Off-Site Waste Receipt: No

Universal Waste Indicator: No

Universal Waste Destination Facility: No

Federal Universal Waste: No

Active Site Fed-Reg Treatment Storage and Disposal Facility: Not reported
Active Site Converter Treatment storage and Disposal Facility: Not reported
Active Site State-Reg Treatment Storage and Disposal Facility: Not reported
Active Site State-Reg Handler: ---

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION: 798

MAP ID: C9

NAME: TEAM CONCEPT

ADDRESS: 540 TOWER BLVD
CAROL STREAM, IL 60188
DUPAGE

Federal Facility Indicator: Not reported

Hazardous Secondary Material Indicator: NN

Sub-Part K Indicator: Not reported

Commercial TSD Indicator: No

Treatment Storage and Disposal Type: Not reported

2018 GPRA Permit Baseline: Not on the Baseline

2018 GPRA Renewals Baseline: Not on the Baseline

Permit Renewals Workload Universe: Not reported

Permit Workload Universe: Not reported

Permit Progress Universe: Not reported

Post-Closure Workload Universe: Not reported

Closure Workload Universe: Not reported

202 GPRA Corrective Action Baseline: No

Corrective Action Workload Universe: No

Subject to Corrective Action Universe: No

Non-TSDFs Where RCRA CA has Been Imposed Universe: No
TSDFs Potentially Subject to CA Under 3004 (u)/(v) Universe: No
TSDFs Only Subject to CA under Discretionary Auth Universe: No
Corrective Action Priority Ranking: No NCAPS ranking
Environmental Control Indicator: No

Institutional Control Indicator: No

Human Exposure Controls Indicator: N/A

Groundwater Controls Indicator: N/A

Operating TSDF Universe: Not reported

Full Enforcement Universe: Not reported

Significant Non-Complier Universe: No

Unaddressed Significant Non-Complier Universe: No
Addressed Significant Non-Complier Universe: No

Significant Non-Complier With a Compliance Schedule Universe: No
Financial Assurance Required: Not reported

Handler Date of Last Change: 2017-02-04 23:22:15.0
Recognized Trader-Importer: No

Recognized Trader-Exporter: No

Importer of Spent Lead Acid Batteries: No

Exporter of Spent Lead Acid Batteries: No

Recycler Activity Without Storage: Not reported

Manifest Broker: Not reported

Sub-Part P Indicator: Not reported

Hazardous Waste Summary:
Waste Code: D001
Waste Description: IGNITABLE WASTE

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION:

798

MAP ID: C9

NAME: TEAM CONCEPT

ADDRESS: 540 TOWER BLVD
CAROL STREAM, IL 60188
DUPAGE

Handler - Owner Operator:

Owner/Operator Indicator: Owner
Owner/Operator Name: TEAM CONCEPT CORP
Legal Status: Private

Date Became Current: 2004-01-01 00:00:00.
Date Ended Current: Not reported
Owner/Operator Address: Not reported
Owner/Operator City,State,Zip: Not reported
Owner/Operator Telephone: Not reported
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported
Owner/Operator Email: Not reported

Owner/Operator Indicator: Operator
Owner/Operator Name: TEAM CONCEPT CORP
Legal Status: Private

Date Became Current: 2003-12-31 00:00:00.
Date Ended Current: Not reported
Owner/Operator Address: Not reported
Owner/Operator City,State,Zip: Not reported
Owner/Operator Telephone: Not reported
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported
Owner/Operator Email: Not reported

Owner/Operator Indicator: Operator
Owner/Operator Name: TEAM CONCEPT CORP
Legal Status: Private

Date Became Current: 2004-01-01 00:00:00.
Date Ended Current: Not reported
Owner/Operator Address: Not reported
Owner/Operator City,State,Zip: Not reported
Owner/Operator Telephone: Not reported
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported
Owner/Operator Email: Not reported

Owner/Operator Indicator: Owner
Owner/Operator Name: TEAM CONCEPT CORP
Legal Status: Private

Date Became Current: 2003-12-31 00:00:00.
Date Ended Current: Not reported
Owner/Operator Address: Not reported
Owner/Operator City,State,Zip: Not reported

- Continued on next page

EDR First Report

155

TC6489203.1s Page 32




Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION:

798

MAP ID: C9

NAME: TEAM CONCEPT

ADDRESS: 540 TOWER BLVD
CAROL STREAM, IL 60188
DUPAGE

Owner/Operator Telephone: Not reported
Owner/Operator Telephone Ext: Not reported
Owner/Operator Fax: Not reported
Owner/Operator Email: Not reported

Historic Generators:

Receive Date: 2016-10-27 00:00:00.0

Handler Name: TEAM CONCEPT

Federal Waste Generator Description: Conditionally Exempt Small Quantity Generator
State District Owner: Not reported

Large Quantity Handler of Universal Waste: No
Recognized Trader Importer: No

Recognized Trader Exporter: No

Spent Lead Acid Battery Importer: No

Spent Lead Acid Battery Exporter: No

Current Record: Yes

Non Storage Recycler Activity: Not reported
Electronic Manifest Broker: Not reported

Receive Date: 2012-07-27 00:00:00.0

Handler Name: TEAM CONCEPT

Federal Waste Generator Description: Small Quantity Generator
State District Owner: Not reported

Large Quantity Handler of Universal Waste: No
Recognized Trader Importer: No

Recognized Trader Exporter: No

Spent Lead Acid Battery Importer: No

Spent Lead Acid Battery Exporter: No

Current Record: No

Non Storage Recycler Activity: Not reported
Electronic Manifest Broker: Not reported

List of NAICS Codes and Descriptions:
NAICS Code: 11111
NAICS Description: SOYBEAN FARMING

Facility Has Received Notices of Violation:

Found Violation: No

Agency Which Determined Violation: Not reported
Violation Short Description: Not reported

Date Violation was Determined: Not reported
Actual Return to Compliance Date: Not reported
Return to Compliance Qualifier: Not reported

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION:

798

MAP ID: C9

NAME: TEAM CONCEPT

ADDRESS: 540 TOWER BLVD
CAROL STREAM, IL 60188
DUPAGE

Violation Responsible Agency: Not reported
Scheduled Compliance Date: Not reported
Enforcement Identifier: Not reported

Date of Enforcement Action: Not reported
Enforcement Responsible Agency: Not reported
Enforcement Docket Number: Not reported
Enforcement Attorney: Not reported

Corrective Action Component: Not reported
Appeal Initiated Date: Not reported

Appeal Resolution Date: Not reported
Disposition Status Date: Not reported
Disposition Status: Not reported

Disposition Status Description: Not reported
Consent/Final Order Sequence Number: Not reported
Consent/Final Order Respondent Name: Not reported
Consent/Final Order Lead Agency: Not reported
Enforcement Type: Not reported

Enforcement Responsible Person: Not reported
Enforcement Responsible Sub-Organization: Not reported
SEP Sequence Number: Not reported

SEP Expenditure Amount: Not reported

SEP Scheduled Completion Date: Not reported
SEP Actual Date: Not reported

SEP Defaulted Date: Not reported

SEP Type: Not reported

SEP Type Description: Not reported

Proposed Amount: Not reported

Final Monetary Amount: Not reported

Paid Amount: Not reported

Final Count: Not reported

Final Amount: Not reported

Evaluation Action Summary:

Evaluation Date: 2016-10-27 00:00:00.0
Evaluation Responsible Agency: State

Found Violation: No

Evaluation Type Description: COMPLIANCE EVALUATION INSPECTION ON-SITE
Evaluation Responsible Person Identifier: GSB
Evaluation Responsible Sub-Organization: F2
Actual Return to Compliance Date: Not reported
Scheduled Compliance Date: Not reported

Date of Request: Not reported

Date Response Received: Not reported
Request Agency: Not reported

- Continued on next page

EDR First Report
157

TC6489203.1s Page 34




Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

RCRA-VSQG

EDR ID: 1014952887 DIST/DIR:  0.215 NW ELEVATION: 798 MAP ID: C9
NAME: TEAM CONCEPT
ADDRESS: 540 TOWER BLVD

CAROL STREAM, IL 60188

DUPAGE
Former Citation: Not reported

LUST

EDR ID: 5104525542 DIST/DIR:  0.338 South ELEVATION: 789 MAP ID: 10

NAME: USAVE - FORMERLY
ADDRESS: 1458 BLOOMINGDALE RD
GLENDALE HEIGHTS, IL 60139

LUST:

Name: HARTNETT U-SAVE GAS INC.
Address: 1458 BLOOMINGDALE RD.
City,State,Zip: GLENDALE HEIGHTS, IL 60139
Incident Num: 912906

IL EPA Id: 430405035

Product: Gasoline, Diesel

IEMA Date: 1991-10-11

Project Manager: South

Project Manager Phone: (217) 558-0347
Email: Shirlene.South@illinois.gov

PRP Name: Hartnett U-Save Gas

PRP Contact: Tom Hartnett

PRP Address: P.O. Box 1362

PRP City,St,Zip: Elmhurst, IL 60126

PRP Phone: Not reported

Site Classification: Not reported

Section 57.5(g) Letter: 734

Date Section 57.5(g) Letter: Not reported
Non LUST Determination Letter: Not reported
20 Report Received: 1991-11-01

45 Report Received: Not reported

No Further Remediation Letter: 2018-02-08
No Further Remediation Date Recorded: 2018-03-01

- Continued on next page
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Mapped Site Details

Target Property:  FULLERTON AVENUE
GLENDALE HEIGHTS, IL 60139

LUST
EDR ID: S104525542 DIST/DIR:  0.338 South ELEVATION: 789 MAP ID: 10
NAME: USAVE - FORMERLY
ADDRESS: 1458 BLOOMINGDALE RD
GLENDALE HEIGHTS, IL 60139
Heating Oil Date: Not reported
Non-Lust LR Date: Not reported
CORRACTS
EDR ID: 1000354321 DIST/DIR:  0.854 SW ELEVATION: 760 MAPID: 11

NAME: PIERCE AND STEVENS CHEMICAL CORP
ADDRESS: 245 EAST KEHOE BOULEVARD

CAROL STREAM, IL 60188

DUPAGE

CORRACTS:

Name: HENKEL CORP

Address: 245 E KEHOE BLVD

Address 2: Not reported

EPA ID: 1LD055434443

Area Name: ENTIRE FACILITY

Corrective Action: CAO050

Actual Date: 1992-03-09 00:00:00.0

Air Release Indicator: Not reported
Groundwater Release Indicator: Not reported
Soil Release Indicator: Not reported

Surface Water Release Indicator: Not reported

Name: HENKEL CORP

Address: 245 E KEHOE BLVD

Address 2: Not reported

EPA ID: 1LD055434443

Area Name: ENTIRE FACILITY

Corrective Action: CA075LO

Actual Date: 1992-03-31 00:00:00.0

Air Release Indicator: Not reported
Groundwater Release Indicator: Not reported
Soil Release Indicator: Not reported

Surface Water Release Indicator: Not reported

- Continued on next page
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Target Property:  FULLERTON AVENUE

Mapped Site Details

GLENDALE HEIGHTS, IL 60139

CORRACTS

EDR ID: 1000354321 DIST/DIR:

0.854 SW

ELEVATION:

760

MAP ID: 11

NAME:

ADDRESS: 245 EAST KEHOE BOULEVARD
CAROL STREAM, IL 60188
DUPAGE

PIERCE AND STEVENS CHEMICAL CORP

Name: HENKEL CORP

Address: 245 E KEHOE BLVD

Address 2: Not reported

EPA ID: ILD055434443

Area Name: ENTIRE FACILITY

Corrective Action: CA225IN

Actual Date: 1992-02-22 00:00:00.0

Air Release Indicator: Not reported
Groundwater Release Indicator: Not reported
Soil Release Indicator: Not reported

Surface Water Release Indicator: Not reported
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Count: 1 records. ORPHAN SUMMARY

City EDR ID Site Name Site Address Zip Database(s)

BLOOMINGDALE $126978995 AT&T SERVICES, INC. SCHMALE RD.(170 WALL STREET) 60108 LUST

EDR First Report 161 TC6489203.1s Page 4


http://www.edrnet.com/srf2/FinalSiteReport.aspx?ID=2f2gfR12gg8CRy252m1Bgw2xCi35yQ5Y5d9NmkASBk2Gfl1agA75Ry1p2r66gJ2yCc28yp325o2ymt2hfJ24gn1zR17E2R5ogI9YCjAty33a591Smb46BS0yws2VxUtRi92DfC26gF1rRdTl2R2zgd3MCr7JySAZ5O8mmd9EB4AEwEAzxE6Wif1

RECORDS SEARCHED / DATA CURRENCY TRACKING

St _Acronym Eull Name Gov Date Arvl Date  Active Date | ast FDR Contact
IL  BROWNFIELDS Redevelopment Assessment Database 01/20/2021 01/20/2021 04/09/2021 04/20/2021
IL  BROWNFIELDS Municipal Brownfields Redevelopment Grant Program Project De 02/11/2010 07/31/2014 09/08/2014 04/23/2021
IL  CCDD Clean Construction or Demolition Debris 09/11/2020 10/28/2020 12/09/2020 03/31/2021
IL ENG CONTROLS Sites with Engineering Controls 12/23/2020 12/23/2020 03/15/2021 03/30/2021
IL  ILNIPC Solid Waste Landfill Inventory 08/01/1988 08/01/1994 08/12/1994 05/23/2006
IL  Inst Control Institutional Controls 12/23/2020 12/23/2020 03/15/2021 03/30/2021
IL LF SPECIAL WASTE Special Waste Site List 01/01/1990 06/17/2009 07/15/2009 06/10/2009
IL  LFWMRC Waste Management & Research Center Landfill Database 12/31/2001 10/06/2006 11/06/2006 09/18/2009
IL  LUST Leaking Underground Storage Tank Sites 01/20/2021 01/20/2021 04/09/2021 04/20/2021
IL  LUST TRUST Underground Storage Tank Fund Payment Priority List 06/06/2016 07/27/2016 10/18/2016 04/15/2021
IL  SRP Site Remediation Program Database 12/23/2020 12/23/2020 03/15/2021 03/30/2021
IL SSU State Sites Unit Listing 01/25/2021 01/26/2021 04/12/2021 04/15/2021
IL  SWF/LF Available Disposal for Solid Waste in lllinois - Solid Waste 12/31/2019 10/20/2020 01/11/2021 04/21/2021
IL  UST Underground Storage Tank Facility List 01/20/2021 01/20/2021 04/12/2021 04/20/2021
US BRS Biennial Reporting System 12/31/2017 06/22/2020 11/20/2020 03/23/2021
US CORRACTS Corrective Action Report 12/14/2020 12/17/2020 12/22/2020 03/23/2021
US Delisted NPL National Priority List Deletions 12/30/2020 01/14/2021 02/09/2021 05/03/2021
US ERNS Emergency Response Notification System 12/14/2020 12/15/2020 12/22/2020 12/15/2020
US FEDERAL FACILITY Federal Facility Site Information listing 04/03/2019 04/05/2019 05/14/2019 03/30/2021
US FEDLAND Federal and Indian Lands 04/02/2018 04/11/2018 11/06/2019 04/05/2021
US FEMA UST Underground Storage Tank Listing 01/29/2021 02/17/2021 03/22/2021 04/05/2021
US INDIAN LUST R1 Leaking Underground Storage Tanks on Indian Land 10/01/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN LUST R10 Leaking Underground Storage Tanks on Indian Land 11/12/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN LUST R4 Leaking Underground Storage Tanks on Indian Land 10/02/2020 12/18/2020 03/12/2021 04/23/2021
US INDIAN LUST R5 Leaking Underground Storage Tanks on Indian Land 10/07/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN LUST R6 Leaking Underground Storage Tanks on Indian Land 04/08/2020 05/20/2020 08/12/2020 04/23/2021
US INDIAN LUST R7 Leaking Underground Storage Tanks on Indian Land 09/30/2020  12/22/2020 03/12/2021 04/23/2021
US INDIAN LUST R8 Leaking Underground Storage Tanks on Indian Land 10/09/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN LUST R9 Leaking Underground Storage Tanks on Indian Land 10/01/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN UST R1 Underground Storage Tanks on Indian Land 10/01/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN UST R10 Underground Storage Tanks on Indian Land 11/12/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN UST R4 Underground Storage Tanks on Indian Land 10/02/2020 12/18/2020 03/12/2021 04/23/2021
US INDIAN UST R5 Underground Storage Tanks on Indian Land 10/07/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN UST R6 Underground Storage Tanks on Indian Land 04/08/2020 05/20/2020 08/12/2020 04/23/2021
US INDIAN UST R7 Underground Storage Tanks on Indian Land 09/30/2020 12/22/2020 03/12/2021 04/23/2021
US INDIAN UST R8 Underground Storage Tanks on Indian Land 10/09/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN UST R9 Underground Storage Tanks on Indian Land 10/01/2020 12/16/2020 03/12/2021 04/23/2021
US INDIAN VCP R1 Voluntary Cleanup Priority Listing 07/27/2015 09/29/2015 02/18/2016 03/22/2021
US INDIAN VCP R7 Voluntary Cleanup Priority Lisitng 03/20/2008 04/22/2008 05/19/2008 04/20/2009
US LUCIS Land Use Control Information System 02/09/2021 02/11/2021 03/22/2021 05/05/2021
US MINES MRDS Mineral Resources Data System 04/06/2018 10/21/2019 10/24/2019 02/26/2021
US NPL National Priority List 12/30/2020 01/14/2021 02/09/2021 05/03/2021
US NPL LIENS Federal Superfund Liens 10/15/1991 02/02/1994 03/30/1994 08/15/2011
US PCS Permit Compliance System 07/14/2011 08/05/2011 09/29/2011 03/31/2021
US PCSENF Enforcement data 12/31/2014 02/05/2015 03/06/2015 03/31/2021
US PCS INACTIVE Listing of Inactive PCS Permits 11/05/2014 01/06/2015 05/06/2015 03/31/2021
US PRP Potentially Responsible Parties 12/30/2020 01/14/2021 03/05/2021 05/03/2021
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RECORDS SEARCHED / DATA CURRENCY TRACKING

st Acronym  FullName 0000000000000 GovDate Arvl.Date ActiveDate lastEDRContact @@

US Proposed NPL Proposed National Priority List Sites 12/30/2020 01/14/2021 02/09/2021 05/03/2021
US RCRA-LQG RCRA - Large Quantity Generators 12/14/2020 12/17/2020 12/22/2020 03/23/2021
US RCRA-SQG RCRA - Small Quantity Generators 12/14/2020 12/17/2020 12/22/2020 03/23/2021
US RCRA-TSDF RCRA - Treatment, Storage and Disposal 12/14/2020 12/17/2020 12/22/2020 03/23/2021
US RCRA-VSQG RCRA - Very Small Quantity Generators (Formerly Conditionall 12/14/2020 12/17/2020 12/22/2020 03/23/2021
US SEMS Superfund Enterprise Management System 12/30/2020 01/14/2021 02/18/2021 05/03/2021
US SEMS-ARCHIVE Superfund Enterprise Management System Archive 12/30/2020 01/14/2021 02/18/2021 05/03/2021
US US AIRS (AFS) Aerometric Information Retrieval System Facility Subsystem ( 10/12/2016 10/26/2016 02/03/2017 09/26/2017
US US AIRS MINOR Air Facility System Data 10/12/2016 10/26/2016 02/03/2017 09/26/2017
US US ENG CONTROLS Engineering Controls Sites List 10/28/2020 11/05/2020 11/18/2020 02/23/2021
US US INST CONTROLS Institutional Controls Sites List 10/28/2020 11/05/2020 11/18/2020 02/23/2021

STREET AND ADDRESS INFORMATION

© 2010 Tele Atlas North America, Inc. All rights reserved. This material is proprietary and the subject of copyright protection
and other intellectual property rights owned by or licensed to Tele Atlas North America, Inc. The use of this material is subject
to the terms of a license agreement. You will be held liable for any unauthorized copying or disclosure of this material.
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Database Descriptions

NPL: NPL National Priorities List (Superfund). The NPL is a subset of CERCLIS and identifies over 1,200 sites

for priority cleanup under the Superfund Program. NPL sites may encompass relatively large areas. As such, EDR

provides polygon coverage for over 1,000 NPL site boundaries produced by EPA’s Environmental Photographic Interpretation
Center (EPIC) and regional EPA offices. NPL - National Priority List Proposed NPL - Proposed National Priority

List Sites. NPL LIENS - Federal Superfund Liens.

NPL Delisted: Delisted NPL The National Oil and Hazardous Substances Pollution Contingency Plan (NCP) establishes
the criteria that the EPA uses to delete sites from the NPL. In accordance with 40 CFR 300.425.(e), sites may
be deleted from the NPL where no further response is appropriate. Delisted NPL - National Priority List Deletions

CERCLIS: FEDERAL FACILITY A listing of National Priority List (NPL) and Base Realignment and Closure (BRAC)
sites found in the Comprehensive Environmental Response, Compensation and Liability Information System (CERCLIS)
Database where EPA Federal Facilities Restoration and Reuse Office is involved in cleanup activities. FEDERAL
FACILITY - Federal Facility Site Information listing SEMS - Superfund Enterprise Management System.

NFRAP: SEMS-ARCHIVE SEMS-ARCHIVE (Superfund Enterprise Management System Archive) tracks sites that have no
further interest under the Federal Superfund Program based on available information. The list was formerly known

as the CERCLIS-NFRAP, renamed to SEMS ARCHIVE by the EPA in 2015. EPA may perform a minimal level of assessment
work at a site while it is archived if site conditions change and/or new information becomes available. Archived

sites have been removed and archived from the inventory of SEMS sites. Archived status indicates that, to the

best of EPA’s knowledge, assessment at a site has been completed and that EPA has determined no further steps

will be taken to list the site on the National Priorities List (NPL), unless information indicates this decision

was not appropriate or other considerations require a recommendation for listing at a later time. The decision

does not necessarily mean that there is no hazard associated with a given site; it only means that. based upon

available information, the location is not judged to be potential NPL site. SEMS-ARCHIVE - Superfund Enterprise
Management System Archive

RCRA COR ACT: CORRACTS CORRACTS identifies hazardous waste handlers with RCRA corrective action activity. CORRACTS
- Corrective Action Report

RCRA TSD: RCRA-TSDF RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the
Resource Conservation and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA)

of 1984. The database includes selective information on sites which generate, transport, store, treat and/or dispose

of hazardous waste as defined by the Resource Conservation and Recovery Act (RCRA). Transporters are individuals

or entities that move hazardous waste from the generator offsite to a facility that can recycle, treat, store,

or dispose of the waste. TSDFs treat, store, or dispose of the waste. RCRA-TSDF - RCRA - Treatment, Storage and
Disposal

RCRA GEN: RCRA-LQG RCRAInfo is EPA’s comprehensive information system, providing access to data supporting the
Resource Conservation and Recovery Act (RCRA) of 1976 and the Hazardous and Solid Waste Amendments (HSWA)

of 1984. The database includes selective information on sites which generate, transport, store, treat and/or dispose

of hazardous waste as defined by the Resource Conservation and Recovery Act (RCRA). Large quantity generators

(LQGS) generate over 1,000 kilograms (kg) of hazardous waste, or over 1 kg of acutely hazardous waste per

month. RCRA-LQG - RCRA - Large Quantity Generators RCRA-SQG - RCRA - Small Quantity Generators. RCRA-VSQG - RCRA
- Very Small Quantity Generators (Formerly Conditionally Exempt Small Quantity Generators).

Federal IC / EC: LUCIS LUCIS contains records of land use control information pertaining to the former Navy Base
Realignment and Closure properties. LUCIS - Land Use Control Information System US ENG CONTROLS - Engineering
Controls Sites List. US INST CONTROLS - Institutional Controls Sites List.

ERNS: ERNS Emergency Response Notification System. ERNS records and stores information on reported releases of
oil and hazardous substances. ERNS - Emergency Response Noatification System
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Database Descriptions

State/Tribal CERCLIS: SSU The State Response Action Program database identifies the status of all sites under
the responsibility of the lllinois EPA’s State Sites Unit. SSU - State Sites Unit Listing

State/Tribal SWL: LF WMRC SWF/LF - Available Disposal for Solid Waste in lllinois - Solid Waste Landfills Subject

to State Surcharge. CCDD - Clean Construction or Demolition Debris. The Waste Management & Research Center Landfill
Database includes records from the Department of Public Health, Department of Mines & Minerals, lllinois Environmental
Protection Agency, State Geological Survey, Northeastern lllinois Planning Commission and Pollution Control Board.
CCDD - Waste Management & Research Center Landfill Database LF SPECIAL WASTE - Special Waste Site List. IL NIPC
- Solid Waste Landfill Inventory.

State/Tribal LTANKS: LUST Leaking Underground Storage Tank Incident Reports. LUST records contain an inventory

of reported leaking underground storage tank incidents. Not all states maintain these records, and the information

stored varies by state. LUST - Leaking Underground Storage Tank Sites INDIAN LUST R1 - Leaking Underground Storage

Tanks on Indian Land. INDIAN LUST R9 - Leaking Underground Storage Tanks on Indian Land. INDIAN LUST R6 - Leaking
Underground Storage Tanks on Indian Land. INDIAN LUST R5 - Leaking Underground Storage Tanks on Indian Land. INDIAN
LUST R10 - Leaking Underground Storage Tanks on Indian Land. INDIAN LUST R8 - Leaking Underground Storage Tanks

on Indian Land. INDIAN LUST R7 - Leaking Underground Storage Tanks on Indian Land. INDIAN LUST R4 - Leaking Underground
Storage Tanks on Indian Land. LUST TRUST - Underground Storage Tank Fund Payment Priority List.

State/Tribal Tanks: FEMA UST A listing of all FEMA owned underground storage tanks. FEMA UST - Underground Storage
Tank Listing UST - Underground Storage Tank Facility List. INDIAN UST R6 - Underground Storage Tanks on Indian

Land. INDIAN UST R1 - Underground Storage Tanks on Indian Land. INDIAN UST R10 - Underground Storage Tanks on
Indian Land. INDIAN UST R4 - Underground Storage Tanks on Indian Land. INDIAN UST R5 - Underground Storage Tanks
on Indian Land. INDIAN UST R7 - Underground Storage Tanks on Indian Land. INDIAN UST R9 - Underground Storage
Tanks on Indian Land. INDIAN UST R8 - Underground Storage Tanks on Indian Land.

State/Tribal IC / EC: ENG CONTROLS Sites using of engineered barriers (e.g., asphalt or concrete paving). ENG
CONTROLS - Sites with Engineering Controls Inst Control - Institutional Controls.

State/Tribal VCP: INDIAN VCP R1 SRP - Site Remediation Program Database. INDIAN VCP R7 - Voluntary Cleanup Priority
Lisitng. A listing of voluntary cleanup priority sites located on Indian Land located in Region 7. INDIAN VCP
R7 - Voluntary Cleanup Priority Lisitng

ST/Tribal Brownfields: BROWNFIELDS The lllinois Municipal Brownfields Redevelopment Grant Program (MBRGP) offers

grants worth a maximum of $240,000 each to municipalities to assist in site investigation activities, development

of cleanup objectives, and performance of cleanup activities. Brownfields are abandoned or underused industrial

and/or commercial properties that are contaminated (or thought to be contaminated) and have an active potential

for redevelopment. BROWNFIELDS - Municipal Brownfields Redevelopment Grant Program Project Descriptions BROWNFIELDS
- Redevelopment Assessment Database.

Other: FEDLAND Federally and Indian administrated lands of the United States. Lands included are administrated

by: Army Corps of Engineers, Bureau of Reclamation, National Wild and Scenic River, National Wildlife Refuge,

Public Domain Land, Wilderness, Wilderness Study Area, Wildlife Management Area, Bureau of Indian Affairs, Bureau

of Land Management, Department of Justice, Forest Service, Fish and Wildlife Service, National Park Service. FEDLAND

- Federal and Indian Lands PRP - Potentially Responsible Parties. BRS - Biennial Reporting System. US AIRS (AFS)

- Aerometric Information Retrieval System Facility Subsystem (AFS). US AIRS MINOR - Air Facility System Data.

PCS INACTIVE - Listing of Inactive PCS Permits. PCS ENF - Enforcement data. PCS - Permit Compliance System. MINES
MRDS - Mineral Resources Data System.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL
PROVISION

Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts undertaken
as required by this Contract, the Contractor is encouraged to participate in the incentive program
described below to provide additional on-the-job training to certified graduates of the IDOT pre-
apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training programs
throughout the State to provide training and skill-improvement opportunities to promote the increased
employment of minority groups, disadvantaged persons and women in all aspects of the highway
construction industry. The intent of this IDOT Pre-Apprenticeship Training Program Graduate (TPG)
special provision (Special Provision) is to place these certified program graduates on the project site for
this Contract in order to provide the graduates with meaningful on-the-job training. Pursuant to this
Special Provision, the Contractor must make every reasonable effort to recruit and employ certified TPG
trainees to the extent such individuals are available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the participant to
reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG trainee, subject to the
terms of this Special Provision. Reimbursement payment will be made even though the Contractor or
subcontractor may also receive additional training program funds from other non-IDOT sources for other
non-TPG trainees on the Contract, provided such other source does not specifically prohibit the
Contractor or subcontractor from receiving reimbursement from another entity through another program,
such as IDOT through the TPG program. With regard to any IDOT funded construction training program
other than TPG, however, additional reimbursement for other IDOT programs will not be made beyond
the TPG Program described in this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the required
on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must begin training on the
project as soon as the start of work that utilizes the relevant trade skill and the TPG trainee must remain
on the project site through completion of the Contract, so long as training opportunities continue to exist in
the relevant work classification. Should a TPG trainee’s employment end in advance of the completion of
the Contract, the Contractor must promptly notify the IDOT District EEO Officer for the Contract that the
TPG’s involvement in the Contract has ended. The Contractor must supply a written report for the reason
the TPG trainee involvement terminated, the hours completed by the TPG trainee on the Contract, and
the number of hours for which the incentive payment provided under this Special Provision will be, or has
been claimed for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the Program on
the Contract, and furnish periodic written reports to the IDOT District EEO Officer that document its
contractual performance under and compliance with this Special Provision. Finally, through participation
in the Program and reimbursement of wages, the Contractor is not relieved of, and IDOT has not waived,
the requirements of any federal or state labor or employment law applicable to TPG workers, including
compliance with the lllinois Prevailing Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The estimated
total number of hours, unit price, and total price must be included in the schedule of prices for the
Contract submitted by Contractor prior to beginning work. The initial number of TPG trainees for which the
incentive is available for this contract is 1.
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The Department has contracted with several educational institutions to provide screening, tutoring and
pre-training to individuals interested in working as a TPG trainee in various areas of common construction
trade work. Only individuals who have successfully completed a Pre- Apprenticeship Training Program at
these IDOT approved institutions are eligible to be TPG trainees. To obtain a list of institutions that can
connect the Contractor with eligible TPG trainees, the Contractor may contact: HCCTP TPG Program
Coordinator, Office of Business and Workforce Diversity (IDOT OBWD), Room 319, lllinois Department of
Transportation, 2300 S. Dirksen Parkway, Springfield, lllinois 62764. Prior to commencing construction
with the utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to be
trained in each selected work classification, proof that that the TPG trainee(s) has successfully completed
a Pre-Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date for
training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance of the
Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ additional
eligible TPG trainees. In the event the Contractor subcontracts a portion of the contracted work, it must
determine how many, if any, of the TPGs will be trained by the subcontractor. Though a subcontractor
may conduct training, the Contractor retains the responsibility for meeting all requirements imposed by
this Special Provision. The Contractor must also include this Special Provision in any subcontract where
payment for contracted work performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the primary
objective of this Special Provision. Accordingly, the Contractor must make every effort to enroll TPG
trainees by recruitment through the Program participant educational institutions to the extent eligible
TPGs are available within a reasonable geographic area of the project. The Contractor is responsible for
demonstrating, through documentation, the recruitment efforts it has undertaken prior to the determination
by IDOT whether the Contractor is in compliance with this Special Provision, and therefore, entitled to the
Training Program Graduate reimbursement of $15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal off-site
training is permissible as long as the offsite training is an integral part of the work of the contract, and
does not compromise or conflict with the required on-site training that is central to the purpose of the
Program. No individual may be employed as a TPG trainee in any work classification in which he/she has
previously successfully completed a training program leading to journeyman status in any trade, or in
which he/she has worked at a journeyman level or higher.
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1,
2007
Revised: August 1,
2007

All references to Sections or Articles in this specification shall be construed to mean
specific Section or Article of the Standard Specifications for Road and Bridge Construction,
adopted by the Department of Transportation.

The Contractor shall name the following entities as additional insured under the
Contractor’s general liability insurance policy in accordance with Article 107.27:

Village of Glendale Heights

DuPage County

The entities listed above and their officers, employees, and agents shall be indemnified
and held harmless in accordance with Article 107.26.
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LR1030-2
State of lllinois
DEPARTMENT OF TRANSPORTATION
Bureau of Local Roads & Streets SPECIAL PROVISION
FOR
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA
Effective: January 1, 2022

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with
the following:

“1030.06 Quality Management Program. The Quality Management Program (QMP) will
be Quality Control / Quality Assurance (QC/QA) according to the following.”

Delete Article 1030.06(d)(1) of the Standard Specifications.
Revise Article 1030.09(g)(3) of the Standard Specifications to read:

“(3) If core testing is the density verification method, the Contractor shall provide
personnel and equipment to collect density verification cores for the Engineer.
Core locations will be determined by the Engineer following the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations” at
density verification intervals defined in Article 1030.09(b). After the Engineer
identifies a density verification location and prior to opening to ftraffic, the
Contractor shall cut a 4 in. (100 mm) diameter core. With the approval of the
Engineer, the cores may be cut at a later time.”

Revise Article 1030.09(h)(2) of the Standard Specifications to read:

“(2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the
random density verification test locations. Cores or nuclear density gauge testing
will be used for density verification. The method used for density verification will be
as selected below.

Density Verification Method
Cores
Nuclear Density Gauge (Correlated when
paving = 3,000 tons per mixture)

L]

Density verification test locations will be determined according to the document
“Hot- Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.
The density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5
miles (800

m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift
thicknesses greater than 3 in. (75 mm). The density testing interval for paving less
than 3 ft (1 m) wide will be 1 mile (1,600 m). If a day’s paving will be less than the
prescribed density testing interval, the length of the day’s paving will be the
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interval for that day. The density testing interval for mixtures used for patching will
be 50 patches with a minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the
Contractor coring, and secure and take possession of all density samples at the

density verification locations. The Engineer will test the cores collected by the
Contractor for density according to lllinois Modified AASHTO T 166 or AASHTO T
275.

If nuclear density gauge testing is the density verification method, the Engineer will
conduct nuclear density gauge tests. The Engineer will follow the density testing
procedure detailed in the document “lllinois Modified ASTM D 2950, Standard Test
Method for Density of Bituminous Concrete In-Place by Nuclear Method”.

A density verification test will be the result of a single core or the average of the
nuclear density tests at one location. The results of each density test must be
within acceptable limits. The Engineer will promptly notify the Contractor of
observed deficiencies.”

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the
document “Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read:

“Mixtures shall be sampled from the truck at the plant by the Contractor following the
same procedure used to collect QC mixture samples (Section A). This process will be
witnessed by the Engineer who will take custody of the verification sample. Each
sample bag with a verification mixture sample will be secured by the Engineer using a
locking ID tag. Sample boxes containing the verification mixture sample will be
sealed/taped by the Engineer using a security ID label.”
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AGGREGATE SUBGRADE IMPROVEMENT (BDE)

Effective: April 1, 2012
Revised: April 1, 2022

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement (ASI).

303.02 Materials. Materials shall be according to the following.

Item Article/Section
) IO L= LRI Ve [ [ = To = L= ST 1004.07
(b) Reclaimed Asphalt Pavement (RAP) ..o 1031.09

303.03 Equipment. The vibratory roller shall be according to Article 1101.01, or as approved
by the Engineer. Vibratory machines, such as tampers, shall be used in areas where rollers do
not fit.

303.04 Soil Preparation. The minimum immediate bearing value (IBV) of the soil below the
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the
aggregate thickness specified.

303.05 Placing and Compacting. The maximum nominal lift thickness of aggregate
gradations CA 2, CA 6, and CA 10 when compacted shall be 9in. (225 mm). The maximum
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be
24 in. (600 mm).

The top surface of the aggregate subgrade improvement shall consist of a layer of capping
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction. Capping
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard
pay item for undercut applications.

Each lift of aggregate shall be compacted to the satisfaction of the Engineer. If the moisture
content of the material is such that compaction cannot be obtained, sufficient water shall be added
so that satisfactory compaction can be obtained.

303.06 Finishing and Maintenance. The aggregate subgrade improvement shall be
finished to the lines, grades, and cross sections shown on the plans, or as directed by the
Engineer. The aggregate subgrade improvement shall be maintained in a smooth and compacted
condition.
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303.07 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.08 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASl). The aggregate
shall be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. In applications where greater than 24 in. (600 mm) of ASI material is required,
gravel may be used below the top 12 in (300 mm) of ASI.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in.
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1.

The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm)
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c).

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad NO' 8” 6” 4" 2” #4
Cs1 100 97 +3 90+ 10 45 + 25 20+ 20
CS2 100 80+ 10 25+15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
Cs1 100 97+3 90+10 45+ 25 20+ 20
CS2 100 80+ 10 25+ 15

(2) Capping aggregate shall be gradation CA 6 or CA 10.”
Add the following to Article 1031.09 of the Standard Specifications:

“(b) RAP in Aggregate Subgrade Improvement (ASI). RAP in ASI shall be according to
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.
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80274

(1) The testing requirements of Article 1031.03 shall not apply.

(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate
gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total
product volume. RAP agglomerations shall be no greater than 4 in. (100 mm).

(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in.
(38 mm) sieve may be used when aggregate gradations CS 1, CS2, CA2,or RR 1
are used in the lower lift. FRAP will not be permitted as capping material.

Blending shall be through calibrated interlocked feeders or a calibrated blending plant
such that the prescribed blending percentage is maintained throughout the blending
process. The calibration shall have an accuracy of + 2.0 percent of the actual quantity of
material delivered.”
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| BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)

Effective: November 2, 2006
| Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type
surface treatments that are part of the original proposed construction, or added as extra work
and paid for by agreed unit prices. The adjustments shall not apply to bituminous prime coats,
tack coats, crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or
by force account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI) x (%ACy /100) x Q

Where: CA
BPIp

Cost Adjustment, 3.

Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior
to the letting for work paid for at the contract price; or for the month the
agreed unit price letter is submitted by the Contractor for extra work paid for
by agreed unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (G, x 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Area of the HMA mixture, sq yd (sq m).
Depth of the HMA mixture, in. (mm).
Average bulk specific gravity of the mixture, from the approved mix design.

Where: A
D
Gmb
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SG

Volume of the bituminous material, gal (L).
Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIy in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI } x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.

80173
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements

of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”
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CEMENT, TYPE IL (BDE)
Effective: August 1, 2023
Add the following to Article 302.02 of the Standard Specifications:
“(k) Type IL Portland-Limestone Cement ... 1001”

Revise Note 2 of Article 352.02 of the Standard Specifications to read:

“Note 2. Either Type | or Type IA portland cement or Type IL portland-limestone cement
shall be used.”

Revise Note 1 of Article 404.02 of the Standard Specifications to read:

“Note 1. The cement shall be Type | portland cement or Type IL portland-limestone
cement.”

Revise Article 1019.02(a) of the Standard Specifications to read:

“(@) Cement, TYPE 1 OF L oo e 1001~

80449
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 24.00 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023
Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SB/SBS or SBR). Elastomers shall be added to the base
asphalt binder to achieve the specified performance grade and shall be either a
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the requirements shown in Table 1 or 2 for the
grade shown on the plans.
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS)
Modified Asphalt Binders

Test

Asphalt Grade
SB/SBS PG 64-28
SB/SBS PG 70-22

Asphalt Grade
SB/SBS PG 64-34
SB/SBS PG 70-28
SB/SBS PG 76-22
SB/SBS PG 76-28

Separation of Polymer
ITP, "Separation of Polymer from
Asphalt Binder"
Difference in °F (°C) of the softening
point between top and bottom portions

4 (2) max.

4 (2) max.

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

60 min.

70 min.

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
SBR PG 64-28 |SB/SBS PG 64-34
Test SBR PG 70-22 |SB/SBS PG 70-28
SBR PG 76-22
SBR PG 76-28
Separation of Polymer
ITP, "Separation of Polymer from Asphalt
Binder"
Difference in °F (°C) of the softening
point between top and bottom portions 4 (2) max. 4 (2) max.

Toughness
ASTM D 5801, 77 °F (25 °C),
20 in./min. (500 mm/min.), in.-Ibs (N-m)

110 (12.5) min.

110 (12.5) min.

Tenacity
ASTM D 5801, 77 °F (25 °C),
20 in./min. (600 mm/min.), in.-lbs (N-m)

75 (8.5) min.

75 (8.5) min.

TESTS ON RESIDUE FROM ROLLING THI

N FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, %

40 min.

50 min.

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled
ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
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grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pm) 95+5
No. 50 (300 pym) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.

The GTR modified asphalt binder shall meet the requirements of Table 3.

Table 3 - Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

Asphalt Grade Asphalt Grade
GTR PG 64-28 GTR PG 76-22
GTR PG 70-22 GTR PG 76-28
GTR PG 70-28

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Test

Elastic Recovery
ASTM D 6084, Procedure A,
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min.

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Articles 1032.05(b)(1) or 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
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asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Softener modified asphalt binders shall meet the requirements in Table 4.

Table 4 - Requirements for Softener Modified Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs -5°C min.
continuous or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T 391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV
(40 hrs continuous or 2 PAV at 20 hrs)

254 %

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”

Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "?
Ndesign Binder Surface BTr?(;éTg: gﬂfgggf&
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS/SBR polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "?

Ndesign Binder Surface B'?r?(ljgpg: gﬂfr?;f;dy
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to
the percentages specified for SBS/SBR polymer modified mixes.”

Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

80441

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall

be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of +0.40 percent.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: August 1, 2023
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of

25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

80451
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”

80448
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021
Revised: November 1, 2022

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker’s address, the worker’s
telephone number when available, the worker’s social security number, the worker’s classification
or classifications, the worker’s gross and net wages paid in each pay period, the worker's number
of hours worked each day, and the worker’s starting and ending times of work each day. However,
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly
maintained and jointly governed by one or more employers and one or more labor organization
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate,
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit,
if applicable.

The Contractor and each subcontractor shall certify and submit payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers shall not be included on weekly submittals. Instead, the payrolls shall
include an identification number for each employee (e.g., the last four digits of the employee’s
social security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro software.
The software is web-based and can be accessed at https://Icptracker.com/. When there has been
no activity during a work week, a payroll record shall still be submitted with the appropriate option
(“No Work”, “Suspended”, or “Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the Illinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the IDOL website at hitps://www?.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an

205


https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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TRAINING SPECIAL PROVISIONS (BDE)

Effective: October 15, 1975
Revised: September 2, 2021

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be _1 . In the event the Contractor subcontracts a portion of the contract work, it shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also ensure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether
the Contractor is in compliance with this Training Special Provision. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training, whether a
member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he or she has
successfully completed a training course leading to journeyman status or in which he or she has
been employed as a journeyman. The Contractor should satisfy this requirement by including
appropriate questions in the employee application or by other suitable means. Regardless of the
method used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor Employment Training Administration shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the lllinois Department of Transportation and the Federal Highway Administration.
Some offsite training is permissible as long as the training is an integral part of an approved
training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting its performance under this Training Special Provision.

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to
comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded
projects, the number of trainees to be trained under this contract, as stated in the Training Special
Provisions, will be the established goal for the lllinois Works Apprenticeship Initiative 30 ILCS
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded
projects, the lllinois Works Apprenticeship Initiative will be implemented using the FHWA
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting
obligations of the lllinois Works Apprenticeship Initiative for the life of the project, including the
certification as to whether the trainee/apprentice labor hour goals were met.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

20338
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021
Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In

accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”

80439
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Sunday through
Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(Q) Temporary SigN SUPPOITS ......uuuuuuuuuuinniiiiiiiiinnieiieeeeeseseaeee s ennnnnnenne 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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