



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

November 8, 2005

SUBJECT: Route: Park Roads
Section Dist 8 WSC 2006-1
Randolph County
Contract No. 76972
Item No. 72, November 18, 2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 18 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.", with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

The concrete work shall be performed in accordance with Articles Section 503 of the Standard Specifications. Reinforcement bars shall be provided in accordance with Section 508 REINFORCEMENT BARS of the Standard Specifications. The base course, Type B shall be in accordance with Articles 351.01-351.06 and 351.10 of the Standard specifications.

Basis of Payment: All work as described above for constructing the sign foundation shall be included in the contract unit price per each for SIGN FOUNDATIONS.

SCHEDULE OF WORK AND COMPLETION DATE

The Contractor for this project is advised that the construction activities for this improvement will be governed by a completion date of June 15, 2006 for all work with the exception of the ornamental pond. The ornamental pond completion date is to be June 30, 2006 as specified in Article 108.05 of the Standard Specifications. The EXTENDED TREE CARE and maintenance will be completed by September 30, 2007.

In the event that all work is not completed by the specified completion date, liquidated damages for each calendar day will be deducted based upon the total contract amount using the schedule in Article 108.09 of the Standard Specifications.

COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of this contract may be under construction during construction operations for this contract. The Contractor for this contract shall cooperate with contractors for other projects in accordance with Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

IDNR – Wetland Mitigation Contract
IDNR – Shooting Berm Contract
IDOT – Dist. 8 WSC 2004-1
IDOT – Dist. 8 WSC 2005-1
IDOT – Dist. 8 WSC 2005-2
CDB – World Shooting Complex (Buildings and Site Work), Contact No. 102-083-001
City of Sparta – Water and Sanitary Sewer Utility Contract

The IDNR contract shall be:
Gary Iles, Regional Engineer
618-435-8183
Region 5 Office
Department of Natural Resources
11731 State Highway 37
Benton, IL 62812

The CDB contact shall be:
Mark Gerardot, Senior Project Manager
217-524-6402

Revised 11/08/2005