



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 4, 2016

SUBJECT: FAU Route 9170 (Simmons Road)  
Section 12-00059-04-PV (O'fallon)  
St. Clair County  
Contract No. 97601  
Item 093  
January 15, 2016 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans and/or the proposal. This addendum involves revised, added and/or deleted material.

### 1. Revised page 6 of the special provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.  
Acting Bureau Chief of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P.E.  
Engineer of Project Management

Jointing shall be pressure slip jointed, solvent welded, heat welded, flanged, or threaded joint. Special precautions shall be taken to insure clean, dry contact surfaces when making solvent or heat welded joints. Adequate setting time shall be allowed for maximum strength. Elastomeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F477. Solvent cement shall be specific for the piping material and shall comply with the ASTM Standard D2564 (PVC) and F493 (CPVC) and be approved by NSF.

Basis of Payment: This work will be measured and paid for at the contract unit price per foot for STORM SEWER (WATER MAIN REQUIREMENTS) of the diameter specified.

**STATUS OF UTILITIES TO BE ADJUSTED**

<u>Name and Address of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Date Relocation Completed</u>
Ameren Illinois 1050 West Boulevard Belleville, IL 62221 Contact: Mr. Brian Kelly Phone: (618) 267-1916	Low Pressure Gas	Various	Before Construction
Ameren Illinois 1050 West Boulevard Belleville, IL 62221 Contact: Mr. Jason Klein Phone: (618) 236-4309	Overhead Electric	Various	Before Construction
AT&T Illinois 203 Goethe Avenue Collinsville, IL 62234 Contact: Mr. Dean Litzenburg Phone: (618) 346-6422	Telephone	Various	Clear
Charter Communications 941 Charter Commons Town & Country, MO 63017 Contact: Ms. Sara Bishop Phone: (636) 387-6633	Cable TV	Various	Before Construction
City of O'Fallon 255 S. Lincoln Ave O'Fallon, IL 62269 Contact: Heide Bell Phone: (618) 624-4500 ext. 3	Water/Sewer	Various	Before Construction
Village of Caseyville 909 S. Main St. Caseyville, IL 62232 Contact: Gerald Scott Phone: (618) 344-1234 ext. 233	Water	Various	Before Construction

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Articles 102, 103, 105.07 and 107.19 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operations, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's operations were affected.