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NOTE: DAYTIME. Peak hour restfrictions as described in the Special Provision
entitled “Working Restrictions & Staging Notes” do not apply. See the Special
Provision entitled "“"Working Restrictions & Staging Notes”, (No. 17) for working
resftfrictions regarding this stage.

PURPOSE

The purpose of this stage is fo complete all construction work, excluding milling
and over lay of existing pavement, on the north side of Farmington Road and the east
and west side of Sterling Avenue.

This work includes the reconstruction of Stever and Rhodora Avenues.

CONSTRUCTION
The contractor shall be allowed to work anywhere within the area as shown on this

sheet with the condition that all working restrictions are followed. The contractor
may elect to perform proposed traffic signal work within the NW and NE quadrants of
the intersection during this closure.

TRAFFIC

Farmington Road
Traffic control shall conform fto TC&P Standard 701502, except as noted or shown in

the plan details and Special Provisions. TC&P Standard 701501 shall be required on
the east end where Farmington Road is reduced to two-lane, two-way ftraffic. Traffic
control devices shall only be required within the initial tapers and the north edge
of the WB lane as shown in the typical sections and details on this sheet. Because
of significant elevation differences, the new widening for the right turn lane on
the north side shall remain barricaded off from sta. 33+75 to sta. 35+75.

Ster | ing Avenue
Traffic control shall conform to TC&P Standard 701606, except as noted or shown in

the plan details and Special Provisions.
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