
 
January 2, 2008 
 
SUBJECT:  Various Routes 
  Section 2007-052I 
  Various Counties 
  Contract No. 60D45 
  Item No. 80, January 18, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page i of the Table of Contents to the Special Provisions. 
2. Revised page 8 of the Special Provisions. 
3. Added page 22 to the Special Provisions. 
4. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates 
 
 
TBW:MS:jc 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985    Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 
 701101, 701311, 701426, and 701901 
 
DETAILS: 
 Traffic Control Details for Freeway Shoulder Closures and Partial Ramp Closures 
 (TC-17) 
 
SPECIAL PROVISIONS: 
 Keeping Arterial Roadways Open to Traffic 
 Work Zone Traffic Control 
 Traffic Control Deficiency Deduction for Selective Weed Spraying 
 Reflective Sheeting on Channelizing Devices 
 Keeping the Expressway Open to Traffic 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC 
Effective: January 22, 2003    Revised:  January 1, 2007 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
and the State Standards. 
 
Daily arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards and the direction of the Engineer.  The Contractor shall request and gain approval 
from the Illinois Department of Transportation’s Arterial Traffic Control Supervisor at (847-705-
4470) seventy–two (72) hours in advance of all long term (24 hrs. or longer) lane closures. 
 
Arterial lane closures will only be permitted during the off-peak traffic volume hours.  Peak 
traffic volume hours are defined as weekdays (Monday through Friday) from 6:00 AM to 
9:00 AM and 3:00 PM to 6:00 PM. 
 

Revised 01/02/2008 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996     Revised: February 9, 2005 

 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractor's personnel shall be limited to these barricaded work zones and 
shall not cross the expressway.  The Contractor shall remove all equipment from the shoulder 
and median after working hours every day of the week. 
 
The Contractor shall request and gain approval from the Illinois Department of 
Transportation's Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) 
hours in advance of all daily lane, partial ramp and shoulder closures on all Freeways 
and/or Expressways in District One. 
 
Shoulder closures and partial ramp closures (per District detail TC-17) will be permitted on 
weekdays (Monday thru Friday) from 9:00 a.m. to 3:00 p.m. and anytime on weekends.  Lane 
closures are not permitted for this work.  Exact hours for lane closures, if needed, will need to 
be determined by the expressway traffic Operations Engineer. 
 
All daily closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional closure hour restrictions may have to be imposed to facilitate the flow of traffic to and 
from major sporting events and/or other events.   
 
The Contractor will be required to cooperate with all other contractors when erecting closures on 
the expressway.  All lane closures within a (3) miles of each other in one direction of the 
expressway shall be on the same side of the pavement and any lane closure within a half (1/2) 
mile of each other should be connected.  The maximum length of any lane closure on the 
project and combined with any adjacent projects shall be three (3) miles.  Gaps between 
successive permanent lane closures shall be no less than two (2) miles in length. 
 
Major construction projects may also require additional restrictions on some expressways.  The 
Contractor will be expected to make the authorized repairs during the hours permitted by the 
Bureau of Traffic for that project and the cost of complying with this requirement shall be 
included in the various items. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 

Added 01/02/2008 




