CONTRACT NO. 66607

EarthTech
A Tyco International Ltd. Company

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
786	(109) BR	LASALLE	351	53
STA. 61+50		TO STA. 100+00		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

END CONSTRUCTION
G20-2

ROAD CONSTRUCTION AHEAD
W20-1(0)-48

WORKERS
W21-1
30"x30"

SIDEWALK CLOSED
R11-1101-2418
WITH ORANGE SAFETY FENCE
PER STD. 701801

℄ & P.G.L. FOR PROPOSED
IL RTE. 170

TEMPORARY PAVEMENT MARKING
LANE LINE, 4" WHITE

GEOTEXTILE RETAINING WALL #1, STA. 71+00,
28' RT. TO STA. 71+99, 28' RT.
PRE-STAGE WORK. SEE CROSS SECTIONS
FOR TOP OF WALL.

N
0 50 100
FEET

IL RTE 170

65+00 70+00 75+00

TEMPORARY PAVEMENT MARKING
DOUBLE 4" YELLOW

TEMPORARY PAVEMENT MARKING
LANE LINE, 4" WHITE

WORK ZONE TO CONSTRUCT TEMPORARY
PAVEMENT FOR STAGE 1-PHASE 2 AS
DIRECTED BY THE ENGINEER.
PRE-STAGE WORK.

REMOVE & RE-ERECT S.P.B.G.R. - 170'

TEMPORARY RAMP

TEMPORARY DRIVEWAY BUILT PRIOR TO INSTALLATION
OF GEOTEXTILE RETAINING WALL. CONSTRUCT SUBBASE
GRANULAR MATERIAL, 8", AND COVER WITH "AGGREGATE
FOR TEMPORARY ACCESS" - NOMINAL THICKNESS 6".
HORIZONTAL ALIGNMENT SHALL MATCH PROPOSED.

CONTRACTOR ACCESS TO NORTH ABUTMENT
AND STAGING AREA VIA DRIVEWAY.

RIVER RD.

STA. 88+67, 40' RT.

STA. 89+11
61' RT.

PI STA. 89+07.09
78.41' RT.

GEOTEXTILE RETAINING WALL #2

STA. 90+51, 49' RT.

PC STA. 90+52.78
65.38' RT.

5' OFFSET TYPICAL

STA. 92+00, 30' RT.

PI STA. 92+57.38
72.92' RT.
R. = 700'

NOTE: ACCESS ROAD TO REMAIN OPEN AT ALL TIMES.
CONSTRUCT AGG. DRIVEWAY AS SHOWN ON
SHT. 34 AS PRE-STAGE WORK.

N
0 50 100
FEET

90+00 95+00 100+00

IL RTE 170

CULVERT EXTENSION
STAGE I

℄ & P.G.L. FOR PROPOSED
IL RTE. 170

PT STA. 94+59.46
7.86' RT.

TEMPORARY PAVEMENT MARKING
DOUBLE 4" YELLOW

TEMPORARY PAVEMENT MARKING
LANE LINE, 4" WHITE

CONSTRUCT TEMPORARY PAVEMENT, 414 SY
FOR STAGE I, PHASE 1 PRE-STAGE WORK
TEMPORARY PAVEMENT BEGINS WITH A ONE-FOOT
STUB AT STA. 90+59 AND ENDS WITH A ONE-FOOT
STUB AT STA. 94+73

END CONSTRUCTION
G20-2

WORKERS
W21-1
30"x30"

ROAD CONSTRUCTION AHEAD
W20-1(0)-48

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC PLAN
IL 170 BRIDGE REPLACEMENT AT SENECA
STAGE I - PHASE 1

SCALE: 1" = 50'
DRAWN BY CJO
DATE: OCTOBER, 2007
CHECKED BY JCL

PLOT DATE = 10/4/2007
FILE NAME = #FILE#
PLOT SCALE = #SCALE#
USER NAME = #PROJECT#