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TR 243 STAGE CONSTRUCTION

STAGE 1:

1. CLOSE TR 243 TO CONSTRUCT EMBANKMENT FOR THE US 51 MAINLINE
AND THE EAST LEG OF TR 243,

2. SUBSTITUTE AGGREGATE BASE COURSE, TYPE A, 12" (40’ WIDE) FOR
THE LIME MODIFIED SOIL ACROSS US 51 MA[NL]NE. PLACE THE AGGREGATE
BASE COURSE FOR THE EAST LEG OF THE SIDE R

3. _FROI\’I:SF'%UCT TEMPORARY ACCESS (ROAD) AND THEN OPEN TR 243 T0

A

4. PROCEED TO THE NEXT SIDE ROAD.

5. DURING PAVING OPERATIONS CLOSE TR 243. AS EACH LIFT OF
HMA MATERIAL IS PLACED A CORRESPONDING LIFT OF
AGGREGATE SHALL BE PLACED TO MAINTAIN TRAFFIC ON THE SIDE ROAD
ONCE PAVING OPERATIONS HAVE CONTINUED PAST THE INTERSECTION.

STAGE 2:
FOLLOW THE SEQUENCE DETAILED IN STAGE 1 FOR THE WEST LEG OF THE
INTERSECTION
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