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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. January 18, 2019 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62H66

Various Counties

Section 2018-134-1

Various Routes

District 1 Construction Funds

Expressway mowing north.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section 2018-134-1, Various Counties, Contract No. 62H66 and
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall
take precedence and shall govern.

Various Routes
Section 2018-134-I
Various Counties

Contract No. 62H66
LOCATION OF PROJECT
The proposed improvement is located on various expressways and primary routes within various
locations in District One. All work will be performed under "Work Orders" as described herein and
as directed by the Engineer.
DESCRIPTION OF PROJECT
This work consists of mowing the medians and roadsides of expressways and access controlled
arterial routes in District One. Only areas designated by the Engineer shall be mowed. Mow maps
will be provided with all Work Orders.
TERM OF CONTRACT

The term of this contract shall be from the date of execution to December 31, 2019.
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PROSECUTION OF WORK

This contract is to be completed as directed by the Engineer. Order of work will be according to
Work Order issue. The acreage quantities shown are estimates of total mowing acres per
expressway or primary route. Acreage quantities may vary based on construction work. The
approximate limits are as follows:

EXPRESSWAY LIMITS MOW DATE | ACRES
[-90/94 (Dan Ryan) Circle Interchange to 1-57/1-94 split 4/15-5/15 61
[-290 (Eisenhower) IL 83 to Congress Pkwy 5/15-6/15 81
[-90/94 (Kennedy) [-190/Mannheim to Circle Interchange 6/15-7/15 66
I-55 (Stevenson) RT. 30 to Lake Shore Dr. 7/15-9/01 188
1-290/IL 53/1-355 Lake'COOKrrF;g'Tt‘r’a'”Lh%?” 290 10 9/01-10/01 134
[-94 (Edens) IL 22 to 1-90/94 (Kennedy) 10/01-10/15 82
[-90/94 (Dan Ryan) Circle Interchange to 1-57/1-94 split 10/15-11/01 61
Various Infield Mowing 11/01-12/31 19

TOTAL 692

COMPLETION DATE

The Contractor shall schedule their operations in order to complete all authorized work orders
including punch list items on or before December 31, 2019.
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FAILURE TO COMPLETE WORK

Should the Contractor fail to complete the work on or before the completion date stipulated in the
Contract, or within such extended time as may have been allowed by the Department, the
Contractor shall be liable to the Department in the amount of $750, not as a penalty but as
liquidated damages, for each calendar day or a portion thereof, of overrun in the time or such
extended time as may have been allowed.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four (24) hours later.

QUANTITIES

The quantities specified in this contract are estimated. The Department reserves the right to
terminate the contract at any time or to increase the contract quantities as determined by the
Engineer. Payment will be made only for the actual quantities completed.

The Contractor is hereby informed and shall understand that payment will be made only for actual
quantities utilized and accepted as satisfactory. Payment for work will be made in accordance
with the items listed in the Summary of Quantities in the plans.

GENERAL REQUIREMENTS FOR MOWING
EQUIPMENT

The Contractor shall keep all mowing equipment sharp and properly equipped for operation along
an urban expressway or access controlled arterial route. The equipment used shall be capable of
completely severing all vegetation at the specified cutting height and distributing it evenly over
the mowed area.

Required minimum equipment for this contract shall include:

One (1) Boom mower

One (1) Tractor Mower (12’ wide deck minimum)
One (1) Zero Turn Radius Mower

One (1) Weed Whipper/ Trimmer

Modifications to the required equipment may be accepted based on approval from the Engineer.
Machinery with rotary and/or flail blades; front, side, or rear mowers; boom mowers; wide area
mowers; brush mowers; and weed whippers/trimmers will be necessary to complete assigned
work. Special equipment may be required on steep slopes, in narrow areas, in wet or saturated
soil conditions, and for trimming around posts, poles, fences, trees, shrubs, seedlings, etc. Rental
fees of special equipment shall be considered incidental to the contract.
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LAYOUT

Contractor shall provide either one or more of the following: wooden lathe, flags, and spray paint,
to delineate work. The Contractor shall be responsible for any layout that may be required to
complete the work. Layout shall conform to mow maps and shall be as directed by the Engineer.
Layout shall not be paid as a separate item, but the costs shall be considered as included in the
contract prices for mowing items.

METHOD

All mowing and trimming operations are to proceed in the direction of adjacent traffic flow. Cut
vegetation shall not be windrowed, piled, or left in a lumpy or bunched condition. Additional
mowing or trimming may be required to obtain the height specified or to disperse mowed
vegetation. Mowing (Acre) shall include cutting woody weed trees and brush up to one inch (1)
diameter as measured 6 inches (6”) above surrounding grade. Any cut woody trees or brush that
is not thoroughly chopped up and dispersed by mowing operations shall be removed and
disposed of by the Contractor according to Article 202.03.

At no time shall mowing equipment be allowed to discharge toward traffic. All cut vegetation that
lands on or within ten (10) feet of pavement must be removed or re-distributed before the end of
each work day. At no time shall cut vegetation or debris be allowed to cover drainage structures
or otherwise impair drainage.

Trimming around sign posts, poles, and other such vertical appurtenances shall be required.
Trimming around guard rail posts and wire cable guard posts shall be required when vegetation
is taller than the guard rail or wire cable guard and/or when vegetation obstructs the view of the
guardrail. Trimming below horizontal portions of guard rails and wire cable guards that do not
contact the ground shall be required. All trimming shall be completed to the specified mowing
height.

Mowing (Acre) shall include removal of typical amounts of litter and debris encountered during
mowing operations. For these items, typical amounts of litter and debris shall be defined as an
average of five (5) full thirty-three (33) gallon trash bags per acre of mowing over the entire
contract. One (1) tire shall be considered equal to one (1) full thirty-three (33) gallon trash bag.
Any single piece of litter or debris too large to fit in a single thirty-three (33) gallon trash bag shall
be reported to the Engineer and does not need to be removed by the Contractor.

Damages to existing vegetation, such as tire ruts or wheel tracks more than two inches (2”) in
depth, or other plantings or roadside appurtenances caused by the Contractor's mowing or
trimming operations shall be repaired at the Contractor’s expense to the satisfaction of the
Engineer.
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COORDINATION

The Contractor’s superintendent shall closely coordinate work with the Engineer at all times in
accordance with Article 105.06. The superintendent shall attend progress meetings with the
Engineer at the Engineer’s office or other mutually agreed upon location. Work orders shall be
reviewed and returned to the Engineer in a timely manner. The superintendent shall communicate
with the Engineer in the field during mowing to facilitate accurate completion of work while it is
occurring. At the request of the Engineer, the Contractor shall provide a cell phone number where
the superintendent can be reached during working hours. The Contractor shall notify the Engineer
at least twenty-four (24) hours in advance of either discontinuing or resuming operations on all
work orders.

MOWING (ACRE)

Description: MOWING (ACRE) consists of mowing turf grass areas. Mowing shall be completed
to an average height of four inches (4”) but not less than two and a half inches (2.5”) and not more
than six inches (6”).

Method of Measurement: The Contractor will be provided with work orders specifying the quantity
of mowing. After thoroughly reviewing field conditions but prior to the commencement of any work,
the Contractor must either sign the work order agreeing to the accuracy of quantities or provide a
detailed written request to modify the work order. No work shall begin until after the Contractor
and Engineer have signed the AGREEMENT TO ACCURACY OF WORK ORDER QUANTITIES.
Quantity shown on the work orders are based on GIS/GPS historical data. Any additional
approved acres will be measured using GIS/GPS technology or other standard methods.

Basis of Payment: Mowing shall be paid for at the contract unit price per acre for MOWING
(ACRE). Only the initial mowing authorized on a work order will be paid for. Any subsequent
mowing or trimming required to obtain the height specified, disperse mowed material, or complete
punch list work shall be considered as included in the cost of the initial mowing. Payment for
mowing and trimming shall include the cost of all material, equipment, labor, removal, disposal,
and incidentals required to complete the work as specified herein and to the satisfaction of the
Engineer.
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WORK ORDERS

The Engineer will issue work orders to the Contractor that authorize mowing in specific areas. A
mow map depicting the included areas will be supplied with each work order. The standard details
provided in the plans shall apply to all work orders. No work orders shall be started until the
Technician has signed the Authorization of Work. The date the Technician signs the work order
will be the start date of the work order.

The Engineer may issue multiple concurrent work orders. The Contractor shall provide sufficient
labor and equipment as necessary to complete authorized work in accordance with Article 108.06.

The Contractor shall complete all authorized work, sign the CERTIFICATION OF COMPLETION
and return the work order to the Engineer within thirty (30) calendar days of the authorization of
work order start date. Upon receipt of the signed Contractor’s certification, the Engineer will
inspect the work. If any non-conforming work is observed the Engineer will issue a punch list to
the Contractor. When no punch list is issued by the Engineer, or after the Engineer has
determined that all punch list work has been satisfactorily completed, work orders shall be
considered complete. Work order quantities shall be used for payment; no additional
measurements shall be made.

If all work, including punch list items, is not completed within thirty (30) days after the start date,
ten percent (10%) of the work order quantity will be deducted.

If all work, including punch list items, is not completed within forty-five (45) days after the start
date, an additional twenty percent (20%) of the work order quantity will be deducted.

If all work, including punch list items, is not completed sixty (60) days after the start date, an
additional thirty percent (30%) of the work order quantity completed to date will be deducted and
the work order will be considered cancelled.

Payment shall be made for completed work orders, unless the work order has been cancelled.
Cancelled work order payments will only be made for the work order quantity completed prior to
the cancellation minus any deductions as described above. Exceptions may be made for
unforeseen circumstances, ie. weather conditions. Determination for exceptions will be decided
by the Engineer.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701011, 701101, 701311, 701426, and 701901
DETAILS: TC-17 Traffic control for freeway shoulder closures and partial ramp closures

SPECIAL PROVISIONS: TRAFFIC CONTROL PLAN
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC
WORK ZONE TRAFFIC CONTROL
EQUIPMENT PARKING AND STORAGE (BDE)
LIGHTS ON BARRICADES (BDE)
TRAFFIC CONTROL DEVICES-CONES (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: June 17,2013

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and one week in advance of all permanent and
weekend closures on all Freeways and/or Expressways in District One. This advance notification
is calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.

In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed
weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. and 5:00 A.M.
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Narrow lanes and permanent shoulder closures will not be allowed between Dec. 15t and April 15,

Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during
the low traffic volume hours of 9:00 A.M. to 3:00 P.M. Monday thru Friday and from 8:00 A.M. to
4:00 P.M. on SATURDAY. During Full Expressway Closures, the Contractor will be required to
close off all lanes except one, using Freeway Standard Closures. Police forces should be notified
and requested to close off the remaining lane at which time the work item may be removed or set
in place. The District One Traffic Operations Department shall be notified (847-705-4151) at
least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in
advance of the proposed road closure and will coordinate the closure operations with police
forces.

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane closures
on the expressway. All lane closures (includes the taper lengths) without a three (3) mile gap
between each other, in one direction of the expressway, shall be on the same side of the
pavement. Lane closures on the same side of the pavement with a half (1/2) mile or less gap
between the end of one work zone and the start of taper of next work zone should be connected.
The maximum length of any lane closure on the project and combined with any adjacent projects
shall be three (3) miles. Gaps between successive permanent lane closures shall be no less than
two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC
Effective: January 22, 2003 Revised: January 1, 2007

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, and
the State Standards.

Daily arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards and the direction of the Engineer. The Contractor shall request and gain approval from
the lllinois Department of Transportation’s Arterial Traffic Control Supervisor at (847-705-4470)
seventy—two (72) hours in advance of all long term (24 hrs. or longer) lane closures.

Arterial lane closures will only be permitted during the off-peak traffic volume hours. Peak traffic
volume hours are defined as weekdays (Monday through Friday) from 6:00 AM to 8:00 AM
and 4:00 PM to 6:00 PM.

Full closure of any arterial lanes will only be permitted for a maximum period of 15 minutes during
the off-peak traffic volume hours. During full roadway closures, the Contractor will be required
to reduce the roadway to only one open traffic lane in the affected direction of travel using the
appropriate State Standard. Police forces shall be notified and requested to close the remaining
lane to facilitate the necessary work activities. The Contractor shall notify the District One Arterial
Traffic Control Supervisor at (847) 705-4470 seventy-two (72) hours in advance of the proposed
road closure.

Private vehicles shall not be parked in the work zone. Contractor’'s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer.
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WORK ZONE TRAFFIC CONTROL
This Special Provision amends the provisions of the Standard Specifications for Road and Bridge
Construction, adopted January 1, 2007, and shall be construed to be a part thereof, superseding

any conflicting provisions thereof applicable to the work under the contract.

701.07 — Method of Measurement: Revise this Article to read:

“Traffic Control and Protection will not be measured for payment.”

701.20 — Basis of Payment: Revise this Article to read:

“(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be
considered as included in the contract unit prices for the construction items involved, and no
additional compensation will be allowed.

(b) Work or revisions in the phasing of construction or maintenance operations may require traffic
control to be installed in accordance with a Standard other than those included in the plans. In
such cases, the Standards will be made available to the Contractor at least one week in advance
of the change in traffic control. Payment for traffic control required by these added Standards will
be according to Article 109.04. Revisions or modifications to increase the traffic control protection
shown in the contract shall be submitted by the Contractor for approval by the Engineer. A
reduction of the traffic control shown in the contract will not be allowed.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

11



Various Routes
Section 2018-134-1
Various Counties
Contract No. 62H66

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4 consecutive weeks.

)
, . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount | Supervisory and Administrative Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or Engineer,
up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1,2011 2% 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 2% 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE patrticipation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE patrticipation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid ltem Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

19



Various Routes
Section 2018-134-1
Various Counties
Contract No. 62H66

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose patrticipation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE patrticipation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.
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DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

ltemized statements at the cost of force account work shall be detailed as follows.

a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so
requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night| Steady burn bi-directional lights
(Does not apply to widening)

Channelizing devices for nighttime lane closures on two-lane roads None

Channelizing devices for nighttime lane closures on multi-lane roads None

Channe_lizing deyices_ for. nighttime _Iane closures on multi-lane roads None

separating opposing directions of traffic

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than

25,000 None

Devices delineating patches at night on roadways with an ADT of 25,000 or None

more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and groundwater. This work shall also consist of the removal, transportation,
and proper disposal of underground storage tanks (UST), their content and associated
underground piping to the point where the piping is above the ground, including determining the
content types and estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.

669.03 Pre-construction Submittals. Prior to beginning this work, or working in areas with
regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan
(RSPCP) to the Engineer for review and approval using form BDE 2730. The form shall be signed
by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following
work shall be listed.

(a) On-Site Monitoring. Qualification for on-site monitoring of regulated substance work and
on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste
by the Department or demonstration of acceptable project experience in remediation and
special waste operations for contaminated sites in accordance with applicable Federal,
State, or local regulatory requirements.

Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project.
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(b) Underground Storage Tank. Qualification for underground storage tank (UST) work
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and
possession of all permits required to perform the work. A copy of the permit shall be
provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 30 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 30 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field.

CONSTRUCTION REQUIREMENTS

669.04 Contaminated Soil and/or Groundwater Monitoring. Prior to beginning
excavation, the Contractor shall mark the limits of removal for approval by the Engineer. Once
excavation begins, the work and work area involving regulated substances shall be monitored by
qualified personnel. The qualified personnel shall be on-site continuously during excavation and
loading of material containing regulated substances. The qualified personnel shall be equipped
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs). The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily,
and as field and weather conditions change. Any field screen reading on the PID or FID in excess
of background levels indicates the potential presence of contaminated material requiring handling
as a non-special waste, special waste, or hazardous waste. PID or FID readings may be used
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no
case be used to decrease the limits.

The qualified personnel shall document field activities using form BDE 2732 (Regulated
Substances Monitoring Daily Record) including the name(s) of personnel conducting the
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring
results, how regulated substances were managed and other pertinent information.

Samples will be collected in accordance with the RSPCP. Samples shall be analyzed for the
contaminants of concern (COCs), including pH, based on the property's land use history, the
encountered abnormality and/or the parameters listed in the maximum allowable concentration
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of
35 1ll. Adm. Code 1100.605. The analytical results shall serve to document the level of
contamination.
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Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, collection location and depth, and any other relevant
observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods
for  Evaluating Solid Wastes, Physical/Chemical Methods", EPA  Publication
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in
Drinking Water, Supplement IlI”, EPA 600/R-95/131, August 1995. For parameters where the
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as
the cleanup objective. For other parameters the ADL shall be equal to or below the specified
cleanup objective.

669.05 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart
F of 35 lllinois Administrative Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. If the soils cannot be utilized within the construction limits, they shall be
managed and disposed of off-site as a non-special waste, special waste, or hazardous
waste as applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a clean construction and
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO)
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the construction
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within
the Chicago corporate limits provided the pH of the soil is within the range of 6.25 -
9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the construction limits as fill, when suitable, or managed and
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25
- 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to Articles
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site
as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the construction limits or managed and disposed off-site as
“uncontaminated soil” according to Article 202.03. However, the excavated soil cannot be
taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix
B Table A, the excavated soil can be utilized within the right-of-way or managed and
disposed off-site as “uncontaminated soil” according to Article 202.03. However, the
excavated soil cannot be taken to a CCDD facility or an USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent Tier 1
Groundwater Remediation Objectives for Groundwater Component of the Groundwater
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a
special waste. The groundwater shall be containerized and trucked to an off-site treatment
facility or may be discharged to a sanitary sewer or combined sewer when permitted by
the local sewer authority. Groundwater discharged to a sewer shall be pre-treated to
remove particulates and measured with a calibrated flow meter to comply with applicable
discharge limits. A copy of the permit shall be provided to the Engineer prior to discharging
groundwater to the sewer.

All groundwater encountered within trenches may be managed within the trench and
allowed to infiltrate back into the ground. If the groundwater cannot be managed within
the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.
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One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall be responsible for transporting and disposing all material classified as a
non-special waste, special waste, or hazardous waste from the job site to an appropriately
permitted landfill facility. The transporter and the vehicles used for transportation shall comply
with all federal, state, and local rules and regulations governing the transportation of non-special
waste, special waste, or hazardous waste.

All equipment used by the Contractor to haul contaminated material to the landfill facility shall
be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.
The Contractor shall obtain all documentation including any permits and/or licenses required to
transport the contaminated material to the disposal facility.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Engineer shall coordinate with the Contractor on the completion of all documentation.
The Contractor shall make all arrangements for collection and analysis of landfill acceptance
testing. The Contractor shall coordinate for waste disposal approval with the disposal facility.
After the Contractor completes these activities and upon receipt of authorization from the
Engineer, the Contractor shall initiate the disposal process.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). The Engineer shall maintain the file for all such
documentation. For management of special or hazardous waste, the Contractor shall provide the
Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for
transportation) is operating with a valid lllinois special waste transporter permit at least two weeks
before transporting the first load of contaminated material.

36



Various Routes
Section 2018-134-1
Various Counties
Contract No. 62H66

The Contractor shall schedule and arrange the transport and disposal of each load of
contaminated material produced. The Contractor shall make all transport and disposal
arrangements so no contaminated material remains within the project area at the close of
business each day. Exceptions to this specification require prior approval from the Engineer
within 24 hours of close of business. The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number. An authorized
representative of the Department shall sign all manifests for the disposal of the contaminated
material and confirm the Contractor's transported volume. Any waste generated as a
non-special waste may be managed off-site without a manifest, a special waste transporter, or a
generator number.

The Contractor shall select a landfill mandated by definition of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by definition of the contaminant and whether the
disposal facility is presently, has previously been, or has never been, on the United States
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource
Conservation and Recovery Act (RCRA) List of Violating Facilities. The Contractor shall be
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

(1) a potentially infectious medical waste;

(2) a hazardous waste as defined in 35 IAC 721;

(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of
35 IAC 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 IAC 728.107 under land disposal restrictions of 35 IAC 728;
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(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;
(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. The Contractor shall excavate and dispose of all waste material
as mandated by the contaminants without temporary staging. If circumstances require temporary
staging, he/she shall request in writing, approval from the Engineer.

When approved, the Contractor shall prepare a secure location within the project area capable
of housing containerized waste materials. The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk
fashion on storage pads. The design and construction of such storage pad(s) for bulk materials
shall be subject to approval by the Engineer. The Contractor shall place the staged storage
containers on an all-weather gravel-packed, asphalt, or concrete surface. The Contractor shall
maintain a clearance both above and beside the storage units to provide maneuverability during
loading and unloading. The Contractor shall provide any assistance or equipment requested by
the Engineer for authorized personnel to inspect and/or sample contents of each storage
container. All containers and their contents shall remain intact and undisturbed by unauthorized
persons until the manner of disposal is determined. The Contractor shall keep the storage
containers covered, except when access is requested by authorized personnel of the Department.
The Engineer shall authorize any additional material added to the contents of any storage
container before being filled.
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The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to
ensure direct access to the area is restricted, and he/she shall procure and place all required
regulatory identification signs applicable to an area containing the waste material. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall clearly
mark all containers in permanent marker or paint with the date of waste generation, location and/or
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing,
etc.). The Contractor shall place these identifying markings on an exterior side surface of the
container. The Contractor shall separately containerize each contaminated medium, i.e.
contaminated clothing is placed in a separate container from decontamination water. Containers
used to store liquids shall not be filled in excess of 80 percent of the rated capacity. The
Contractor shall not use a storage container if visual inspection of the container reveals the
presence of free liquids or other substances that could classify the material as a hazardous waste
in the container.

The Department will not be responsible for any additional costs incurred, if mismanagement
of the staging area, storage containers, or their contents by the Contractor results in excess cost
expenditure for disposal or other material management requirements.

669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining all permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Adm. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".
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The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 lll. Adm. Code Part 734.210(h) after the required backfill has been removed
during the initial response action, to determine the level of contamination remaining in the ground,
regardless if a release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
DESU. Upon confirmation of a release of contaminants from the UST and notifications to the
Engineer and DESU, the Contractor shall report the release to the lllinois Emergency
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with
whatever information is available (“owner” or “operator” shall be stated as the past registered
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager);

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank

(b) ldentify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the UST excavation zone and entered into
subsurface structures (such as sewers or basements).

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. The material shall be approved
prior to placement. All uncontaminated concrete and soil removed during tank extraction may be
used to backfill the excavation, at the discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.
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669.09 Regulated Substance Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a Regulated Substance Final Construction
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

On-site monitoring of regulated substances, including completion of form BDE 2732 for each
day of work, will be paid for at the contract unit price per calendar day, or faction thereof, for
ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of removing a UST, soil excavation, soil and content sampling, and the excavated
soil, UST content, and UST disposal will be paid for at the contract unit price per each for
UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.
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Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.

Payment for temporary staging, if required, will be paid for according to Article 109.04.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

The sampling and testing associated with this work will be paid for as follows.

(@)

(e)

BETX Soil/Groundwater Analysis. When the contaminants of concern are gasoline only,
soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and
xylenes (BETX). The analysis will be paid for at the contract unit price per each for BETX
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B.

BETX-PNAS Soil/Groundwater Analysis. When the contaminants of concern are middle
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and
polynuclear aromatics (PNAS). The analysis will be paid for at the contract unit price per
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs.

Priority Pollutants Soil Analysis. When the contaminants of concern are used oils, soil
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and
priority pollutants metals. The analysis will be paid for at the contract unit price per each
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and
7471A for metals.

Priority Pollutant Groundwater Analysis. When the contaminants of concern are used oils,
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals. The analysis will
be paid for at the contract unit price per each for PRIORITY POLLUTANTS
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C
for SVOCs, and EPA Methods 6010B and 7470A for metals.

Target Compound List (TCL) Soil Analysis. When the contaminants of concern are
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching
procedure (TCLP). The analysis will be paid for at the contract unit price per each for TCL
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs,
EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A,
1311 (extraction), 6010B, and 7470A for metals.
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(f) Soil Disposal Analysis. When the waste material for disposal requires sampling for
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA
metals, pH, ignitability, and paint filter test. The analysis will be paid for at the contract
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction),
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH,
1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final

Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"

TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top stripe
being fluorescent orange. If non-reflective spaces are left between the stripes, the spaces
shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for 450 mm),
7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a minimum of
60 percent of the total weight in the base. Cones taller than 36 in. shall be weighted per
the manufacturer’s specifications such that they are not moved by wind or passing traffic.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



