



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 7, 2019

SUBJECT: FAP Route 627 (IL 71)
Section Park Roads 2018-02
LaSalle County
Contract No. 66J04
Item No. 123, January 18, 2019 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised page 54 of the Special Provisions.
3. Revised sheet 9 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

A handwritten signature in cursive script, reading 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

JW/al

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	2
EQUIPMENT ILLUMINATION	2
TEMPORARY INFORMATION SIGNING.....	3
CLEARING, SPECIAL.....	3
TRAFFIC CONTROL AND PROTECTION, (SPECIAL).....	4
SEEDING (SPECIAL)	5
COMPENSABLE DELAY COSTS (BDE)	6
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	10
DISPOSAL FEES (BDE)	21
EQUIPMENT PARKING AND STORAGE (BDE)	22
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE).....	23
HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE)	24
HOT-MIX ASPHALT – TACK COAT (BDE).....	25
LIGHTS ON BARRICADES (BDE).....	26
PAYMENTS TO SUBCONTRACTORS (BDE)	27
PORTLAND CEMENT CONCRETE (BDE)	27
PROGRESS PAYMENTS (BDE).....	28
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)	29
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	39
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	50
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	51
TRAFFIC CONTROL DEVICES - CONES (BDE).....	51
WARM MIX ASPHALT (BDE)	52
WEEKLY DBE TRUCKING REPORTS (BDE).....	54
WORKING DAYS (BDE)	54
CONCRETE PARKING BLOCKS.....	54
WOOD POST.....	54

Revised 1/7/2019

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012

Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form "SBE 723" within ten business days following the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within **45** working days.

CONCRETE PARKING BLOCKS

This work shall consist of furnishing and installing precast concrete parking blocks. The material used shall be a reinforced Portland cement concrete. Parking blocks shall be anchored to the ground in accordance with the manufacturer's recommendations.

This work shall be paid for at the contract unit price bid per each for CONCRETE PARKING BLOCKS.

WOOD POST

This work shall consist of furnishing and installing wood posts. Posts shall match existing posts in size and material and shall be to a minimum as shown in the plan detail. Posts will be placed to a depth and at locations as determined by the Engineer in conjunction with the IDNR.

This work shall be paid for at the contract unit price per each for WOOD POST.

Revised 1/7/19