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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  January 19, 2018 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 97661 
   MADISON County 
   Section 14-00016-02-PV (Maryville) 
   Project 1DIG-328 () 
   Route FAU 9119 (East Main Street) 
   District 8 Construction Funds 

 
 Reconstruction of East Main Street from Lakeview Access Road west for 1,550 ft. ,in the Village of 
Maryville. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract 
and are included by reference: 
 

RECURRING SPECIAL PROVISIONS 
 
CHECK SHEET # PAGE NO. 
1 X Additional State Requirements for Federal-Aid Construction Contracts 64 
2 X Subletting of Contracts (Federal-Aid Contracts) 67 
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35 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382 23 X Adjusting Frames and Grates April 1, 2017  
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366   Butt Joints July 1, 2016   
 80386   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
* 80396   Class A and B Patching Jan. 1, 2018  
 80384 25 X Compensable Delay Costs June 2, 2017  
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 29 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 32 X Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 33 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 July 2, 2016 
* 80378 44 X Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80388 51 X Equipment Parking and Storage  Nov. 1, 2017  
 80229 52 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304 55 X Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246   Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 
* 80347   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits  - 

Jobsite Sampling 
Nov. 1, 2014 Jan. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376   Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
* 80392 58 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393 60 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
* 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018  
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371   Pavement Marking Removal July 1, 2016  
* 80390 61 X Payments to Subcontractors Nov. 2, 2017  
 80377   Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
 80389 62 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80385 63 X Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 64 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  



File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 
Shingles (RAS)  

Nov. 1, 2012 Jan. 1, 2018 

* 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 65 X Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
* 80391 68 X Subcontractor Mobilization Payments  Nov. 2, 2017  
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298 69 X Temporary Pavement Marking (NOTE: This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338   Training Special Provision  Oct. 15, 1975  
* 80318   Traversable Pipe Grate for Concrete End Sections (Note: This 

special provision was previously named “Traversable Pipe Grate”.)  
Jan. 1, 2013 Jan. 1, 2018 

 80288   Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 72 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80368 Light Tower  Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching  
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail  Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special    Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  
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STATE OF ILLINOIS SPECIAL PROVISIONS 
)**( 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction", Adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials", in effect 
on the date of the invitation for bids; and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of East Main Street Phase 3, Village of Maryville, Section 14-00016-02-PV, 
Madison County, and in case of conflict with any part or parts of said specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located on East Main Street that extends 1550 feet westerly from the intersection 
of East Main Street and Lakeview Acres Road in the Village of Maryville, Madison County, 
Illinois.  
 
 
DESCRIPTION OF WORK 
 
This project consists of furnishing all labor, equipment and materials necessary to construct a 
Portland cement concrete pavement along East Main Street Phase 3 corridor. 
 
Items of works for East Main Street Phase 3 include: 
 
8-inch thick p.c.c. pavement (jointed) on a 8-inch granular sub-base, 4-inch thick p.c.c. sidewalk, 
p.c.c. combination curb and gutter, concrete driveways, inlets, storm sewers, pipe culverts, 
signs, pavement markings and all other necessary collateral works required to complete the 
work shown on the plans. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the "Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways", these special provisions, and any 
special details and Highway Standards contained herein and in the plans. 
 
At the preconstruction meeting, the Contractor shall furnish the name of the individual in his 
direct employ who is to be responsible for the actual installation and maintenance of the traffic 
control for this project.  
 
If the actual installation and maintenance are to be accomplished by a subcontractor, consent 
shall be requested of the Engineer at the time of the preconstruction meeting in accordance with 
Article 108.01 of the Standard Specifications for Road and Bridge Construction. This shall not 
relieve the Contractor of the foregoing requirement for a responsible individual in his direct 
employ. The Village will provide the Contractor the name of its representative who will be 
responsible for the administration of the Traffic Control Plan. 
 
Special attention is called to Article 107.09 and 107.14 of the Standard Specifications for Road   
and Bridge Construction and the following Highway Standards: 701006, 701011, 701301,  
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701311, 701501, 701801, 701901, and BLR 22-7. 
 
In addition, the following special provision(s) will also govern traffic control for this project. 

Traffic Control and Protection, (Special) 
Sequence of Construction 
Work Zone Traffic Control Surveillance 
Flaggers in Work Zones 
Sign Removal and Replacement 
Barricades or Drums 

 
Traffic shall be maintained through and around the work zone associated with the construction 
of East Main Street as shown in plans and in accordance with the Special Provisions for Traffic 
Control and Protection, (special) included herein and the Phase Construction details included in 
the plans. 
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
       
This work shall conform to the applicable portions of Division 700 of the Standard Specifications 
and the Traffic Control Plans for stage construction, which are included in the plans.  This item 
of work shall include the furnishing, installing, maintaining, relocating, and removing all traffic 
control devices used for the purpose of regulating, warning or directing the traffic during the 
construction of this project. 
 
The Contractor shall be required to maintain traffic during the construction as shown in the 
Stage Construction details. 
 
All traffic control devices used on this project shall conform to the plans, special provisions, 
traffic control standards, Standard Specifications for Traffic Control Items, and the Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways. No modification of these 
requirements will be allowed without prior written approval of the Engineer. 
 
Traffic control devices shall include all temporary traffic control and regulatory signs including 
temporary stop signs as described herein, and their supports, temporary pavement markings, 
barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards if 
necessary, flaggers, or any other devices used for the purpose of regulating, warning, or guiding 
traffic through the construction zone. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices as shown on the plans, or as directed by the Engineer.  Special attention 
shall be given to advance warning signs during construction operations in order to keep lane 
assignment consistent with barricade placement and stage construction at all times.  The 
Contractor shall cover or remove all traffic control devices that are inconsistent with lane 
assignment patterns during the transition from one construction stage to another. 
 
The Contractor shall contact the Engineer at least 72 hours in advance of beginning work, to 
allow for coordination between the Traffic Control Plan and the various items of work required.   
 
When traveling in lanes open to public traffic, the Contractor's vehicles shall always move with 
and not against the flow of traffic.  These vehicles shall enter or leave work areas in a manner 
that will not be hazardous to or interfere with traffic and shall not park or stop except within 
designated work areas.  Personal vehicles shall not park within the right-of-way except in 
specific areas designated for parking. 
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Any drop off from pavement open to traffic which is greater than three inches, but less than six 
inches, within eight feet of the pavement edge shall be protected by Type I or Type II barricades 
equipped with mono-directional steady burn lights at 100-foot center-to-center spacing.  If the 
drop off within eight feet of the pavement edge exceeds six inches, the barricades mentioned 
above shall be placed at 50-foot center-to-center spacing.  Other potential hazards located 
within the project limits shall be protected by Type I or Type II barricades with steady burning 
flashing lights.  Barricades that must be placed in excavated areas shall have leg extensions 
installed such that the top of the barricade is in compliance with the height requirements of 
Standard 701901.  Vertical panels or other delineating devices may be substituted for Type I or 
Type II barricades with the approval of the Engineer. 
 
The Contractor shall maintain the traffic control through the work zone as shown on the 
Advance Warning Sign Sheets. The Contractor will be required to maintain access for the 
residents living in the project boundaries except during periods of mainline pavement pours and 
driveway reconstruction and other work as approved by the Engineer. 
 
The Contractor will be required to give the residents and the Resident Engineer 72 hours’ notice 
of closure of private entrances.  The Contractor shall plan his/her pavement and curb and gutter 
concrete pours that will provide the least inconvenience to the affected residents. 
 
During the period in which the private entrances are under construction, the Contractor shall 
direct the affected residents to park along the adjoining streets.  If this is not possible the 
Contractor shall provide parking areas within 200’ of their residences at no additional cost to the 
Village of Maryville. 
 
Traffic Control Highway Standards 701006, 701011, 701301, 701311, 701501, 701801, 701901, 
and BLR 22-7 will not be paid for separately but shall be included in TRAFFIC CONTROL AND 
PROTECTION, (SPECIAL). 
 
Revisions in the staging of construction, requested by the Contractor, may require traffic control 
to be installed in accordance with standards and/or designs other than those included in the 
plans.  Revisions or modifications to the traffic control and staging shown in the contract shall be 
submitted by the Contractor for approval by the Engineer at least one week in advance of the 
proposed change.  Any Contractor requested revisions to the staging of construction, if 
approved by the Engineer, shall not be at any additional cost to the contract. 
 
This work will be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND 
PROTECTION, (SPECIAL), which price will be payment in full for furnishing, installing, 
maintaining, relocating and removing all traffic control devices as noted herein and shown on 
the plans, and no additional compensation or remuneration will be allowed. 
 
 
SEQUENCE OF CONSTRUCTION 
 
The following sequence of construction is intended to permit the construction of this section with 
the least inconvenience to the traveling public.  This general sequence is in no way meant to 
limit concurrent operations or methods used to complete the required items of work. The 
Contractor shall conduct his operations in accordance with the details shown in the plans for 
Stage Construction and shall be responsible for coordination of his activities in order to provide 
a smooth transition in the change of traffic from one construction stage to another.  All lanes 
provided for local traffic shall be a minimum of 11 foot wide.  
 
In order to minimize the inconvenience to through traffic, the Contractor shall erect the advance 
warning signs according to the details as shown in the plans.  The advance warning signs shall 
remain in place throughout the duration of the project. 
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The proposed improvement to East Main Street Phase 3 is suggested to be constructed in two 
separate stages as follows. 
 
Stage 1 
 
Prior to beginning any construction, the Contractor shall install all temporary pavement marking 
and traffic control devices at locations as shown in the plans and according to the standard 
drawings. The Contractor shall construct the Stage 1 at the location as shown in the plans. With 
local traffic in the Stage 1 configuration, the Contractor shall construct all of the storm sewer and 
pipe culvert system that this stage will allow. The Contractor shall then start pouring concrete for 
pavement, sidewalk and curb and gutter from beginning Station 130+40.37 to Station 
138+15.29,  the centerline of the entrance to Fairland Cemetery.  
 
The cemetery entrance shall be constructed in stages that shall allow access to Fairland 
Cemetery throughout the duration of the project. Since the width of the entrance is not sufficient 
for traffic, AGGREGATE FOR TEMPORARY ACCESS shall be used to widen the entrance on 
the side that traffic is permitted.  After completion of Stage 1 construction, the temporary 
aggregate shall be removed, replaced with 6” of topsoil, and seeded with Class 1 seeding 
according to Section 250 of the Standard Specifications for Road and Bridge Construction.  
Private entrances shall also be constructed in stages. Traffic along East Main Street, in the 
construction area, will be limited only to residents requiring access to their residences. Traffic 
will be maintained on the sub-grade. During inclement weather, the Contractor as directed by 
the Engineer may utilize AGGREGATE FOR TEMPORARY ACCESS to provide a passable 
temporary surface. Through traffic along East Main Street will not be allowed. All stop signs and 
street signs shall be adjusted and maintained whether the existing signs are utilized or they are 
furnished by the Contractor. Complete all other items of work that can be completed during this 
stage.  
 
Stage 2 
 
Once Stage 1 is complete, the Contractor shall install all temporary pavement marking and 
traffic control devices at locations as shown in the plans and according to the standard 
drawings. With local traffic in the Stage 2 configuration, the Contractor shall construct all of the 
storm sewer and pipe culvert system that this stage will allow.  The Contractor shall then start 
pouring concrete for pavement, sidewalk and curb and gutter from Station 138+15.29 to Station 
145+90.24, from where the project will intersect with the existing concrete roadway at Lakeview 
Acres Road. 
 
The cemetery entrance shall be constructed in stages that shall allow access to Fairland 
Cemetery throughout the duration of the project. Since the width of the entrance is not sufficient 
for traffic, AGGREGATE FOR TEMPORARY ACCESS shall be used to widen the entrance on 
the side that traffic is permitted.  After completion of Stage 2 construction, the temporary 
aggregate shall be removed, replaced with 6” of topsoil, and seeded with Class 1 seeding 
according to Section 250 of the Standard Specifications for Road and Bridge Construction.  
Private entrances shall also be constructed in stages. Traffic along East Main Street, in the 
construction area, will be limited only to residents requiring access to their residences. Traffic 
will be maintained on the sub-grade. During inclement weather, the contractor as directed by the 
Engineer may utilize AGGREGATE FOR TEMPORARY ACCESS to provide a passable 
temporary surface. Through traffic along East Main Street will not be allowed. All stop signs and 
street signs shall be adjusted and maintained whether the existing signs are utilized or they are 
furnished by the Contractor. Complete all other items of work that can be completed during this 
stage.  
 
Upon completion of the work in Stage 2, the Contractor shall re-direct all traffic onto the 
completed sections of East Main Street.  
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The Sequence of Construction shall not be paid for separately but shall be included in TRAFFIC 
CONTROL AND PROTECTION, (SPECIAL). 
 
 
SIGN REMOVAL AND REPLACEMENT 
 
This item of work shall consist of removing the existing traffic signs (i.e. stop signs, speed limit 
signs, etc.), stockpile these signs at a location designated by the Engineer and replacing these 
signs in accordance with the Illinois Manual on Uniform Traffic Control Items. 
 
The Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct or omission in his/her manner or method of execution or non-
execution of the work, or caused by defective work or the use of unsatisfactory materials, and 
such responsibility shall not be released until the work shall have been completed and accepted 
and the requirements of the specifications complied with. 
 
If sign materials are damaged or destroyed due to circumstances beyond the control of the  
Contractor, these materials will be paid for in accordance with Article 109.04 of the Standard 
Specifications for Road and Bridge Construction.  The Engineer's judgment shall be final in 
determining if damaged or destroyed sign materials are due to circumstances beyond the 
Contractor's control. 
 
This item of work shall be included in the contract lump sum price bid for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL), and no additional compensation will be allowed for this item of 
work. 
 
 
BARRICADES OR DRUMS 
 
Prior to commencing construction, sufficient barricades or drums conforming to Standard 
701901 shall be available on the job site ready for use in the stage construction of this project. 

 
Type I or Type II barricades or drums used in channelizing traffic and protection of 
hazards shall be equipped with one Type C steady burning light meeting the requirements 
of Article 1106.02 of the Standard Specifications. 
 
Type I or Type II barricades used in channelization shall be stabilized in a manner allowed 
by Section 701 of the Standard Specifications. 
 

This item shall be considered included in the contract lump sum price for TRAFFIC CONTROL 
AND PROTECTION, (SPECIAL), and no additional compensation or remuneration will be 
allowed. 
 
 
JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS (J.U.L.I.E.) 
 
This work shall be done in accordance with Article 107.37 of the Standard Specifications except 
as herein modified. 
 
Because a minimum of 48 (forty-eight) hours advance notice is required for notification to 
utilities, the Contractor will be required to give the Resident Engineer 96 (ninety-six) hours 
notice, in writing, for a specific area prior to beginning any excavation. 
 
Locations of proposed storm sewers, pipe culverts, sign posts etc. shall be staked by the owner 
and then notice provided as above. If any of the location markers placed by a utility company in 
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conformance with this procedure are destroyed by Contractor operations, the Contractor shall 
immediately notify the utility owner and bear the costs of remarking the facilities at his own cost 
and expense.   
 
Compliance with this special provision shall be considered included in the cost of the contract 
and no additional compensation will be allowed for any costs incurred. 
 
 
CONSTRUCTION EASEMENTS 
 
Temporary construction easements, which provide for work that is to be done are depicted on 
the plans, and shall not be used for any purpose other than that which is necessary to adjust the 
property to that required by the contract plans. 
 
Permanent easements are proposed in the project for maintenance needs and upkeep of 
proposed drainage structures.  These areas shall only be used for their designated purposes. 
 
The Contractor shall not use the easement areas for storage of materials or equipment. 
 
Compliance with this Special Provision shall be considered included in the cost of the contract 
and no additional compensation will be allowed for any costs incurred. 
 
 
COOPERATION BETWEEN CONTRACTORS 
 
The Contractor shall observe all conditions of Article 105.08 of the Standard Specifications in 
case when other construction will be occurring simultaneously and in close proximity with this 
project.  The Contractor shall be aware that due to unforeseen circumstances a revision in the 
suggested sequence of construction may be required and no additional compensation will be 
allowed for any costs incurred. 
 
 
AGGREGATE FOR TEMPORARY ACCESS 
 

This item of work is included in the contract for the purpose of providing surfacing for temporary 
access to entrances and side roads during construction.  This item shall only be used on those 
occasions when the Contractor is directed by the Engineer.  Said surfacing may not be required 
at all or on multiple occasions.  When temporary surfacing is required to be used at multiple 
locations along the project length, the Contractor shall not furnish additional aggregate but shall 
re-use aggregate that has been previously furnished.  The cost of relocating the aggregate for 
re-use shall not be paid for separately but shall be included in the contract unit price per ton for 
AGGREGATE FOR TEMPORARY ACCESS and no additional compensation will be allowed. 
 
The material for AGGREGATE FOR TEMPORARY ACCESS shall conform to the requirements 
for CA-6.  AGGREGATE FOR TEMPORARY ACCESS may be placed by tailgating and blading.  
Compaction shall be provided to the satisfaction of the Engineer.  Included with this item of work 
shall be any interim maintenance that may be required and as directed by the Engineer.  At 
such time as the aggregate is no longer needed, the Contractor shall suitably remove and 
dispose of the material beyond the limits of construction. 
 
As described earlier, the Contractor shall be solely responsible for providing and maintaining 
reasonable access to all existing entrances and side roads during the construction of this 
section according to the Special Provisions and Article 107.09 of the Standard Specifications. 
The furnishing, placing, maintaining, and removal of such aggregate for temporary access will 
be paid for at the contract unit price per ton for AGGREGATE FOR TEMPORARY ACCESS and 
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no additional compensation will be allowed. An estimated quantity for this item of work is 
included in the plans. 
 
For the majority of the construction, access may be provided by way of existing and proposed 
roadway surfaces.  However, from time to time during the course of construction, the Contractor 
will be required to provide AGGREGATE FOR TEMPORARY ACCESS to residential entrances 
and side roads. 
 
All labor, materials, and equipment necessary to install, maintain, remove, relocate and suitably 
dispose of the temporary aggregate surface shall be paid for at the contract unit price per ton for 
AGGREGATE FOR TEMPORARY ACCESS based upon weight tickets furnished by the 
supplier. 
 
 
REMOVAL OF EXISTING BITUMINOUS TREATED SURFACE 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
remove and dispose of the existing bituminous treated surfaces as shown in the plans and as 
directed by the Engineer. This material may be stockpiled at a location designated by the 
Engineer to be incorporated into other areas of the project. 
 
The portion of removal of existing bituminous surface within the construction limits but outside 
the road boundary shall be replaced with 6” of top soil and seeded by Class 1 seeding, if no 
other surface restoration is indicated on the plans.  
 
The removal, disposal and restoration of this surface shall be considered as included in the 
contract unit price per cubic yard for EARTH EXCAVATION. 
 
 
PORTLAND CEMENT CONCRETE PAVEMENT 8” (JOINTED)  
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct concrete pavement at the locations and according to the details as shown in the plans.  
The Contractor shall note that the proposed transverse joint spacing shall be 20’-0”. The cost of 
this work shall be included in the contract unit price for this item and no additional compensation 
will be made. 
 
This work will be paid for at the contract unit price per square yard for PORTLAND CEMENT 
CONCRETE PAVEMENT 8” (JOINTED). 
 
 
INLETS, SPECIAL, No. 1 
 
This item of work shall consist of construction of inlets according to Section 602 of the Standard 
Specifications, the plans, as directed by the Engineer, and as herein described. At the locations 
shown on the plans, the Contractor shall construct special inlets. The inside dimension of this 
structure shall be 3’x3’. The inlet lid as well as the ring and cover used shall be according to the 
details as shown in the plans. All Inlets, Special shall have cast iron manhole steps according to 
Standard 602701, Cast Iron Steps. These manhole steps shall be placed according to Standard 
602401, Manhole Type A. 
 
The Contractor shall construct a concrete throat area in front of each inlet at locations and 
according to the details shown on the plans.  The cost of construction of the concrete throat 
area shall be considered included in the cost of constructing the inlet. 
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This work will be paid for at the contract unit price per each for INLETS, SPECIAL, No. 1. 
 
 
INLETS, SPECIAL, No. 2 
 
This item of work shall consist of construction of inlets according to Section 602 of the Standard 
Specifications, the plans, as directed by the Engineer, and as herein described. At the locations 
shown on the plans, the Contractor shall construct special inlets. The inside dimension of this 
structure shall be 3’x3’. The inlet lid as well as the ring and cover used shall be according to the 
details as shown in the plans. All Inlets, Special shall have cast iron manhole steps according to 
Standard 602701, Cast Iron Steps. These manhole steps shall be placed according to Standard  
602401, Manhole Type A. 
 
The Contractor shall construct an opening on all four sides of the inlet according to the details 
as shown on the plans.  The cost of construction of the openings shall be considered included in 
the cost of constructing the inlet. 
 
This work will be paid for at the contract unit price per each for INLETS, SPECIAL, No. 2. 
 
 
INLETS, SPECIAL, No. 3 
 
This item of work shall consist of construction of inlets according to Section 602 of the Standard 
Specifications, the plans, as directed by the Engineer, and as herein described. At the locations 
shown on the plans, the Contractor shall construct special inlets. The inside dimension of this 
structure shall be 5’x5’. The inlet lid as well as the ring and cover used shall be according to the 
details as shown in the plans. All Inlets, Special shall have cast iron manhole steps according to 
Standard 602701, Cast Iron Steps. These manhole steps shall be placed according to Standard  
602401, Manhole Type A. 
 
The Contractor shall construct a concrete throat area in front of each inlet at locations and  
according to the details shown on the plans.  The cost of construction of the concrete throat 
area shall be considered included in the cost of constructing the inlet. 
 
This work will be paid for at the contract unit price per each for INLETS, SPECIAL, No. 3. 
 
 
INLETS, SPECIAL, No. 4 
 
This item of work shall consist of construction of inlets according to Section 602 of the Standard 
Specifications, the plans, as directed by the Engineer, and as herein described. At the locations 
shown on the plans, the Contractor shall construct special inlets. The inside dimension of this 
structure shall be 6’x6’. The inlet lid as well as the ring and cover used shall be according to the 
details as shown in the plans. All Inlets, Special shall have cast iron manhole steps according to 
Standard 602701, Cast Iron Steps. These manhole steps shall be placed according to Standard 
602401, Manhole Type A. 
 
The Contractor shall construct a concrete throat area in front of each inlet at locations and 
according to the details shown on the plans.  The cost of construction of the concrete throat 
area shall be considered included in the cost of constructing the inlet. 
 
This work will be paid for at the contract unit price per each for INLETS, SPECIAL, No. 4. 
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STORM SEWER (WATER MAIN REQUIREMENTS) 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct STORM SEWER (WATER MAIN REQUIREMENTS) of the size specified at the 
locations as shown in the plans.  Installation of the storm sewer shall be according to Section 
550 of the Standard Specifications.  Pipe materials utilized for Storm Sewers, Class B shall be 
in accordance with this special provision. 
 
The material used in the manufacture of the pipe shall be rigid polyvinyl chloride (PVC) 
compound, Type 1 Grade 1, with a cell classification of 12454 as defined in ASTM D1784.  This 
compound shall be approved by the National Sanitary Foundation for use with potable water.  
Also, this material shall conform to the current edition of the Standard Specifications for Water 
and Sewer Main Construction in Illinois. 
 
This pipe shall be SDR 26 pressure rated at 160 psi @ 73 degrees F.  This pipe shall be 
manufactured in strict accordance to the requirements of ASTM D2241 for physical dimensions 
and tolerances.  Each production run of pipe manufactured in compliance with this provision 
shall meet or exceed the test requirements for materials, workmanship, burst pressure, impact 
resistance, flattening, and extrusion quality as defined in ASTM D2241.  All belled end pipe shall 
have tapered sockets to create an interference type fit, which shall meet or exceed dimensional 
requirements and the minimum socket length for pressure-type belled sockets as defined in 
ASTM D2672. 
 
This work will be paid for at the contract unit price per foot for STORM SEWER (WATER MAIN 
REQUIREMENTS) of the size specified. 
 
 

PIPE CULVERT REMOVAL 
 
The Contractor shall remove the existing pipe culverts at locations as shown on the plans.  
Concrete headwalls, flared end sections and appurtenances attached to existing pipes shall 
also be removed and considered included in the cost of the culvert removal.  Disposal of 
culverts and included items shall become the property of the Contractor and shall be disposed 
of in a lawful manner.  Where culverts are removed within 2 feet of the proposed pavements or 
sidewalks, the trench shall be backfilled in accordance with Section 208 for trench backfill.  In 
areas outside of the limits of pavements and sidewalks, the trench shall be backfilled with 
excavated materials.  Compaction of the excavated materials shall be done as directed by the 
Engineer.  
 
This work will be paid for at the contract unit price bid per foot for PIPE CULVERT REMOVAL 
and where required per cubic yard for TRENCH BACKFILL. 
 
 
STORM SEWER REMOVAL 6”  
 
The Contractor shall remove the existing 6” storm sewer at a location as shown on the plans.  
Concrete headwalls and appurtenances, if any, attached to this pipe shall also be removed and 
considered included in the cost of the STORM SEWER REMOVAL 6”.  Disposal of the storm 
pipe and included items shall become the property of the contractor and shall be disposed of in 
a lawful manner.  Where storm sewers are removed within 2 feet of the proposed pavements or 
sidewalks, the trench shall be backfilled in accordance with Section 208 for trench backfill.  In 
areas outside of the limits of pavements and sidewalks, the trench shall be backfilled with 
excavated materials.  Compaction of the excavated materials shall be done as directed by the 
Engineer.  
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This work will be paid for at the contract unit price bid per foot for STORM SEWER REMOVAL 
6” and where required per cubic yard for TRENCH BACKFILL. 
 
 

STORM SEWER REMOVAL 18”  
 
The Contractor shall remove the existing 18” storm sewer at a location as shown on the plans.  
Concrete headwalls and appurtenances, if any, and 18” flared end section attached to this pipe 
shall also be removed and considered included in the cost of the STORM SEWER REMOVAL 
18”.  Disposal of the storm pipe and included items shall become the property of the contractor 
and shall be disposed of in a lawful manner.  Where storm sewers are removed within 2 feet of 
the proposed pavements or sidewalks, the trench shall be backfilled in accordance with Section 
208 for trench backfill.  In areas outside of the limits of pavements and sidewalks, the trench 
shall be backfilled with excavated materials.  Compaction of the excavated materials shall be 
done as directed by the Engineer.  
 
This work will be paid for at the contract unit price bid per foot for STORM SEWER REMOVAL 
18” and where required per cubic yard for TRENCH BACKFILL. 
 
 
CMP CULVERTS – ELLIPTICAL, SIZE (8’X12’) 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
connect proposed pipe culvert to existing pipe culvert of the same shape and size at locations 
as shown in the plans and as directed by the Engineer.  
 
This work shall be done according to Section 542 of the Standard Specifications. The material 
used in the manufacture of the pipe shall be according to Article 1006.01 (b) “Precoated 
Galvanized Corrugated Steel Pipe Arch” of the Standard Specifications and shall be “Class C” 
under “Flexible Pipes” according to Article 542.03 of the Standards Specifications. 
 
The Contractor shall take special care when joining the proposed culvert pipe so as not to 
damage the existing pipe. The appropriate band needed to join the proposed pipe with the 
existing pipe shall have to be carefully installed leaving no voids and cracks at the joint. The 
voids, if any, around the joints shall be completely and firmly rammed full of material appropriate 
for joining Corrugated Metal Pipes according to the manufacturer instruction. Compliance with 
these requirements shall be considered included in the cost of the contract unit price and no 
additional compensation will be allowed for any costs incurred. 
 
This work shall be paid at the contract unit price per foot for CMP CULVERTS – ELLIPTICAL, 
SIZE (8’X12’). 
 
 
MANHOLES TO BE ADJUSTED 
 
This work shall be done according to Section 602 of the Standard Specifications. This item of 
work shall consist of furnishing all labor, equipment and materials necessary to adjust existing 
manholes to the finished grade at the location as shown in the plans and as directed by the 
Engineer.  
 
Payment for this work shall be made at the contract unit price per each for MANHOLES TO BE 
ADJUSTED. 
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MANHOLES TO BE ADJUSTED WITH NEW TYPE 20 FRAME AND GRATE 
 
This work shall be done according to Section 602 of the Standard Specifications. This item of 
work shall consist of furnishing all labor, equipment and materials necessary to adjust existing 
manholes to the finished grade with new type 20 frame and grate at the location as shown in the 
plans and as directed by the Engineer. This new frame and grate to be installed along with new 
flat slab top shall have to be constructed on the existing manhole after the removal of existing 
type 1 frame, closed lid. The cost of removal of existing frame and lid, the installation of new  flat 
slab top along with the installation of the new type 20  frame and grate shall be  included in the 
contract unit price for this item and no additional compensation will be made. 
 
Payment for this work shall be made at the contract unit price per each for MANHOLES TO BE 
ADJUSTED WITH NEW TYPE 20 FRAME AND GRATE. 
 
 

TEMPORARY EROSION CONTROL SEEDING 
 

This work shall be done according to Section 280 of the Standard Specifications.  
 
This work shall consist of seeding all erodible/bare areas within the contract limits as directed by 
the Engineer. This work shall also include the cost of placing Mulch, Method 2 according to 
Section 251 of the Standard Specifications and no additional compensation will be allowed. 
 
This work will be paid for at the contract unit price per pound for TEMPORARY EROSION 
CONTROL SEEDING. 
 
 
TEMPORARY PAVEMENT MARKING REMOVAL 
 

This work shall be done according to Section 783 of the Standard Specifications.  
 
This work shall consist of removing temporary pavement markings in order to install permanent 
pavement markings on the completed road surface with grinding equipment as approved and as 
directed by the Engineer.  
 
This work will be paid for at the contract unit price per square foot for TEMPORARY 
PAVEMENT MARKING REMOVAL. 
 
 
ORNAMENTAL FENCE 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct and install an ornamental fence at locations and according to the details as shown in 
the plans and as directed by the Engineer. 
 
This work shall be done according to Section 1006 of the Standard Specifications, and the 
material types and coatings for steel posts, pickets, and railings shall be according to Article 
1006.34 of the Standard Specifications. The height of the fence shall be 4 ft. above the ground. 
 
All railing and posts shall have an epoxy primer coat and black acrylic top coat finish in 
accordance with Section 1008.05 of the Standard Specifications. Foundations shall use Class 
SI Portland cement concrete in accordance with Section 1020 of the Standard Specifications, 
with no additional payments for all works incurred.  Premix bags of concrete will not be allowed. 
 
This work shall be paid at the contract unit price per foot for ORNAMENTAL FENCE. 
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SEGMENTAL CONCRETE BLOCK WALL 
 
Description:  This work shall consist of furnishing the design computations, shop plans,  
materials, equipment and labor to construct a Segmental Concrete Block Retaining Wall with 
height varies at each location with a minimum of 2.5 ft. to a maximum of 8.5 ft. as measured 
from the top of block elevation to the finished grade line at the wall face. 
 
General:  The wall shall consist of a leveling pad, pre-cast concrete blocks, select granular 
backfill and, if required by the design, soil reinforcement.  The materials, fabrication, and 
construction of the wall components are subject to approval by the Engineer.  The Engineer 
reserves the right to obtain random samples for material testing.  The wall shall be designed 
and constructed according to the lines, grades, and dimensions shown on the contract plans 
and approved shop plans. 
 
Submittals:  The wall supplier shall submit design computations and shop plans to the 
Engineer.  The shop plans shall be sealed by an Illinois Licensed Professional Engineer and 
shall include all details, dimensions, quantities, and cross sections necessary to construct the 
wall and shall include, but not be limited to, the following items: 
 

(a) Plan, elevation, and cross section sheet(s) for each wall showing the following: 
(1) A plan view of the wall indicating the offsets from the construction centerline to the 

first coarse of blocks at all changes in horizontal alignment.  These shall be 
calculated using the offsets to the front face of the block shown on the contract plans 
and the suppliers proposed wall batter.  The plan view shall indicate bottom (and 
topcoarse of block when battered), the excavation and select granular backfill limits 
as well as any soil reinforcing required by the design.  The centerline of any drainage 
structure or pipe behind or passing through/under the wall shall also be shown. 

 
(2) An elevation view of the wall, indicating the elevation and all steps in the top coarse 

of blocks along the length of the wall.  The top of these blocks shall be at or above 
the theoretical top of block line shown on the contract plans.  This view shall also 
show the steps and proposed top of leveling pad elevations as well as the finished 
grade line at the wall face specified on the contract plans.  These leveling pad 
elevations shall be located at or below the theoretical top of leveling line shown on 
the contract plans.  The location, size, and length of any soil reinforcing connected to 
the blocks shall be indicated. 

 
(3) Typical cross section(s) showing the limits of the select granular backfill, soil 

reinforcement if used in the design.  The right-of-way limits shall be indicated as well 
as the proposed excavation, cut slopes, and the elevation relationship between 
existing ground conditions and proposed grades. 

 
(4) All general notes required for constructing the wall. 
 

(b) All details for the leveling pads, including the steps, shall be shown. The theoretical top 
of the leveling pad shall either be below the anticipated frost depth or 1.5 ft. below the 
finished grade line at the wall face, whichever is greater; unless otherwise shown on the 
plans.  The minimum leveling pad thickness shall be 6 in. 

 
(c) Cap blocks shall be used to cover the top of the standard block units. The top coarse of 

blocks and cap blocks shall be stepped to satisfy the top of block line shown on the 
contract plans. 

 
(d) All details of the block and/or soil reinforcement placement around all appurtenances 

located behind, on top of, or passing through the wall shall be clearly indicated.  Any 
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modifications to the design of these appurtenances to accommodate a particular design 
arrangement shall also be submitted. 

(e) All details of the blocks, including color and texture shall be shown. The exterior face 
shall preferably be straight, textured with a “split rock face” pattern, and dark gray in 
color unless otherwise stated on the plans. 

 
(f) All block types (standard, cap, corner, and radius turning blocks) shall be detailed 

showing all dimensions. 
 

(g) All blocks shall have alignment/connection devices such as shear keys, leading/trailing 
lips, or pins.  The details for the connection devices between adjacent blocks and the 
block to soil reinforcement shall be shown.  The block set back or face batter shall be 
limited to 20 degrees from vertical, unless otherwise shown by the plans. 

 
The initial submittal shall include 3 sets of prints of the detail shop plans and 1 set of 
calculations.  One set of plans will be returned to the Contractor with any corrections indicated.  
After approval, the Contractor shall furnish the Engineer with 8 sets of corrected plan prints for 
distribution.  No work or ordering of materials for the structure shall be done by the Contractor 
until the submittal has been approved in writing by the Engineer. 
 
Materials:  The materials shall meet the following requirements: 

(a) Pre-cast Concrete Block:  The block proposed for use shall be produced according to 
the Department’s Policy Memorandum “Quality Control/ Quality Assurance Program for 
Precast Concrete Products”, and shall satisfy the following: 

 
Conform to the requirements of ASTM C 1372 except as follows: 

1. Fly ash shall be according to Articles 1010.01 and 1010.03. 
 
2. Ground granulated blast-furnace slag shall be according Section 1016. 
 
3. Aggregate shall be according to Articles 1003.02 and 1004.02, with the exception 

of gradation. Chert gravel may be used based on past in-service satisfactory 
performance, in the environment in which the product was used. 

 
4. Water shall be according to Section 1002. 
 
5. Testing for freeze-thaw durability will not be required.  However, unsatisfactory 

field performance as determined by the Department will be cause to prohibit the 
use of the block on Department projects. 

 
(b) Select Granular Backfill:  The material behind the blocks and above a 1:1 slope extending 

upward from either the back of the bottom block or soil reinforcement (whichever is greater) 
shall consist of either a coarse aggregate according to Article 1004.06(a), or a fine 
aggregate according to the first sentence of Article 1003.04(a).  The aggregate used shall 
also meet the following: 
 
Coarse Aggregate Gradation CA 6 thru CA 16 (Article 1004.01(c)) 
Fine Aggregate Gradation FA 1, FA 2, or FA 20 (Article 1003.01(c)) 
Coarse Aggregate Quality   Minimum Class C (Article 1004.01(b)) 
Fine Aggregate Quality    Minimum Class C (Article 1003.01(b)) 

Internal Friction Angle     34° minimum (AASHTO T 236) 
pH  4.5 to 9  (AASHTO T 289) 

 
When a fine aggregate is selected, the rear of all block joints shall be covered by a non-
woven needle punch geotextile filter material according to Article 1080.05 of the Standard 
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Specifications and shall have a minimum permeability according to ASTM D 4491 of 0.008 
cm/sec.  All fabric overlaps shall be 6 in. and non-sewn.   As an alternative to the geotextile, 
a coarse aggregate shall be placed against the back face of the blocks to create a minimum 
12 in. wide continuous gradation filter to prevent the select fill material from passing through 
the block joints. 

 
(c) Leveling pad: The material shall be either Class SI concrete according to Article 1020.04 or 

compacted coarse aggregate according to Articles 1004.04, (a) and (b).  The compacted 
coarse aggregate gradation shall be CA 6 or CA 10. 
 

(d) Soil Reinforcement:  If soil reinforcement is required by the approved design, the Contractor 
shall submit a manufacturer’s certification for the soil reinforcement properties which equals 
or exceeds those required in the design computations.  The soil reinforcement shall be 
manufactured from high density polyethylene (HDPE) uniaxial or polypropylene biaxial 

resins or high tenacity polyester fibers with a PVC coating, stored between -20 and 140° F.  
The following standards shall be used in determining and demonstrating the soil 
reinforcement capacities: 

 
ASTM D-638  Test Method for Tensile Properties of Plastic 
ASTM D-1248  Specification for Polyethylene Plastics Molding and Extrusion Materials 
ASTM D-4218  Test Method for Carbon Black Content in Polyethylene Compounds 
ASTM D-5262  Test Method for Evaluating the Unconfined Tension Creep Behavior of 

Geosynthetics 
GG1-Standard  Test Method for Geogrid Rib Tensile Strength 
GG2-Standard  Test Method for Geogrid Junction Strength 
GG4-Standard  Practice for Determination of the Long Term Design Strength of Geogrid 
GG5-Standard  Practice for Evaluating Geogrid Pullout Behavior 
 

Design Criteria:  The design shall be according to AASHTO Specifications and commentaries 
for Earth Retaining Walls or FHWA Publication No. HI-95-038, SA-96-071 and SA-96-072.  The 
wall supplier shall be responsible for all internal stability aspects of the wall design. 
 
Internal stability design shall insure that adequate factors of safety against overturning and 
sliding are present at each level of block.  If required by design, soil reinforcement shall be 
utilized and the loading at the block/soil reinforcement connection as well as the failure surface 
must be indicated.  The calculations to determine the allowable load of the soil reinforcement 
and the factor of safety against pullout shall also be included.  The analysis of settlement, 
bearing capacity, and overall slope stability are the responsibility of the Department. 
 
External loads such as those applied through structure foundations, from traffic or railroads, 
slope surcharge etc., shall be accounted for in the internal stability design.  The presence of all 
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as 
drainage structures, utilities, structure foundation elements, or other items shall be accounted 
for in the internal stability design of the wall. 

 
Construction Requirements: The Contractor shall obtain technical assistance from the 
supplier during wall erection to demonstrate proper construction procedures and shall include all 
costs related to this technical assistance in the unit price bid for this item. 
 
The foundation material for the leveling pad and select granular backfill volume shall be graded 
to the design elevation and compacted according to Article 205.05, except the minimum 
required compaction shall be 95 percent of the standard laboratory density.  Any foundation 
soils found to be unsuitable shall be removed and replaced as directed by the Engineer and 
shall be paid for according to Article 109.04. 
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The select granular backfill lift placement shall closely follow the erection of each course of 
blocks. All aggregate shall be swept from the top of the block prior to placing the next block lift.  
If soil reinforcement is used, the select granular backfill material shall be leveled and compacted 
before placing and attaching the soil reinforcement to the blocks.  The soil reinforcement shall 
be pulled taut, staked in place, and select fill placed from the rear face of the blocks outward. 
The lift thickness shall be the lesser of 10 in. loose measurement or the proposed block height. 
 
The select granular backfill shall be compacted according to Article 205.05, except the minimum 
required compaction shall be 95 percent of the standard laboratory density.  Compaction shall 
be achieved using a minimum of 3 passes of a lightweight mechanical tamper, roller, or 
vibratory system.  The top 12 in. of backfill shall be a cohesive, impervious material capable of 
supporting vegetation, unless other details are specified on the plans. 
 
The blocks shall be maintained in position as successive lifts are compacted along the rear face 
of the block.  Vertical, horizontal, and rotational alignment tolerances shall not exceed 1/2 in. 
when measured along a 10 ft. straight edge. 
 
Method of Measurement:  Segmental Concrete Block Wall will be measured by the square foot 
of wall face from the top of block line to the theoretical top of the leveling pad for the length of 
the wall in a vertical plane, as shown on the contract plans. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square foot for 
SEGMENTAL CONCRETE BLOCK WALL. 
 
 

PAVED FLUME 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct paved flume according to Section 606 of the Standard Specifications, the plans, as 
directed by the Engineer, and as herein described.  
 
The Contractor shall construct the paved flume that connects the existing paved ditch and the 
proposed earth ditch to the proposed area inlet. The concrete for paved flume shall be 6” thick 
class SI Portland cement concrete in accordance with Section 1020 of the Standard 
Specifications.  
 
This work will be paid for at the contract unit price bid per square yard for PAVED FLUME. 
 
 

ENERGY DISSIPATION OUTFALL 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct ENERGY DISSIPATION OUTFALL at a location as shown in the plans and as 
directed by the Engineer.  
 
The detail shown in the plan shall consist of construction of the energy dissipation blocks of size 
and spacing as shown with the 6” concrete base made of Class SI concrete in accordance with 
Section 1020 of the Standard Specifications. The use of 9” #4 bars @ 6” spacing will be 
centered in energy dissipation block as shown. Protective coat shall be applied to the entire 
surface of the concrete base and the top and sides of the energy dissipation blocks. The cost of 
all these works and any other related works shall be included in the contract unit price with no 
additional compensation. 
 
This work will be paid for at the contract unit price bid per each for ENERGY DISSIPATION 
OUTFALL. 
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PIPE UNDERDRAINS, TYPE 2, 8” 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct PIPE UNDERDRAINS, TYPE 2, 8” at a location as shown in the plans and as directed 
by the Engineer.  
 
The detail shown in the plan shall consist of the construction of a trench of 3’x2’ size as per 
Section 601 of the Standard Specifications. The 8” PVC perforated pipe shall be installed along 
with CA-7 coarse aggregate as filter media in the trench, and geotechnical filter fabric around 
the trench as shown in the plans and as directed by the Engineer. The compaction of the 
aggregate shall be made as directed by the Engineer.  The cost involving above works and all 
other related works shall be included in the contract unit price with no additional compensation.  
 
However, the proposed stone dumped riprap, class A2 on the top of the trench and the 
proposed class A4 riprap in between “energy dissipation outfall” and “pipe underdrains, type 2, 
8” shall be paid separately at the contract unit price bid per ton for both items. 
 
This work will be paid for at the contract unit price bid per foot for PIPE UNDERDRAINS, TYPE 
2, 8”. 
 
 
CONNECTION TO EXISTING DRAINAGE STRUCTURE 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
connect proposed storm sewer to existing drainage structure at the location as shown in the 
plans or as directed by the Engineer. The existing structure in this case is an inlet. 
 
This work shall be done according to Section 602 of the Standard Specifications. 
 
The Contractor shall take special care when making the opening for the proposed storm sewer 
pipe so as not to damage the existing structure. The voids remaining in the opening through 
which the pipe enters the structure walls shall be completely and firmly rammed full of material 
consisting of non-shrink grout.  
 
This work shall be paid at the contract unit price per each for CONNECTION TO EXISTING 
DRAINAGE STRUCTURE. 
 
 
CLASS C PATCHES, TYPE II, 8 INCH 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
construct CLASS C PATCHES, TYPE II, 8 INCH at the proposed location as shown in the plans 
and as directed by the Engineer.  
 
This work shall be done according to Section 442 of the Standard Specifications. 
 
The thickness of the patches shall be 8 inch. Concrete used for the patching shall be in 
accordance with the section 442.02 of the Standard Specification. Trench underneath the patch 
as well as 2 feet beyond the edge of pavements or sidewalks shall be backfilled in accordance 
with Section 208 of the Standard Specifications for trench backfill. In areas outside of the limits 
of pavements and sidewalks, the trench shall be backfilled with excavated materials.  
Compaction of the excavated materials shall be done as directed by the Engineer.  The cost of 
these and other associated works shall be included in the contract unit price for this item with no 
additional compensation, except for the trench backfill.  
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This work will be paid for at the contract unit price bid per square yard for CLASS C PATCHES, 
TYPE II, 8 INCH and where required per cubic yard for TRENCH BACKFILL. 
 
 
CHAIN LINK FENCE, 4’ 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
install 4’ high chain link fence to the proposed locations as shown in the plans and as directed 
by the Engineer.  
 
This work shall be done according to Section 664 of the Standard Specifications. The 
Contractor shall note that the spacing between proposed posts (i.e. pull post or line post or 
corner or end post) as indicated in Highway Standards 664001 as 10’-0” shall be 16’-0”. The 
cost of this work shall be included in the contract unit price for this item and no additional 
compensation will be made.  
 
This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE, 4’. 
 
 
RELOCATE EXISTING MAILBOX 
 
This item of work shall consist of furnishing all labor, equipment and materials necessary to 
remove a mailbox from an existing location and relocate the same to the proposed location as 
shown in the plans and as directed by the Engineer. The Contractor shall utilize as much of the 
existing hardware as possible. New hardware required, if any, to complete the relocation shall 
be substantially equivalent to the existing hardware. The cost of new hardware and all other 
related works shall be included in the contract unit price with no additional compensation. 
 
The removal area just adjacent to newly constructed curb and gutter during East Main Street 
Phase 2 construction shall be filled with the 4” thick concrete sidewalk.  The new location is on 
the proposed sidewalk location adjacent to the proposed curb and gutter. The cost of these and 
other associated works shall be included in the contract unit price for this item. 
 
This work will be paid for at the contract unit price bid per each for RELOCATE EXISTING 
MAILBOX. 
 
 
EMERGENCY SERVICES COORDINATION 
 
This contract work is within the corporate boundaries of the Village of Maryville and includes 
work directly related to streets and roads.  This work may compromise regular traffic flow. 
Any time normal traffic flow is to be interrupted, however briefly, the Village of Maryville Fire 
Department and the Village of Maryville Police Department must be advised.  This is especially 
necessary when any street or road is completely impassable. 
 
When the above scenario presents itself, contact the fire department at (618) 346-5201, the 
police department at (618) 344-8899, and the sheriff department at (618) 692-4433 to relay this 
information. 
 
 

COMPLETION DATE 
 

The Contractor will have all major construction complete along F.A.U. Route 9119 (East Main 
Street Phase 3) by 09/15/2018. The roadway will be opened to traffic at this time.  All 
construction in regards to this project will be completed by 09/30/2018.  
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STATUS OF UTILITIES TO BE ADJUSTED 
 
Name and Address of Utility Type Date & Locations 
   
AT&T 
160 W. Division St. 
Maryville, IL  62062 
(618) 346-6426 
 

Telephone 
 

To be Adjusted 
During Construction 
Various Locations 

Ameren IP 
2600 N. Center St. 
P.O. Box 378, MC Q-10 
Maryville, IL  62062 
(618) 346-1270 
 

Gas To be Adjusted 
During Construction 
Various Locations 

Ameren IP 
2600 N. Center St. 
CM Engr Spt A – D5 
Maryville, IL  62062 
(618) 346-1224 
 

Electric To be Adjusted 
During Construction 
Various Locations 

Charter Communications. 
101 Northwest Plaza Dr. 
St. Ann, MO 63074 
(636) 387-6633 
 

Cable Television To be Adjusted 
During Construction 
Various Locations 

Village of Maryville 
2520 N. Center St. 
Maryville, IL 62062 
(618) 345-7027 

Water and 
Sanitary Sewer 
 
 
 
 
 

To be Adjusted 
During Construction 
Various Locations 
 
 
 
 

Southwest Electric Coop. 
10103 Ellis Road 
St. Jacob, IL 62281 
(800) 637-8667 Ext. 4214 
 
Natural Gas Pipeline 
7501 Huey Road 
Centralia, IL 62801 
(618) 495-2211 

Electric 
 
 
 
 
Gas 
 
 

To be Adjusted 
During Construction 
Various Locations 
 
 
No Adjustments 
Anticipated 

 
Illinois American Water Company                   Water             No Adjustments  
100 N. Water Works Dr.                 Anticipated 
Belleville, IL 62223 
(618) 876-0011   

 
 
   

The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Article 102.01, 105.07, and 107.20 of 
the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operations, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 
Revised: June 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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CONTRAST PREFORMED PLASTIC PAVEMENT MARKING (BDE) 
 
Effective:  November 1, 2017 
 
Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read: 
 

“ (b) Type B or C - Standard Application.  Standard application of conventional preformed 
plastic pavement markings shall consist of applying the markings to the pavement 
surface or to the bottom of a groove recessed in the pavement surface as specified on 
the plans.  Standard application of contrast preformed plastic pavement markings shall 
consist of applying the markings to the bottom of a groove recessed in the pavement 
surface.  Both conventional and contrast preformed plastic pavement markings shall only 
be applied when the air temperature is at least 50 °F (10 °C) and rising and the 
pavement temperature is at least 70 °F (21 °C).  However, application of the markings 
will not be allowed after October 15.” 

 
Add the following paragraph after the fourth paragraph of Article 780.14 of the Standard 
Specifications: 
 

“ The applied line width specified for contrast pavement markings shall include both the 
white/yellow reflective portion and the black nonreflective portion of the marking.” 
 
Revise the first paragraph of Article 1095.03 of the Standard Specifications to read: 
 

“ 1095.03 Preformed Plastic Pavement Markings.  The material shall consist of a white or 
yellow (as specified) weather resistant, reflective film meeting the requirements specified herein.  
Where contrast markings are specified, the white or yellow reflective film shall be bordered 
along both the left and right edges by a 1 1/2 in. (38 mm) wide black weather resistant, 
nonreflective film also meeting the requirements specified herein.” 

 
Revise the table in Article 1095.03(a) of the Standard Specifications to read: 

 

“Components Minimum Percent By Weight 
White or Yellow Black 

Resins and Plasticizers 20 % 20 % 
Pigment and Fillers 30 % 30 % 
Graded Glass Beads 25 % - - “ 

 
Revise the first paragraph of Article 1095.03(h) of the Standard Specifications to read: 

 
“Glass beads shall be uniformly distributed throughout the white or yellow portions of the 

material only.  A top coating of beads shall be bonded to or directly embedded into the surface 
of the markings in order to produce immediate retroreflectivity.” 
 
 
80387 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform _______% of the work.  This percentage is set as the DBE participation 
goal for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 

In order to assure the timely award of the contract, the low bidder shall submit: 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

20.00
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(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 

35

mailto:DOT.DBE.UP@illinois.gov


(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
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are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 
request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 

41



with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
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When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
80029 
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DOWEL BAR INSERTER (BDE) 
 
Effective:  January 1, 2017 
Revised:  January 1, 2018 
 
Add the following to Article 420.03 of the Standard Specifications. 
 

“ (l) Mechanical Dowel Bar Inserter  ........................................................................... 1103.20” 
 
Revise the first paragraph of Article 420.05(b)(1) of the Supplemental Specifications to read: 
 

“ Preformed or Drilled Holes.  If applicable, the tie bars shall be installed after the 
dowel bars have been tested with the MIT Scan-2 device according to 
Article 420.05(c)(2)b.2.  The tie bars shall be installed with a nonshrink grout or 
chemical adhesive providing a minimum pull-out strength as follows.” 

 
Revise Article 420.05(c) of the Standard Specifications to read: 
 

“ (c) Transverse Contraction Joints.  Transverse contraction joints shall consist of planes of 
weakness created by sawing grooves in the surface of the pavement and shall include 
load transfer devices consisting of dowel bars.  Transverse contraction joints shall be 
according to the following.” 

 
Revise Article 420.05(c)(2) of the Standard Specifications to read: 
 

“ (2) Dowel Bars.  Dowel Bars shall be installed parallel to the centerline of the pavement 
and parallel to the proposed pavement surface.  Installation shall be according to one 
of the following methods. 
 
a. Dowel Bar Assemblies.  The assembly shall act as a rigid unit with each 

component securely held in position relative to the other members of the 
assembly.  The entire assembly shall be held securely in place by means of nails 
which shall penetrate the stabilized subbase.  At least ten nails shall be used for 
each 10, 11, or 12 ft (3, 3.3, or 3.6 m) section of assembly. 
 
Metal stakes shall be used instead of nails, with soil or granular subbase.  The 
stakes shall loop over or attach to the top parallel spacer bar of the assembly and 
penetrate the subgrade or subbase at least 12 in. (300 mm). 
 
At the location of each dowel bar assembly, the subgrade or subbase shall be 
reshaped and re-tamped when necessary. 
 
Prior to placing concrete, any deviation of the dowel bars from the correct 
horizontal or vertical alignment (horizontal skew or vertical tilt) greater than 3/8 in. 
in 12 in (9 mm in 300 mm) shall be corrected and a light coating of oil shall be 
uniformly applied to all dowel bars. 
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Care shall be exercised in depositing the concrete at the dowel bar assemblies 
so the horizontal and vertical alignment will be retained. 
 

b. Dowel Bar Insertion.  The dowel bars may be placed in the pavement slab with a 
mechanical dowel bar inserter (DBI) attached to a formless paver for pavements 
≥ 7.0 in. (175 mm) in thickness.  A light coating of oil shall be uniformly applied to 
all dowel bars. 
 
The DBI shall insert the dowel bars with vibration into the plastic concrete after 
the concrete has been struck off and consolidated without deformation of the 
slab.  After the bars have been inserted, the concrete shall be refinished and no 
voids shall exist around the dowel bars.  The forward movement of the paver 
shall not be interrupted by the inserting of the dowel bars. 
 
The location of each row of dowel bars shall be marked in a manner to facilitate 
where to insert the bars, and where to saw the transverse joint. 
 
1. Placement Tolerances for Dowel Bars.  The DBI shall place the dowel bars in 

the concrete pavement within the following tolerances. 
 
(a.) Longitudinal Translation (Mislocation).  Longitudinal translation 

(mislocation) shall be defined as the position of the center of the dowel 
bar along the longitudinal axis, in relation to the sawed joint. 
 
The quality control tolerance for longitudinal translation shall not exceed 
2.0 in (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 
 
Any joint having two or more dowel bars with an embedment length less 
than 4.0 in. (100 mm) within 12 in. (300 mm) of the same wheelpath will 
be considered unacceptable.  The left and right wheelpaths shall be 
determined by excluding the middle 2.5 ft (0.8 m) of the pavement lane, 
and by excluding the outer 1.0 ft (0.3 m) measured from each pavement 
lane edge.  Any joint having an average dowel bar embedment length 
less than 5.25 in. (130 mm) will also be considered unacceptable.  
Embedment length shall be defined as the length of dowel bar embedded 
on the short side of the sawed joint.  An unacceptable joint shall be 
replaced with a minimum of 6 ft (1.8 m) of pavement centered over the 
joint according to Section 442 for Class B patches. 
 

(b.) Horizontal Translation (Mislocation).  Horizontal translation (mislocation) 
shall be defined as the difference in the actual dowel bar location parallel 
to the longitudinal or edge joint from its theoretical position as shown on 
the plans. 
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The quality control tolerance for horizontal translation shall not exceed 
2.0 in. (50 mm).  If this tolerance is exceeded, adjustments shall be made 
to the paving operation. 
 
Any joint having a dowel bar with a translation greater than 4.0 in. 
(100 mm) will be considered unacceptable, but may remain in place 
unless the Engineer determines the joint will not function.  If the joint is 
unable to remain in place, the joint shall be replaced with a minimum of 
6 ft (1.8 m) of pavement centered over the joint according to Section 442 
for Class B patches. 
 

(c.) Vertical Translation (Mislocation).  Vertical translation (mislocation) shall 
be defined as the difference in the vertical position of the dowel bar 
relative to the theoretical midpoint of the slab. 
 
The quality control tolerance for vertical translation shall be as shown in 
the following table.  If these tolerances are exceeded, adjustments shall 
be made to the paving operation. 
 

Pavement Thickness Dowel Bar 
Diameter 

Vertical 
Translation 
Tolerance 

Above 
Midpoint 

Vertical 
Translation 
Tolerance 

Below 
Midpoint 

≥7 in. to <8 in. 
(≥175 mm to <200 mm) 

1.25 in. 
(31 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥8 in. to <9 in. 
(≥200 mm to <225 mm) 

1.50 in. 
(38 mm) 

0.25 in. 
(6 mm) 

0.5 in. 
(13 mm) 

≥9 in. to <10 in. 
(≥225 mm to <250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

0.75 in. 
(19 mm) 

≥10 in. 
(≥250 mm) 

1.50 in. 
(38 mm) 

0.75 in. 
(19 mm) 

1.0 in. 
(25 mm) 

 
Any joint having a dowel bar with top concrete cover less than T/3, where 
T is slab thickness, will be considered unacceptable.  Any joint having 2 
or more dowel bars with bottom concrete cover less than 2.0 in. (50 mm) 
will also be considered unacceptable.  An unacceptable joint shall be 
replaced with a minimum of 6 ft (1.8 m) of pavement according to 
Section 442 for Class B patches. 
 

(d.) Vertical Tilt or Horizontal Skew (Misalignment).  Vertical tilt or horizontal 
skew (misalignment) shall be defined as the difference in position of the 
dowel bar ends with respect to each other.  Vertical tilt is measured in the 
vertical axis whereas horizontal skew is measured in the horizontal axis.  
Misalignment shall be measured in terms of a joint score.  The joint score 
shall be defined as the degree of misalignment evaluated for a single 
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transverse joint for each lane of pavement.  The joint score shall be 
determined as follows: 
 

𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽𝐽 𝑆𝑆𝑆𝑆𝐽𝐽𝑆𝑆𝑆𝑆 =  �1 + �
𝑥𝑥

𝑥𝑥 − 𝐽𝐽
��𝑊𝑊𝑖𝑖

𝑥𝑥−𝑛𝑛

𝑖𝑖=1

� 

 
where: 
 
Wi = weighting factor (Table 1) for dowel i  
x = number of dowels in a single joint 
n = number of dowels excluded from the joint score calculation due to 

measurement interference 
 
Single Dowel Misalignment – The degree of misalignment applicable to 
a single dowel bar, calculated as: 
 

 
 

Table 1. Weighting Factors in Joint Score Determination 

Single Dowel Bar Misalignment (SDM) W, Weighting Factor 
SDM ≤ 0.6 in. (15 mm) 0 
0.6 in. (15 mm) < SDM ≤ 0.8 in. (20 mm) 2 
0.8 in. (20 mm) < SDM ≤ 1 in. (25 mm) 4 
1 in. (25 mm) < SDM ≤ 1.5 in. (38 mm) 5 
1.5 in. (38 mm) < SDM 10 

 
The quality control tolerance for vertical tilt or horizontal skew shall not 
exceed 0.6 in. (15 mm).  If the tolerance is exceeded for either one, 
adjustments shall be made to the paving operation. 
 
Any joint having a dowel bar with a vertical tilt or horizontal skew greater 
than 1.5 in. (38 mm) shall be cut.  If more than one dowel bar is required 
to be cut in the joint, the joint will be considered unacceptable and shall 
be replaced with a minimum of 6 ft (1.8 m) of pavement centered over the 
joint according to Section 442 for Class B patches. 
 
Single dowel bar misalignment shall be controlled to provide the joint 
scores shown in the following table.   
 

Number of Dowel Bars in the Joint Maximum Joint Score 
< 5 4 

≥ 5 but ≤ 9 8 
> 9 12 
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A joint score greater than the specified maximum will be considered 
locked.  Three consecutive joints with a score greater than the specified 
maximum total score will all be considered unacceptable. 
 
Three consecutive locked joints shall be corrected by selecting one joint 
and cutting a dowel bar.  Preference shall be given to cutting a dowel bar 
within the middle 2.5 ft (0.8 m) of the pavement lane to avoid the 
wheelpaths.  If none of the three locked joints will have a joint score less 
than or equal to the specified maximum after selecting one dowel bar to 
cut, one of the joints shall be replaced with a minimum of 6 ft (1.8 m) of 
pavement centered over the joint according to Section 442 for Class B 
patches. 
 

(e.) For unacceptable work, the Contractor may propose alternative repairs 
for consideration by the Engineer. 

 
2. Testing of Dowel Bar Placement.  The placement of the dowel bars shall be 

tested within 24 hours of paving with a calibrated MIT Scan-2 device 
according to “Use of Magnetic Tomography Technology to Evaluate Dowel 
Placement” (Publication No. FHWA-IF-06-006) by the Federal Highway 
Administration. 
 
A trained operator shall perform the testing, and all testing shall be performed 
in the presence of the Engineer.  The device shall be calibrated to the type 
and size dowel bar used in the work according to the manufacturer’s 
instructions.  Calibration documentation shall be provided to the Engineer 
prior to construction.  The device shall be recalibrated and/or validate 
readings as required by the Engineer.  The device may be utilized as a 
process control and make necessary adjustments to ensure the dowel bars 
are placed in the correct location. 

 
(a.) Test Section.  Prior to start of production paving, a test section consisting 

of 30 transverse joints shall be constructed.  The test section may be 
performed on the actual pavement, but production paving shall not begin 
until an acceptable test section has been constructed.  The test section 
will be considered acceptable when all of the following are met:   
 
(1.) 90 percent of the dowel bars meet the quality control tolerance for 

longitudinal, horizontal, or vertical translation (mislocation);  
 
(2.) 90 percent of the dowel bars meet the quality control tolerance for 

vertical tilt or horizontal skew deviation (misalignment); and  
 
(3.) none of the joints are considered unacceptable prior to a corrective 

measure for mislocation or misalignment.   
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If the test section fails, another test section consisting of 30 joints shall be 
constructed. 
 
The test section requirement may be waived by the Engineer if the 
Contractor has constructed an acceptable test section and successfully 
used the DBI on a Department contract within the same calendar year. 
 

(b.) Production Paving.  After the test section is approved, production paving 
may begin.  The mislocation and misalignment of each dowel bar for the 
first ten joints constructed, and every tenth joint thereafter, shall be 
tested. 
 
If two consecutive days of paving result in 5 percent or more of the joints 
on each day being unacceptable prior to a corrective measure, production 
paving shall be discontinued and a new test section shall be constructed. 
 
If any joint is found to be unacceptable prior to a corrective measure, 
testing of additional joints on each side of the unacceptable joint shall be 
performed until acceptable joints are found. 
 

(c.) Test Report.  Test reports shall be provided to the Engineer within two 
working days of completing each day’s testing.  The test report shall 
include the following. 

 
(1.) Contract number, placement date, county-route-section, direction of 

traffic, scan date, Contractor, and name of individual performing the 
tests. 

 
(2.) Provide the standard report generated from the on-board printer of the 

imaging technology used for every dowel and joint measured. 
 
(3.) For every dowel measured, provide the joint identification number, 

lane number and station, dowel bar number or x-location, direction of 
testing and reference joint location/edge location, longitudinal 
translation, horizontal translation, vertical translation, vertical tilt, and 
horizontal skew. 

 
(4.) Identify each dowel bar with a maximum longitudinal, horizontal, or 

vertical translation that has been exceeded.  Identify each dowel bar 
with a maximum vertical tilt or horizontal skew deviation that has been 
exceeded. 

 
(5.) Joint Score Details:  Provide the joint identification number, lane 

number, station, and calculated joint score for each joint. 
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(6.) Locked Joint Identification:  Identify each joint where the maximum 
joint score is exceeded. 

 
(d.) Exclusions.  Exclude the following from dowel bar mislocation and 

misalignment measurements. 
 

(1.) Transverse construction joints (headers). 
 
(2.) Dowel bars within 24 in. (610 mm) of metallic manholes, inlets, 

metallic castings, or other nearby or underlying steel reinforced 
objects. 

 
(3.) The outside dowel bar when tie bars are installed with mechanical 

equipment in fresh concrete.  For tie bar installations involving 
preformed or drilled holes, installation of the tie bar shall be performed 
after testing with the MIT Scan-2 device. 

 
(4.) Joints located directly under high voltage power lines. 
 
(5.) Subject to the approval of the Engineer, any other contributors to 

magnetic interference. 
 

(e.) Deficiency Deduction.  When the Contractor has cut 25 dowel bars to 
correct unacceptable joints, the Contractor shall be liable and shall pay to 
the Department a deficiency deduction of $500.00 for the cost of the bars.  
Thereafter, an additional deficiency deduction of $20.00 for each 
additional bar cut will be assessed.” 

 
Add the following to Section 1103 of the Standard Specifications. 

 
“1103.20 Mechanical Dowel Bar Inserter.  The mechanical dowel bar inserter (DBI) shall 

be self-contained and supported on the formless paver with the ability to move separately from 
the paver.  The DBI shall be equipped with insertion forks along with any other devices 
necessary for finishing the concrete the full width of the pavement.  The insertion forks shall 
have the ability to vibrate at a minimum frequency of 3000 VPM.” 
 
 
80378 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
80388 
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GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE) 
 
Effective:  November 1, 2012 
Revised:  November 1, 2017 
 
Description.  This work shall consist of grooving the pavement surface in preparation for the 
application of recessed pavement markings. 
 
Equipment.  Equipment shall be according to the following. 
 

(a) Preformed Plastic Pavement Marking Installations.  The grooving equipment shall have 
a free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.  
The diamond saw blades shall be of uniform wear and shall produce a smooth textured 
surface.  Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm). 
 

(b) Liquid and Thermoplastic Pavement Marking Installations.  The grooving equipment 
shall be equipped with either a free-floating saw blade cutting head or a free-floating 
grinder cutting head configuration with diamond or carbide tipped cutters and shall 
produce an irregular textured surface. 

 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall supply the Engineer with a copy of the pavement marking 
material manufacturer’s recommendations for constructing a groove. 
 
Pavement Grooving Methods.  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

(a) Wet Cutting Head Operation.  When water is required or used to cool the cutting head, 
the groove shall be flushed with high pressure water immediately following the cut to 
avoid build up and hardening of slurry in the groove.  The pavement surface shall be 
allowed to dry for a minimum of 24 hours prior to the final cleaning of the groove and 
application of the pavement marking material. 
 

(b) Dry Cutting Head Operation.  When used on HMA pavements, the groove shall be 
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate, 
debris, and dust generated during the cutting operation.  When used on PCC 
pavements, the groove shall be flushed with high pressure water or shot blasted to 
remove any PCC particles that may have become destabilized during the grooving 
process.  If high pressure water is used, the pavement surface shall be allowed to dry for 
a minimum of 24 hours prior to the final cleaning of the groove and application of the 
pavement marking material. 
 

Pavement Grooving.  Grooving shall not cause ravels, aggregate fractures, spalling or 
disturbance of the joints to the underlying surface of the pavement.  Grooves shall be cut into 
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the pavement prior to the application of the pavement marking material.  Grooves shall be cut 
such that the width is 1 in. (25 mm) greater than the width of the pavement marking line as 
specified on the plans.  Grooves for letters and symbols shall be cut in a square or rectangular 
shape so that the entire marking will fit within the limits of the grooved area.  The position of the 
edge of the grooves shall be a minimum of 2 in. (50 mm) from the edge of all longitudinal joints.  
The depth of the groove shall not be less than the manufacturer’s recommendations for the 
pavement marking material specified, but shall be installed to a minimum depth of 110 mils 
(2.79 mm) and a maximum depth of 200 mils (5.08 mm) for pavement marking tapes 
thermoplastic markings and a minimum depth of 40 mils (1.02 mm) and a maximum depth of 
80 mils (2.03 mm) for liquid markings.  The cutting head shall be operated at the appropriate 
speed in order to prevent undulation of the cutting head and grooving at an inconsistent depth. 
 
At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth 
measurements shall be made at 10 ft (3.3 m) intervals within the test section.  The individual 
depth measurements shall be within the allowable ranges according to this Article.  If it is 
determined the test section has not been grooved at the appropriate depth or texture, 
adjustments shall be made to the cutting head and another 50 ft (16.7 m) test section shall be 
installed and checked.  This process shall continue until the test section meets the requirements 
of this Article. 
 
For new HMA pavements, grooves shall not be installed within 10 days of the placement of the 
final course of pavement. 
 
Final Cleaning.  Immediately prior to the application of the pavement marking material or primer 
sealer, the groove shall be cleaned with high-pressure air blast. 
 
Method of Measurement.  This work will be measured for payment in place, in feet (meter) for 
the groove width specified. 
 
Grooving for letter, numbers and symbols will be measured in square feet (square meters). 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per 
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, 
LETTERS AND SYMBOLS. 
 
 
The following shall only apply when preformed plastic pavement markings are to be recessed: 
 
Add the following paragraph after the first paragraph of Article 780.07 of the Standard 
Specifications. 
 

“The markings shall be capable of being applied in a grooved slot on new and existing 
portland cement concrete and HMA surfaces, by means of a pressure-sensitive, precoated 
adhesive, or liquid contact cement which shall be applied at the time of installation.  A primer 
sealer shall be applied with a roller and shall cover and seal the entire bottom of the groove.  
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The primer sealer shall be recommended by the manufacturer of the pavement marking material 
and shall be compatible with the material being used.  The Contractor shall install the markings 
in the groove as soon as possible after the primer sealer cures according to the manufacturer’s 
recommendations.  The markings placed in the groove shall be rolled and tamped into the 
groove with a roller or tamper cart cut to fit the groove and loaded with or weighing at least 200 
lb (90kg).  Vehicle tires shall not be used for tamping.  The Contractor shall roll and tamp the 
material with a minimum of 6 passes to prevent easy removal or peeling.” 
 
 
80304 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
80392 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 
 
Effective:  January 1, 2018 
 
Description.  This special provision applies to 6 ft, 7 ft, 8 ft, 9 ft, and 10 ft diameter manholes 
Type A; flat slab tops for inlets and catch basins; and valve vaults.  This special provision also 
applies to 4 ft and 5 ft diameter manholes Type A manufactured after January 1, 2018 according 
to Highway Standards 602401-04 and 602402. 
 
This special provision does not apply to 4’ and 5’ diameter manholes Type A and their 
associated flat slab tops, manufactured prior to January 1, 2018 according to Highway 
Standards 602401-03 and 602601-04.  These manholes shall be according to the Standard 
Specifications and will be accepted until December 31, 2018. 
 
Revise Article 602.02(g) of the Standard Specifications to read: 
 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 
 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 
 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

 
Add the following paragraph after the first paragraph of Article 602.07 of the Standard 
Specifications: 
 

“ Threaded rods connecting precast sections shall be brought to a snug tight condition.” 
 
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 
 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage 
Structures Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top 
(Highway Standard 602601) shall be according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be 3 in. (75 mm).  Additionally, catch basins, inlets, and drainage 
structures shall have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 
28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall have a 
minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 
 
 
80393 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
 
 
80390 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 

 
 
80389 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
80328 
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
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employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 
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(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 

(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
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programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 

section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 
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b. "Specialty Items" shall be construed to be limited to work that 
requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 

that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
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The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 

Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
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    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 

continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 
 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
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