

January 3, 2023

SUBJECT FAP Route 757 (IL 106) Project STP-W22T(850) Section (21)SLP Scott County Contract No: 72L78

Item No. 24, January 20, 2023 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 3 of the Special Provisions.
- 2. Revised sheet 8-9 and 11 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

LEL.

Jack A. Elston, P.E. Bureau Chief, Design and Environment

MTS

temporary ramp or as directed by the Engineer. The signs shall remain in place until the temporary ramp is eliminated. The signs will not be paid for separately but shall be included as part of the contract unit bid prices for the traffic control and protection pay items.

- 4. The Contractor shall erect changeable message signs seven days in advance of implementing Traffic Control and Protection, Standard BLR 21-9. The exact location of changeable message signs shall be confirmed by the Engineer and shall remain in place until the road is closed to traffic.
- 5. No drop offs at the edge of pavement due to concrete gutter replacement operations will be allowed overnight.

NOTIFICATION PRIOR TO ROAD CLOSURES

Notifications: Prior to the temporary closure of IL 106, the Contractor shall provide a minimum of a twenty-one day notice to the following emergency service units, governmental agencies, and school districts:

| Scott County Sheriff's Dept. | (217) 742-3141 |
|---|----------------|
| Scott County Engineer | (217) 742-5814 |
| Illinois State Police (Dist. 20) | (217) 285-2034 |
| Winchester Community Unit School District 1 | (217) 742-3175 |
| Winchester Postmaster | (217) 742-3857 |
| Traffic Operations Engineer (Dist. 6) | (217) 785-5312 |

The Contractor shall notify IDOT District 6 Traffic Operations, (217) 785-5312, twenty-one days in advance of road closures. The above agencies, organizations, and individuals shall also be notified when the road is re-opened to traffic and when the project is complete.

STATUS OF UTILITIES TO BE ADJUSTED

Reviewed: April 14, 2020

The following utilities are involved in this project. The utility companies have provided the estimated dates.

| Name & Address of Utili | <u>ty Type</u> | Location | Estimated Date of |
|---|------------------------|--|----------------------|
| m | $\cdots \cdots \cdots$ | | Relocation Completed |
| Charles Jenkins Frontier Communication (217) 243-0211 | Telephone Is | 2 telephone lines at 15' RT and 18'F offset from IL 106 CL | |

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.37, 107.38, 107.39, 107.40, and 108.02 of the Standard Specifications shall apply.