



MATCHLINE NB STA. 2213+00.00



- NOTE:**
- CONTRACTOR MUST STAGE THE CONSTRUCTION OF THE CATCH BASIN LATERALS SO THAT THE CATCH BASIN REMAINS FUNCTIONAL.
 - EXISTING RAMP GORE AND RAMP METERING PAVEMENT MARKING SHALL NOT BE REMOVED.

- LEGEND:**
- LIMIT OF PAVEMENT REMOVAL FOR TRENCH
 - TRAFFIC LANE
 - WORK ZONE
 - BARRICADE, TYPE III
 - DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
 - ARROW BOARD

| REVISIONS | |
|-----------|------|
| NAME | DATE |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |

ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.I. 94 (DAN RYAN EXPRESSWAY)
 MAINTENANCE OF TRAFFIC
 NB I-94 STA. 2207+00 TO 2213+00
 (STAGE 3 SHEET 1 OF 5)

SCALE: 1"=20'
 DATE: OCTOBER 4, 2004

DRAWN BY: JPA
 CHECKED BY: MPG

TYLIN INTERNATIONAL