



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

1/10/05

SUBJECT: FAP Route 586 (IL 162)
Section 60R-2, 37R-1
Madison County
Item No. 33, 01-21-2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iii if the Table of Contents.
2. Revised pages 145-146 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie; Roger Driskell;
Jim White; Design & Environment File

DB/sar

STABILIZED SUBBASE AND BITUMINOUS SHOULDERS SUPERPAVE (BDE).....	85
STONE FOR EROSION PROTECTION, SEDIMENT CONTROL, AND ROCKFILL (BDE).....	90
SUBGRADE PREPARATION (BDE).....	93
SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE).....	93
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE).....	99
TRAFFIC STRUCTURES (BDE).....	100
TRANSIENT VOLTAGE SURGE SUPPRESSION (BDE).....	100
TRUCK BED RELEASE AGENT (BDE).....	101
WEIGHT CONTROL DEFICIENCY DEDUCTION.....	102
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	103
WORKING DAYS (BDE).....	104
STEEL COST ADJUSTMENT.....	104
PEDESTRIAN SIGNAL HEAD (LED).....	109
404 PERMIT.....	110
PROJECT LABOR AGREEMENT.....	125
BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE).....	138
MULCHING SEEDED AREAS (BDE).....	138
PORTLAND CEMENT (BDE).....	139
SHOULDER STABILIZATION AT GUARDRAIL (BDE).....	139
LIME GRADATION REQUIREMENTS (BDE).....	140
LIME STABILIZED SOIL MIXTURE (BDE).....	140
STATUS OF UTILITIES TO BE ADJUSTED.....	145

Revised 1/10/05

STATUS OF UTILITIES TO BE ADJUSTED

NAME AND ADDRESS OF UTILITY	TYPE	LOCATION	ESTIMATED DATE RELOCATION COMPLETED
SBC 160 W. Division Maryville, IL 62062 Contact: Mr. Denny Douglas Phone: (618) 346-7969	Communications	Tel. cable will be buried throughout the project area 1 ft. off of the R.O.W. The line on the north side of IL Route 162 will be removed. The relocation will continue to be aerial from Diana St. to Laundry St. All areas east of Laundry St. will be directionally bored 1 ft. off of the R.O.W	May 1, 2006
Charter Communications, Inc. 508 Niagara Street East Alton, IL 62024 Contact: Mr. David Gresham Phone: (618) 474-5259	Cable TV	CTV will relocate from existing SBC poles to new SBC poles throughout the project.	June 1, 2006
Bond Madison Water Company 208 Academy Street P. O. Box 287 Pocahontas, IL 62275 Contact: Mr. Walter Cox Phone: (618) 533-6525	Water	No anticipated conflicts.	
AmerenIP 2600 N. Center P. O. Box 378 Maryville, IL 62062-0378 Contact: Mr. Joe West Phone: (618) 346-1207	Gas & Electric	Electric power poles on IL 162 will be relocated outside of construction limits from approximately Station 518+00 to east of Station 531+00. Relocation of all gas lines and valves from Formosa Road to approximately Clay Street.	July 1, 2005
Southwestern Cooperative, Inc. 2143 Vadalabene Drive Maryville, IL 62062 Contact: Ms. Bobbie Reck Phone: (618) 288-4711	Electric	Power poles are to be relocated from Station 512+15 Lt. to Station 539+80 Lt.	July 1, 2005

Added 1/10/2005

<p>City of Troy 116 East Market Street Troy, IL 62294-1599 Contact: Mr. Robert Obernuefemann Phone: (618) 667-9924</p>	<p>Water and Sanitary Sewer</p>	<p>Water will be relocated from Station 522+50 Lt. to Station 534+00 Lt. Sewer will be relocated from Station 522+50 Lt. to approximately Station 538+00 Lt. Water will be relocated from Station 548+50 Rt./Lt. to Station 583+40 Lt. Values, meters and fire hydrants will be adjusted during construction.</p>	<p>July 1, 2005</p>
<p>ConocoPhillips Company 513 Pipeline Road Hillsboro, IL 62049 Contact: Mr. James Lentz Phone: (217) 532-5709</p>	<p>Gas Transmission</p>	<p>No anticipated conflicts. Two 8-inch HP gas transmission lines cross at Station 558+30. The company requires 18-inches of cover and a company person is present during construction near the pipelines.</p>	
<p>AT&T Corporation 866 Rock Creek Road Plano, IL 60545-9571 Contact: Mr. Carl Donahue Phone: (647) 420-9115</p>	<p>Communications</p>	<p>No anticipated conflicts. A fiber optic. line is along US 40 on the south side. The local AT&T technician will have to be notified and be on site before the area around the cable is excavated. Contact Terry Bell (618) 616-0720, or his Supervisor, Terry Hobbs (314) 406-1304.</p>	
<p>Herlacher Angleton Associates, LLC 522 Belle Street Alton, IL 62002 Contact: Mr. Michael A. Hodgkinson Phone: (618) 462-1132</p>	<p>Monitoring wells</p>	<p>Monitoring wells 14 and 15 at Station 717+50 and 718+00 Lt. will have to be relocated or removed. MW 8a at Station 719+30 Rt. and MW 9 at Station 716+40 Rt. will have to be adjusted during construction.</p>	<p>July 1, 2005</p>

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07 and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's operations were affected.

Added 1/10/2005