



NOTE 1. THE EXISTING LIGHT TOWER YGH1 SHALL BE RELOCATED TO STA. 7+10 AS SHOWN IN THE PLANS AND AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL NOT REMOVE THE EXISTING TOWER UNTIL THE FOUNDATION AT THE PROPOSED LOCATION IS IN PLACE, WITH ALL ELECTRICAL CONNECTIONS, TO MAKE IT OPERATIONAL THE SAME DAY.

THE TEMPORARY LIGHTING FOR STAGE 1 CONSTRUCTION SHOWN IN THESE PLANS SHALL BE IN PLACE PRIOR TO COMMENCEMENT OF STAGE 1 CONSTRUCTION



DETAIL FOR STAGE 1a

DETAIL FOR STAGE 1b



Michael B. Kelly 03/20/10
Expires 11/30/2011

FILE NAME = *FILEL*	USER NAME = .GAL.	DESIGNED - PKG	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TEMPORARY LIGHTING FOR CONSTRUCTION STAGE 1 U.S. ROUTE 20 (LAKE STREET) SHEET 2 OF 3 STA. 363+00 TO STA. 377+84			F.A.P. RTE. 3537	SECTION (4Y&22-3JR-2)	COUNTY DuPage	TOTAL SHEETS 284	SHEET NO. 141
	PLOT SCALE = #SCALE*	DRAWN - MAA, SHM	REVISED -		SCALE: 1"=50'	SHEET NO. OF SHEETS	STA. TO STA.	CONTRACT NO. D-91-533-00 FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT				
PLOT DATE = 3/19/2010	CHECKED - PKG	DATE -	REVISED -									