



**NOTES:**

- BATAVIA ROAD FROM MANNING AVENUE TO IL. RTE. 56 WILL BE CLOSED FOR A MAXIMUM PERIOD OF THREE WEEKS AT THE CONCLUSION OF THE STAGE I IL. RTE. 56 CONSTRUCTION. COMPLETION SHALL COINCIDE WITH THE OPENING OF IL. RTE. 56 WINTER STAGE. DURING THIS TIME OF CLOSURE TRAFFIC WILL UTILIZE THE DETOUR AS SHOWN ON SHEET NO. 57.
- CONTRACTOR MUST MAINTAIN A CROSS WALK AND TEMPORARY SIDEWALK FOR THE ILLINOIS PRAIRIE PATH.
- CONTRACTOR MUST MAINTAIN ACCESS FOR EMERGENCY VEHICLES ON THE CLOSED PORTION OF BATAVIA ROAD.
- ACCESS TO RIVERVIEW DRIVE IS FROM BATAVIA ROAD ONLY. CONTRACTOR MUST MAINTAIN ACCESS AT ALL TIMES.
- CONTRACTOR MUST MAINTAIN THE ILLINOIS PRAIRIE PATH CROSSING USING TEMPORARY SIDEWALK AND TEMPORARY PAVEMENT MARKINGS.

**LEGEND**

- (A) SOLID WHITE LINE, 4"
- (B) (NOT USED)
- (C) (NOT USED)
- (D) SOLID YELLOW LINE, 4"
- (E) 4" YELLOW DIAGONALS @ 20' CTRS.
- (F) 6" WHITE SKIP-DASH LINE, 2' DASH & 6' SPACE
- (G) 2 - 4" YELLOW LINES @ 11" C-C. WITH 2 TEMPORARY PAVEMENT MARKERS @ 40' C-C.
- (H) LEFT TURN ARROW "↵" AND WORD "ONLY"

**LEGEND**

- WORK AREA
- TRAFFIC LANE
- TEMPORARY PAVEMENT
- VERTICAL PANELS @ 50' INTERVALS UNLESS OTHERWISE SHOWN
- TEMPORARY SIGNS
- DRUMS @ 50' INTERVALS UNLESS OTHERWISE SHOWN
- PAVEMENT MARKING REMOVAL

FILE NAME = D162420-sh1-motl-8bat.dgn  
 PLOT DATE = 12/3/2010  
 PLOT SCALE = 50.000' / IN.

**CHRISTIAN-ROGE & ASSOCIATES, INC.**  
 ENGINEERS-PLANNERS-SURVEYORS  
 211 WEST WACKER DRIVE  
 CHICAGO, ILLINOIS 60606  
 PHONE: (312)372-2023 FAX: (312)372-5274

DESIGNED - S.J.P.	REVISED -
DRAWN - B.K.	REVISED -
CHECKED - M.P.	REVISED -
DATE - DECEMBER 3, 2010	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I  
 BATAVIA ROAD**

SCALE: 1" = 50' SHEET NO. 1 OF 1 SHEETS STA. 609+16 TO STA. 622+65

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
365	(58&59) WRS-3	DuPAGE	466	51
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT			CONTRACT NO. 62420	