

DOUGLAS COUNTY STRUCTURE SCHEDULE OF QUANTITIES TRAFFIC CONTROL & PROTECTION

COUNTY STRUCTURES TRAFFIC CONTROL & PROTECTION SCHEDULE																			
			RAILROAD COORDINATION, N. A. ; MAINTENANCE ACTIVITY										PROSECUTION & PROGRESS				RURAL	URBAN	
SN	ROUTE CARRIED	FEATURE CROSSED	OWNER	DOT/AAR NO.	MILE POST	FLAGGERS	INSURANCE (RRPLI)	701400	701406	701411 (DRIVING LANE ONLY)	701201	70200000	LOC.	SUMMARY	CHANGEABLE MESSAGE SIGN (Calendar Days)	WORKING DAYS			PROSECUTION
021-0053	FAP 749(IL 133)	SCATTERING FORK									2		D14	2-701201 (1 EB; 1 WB) 1/2 WD 1 STRUCTURE		0.5	1/4 DAY EB; 1/4 DAY WB	X	
021-0054	FAP 749(IL 133)	UNION DIST #6									2		D22	2-701201 (1 EB; 1 WB) 1 WD 3 STRUCTURES INCLUDING SN 0210056, & 0212020		1	1/2 DAY EB; 1/2 DAY WB	X	
021-0055	FAP 749(IL 133)	TRIB SCATTERING FORK									INCL.		D19	SEE SN 0210026		INCL.	INCL.	X	
021-0056	FAP 749(IL 133)	DRAINAGE DITCH									INCL.		D22	SEE SN 0210054		INCL.	INCL.	X	
021-0057	FAP 323(US 36)	EMBARRAS RIVER									2		D8	SEE SN 0210020		INCL.	INCL.	X	
021-0059	FAP 749(IL 133)	KASKASKIA RIVER									2		D16	2-701201 (1 EB; 1 WB) 1/2 - WD 1 STRUCTURE		0.5	1/4 DAY EB; 1/4 DAY WB	X	
021-0060	US RTE 45	U. P. & CSX RR	ICRR	908 288 W	150.00						2		D24	2 - 701201 SET-UPS (1 NB; 1 SB) 2 - WD' S 4 STRUCTURES INCLUDING SN 0210012		2	1 DAY NB; 1 DAY SB	X	
021-0061	US RTE 45	U. P. RAILROAD	UPRR/CSX	167 017 S/154 561 P	153.7/241.68						INCL.							X	
021-0062	US 45(FAS 1671)	US 36(FAP 323)									INCL.							X	
021-2008	I-57 (NB)	CSX & UP RR	UPRR/CSX	167 015 D/167 015 D	152.1/152.1			2	2	1			D26	4 - 701400 SET-UPS (2 DL; 2 PL) 4 - 701406 SET-UPS (2 DL; 2 PL) 3-701411 4 - WD' S (2 DL; 2 PL) 6 STRUCTURES INCLUDING SN 0210009 & 0210010	SEE SN 0210001	4	2 DAY DRIVING LANES NB & SB; 2 DAY PASSING LANES NB & SB	X	
021-2009	I-57 (SB)	CSX & UP RR	UPRR/CSX	167 015 D/167 015 D	152.1/152.1			2	2			X							
021-2010	I-57 (NB)	HAYES BRANCH						INCL.	INCL.			X							
021-2011	I-57 (SB)	HAYES BRANCH						INCL.	INCL.			X							
021-2012	US 36(FAP 323)	STREAM									2		D7	2-701201 (1 EB; 1 WB) 1/2 - WD 1 STRUCTURE		0.5	1/4 DAY EB; 1/4 DAY WB	X	
021-2018	US 36(FAP 323)	DRAINAGE DITCH									2		D10	SEE SN 0210050		INCL.	INCL.	X	
021-2020	FAP 749(IL 133)	STREAM									INCL.		D22	SEE SN 0210054		INCL.	INCL.	X	
021-2022	FAP 323 (US 36)	BRUSHY FORK TRIB									2		D20	SEE SN 0210052		INCL.	INCL.	X	
021-2026	FAP 323 (US 36)	HACKETT CREEK									2		D8	SEE SN 0210020		INCL.	INCL.	X	

TOTAL TC&P SET-UPS; LOCATIONS; CMS CALENDAR DAYS; ESTIMATED WORKING DAYS:	12	12	4	44	6
---	----	----	---	----	---

28.5

•FY2014 BRIDGE DECK SEALING
••DOUGLAS, EDGAR, & PIATT COUNTIES

FILE NAME =	USER NAME = ppersonbr	DESIGNED - TJB	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	DOUGLAS COUNTY STRUCTURE SCHEDULE OF QUANTITIES TRAFFIC CONTROL & PROTECTION	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
et:\pw\work\p\dot\personbr\d0312248\0570918-sh-t-schedule.dgn		DRAWN - DFJ	REVISED -			VAR	.	**	21	16	
PLOT SCALE = 40.0000 ' / in.		CHECKED -	REVISED -			CONTRACT NO. 70918					
PLOT DATE = 11/21/2013		DATE - 08/15/12	REVISED -			SCALE: NONE		SHEET NO. 2 OF 2 SHEETS		STA. TO STA.	