BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make sure all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a —g). This documentation is required
only if you are awarded the project.

¢ Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the
Contractor Letter of Assent (if applicable). The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[ ] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting March 4, 2016
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 76H06

GREENE County

Section 266BR-1

Route FAP 304

Project ACNHPP-0304(047)
District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by

[J A Cashier's Check or a Certified Check is included F
Checked by

[0 An Annual Bid Bond is included or is on file with IDOT.

(Printed by authority of the State of lllinois)
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76H06

GREENE County

Section 266BR-1

Project ACNHPP-0304(047)
Route FAP 304

District 8 Construction Funds

This project consists of bridge repair on the Joe Page Bridge over the lllinois River at Hardin (SN 031-
0001).

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
transact business or conduct affairs in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the
Department. Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations
respecting performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 1

SCHEDULE OF PRICES 02/08/2016
NUMBER -
State Job # - C-98-030-14
Project Number Route
County Name - GREENE- - ACNHPP-0304/047/ FAP 304
Code - 61 - -
District - 8- -
Section Number - 266BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X0320622| FIELD MEASUREMENTS L SUM 1.000
X1000001| THIN POLY OVL REMOVAL SQ YD 791.000
X7010216| TRAF CONT & PROT SPL L SUM 1.000
X7016500| TEMP BR TRAF SIG SPL EACH 12.000
X7200200| WIDE LOAD SIGNING L SUM 1.000
X7800200| PAINT PVT MARK CURB FOOT 40.000
Z0001905| STRUCT STEEL REPAIR POUND 19,170.000
Z0007101| C&D LEAD PT CL RS N1 L SUM 1.000
Z0010501| CLEAN & PT STL BR N1 L SUM 1.000
Z0012193| BR DK TH POLY OVL 3/8 SQ YD 791.000
70012754 STRREPCONDP=< 5 SQFT 2.000
Z0015500| DEBRIS REMOVAL L SUM 1.000
Z0021908| SILICONE JT SEAL 2 FOOT 25.000
Z0021916| SILICONE JT SEAL 3 FOOT 25.000
Z0076600| TRAINEES HOUR 1,500.000 0.800 1,200.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 02/08/2016
NUMBER -
State Job # - C-98-030-14
Project Number Route
County Name - GREENE- - ACNHPP-0304/047/ FAP 304
Code - 61 - -
District - 8- -
Section Number - 266BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
Z0076604| TRAINEES TPG HOUR 1,500.000 15.000 22,500.000
44000100 PAVEMENT REM SQ YD 28.000
44003100 MEDIAN REMOVAL SQFT 236.000
44201819| CL DPATCHT3 14 SQ YD 26.000
52100520 ANCHOR BOLTS 1 EACH 11.000
60622800 CONC MED TSM6.12 SQFT 260.000
67000400 ENGR FIELD OFFICE A CAL MO 20.000
67100100/ MOBILIZATION L SUM 1.000
70102620 TR CONT & PROT 701501 L SUM 1.000
70103815 TR CONT SURVEILLANCE CAL DA 8.000
70106700 TEMP RUMBLE STRIPS EACH 36.000
70106800 CHANGEABLE MESSAGE SN CAL MO 6.000
70107007 PAVT MK BLKOUT TAPE 7 FOOT 12,218.000
70301000 WORK ZONE PAVT MK REM SQFT 11,836.000
70400100 TEMP CONC BARRIER FOOT 5,050.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 02/08/2016
NUMBER -
State Job # - C-98-030-14
Project Number Route
County Name - GREENE- - ACNHPP-0304/047/ FAP 304
Code - 61 - -
District - 8- -
Section Number - 266BR-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70400200 REL TEMP CONC BARRIER FOOT 5,050.000

70600240( IMP ATTN TEMP NRD TL2 EACH 12.000

70600255 IMP ATTN TEMP FRN TL2 EACH 4.000

70600322| IMP ATTN REL FRN TL2 EACH 4.000

70600340 IMP ATTN REL NRD TL2 EACH 12.000

72000100| SIGN PANEL T1 SQFT 18.750

72400200 REMOV SIN PAN ASSY TB EACH 1.000

72400310/ REMOV SIGN PANEL T1 SQFT 6.250

73000100 WOOD SIN SUPPORT FOOT 24.000

78001110 PAINT PVT MK LINE 4 FOOT 9,615.000

78001140| PAINT PVT MK LINE 8 FOOT 115.000

78001150 PAINT PVT MK LINE 12 FOOT 51.000

78001180| PAINT PVT MK LINE 24 FOOT 22.000

78200530 BAR WALL MKR TYPE C EACH 326.000




CONTRACT NUMBER 76H06

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in _subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
calendar days after the officer, member, or employee takes office or is employed. The current salary of the Governor is $177,412.00. Sixty
percent of the salary is $106,447.20.

5
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4
felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid or submission to a vendor portal is submitted.

F. Confidentiality
Section 50-45. Confidentiality.

Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the CPO may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2
felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction. Every
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications
completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

Section 50-14 Environmental Protection Act violations.

The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor,
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into
contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection
Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that the CPO
may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act, 5 ILCS 385/3.

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in
default on an educational loan.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11.

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.
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H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed on the attached document.



RETURN WITH BID

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

Addtionally, Section 30-22 of the Code requires that the bidder certify that an lllinois office be maintained as the primary place of employment
for persons employed for this contract.

NA-FEDERAL

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of
this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day
after the date of award or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected
business entities in accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[ I acknowledge, understand and accept these terms and conditions for the above certifications.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by
disclosure of the financial interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a
material term of the contract. Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as
provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. If
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES _ NO ___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO___

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to
more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by an individual
that is authorized to execute contracts for your organization. The individual signing can be, but does not have to be, the individual for which the
form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an
individual that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest

Disclosure
Contractor Name
Legal Address
City, State, Zip
Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly

supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-16-
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form,
disclose whether any of the following has occurred within the previous 10 years: suspension or debarment from
contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and
administrative findings; and criminal felony convictions. This disclosure is a continuing obligation and must be
promptly supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights Act are applicable to bidders on all construction
contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, lllinois
Administrative Code, Section 750.120. |If it is determined that the contract awardee's projections reflect an
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of
the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-19-
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PART I. IDENTIFICATION
Dept. of Human Rights #

RETURN WITH BID

Contract No. 76H06
GREENE County

Section 266BR-1

Project ACNHPP-0304(047)
Route FAP 304

District 8 Construction Funds

Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- [ ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 76H06

GREENE County

Section 266BR-1

Project ACNHPP-0304(047)
Route FAP 304

District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the lllinois Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 76H06
GREENE County
Section 266BR-1
Project ACNHPP-0304(047)
Route FAP 304
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm. Trucking participation items; description must list what is anticipated towards goal credit.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Iltem
No. Description (Anticipated items for trucking)* Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:
*Applies to trucking only

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1* Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2™ Tier Signature for DBE Firm __ 1% Tier __ 2™ Tier
Date Date
Contact Person Contact Person
Title Title
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
Phone Phone
Email Address Email Address

E

WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 03/23/15)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76H06

GREENE County

Section 266BR-1

Project ACNHPP-0304(047)
Route FAP 304

District 8 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be scuspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company. Note: These questions
are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO___

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO__

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes
answer to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by an individual that is authorized to execute contracts for your organization. The individual signing can be, but does not have to
be, the individual for which the form is being completed. The subcontractor is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
an individual that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Suspension or Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this
form, disclose whether any of the following has occurred within the previous 10 years: suspension or debarment
from contracting with any governmental entity; professional licensure discipline; bankruptcies; adverse civil
judgments and administrative findings; and criminal felony convictions. This disclosure is a continuing obligation
and must be promptly supplemented for accuracy throughout the procurement process and term of the contract.
If no person is identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 a.mMarch 4,
2016. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76H06

GREENE County

Section 266BR-1

Project ACNHPP-0304(047)
Route FAP 304

District 8 Construction Funds

This project consists of bridge repair on the Joe Page Bridge over the lllinois River at Hardin (SN 031-
0001).

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 304 (IL 100/16), Project ACNHPP-0304(047), Section 266 BR-1,
Greene County, Contract No. 76H06, and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

Joe Page Bridge in Hardin (S.N. 031-0001)

DESCRIPTION OF PROJECT

Work under this contract includes bridge repair and all traffic control needed to complete work.

ELECTRONIC SUBMITTAL OF EEO-LABOR REPORTS
Effective: January 2015

The prime contractor shall submit all required EEO-Labor Reports electronically by following the
current version of the “Region 5 Electronic Reporting Protocol for EEO-Labor Reports” manual
in lieu of mailing printed hard copies to the Regional Engineer. Each first and second tier sub-
contractor, (hereinafter referred to as “subcontractor’) may also submit their reports
electronically, provided the prime contractor agrees and is included in the email submittal. If a
subcontractor cannot submit their reports electronically, it is the responsibility of the prime
contractor to scan and submit them electronically per this special provision. All Electronic
reports must be submitted within the specified reporting time indicated in the manual. Reports
will be considered late if found needing correction.

The “Region 5 Electronic Reporting Protocol for EEO-Labor Reports” manual covers the
following EEO-Labor Report Procedures: report/form names, approved reporting file types,
scanned file specifications, email addresses, email subject line formatting, file name protocol,
examples, records retention and District contact information.
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The manual may be downloaded from the IDOT Web site by following these steps:

Open the IDOT Web site;

On the Orange navigation bar located at the top of the page, Click on “Resources”;
Then Click on “Manuals & Guides”;

Scroll down the page and click on the manuals name

“Region 5 Electronic Reporting Protocol for EEO-Labor Reports”

If you are viewing this Special Provision using Adobe Reader, click on the link below to open the
file:

Region 5 Electronic Reporting Protocol for EEO-Labor Reports

The manual outlines the steps a prime contractor may take to request a waiver from the
District's EEO-Labor Section if they cannot comply with this special provision. If a prime
contractor is granted a waiver, a signed hard copy of the reports must be received by the District
Office within the time frame outlined in the manual.

This Special Provision must be included in each subcontract agreement.

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed. Failure to comply with this special provision may result
in the withholding of payments to the contractor, and/or cancellation, termination, or suspension
of the contract in whole or part. Compliance will be evaluated yearly and will be reflected in the
Contractor yearly evaluation by the EEO-Labor section.

COMPLETION DATE

This work shall be done in accordance with Section 108 of the Standard Specifications and as
herein specified.

The Contractor shall complete all work associated with this project as shown on the plans and
have the roadway fully open to traffic by October 31, 2017.

Should the Contractor fail to complete the work required on or before the completion date
stipulated, the Contractor shall be liable to the Department for liquidated damages, based on the
original contract amount, in accordance with Article 108.09 of the Standard Specifications for
each calendar day of overrun. The Department will deduct these liquidated damages from the
monies due or to become due to the Contractor from the Department.

No additional compensation will be given for compliance with the completion date. The cost
shall be considered included in the contract.



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

LANE CLOSURES

The Contractor shall have all lanes of traffic open in each direction on the Joe Page Bridge (SN
031-0001) except when allowed during the time periods described herein. At other times, the
Contractor shall not be permitted to conduct any type of operation on the Joe Page Bridge that
would impede the flow of traffic.

In calendar year 2016, the Contractor will be allowed to close one lane of traffic according to the
details shown in the contract plans, these provisions, and the following times:

e June 1 to July 31

In calendar year 2017, the Contractor will be allowed to close one lane of traffic according to the
details shown in the contract plans, these provisions, and the following times:

e April 1 to September 30.

Subiject to approval of the Engineer, the Contractor may request to switch the lane closure times
in 2016 and 2017.

Should the Contractor fail to have all lanes open to traffic during the defined periods above, the
Contractor shall be liable and shall pay to the Department $10,000, not as a penalty but as
liquidated damages, for every day or portion thereof that the flow of traffic is impeded by the
Contractor’'s operations. The Department will deduct these liquidated damages from any
monies due or to become due to the Contractor from the Department.

COOPERATION BETWEEN CONTRACTORS

It is anticipated that this project will be constructed concurrently with other highway projects for
the same area. The projects that may be under contract concurrent with this project are:

FAP 304

Section 266BR-1-I

Calhoun County

On call repair and maintenance of electrical equipment on the Joe Page Bridge.

The Contractor shall schedule his/her work in order to minimize any conflicts that may arise
between contracts as specified in Article 105.08 of the Standard Specifications.
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OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006
The copier specified in Article 670.02 shall meet the following specifications:

(1) Edge-to-edge copying.

(2) Up to 11in x 17 in (275 mm x 425 mm) size for copy-size capabilities.

(3) A detachable platen cover in order to copy portions of large-bound
documents.

(4) A cabinet stand for the copier.
TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum
specifications:

(1) Time/Day Indication - A computerized voice records the date and time
that each message is received.

(2) Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

(3) Digital System - Pre-recorded and received messages are managed on
separate cassettes.

(4) Conversation Record - The operator can record any phone call.

(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

(6) Full Message - The Caller is advised if the memory is insufficient to
record the call.

(7) Battery Back-Up - The settings and messages are protected from power
failures.

(8) Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed
machine to the Engineer for his approval.
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction” and the following Highway Standards relating to traffic control:

701311 701321 701501 701901 704001
In addition, the following Special Provision(s) will also govern traffic control for this project:

Construction and Maintenance Sign Supports
Traffic Control and Protection, Standard 701501
Traffic Control and Protection (Special)
Temporary Bridge Traffic Signals (Special)
Wide Load Signing

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.
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TRAFFIC CONTROL AND PROTECTION STANDARD 701501
Effective: October 1, 1984 Revised: November 1, 2006

This work shall conform to the applicable portions of Section 700 of the Standard Specifications,
the details as shown on the plans, and as specified herein.

Traffic control and protection during patching operations will be in accordance with TRAFFIC
CONTROL AND PROTECTION STANDARD 701501 except when the distance between
successive patches is less than 700 ft (210 m), the entire operation may be considered as one
work area for signing purposes; and, when the distance between successive patches exceeds
700 ft (210 m), additional warning signs and taper shall be placed as shown on the plans.

This work shall be measured according to Article 701.19(c) of the Standard Specifications.

This work will be paid for according to Article 701.20(b) at the contract lump sum price for
TRAFFIC CONTROL AND PROTECTION STANDARD 701501.

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

This work shall consist of the furnishing, installation, maintenance, relocation, and removal of
work zone traffic control and protection for the traffic control staging as shown in the contract
plans. This work shall be in accordance with Section 701 of the Standard Specifications, this
provision, and the contract plans.

Multiple setups of the traffic control staging may be required for the duration of the project.

The work zone ftraffic control and protection for this project shall be provided as shown in the
contract plans. The traffic control and protection signs may need to be omitted or added for
traffic entering the project site from intersections and entrances. No additional compensation

will be allowed for these modifications.

The flexible delineators used on the bridge lift span shall be in accordance with Highway
Standard 701901. See contract plans for notes on mounting.

See contract plans for additional traffic control verbiage.
The temporary pavement marking shall be type Il when used on the bridge deck.
Method of Measurement: This work will be measured for payment per lump sum. Lateral or

longitudinal movement changing the location of the traffic control devices for stage construction
will not be considered a new location or installation.

Pavement marking blackout tape will be measured for payment separately.

Work zone pavement marking removal will be measured for payment according to Article 703.
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Flexible delineators, temporary pavement marking, type lll barricades with lights, and drums
with steady burn bidirectional lights will not be measured for payment

Basis of Payment: This work will be paid for at the contract unit price per lump sum for
TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Barrier wall markers will be paid for separately.
Pavement marking blackout tape will be paid for separately.

Work zone pavement marking removal will be paid according to Article 703.

TEMPORARY BRIDGE TRAFFIC SIGNALS (SPECIAL)

Description. This work shall be in accordance with Section 701 of the Standard Specifications
except as modified herein.

This work shall include devices required to temporarily mount equipment to the existing
structure in a non-destructive manner.

Method of Measurement. This work shall be measured for payment as each for all signals and
associated signal equipment necessary for a given stage of construction.

Basis of Payment. This work as shall be paid for at the contract unit price per each for
TEMPORARY BRIDGE TRAFFIC SIGNALS (SPECIAL).

WIDE LOAD SIGNING
This work shall be done according to the Wide Load Signing Plan as shown on the plans. This
work shall be paid for at the contract unit price per lump sum for WIDE LOAD SIGNING.
STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED
The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 105 and Articles 105.07 and
107.39 of the Standard Specifications for Road and Bridge Construction shall apply.
If any utility adjustment or removal has not been completed when required by the Contractor's

operation, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.
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DEBRIS REMOVAL

Description. This work shall consist of performing the following items at designated locations as
shown on plan details or within the limits of construction as directed by the Engineer.

Removal. Removal shall consist of the removal and disposal of all obstructions such as
accumulations from nature and existing structures that has obstructed the flow of the existing
waterway including rubbish, trees, logs, shrubs, bushes, saplings, and materials from prior
structure reconstruction efforts, the removal of which is not otherwise provided for in Article
501.05.

All rubbish, trees, logs, shrubs, bushes, saplings, and materials from prior structure
reconstruction efforts shall be removed to the satisfaction of the Engineer.

Disposal of Materials. Materials shall be disposed of according to Article 202.03 of the Standard
Specifications.

Method of Measurement. This work shall be measured for payment as Lump Sum.

Basis of Payment. This work as shall be paid for at the contract unit price per Lump Sum for
DEBRIS REMOVAL which price shall include all labor and equipment to remove and dispose of
all debris at the locations shown and as directed by the Engineer.

STRUCTURAL STEEL REPAIR
Effective: December 15, 2000 Revised: January 1, 2007

Description.  This work shall consist of furnishing all labor, equipment and materials necessary
to furnish and install steel repair plates and members, according to Section 505 and removal
and disposal of structural steel members as necessary according to Section 501 of the Standard
Specifications, as indicated on the plans and in this special provision.

Construction Requirements. Existing members noted in the plans to have structural steel
repair, that are also noted to be straightened, shall be straightened prior to the connection of
any new steel repair plates or members. If beam straightening is required, it shall not be
included in this item and shall be paid for separately.

Where required to align with existing holes, field drilling of holes in new members shall be
accomplished using existing holes as a template unless field measurements are used to verify
the plan dimensions. Burning of holes will not be permitted. All field drilling and grinding
necessary to furnish and install the new steel plates and members shall be included in this item.
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The removal and disposal of any existing members, bolts or rivets necessary for the installation
of the new members as shown in the plans shall be included in this item. Burning of existing
rivets will only be allowed near steel surfaces which are to be removed and discarded. Burning
of existing rivets will not be allowed for members to remain in place or members that are to be
removed and reinstalled. When burning of rivets is not allowed, the head of the rivet shall be
sheared off and the shank driven or drilled out. Extreme care shall be taken while removing the
rivets so as not to damage the existing structural steel which is to remain. All damage to
existing members which are to remain shall be repaired or the member replaced to the
satisfaction of the Engineer. Repair or replacement of damaged members shall be at the
Contractor’s expense.

Basis of Payment.  This work shall be paid for at the contract unit price per pound (kilogram)
for STRUCTURAL STEEL REPAIR.

FIELD MEASUREMENTS

Description:  This work shall consist of field measuring the existing structural elements that will
support new structural steel, including all appurtenant work as required to correctly detail and
fabricate the new structural steel.

All pertinent dimensions shall be field verified prior to final preparation and submittal of shop
drawings. The Engineer shall be provided with copies of field notes to facilitate the checking of
shop drawings, and original field notes shall become the property of the Department at the end
of the contract. The Contractor must detail and fabricate new members to the proper
dimensions. The Contractor shall be responsible for correcting the improper fit of new steel that
is attributable to inadequate field measurements.

Existing plan information utilized to detail rehabilitation plans was limited and actual field
conditions may vary. Therefore, the Contractor shall obtain all measurements required to
accurately detail and fabricate materials in order to assure proper fit and alignment of the
proposed work. Major elements requiring field measurements include existing structural steel
replacement, repair or strengthening. Field measurements shall include elevations, overall
dimensions, skew angles, sizes and locations of connection plates, existing bolt locations,
patterns, and spacing, existing bearing dimensions, thicknesses, and seat elevations. In
addition, the elevations of the bottom of beams where bearings are shimmed or repaired shall
be taken before and after the rehabilitation is performed. These elevations shall be provided to
the Engineer within 48 hours after bearing work is completed.

Any adjustments needed in the dimensions of these elements as a result of field measurements
found to be different than those detailed in the contract plans shall be coordinated with the
Engineer.

Lane closures on the Joe Page Bridge shall be in accordance with the details as shown in the
contract plans and these provisions.
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Basis of Payment:  This work shall be paid for at the contract lump sum price for FIELD
MEASUREMENTS, which price shall be payment in full for measuring existing structural
elements including all appurtenant work and necessary equipment including, but not limited to
survey tools, lift trucks or platforms, flaggers, barriers and other traffic control devices.

PAINT PAVEMENT MARKING CURB

This work shall consist of painting a 6-inch stripe on the concrete curb as shown in the plans.
Surface preparation and paint application shall be in accordance with Section 780 of the
Standard Specifications.

This work will be paid for at the contract unit price per foot for PAINT PAVEMENT MARKING
CURB, which price shall include all necessary equipment, labor and materials required to
complete the work.

INDIANA BAT AND NORTHERN LONG EARED BAT

New guidelines for the Indiana Bat and the Northern Long Eared Bat are being mandated by the
US Fish and Wildlife Service.

If construction activity is planned during the Indiana Bat and Northern Long
Eared Bat active season — from April 1 through September 30 — the Department
will perform a final inspection of the bridge no more than 7 days prior to the start
of construction activity to ensure bats have not started to use the area of the
bridge proposed for work after the Department’s original inspection.

If bats are found on the bridge, the Engineer shall contact Jennifer Hunt (618-346-3156) in the
District 8 Office. She will notify the Bureau of Design Environment Biology Section and they will
task someone from the IL Natural History Survey to inspect the bridge to determine if the bats
are the Indiana Bat or the Northern Long Eared Bat. If the Indiana Bat or the Northern Long
Eared Bat are present on the bridge, the Contractor cannot work in the area where the bats are
located until October 1. The Contractor will be able to work in other areas of the bridge but not
in the areas where the bats are located. The work area restriction does not apply to other non-
threatened or endangered bats found on the bridge.

Projects where work is started before April 1 of each year will not require an inspection of the
bridge for bats.

The Department strongly suggests that the Contractor coordinate their work activities with the
Engineer and start work before April 1 of each year to avoid delays due to the inspection and
presence of bats. Gaps in work activities from April 1 to September 30 could cause for
additional bat inspections.
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BRIDGE DECK THIN POLYMER OVERLAY
Effective: May 7, 1997 Revised: December 7, 2015
Description. This work shall consist of furnishing and applying a thin, multiple-layer polymer
overlay to the bridge deck as shown on the plans. The total thickness of the overlay system
shall not exceed 3/8 inch (10 mm).

This work shall also include the final surface preparation of the existing concrete deck by
shotblasting after all repairs have been completed and cured as specified.

The supplier of the material shall furnish a technical representative at the job site at all times
during overlay placement.

Materials. The manufacturer of the materials shall supply Material Safety Data Sheets (MSDS)
detailing the appropriate safety and handling considerations. These MSDS shall be prominently
displayed at the storage site and all workers shall be thoroughly familiar with safety precautions
prior to handling the material.

(a) Epoxy Binder. The epoxy resin base and hardener shall be composed of a two-component,
100% solids, 100% reactive, thermosetting compound with the following properties:

Permeability (Coulombs)

Property RequirementsA Test Method
Viscosity (Poises) 7-35 ASTM D 2393, Brookfield
RVT, Spindle No. 3, 20 rpm
Gel Time (Minutes) 15-45 ASTM C 881, Paragraph
11.2, Modified
7-day Tensile Strength 1,100 — 5,000 ASTM D 638
In psi (kPa) (7,600 — 34,500)
7-day Elongation (%) 20-80 ASTM D 638
7-day Max. Absorption (%) 1.5 ASTM D 570
Shore D Hardness 58 - 75 ASTM D 2240-86
28-day Max. Chloride 100 AASHTO T 277

Infrared Spectrum

AASHTO T 237, Paragraphs
4and 5

ABased on specimens or samples cured or aged and tested at 75°F
BUse a 70 ml sample instead of a 60 gram sample.
®To be established for each component by each manufacturer.
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(b) Aggregate. The aggregate shall contain less than 0.2 percent moisture and be clean and
free of dust. The aggregate shall have a Mohs scale hardness greater than 6 and shall
consist of bauxite, crushed porphyry, aluminum oxide, or other similarly hard, durable,
angular shaped aggregate, as recommended by the manufacturer and approved by the
Engineer. Wet bottom boiler coal slag shall not be used.

The aggregate shall conform to the following gradation:

Sieve Size % Passing by Weight
No. 4 (4.75 mm) 100
No. 8 (2.36 mm) 30-75
No. 16 (1.18 mm) 0-5
No. 30 (0.60 mm) 0-1

(c) Polymer Overlay System. The polymer overlay system shall have the following properties:

Property RequirementsA Test Method
Minimum Compressive 1,000 (6,900) ASTM C 579 Method B,
Strength at 8 Hrs. psi (kPa) Modified®
Minimum Compressive 5,000 (34,500) Same as Above
Strength at 48 Hrs. psi (kPa)
Thermal Compatibility No Delaminations ASTM C 884
Minimum Pull-off Strength at 250 (1,700) ACI 503R, Appendix A

24 Hours psi (kPa)

ABased on specimens or samples cured or aged and tested at 75°F
BPlastic inserts that will provide 2 inch by 2 inch (51 mm by 51 mm) cubes shall be placed in the oversized brass
molds.

At the pre-construction conference, the Contractor shall provide the Engineer with the
source of the material that will be used. The manufacturer shall furnish samples of resin
material and aggregate as required by the Engineer.

The Department will maintain an Approved List of Bridge Deck Thin Polymer Overlay
Systems, and independent laboratory test results showing the product meets the
Department specifications will be required.

12



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

Equipment. The equipment used shall be subject to the approval of the Engineer and shall
meet the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to the
applicable portions of Section 1100 and the following:

(1) Shotblasting Equipment. The blasting medium shall be steel shot. The size and
hardness of the shot, the flow of the shot, the forward speed, and the number of passes
shall be as recommended by the manufacturer. The shotblasting equipment shall be
capable of removing the existing thin polymer overlay without damaging the steel grid.
The cleaning residue shall be contained and removed by the shotblasting equipment.

(2) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment shall
be performed by abrasive blasting. Hand-held blast cleaning equipment shall have oil
traps.

(3) Power-Driven Hand Tools. Power driven hand tools will be permitted. Jackhammers
shall be lighter than the nominal 45 pound (20 kg) class. Jackhammers or chipping
hammers shall not be operated at angles in excess of 45 degrees, measured from the
surface of the slab.

(b) Pull-off Test Equipment. Equipment used to perform pull-off testing shall be either approved
by the Engineer, or obtained from one of the following approved sources:

James Equipment Germann Instruments, Inc.
007 Bond Tester BOND-TEST Pull-off System
800-426-6500 847-329-9999

SDS Company
DYNA Pull-off Tester
805-238-3229

Pull-off test equipment shall include all miscellaneous equipment and materials to perform
the test and clean the equipment, as indicated in the lllinois Pull-off Test (Surface or Overlay
Method). Prior to the start of testing, the Contractor shall submit to the Engineer a technical
data sheet and material safety data sheet for the epoxy used to perform the testing. For
solvents used to clean the equipment, a material safety data sheet shall be submitted.

13
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(c) Overlay Application Equipment. For mechanical applications, the equipment shall consist of
an epoxy distribution system, aggregate dispersing equipment, sweeper broom or vacuum
truck, and a source of lighting if work is to be performed at night. The epoxy distribution
system shall thoroughly blend the epoxy components so that the resulting product has the
same material properties as certified in the Materials section. The Engineer reserves the
right to sample from the epoxy distribution system at any time during placement operations.
The aggregate spreader shall be propelled in such a manner as to uniformly apply the
aggregate so that 100 percent of the epoxy material is covered to excess. The sweeper
broom or vacuum truck shall be self-propelled. Equipment shall provide compressed air that
is free from oil and water.

For hand applications, the equipment shall consist of calibrated containers, a paddle-type
mixer, squeegees or rollers, and a broom. All equipment shall be suitable for mixing and
placement according to the epoxy manufacturer's recommendations.

Construction

(a) Final Surface Preparation. Final surface preparation shall consist of the operation of
shotblasting equipment to remove all existing thin polymer overlay. Any areas
determined by the Engineer to be inaccessible to the shotblasting equipment shall be
thoroughly blast cleaned with hand-held equipment.

Final surface preparation shall also include the cleaning of all dust, debris, and concrete
fines from the deck surface including vertical faces of curbs and barrier walls up to a
height of 1 in. (25 mm) above the overlay. Compressed air shall be used for this
operation. When using compressed air, the air stream must be free of oil. Any grease,
oil, or other foreign matter that rests on or has absorbed into the concrete shall be
removed completely.

After the final surface preparation has been completed and before placement of the
overlay, the prepared deck surface will be tested by the Engineer according to the lllinois
Pull-off Test (Surface Method). The Contractor shall provide the test equipment.

a. Start-up Testing. Prior to the first overlay placement, the Engineer will evaluate the
shotblasting method. The start-up area shall be a minimum of 600 sq. ft. (56 sq. m).
After the area has been prepared, six random test locations will be determined by the
Engineer, and tested according to the lllinois Pull-off Test (Surface Method).

The average of the six tests shall be a minimum of 175 psi (1,200 kPa) and each
individual test shall have a minimum strength of 160 psi (1,100 kPa). If the criteria
are not met, the Contractor shall adjust the shotblasting method. Start-up testing will
be repeated until satisfactory results are attained.

Once an acceptable shotblasting procedure (speed, size of shot, etc.) is established,
it shall be continued for the balance of the work. The Contractor may, with
permission of the Engineer, change the shotblasting procedure or equipment, in
which case additional start-up testing will be required.
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b. Lot Testing. After start-up testing has been completed, the following testing
frequency will be used. For each structure, each stage will be divided into lots of not
more than 4500 sq. ft. (420 sq m). Three random test locations will be determined
by the Engineer, and tested according to the lllinois Pull-off Test (Surface Method).

The average of the three tests shall be a minimum of 175 psi (1,200 kPa) and each
individual test shall have a minimum strength of 160 psi (1,100 kPa). In the case of a
failing individual test or a failing average of three tests, the Engineer will determine
the area that requires additional surface preparation by the Contractor. Additional
test locations will be determined by the Engineer.

In addition to start-up and lot testing, the Department may require surface pull-off testing
of areas inaccessible to shotblasting equipment and blast cleaned with hand-held
equipment. The Engineer will determine each test location, and each individual test
shall have a minimum strength of 175 psi (1,200 kPa).

(a) Application of Overlay

(1) Overlay Placement. The handling and mixing of the epoxy resin and hardening agent
shall be performed in a safe manner to achieve the desired results according to the
manufacturer’'s written recommendations. Overlay materials shall not be placed when
ambient air temperatures are below 55°F (13°C) or above 90°F (32°C), or when deck
temperature is below 60°F (16°C). All components shall have a temperature no less
than 60°F (16°C) immediately before mixing and placement. Overlay materials shall not
be placed when rain is forecast within 24 hours of application.

There shall be no visible moisture present on the surface of the concrete at the time of
application of the thin polymer overlay. A plastic sheet left taped in place for a minimum
of two hours, according to ASTM D 4263, shall be used to identify moisture in the deck.

Construction traffic shall not be allowed on any portion of the deck that has been
shotblasted or on the overlay without approval from the Engineer. Overlay placement
shall begin as soon as possible after the surface preparation operation. In no case shall
the time between surface preparation and application of the first lift exceed 24 hours.

The polymer overlay shall consist of a two-course application of epoxy and aggregate.
Each of the two courses shall consist of a layer of epoxy covered with a layer of
aggregate in sufficient quantity to completely cover the epoxy. The total thickness of the
overlay shall not be less than 1/4 inch (6 mm). The dry aggregate shall be applied in
such a manner as to cover the epoxy mixture completely within five minutes of
application. The dry aggregate shall be sprinkled or dropped vertically in a manner such
that the level of the epoxy mixture is not disturbed. First course applications that do not
receive enough aggregate prior to gel shall be removed and replaced. A second course
applied with insufficient aggregate may be left in place, but will require additional
applications before opening to traffic.
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The preceding course of thin polymer overlay shall be cured until brooming or
vacuuming can be performed without tearing or otherwise damaging the surface prior to
application of succeeding courses. No traffic or equipment shall be permitted on the
overlay surface during the curing period.

After the curing period, all loose aggregate shall be removed by brooming or vacuuming
before the next overlay course is applied. This procedure is repeated until the minimum
overlay thickness is achieved.

Unless otherwise specified, the thin polymer overlay courses may be applied over the
expansion joints and joint seals of the bridge deck. The expansion joints and joint seals
shall be protected by a bond breaker. Prior to opening any application to traffic, the
overlay over each joint shall be removed.

Before opening to traffic, at least one pull-off test location per lane, per 100 feet (30 m)
of bridge length will be designated by the Engineer. Pull-off testing shall be performed
according to the lllinois Pull-off Test (Overlay Method). The Contractor shall provide the
test equipment. Each individual test shall have a minimum strength of 150 psi (1,000
kPa). Unacceptable test results will require removal and replacement of the overlay at
the Contractor’'s expense, and the locations will be determined by the Engineer.

The thickness of the overlay shall be verified to be at least 1/4 inch (6 mm) thick, as
measured from the deck surface to the top of the resin. Cores from pull-off tests shall be
used to determine overlay thickness. Thin areas shall be re-coated and re-tested at no
additional cost to the Department.

If additional applications are required due to deficient thickness or insufficient aggregate,
the Engineer may require additional pull-off strength tests to verify the Contractor’s
procedures.

Pull-off test locations, thickness test locations, and any debonded areas shall be
repaired before final acceptance.

(2) Curing. The Contractor shall plan and prosecute the work so as to provide at least eight
hours of curing or the minimum cure as prescribed by the manufacturer prior to opening
that section to public or construction traffic.

(3) Storage and Handling. Resin materials shall be stored in their original containers inside
a heated warehouse in a dry area. Storage temperatures shall be maintained between
60 — 90°F (16 — 32°C)

The resin material shall be stored on the job site in a trailer, protected from moisture,
and maintained within a temperature range of 60 — 90°F (16 — 32°C).

16



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

Protective gloves and goggles shall be provided by the Contractor to workers that are
directly exposed to the resin material. Product Safety Data Sheets from the
manufacturer shall be provided for all workers by the Contractor.

All aggregates shall be stored in a dry environment and shall be protected from
contaminants on the job site. Aggregate that is exposed to rain or other moisture shall
be rejected.

Method of Measurement. The area of existing thin polymer overlay removal on the bridge deck
will be measured for payment in square yards (square meters).

The area of thin polymer overlay will be measured in square yards (square meters) of horizontal
deck area, completed and accepted.

Basis of Payment. This work shall be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK THIN POLYMER OVERLAY of the thickness specified.

The existing thin polymer overlay removal will be paid for at the contract unit price per square
yard (square meter) for THIN POLYMER OVERLAY REMOVAL of the thickness specified.

CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL
STRUCTURES
Effective: June 30, 2003 Revised: May 18, 2011

Description. This work shall consist of the surface preparation and painting of existing steel
structures in areas that will be in contact with new steel.

The existing steel at primary connections (faying surfaces) shall be prepared, and primed as
specified herein prior to connecting new structural steel to the existing structure.

The existing steel at secondary connections shall be prepared, and if bare metal is exposed,
primed as specified herein prior to connecting new structural steel to the existing structure.

General. The existing coatings shall be assumed to contain lead and may also contain other
toxic metals. Any plans that may be furnished for the work, and any dimensions or other
information given regarding a structure, are only for the purpose of assisting bidders in
determining the type and location of steel to be cleaned and painted. It is the responsibility of
the Contractor to verify this information and the accuracy of the information provided shall in no
way affect the price bid for structural steel.

17



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

Materials. The Bureau of Materials and Physical Research has established a list of all products
that have met preliminary requirements. Each batch of material must be tested and approved
before use.

The paint materials shall meet the requirements of the following articles of the Standard
Specification:

Item Article

a) Organic Zinc Rich Primer 1008.05

b) Aluminum Epoxy Mastic 1008.03
Submittals:

a) Manufacturer's application instructions and product data sheets. Copies of the paint
manufacturer's application instructions and product data sheets shall be furnished to the
Engineer at the field site before steel cleaning begins.

b) Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.

c) Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and observations,
procedures for correcting unacceptable work, and procedures for improving surface
preparation and painting quality as a result of quality control findings.

Construction Requirements. The Contractor shall perform first line, in process QC inspections.
The Contractor shall implement the submitted and accepted QC Program to insure that the work
accomplished complies with these specifications. The designated Quality Control inspector
shall be onsite full time during any operations that affect the quality of the coating system (e.g.,
surface preparation, coating mixing and application, and evaluations between coats and upon
completion of the work). The Contractor shall provide artificial lighting in areas where natural
light is inadequate, as determined by the Engineer, to allow proper cleaning, inspection, and
painting. lllumination for inspection shall be at least 30 foot candles (325 LUX). lllumination for
cleaning and priming, including the working platforms, access, and entryways shall be at least
20 foot candles (215 LUX).

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the protective devices are not being accomplished, as determined by the
Engineer, work shall be immediately suspended until corrections are made. Painted surfaces
damaged by any Contractor's operation shall be removed and repainted, as directed by the
Engineer, at the Contractor's expense.
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Weather Conditions. Surfaces to be primed after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture does not come in contact with surfaces cleaned prior to painting. Surfaces painted
shall be protected until the coating is sufficiently cured to protect itself from damage.

Restrictions on ambient conditions shall be as per the coating manufacturer's written
specifications.

Surface Preparation: Prior to making connections or painting, all loose abrasives, paint, and
residue shall be contained, collected, removed from the surface area and properly disposed of
as specified later in this specification.

Soluble Salt Remediation. The Contractor shall implement surface preparation procedures and
processes that will remove chloride from the surfaces. Surfaces that may be contaminated with
chloride include, but are not limited to, expansion joints and all areas that are subject to
roadway splash or runoff such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day,
shall be conducted at project start up. If results greater than 7 pg/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency. If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 1000 sqg. ft. (93 sq. m) prepared each day provided the chloride
remediation process remains unchanged. If unacceptable results are encountered, or the
methods of chloride remediation are changed, the Contractor shall resume testing at a
frequency of 5 tests per 1000 sq. ft. (93 sq. m).
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Following successful chloride testing the chloride test areas shall be cleaned as specified below.

Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations
shall be repainted, as directed by the Engineer, at the Contractor's expense.

a)

b)

Primary Connections. Primary connections shall be defined as faying (contact) surfaces of
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on
curved girders, etc.). These will typically occur where existing splices are replaced or new
splices are added.

The surfaces of existing steel in all areas that will be in direct contact with new steel shall be
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration. The surface preparation shall remove
all rust, mill scale, and existing paint from the contact surface. At the Contractors option,
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be
substituted for SSPC-SP15 at no additional cost to the Department. The surface profile for
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns).

Secondary Connections. Secondary connections shall be defined as all surface areas of
existing members that will be in contact with new steel except as previously defined as
primary connections.

These surfaces of existing steel in all areas that will be in direct contact with new steel shall
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power
tools equipped with HEPA filtration. The surface preparation shall remove all loose rust,
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for
SSPC-SP3 at no additional cost to the Department. The surface profile for abrasive blast
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90
microns).

Painting. The manufacturer’s written instructions shall be followed for paint storage, mixing,
thinning, application, ambient conditions, and drying times between coats. The surface shall be
free of dirt, dust, and debris prior to the application of any coat. The coatings shall be applied
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags,
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through. Defects such as runs
and sags shall be brushed out immediately during application.
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The Engineer will approve surface preparation prior to priming.

a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be
primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry
film thickness.

b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be
painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in
thickness. Areas not cleaned to bare metal need not be painted.

The primer shall cure according to the manufacturers instructions prior to connecting new
structural steel to the existing structure.

The surrounding coating at each prepared location shall be feathered for a minimum distance of
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be

removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.
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The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. The costs of testing shall be considered included in this work. Copies of the test results
shall be provided to the Engineer prior to shipping the waste.

The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be
handled as a hazardous waste, regardless of the TCLP results. The waste shall be transported
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers. When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5" day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.
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All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment: This work will be considered included in the cost of "Furnishing and Erecting
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable,
according to the Standard Specifications, unless otherwise specified on the plans.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: April 19, 2012

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans. The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, must
be tested and approved before use. The specified colors shall be produced in the coating
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’s facility is not
allowed.
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The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Article
(a) Waterborne Acrylic 1008.04
(b) Aluminum Epoxy Mastic 1008.03
(c) Organic Zinc Rich Primer 1008.05
(d) Epoxy/ Aliphatic Urethane 1008.05
(e) Penetrating Sealer (Note 1)
(f) Moisture Cured Zinc Rich Urethane Primer (Note 2)
(
(

g) Moisture Cured Aromatic/Aliphatic Urethane (Note 2)
h) Moisture Cured Penetrating Sealer (Note 3)

Note 1:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 2: These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.

Note 3:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a) Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the
names and qualifications/experience/training of the personnel managing and
implementing the Quality Control program and conducting the quality control tests.

b) Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

c) Inspection Access Plan. The inspection access plan for use by Contractor QC

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.
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Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride. If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS). The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s
consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor
shall provide the manufacturer's certification of compliance with IDOT testing
requirements listed under “Materials” above. A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.

The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

Abrasives. Abrasives to be used for abrasive blast cleaning, including MSDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1. For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-ABS.

Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.
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h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals. The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns. Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project. The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications. Unless indicated otherwise on the contract plans, for non lead
abatement projects, the painting Contractor shall possess current SSPC-QP1 certification.
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also
possess current SSPC-QP2 certification. The Contractor shall maintain certified status
throughout the duration of the painting work under the contract. The Department reserves the
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. The completed reports shall be turned into the Engineer before work resumes the
following day. The Engineer or designated representative will sign the report. The signature is
an acknowledgment that the report has been received, but should not be construed as an
agreement that any of the information documented therein is accurate.

Contractor QC inspections shall include, but not be limited to the following:

o Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

o Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray,

pinholes, shadow-through, skips, misses, etc.)
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The personnel managing the Contractor's QC Program shall possess a minimum classification
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful
inspection of 3 projects of similar or greater complexity and scope that have been completed in
the last 2 years. Copies of the certification and/or experience shall be provided. References for
experience shall be provided and shall include the name, address, and telephone number of a
contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

e Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

e Surface temperature thermometer
SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

e Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width

between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for

projects in which the existing coating is being feathered and must be tested with a dull

putty knife.

Testex Press-O-Film Replica Tape and Spring Micrometer

Bresle Cell Kits or CHLOR*TEST Kkits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry

Coating Thickness with magnetic Gages

Calibration standards for dry film thickness gage

e Light meter for measuring light intensity during paint removal, painting, and inspection
activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.
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Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached. If the 4-hour notification is provided and the Work is ready for inspection at that time,
the Engineer will conduct the necessary observations. If the Work is not ready at the appointed
time, unless other arrangements are made, an additional 4-hour notification is required.
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

o Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

o Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall
provide the Engineer with a safety harness and a lifeline according to OSHA regulations. The
lifeline and attachment shall not direct the fall into oncoming traffic. The Contractor shall
provide a method of attaching the lifeline to the structure independent of the inspection facility or
any support of the platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft.
(800 mm) above the ground, the Contractor shall provide an approved means of access onto
the platform.

The Contractor shall provide artificial lighting in areas both inside and outside the containment
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,
inspection, and painting. lllumination for inspection shall be at least 30 foot candles (325 LUX).
lllumination for cleaning and painting, including the working platforms, access and entryways
shall be at least 20 foot candles (215 LUX). General work area illumination outside the
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot
candles. The exterior lighting system shall be designed and operated so as to avoid glare that
interferes with traffic, workers, and inspection personnel.
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Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High
Efficiency Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided
for the compressed air used for abrasive blast cleaning and conventional spray application.
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by
the coating manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole. More than one test
section may be needed to represent the various design configurations of the structure. The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project. Each test section shall be approximately 10 sq. ft. (0.93 sq m). The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification. The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards. Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations. Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test

section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.
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Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The
Contractor shall comply with the provisions of the lllinois Environmental Protection Act. Paint
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or
surrounding property not intended to be painted. Containment shall be used to control paint
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates
action at lower wind speeds. The contractor shall evaluate project-specific conditions to
determine the specific type and extent of containment needed to control the paint emissions and
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to
the Engineer for acceptance prior to starting the work. Acceptance by the Engineer shall not
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping
the work zone.

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When
removing coatings not containing lead the containment and disposal of the residues shall be as
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning
Residues contained elsewhere in this Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made. Damage to vehicles or property shall be repaired by the Contractor at the
Contractor's expense. Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final
surface preparation operations. The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.
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c) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system
in operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air. Effected work shall be
repaired at the Contractor's expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall
notify the Engineer 24 hours in advance of beginning surface preparation operations.

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps
shall be washed. Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning. The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning. The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal. The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.
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After washing has been accepted by the Engineer, all traces of asphaltic cement, ail,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning. Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply. All
other provisions are applicable.

Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not
required by this specification and is at the option of the Contractor. If the Contractor
chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
droppings and other foreign matter and the debris collected for proper disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.
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Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating
surfaces shall be tight and intact when examined using a dull putty knife. The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor’'s expense. The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT). One or more of the following methods of surface
preparation shall be used as specified on the plans. When a method of surface preparation is
specified, it applies to the entire surface, including areas that may be concealed by the
containment connection points. In each case, as part of the surface preparation process,
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The
Contractor shall also note that the surface of the steel beneath the existing coating system may
contain corrosion and/or mill scale. Removal of said corrosion and/or mill scale, when specified,
shall be considered included in this work and no extra compensation will be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved. The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in.
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

b) Near White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. Unless
otherwise specified in the contract, the designated surfaces shall be prepared by dry
abrasive blast cleaning, wet abrasive blast cleaning, or water jetting with abrasive
injection. A Near White Metal Blast Cleaned surface, when viewed without
magnification, shall be free of all visible oil, grease, dirt, dust, mill scale, rust, paint,
oxides, corrosion products, and other foreign matter, except for staining.
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Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel. When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife. The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting. If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products. The surfaces shall be allowed to
completely dry before the application of any coating.

Commercial Grade Power Tool Cleaning: This surface preparation shall be
accomplished according to the requirements of Commercial Grade Power Tool Cleaning,
SSPC-SP15. The designated surfaces shall be completely cleaned with power tools. A
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and
other foreign matter, except for staining. In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.
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Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning — Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.

d) Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows. The designated surfaces shall be cleaned with power tools. A power tool
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating. All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives. Unless otherwise specified in the contract, when abrasive blast cleaning is specified,
it shall be performed using either expendable abrasives (other than silica sand) or recyclable
steel grit abrasives. Expendable abrasives shall be used one time and disposed of. Abrasive
suppliers shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and
that recyclable steel grit abrasives meet AB3. On a daily basis, the Contractor shall verify that
recycled abrasives are free of oil contamination by conducting oil content tests according to
SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114
microns). If the profile requirements of the coating manufacturer are more restrictive, advise the
Engineer and comply with the more restrictive requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.
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The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed. Areas having unacceptable measurements shall be
further tested to determine the limits of the deficient area. The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces. Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7pg/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day,
shall be conducted at project start up. If results greater than 7 ug/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency. If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 1000 sqg. ft. (93 sq. m) prepared each day provided the chloride
remediation process remains unchanged. If unacceptable results are encountered, or the
methods of chloride remediation are changed, the Contractor shall resume testing at a
frequency of 5 tests per 1000 sq. ft. (93 sq. m).
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Following successful chloride testing the chloride test areas shall be cleaned. Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements. Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used. In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution. Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer's
published instructions, including handling, temperatures, and warming as required prior
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’'s instructions. Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer’s instructions, in the original containers
before use or mixing with other containers of paint. The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition. Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container. Excessive skinning or
partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, painters buckets, etc. overnight. It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.

Application Methods. Unless prohibited by the coating manufacturer's written
instructions, paint may be applied by spray methods, rollers, or brushes. If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application. The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure. The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel.
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate
coat shall be applied first in order to prevent pinholing and bubbling.

Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat. If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats. Wash water does not have to be collected unless the water
contacts existing lead containing coatings.
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Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions. The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat. In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a) System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125
microns) dry film thickness. The prime coat shall be tinted to a color that contrasts
with the steel surface.

¢ One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).
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b) System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.5 and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125
and 175 microns) dry film thickness. The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).
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d) System 4 — PS/EM/AC - for Overcoating an Existing System: System 4 shall consist of

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.0 and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 5 — MCU — for Bare Steel: System 5 shall consist of the application of a full coat of
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat
of MCU finish. Stripe coats of the prime and finish coats shall be applied. The contractor
shall comply with the manufacturer’s requirements for drying times between the application
of the stripe coats and the full coats. The film thicknesses of the full coats shall be as
follows, measured according to SSPC-PA2:

e One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry
film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 8.0 and 13.0 mils (200 and 325 microns).
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f) System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU
finish shall be applied. The contractor shall comply with the manufacturer’'s requirements
for drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows, measured according to SSPC-PA2:

e One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness.
Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade. If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. If only the

intermediate and finish coats are damaged, the intermediate and finish shall be applied. [f only
the finish coat is damaged, the finish shall be applied.
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Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfiled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning

SSPC-SP 3, Power Tool Cleaning

SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

SSPC-SP15, Commercial Grade Power Tool Cleaning

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting
SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES
Effective: October 2, 2001 Revised: April 30, 2010

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of
existing lead coatings prior to overcoating.

General. The existing coatings contain lead and may also contain other toxic metals. This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired. The Contractor shall take reasonable and appropriate precautions
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification. The Contractor shall also
maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

a) Containment Plans. The containment plans shall include drawings, equipment
specifications, and calculations (wind load, air flow and ventilation when negative pressure
is specified. The plans shall include copies of the manufacturer's specifications for the
containment materials and equipment that will be used to accomplish containment and
ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.
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Environmental Monitoring Plan. The Environmental Monitoring Plan shall address the visual
inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup. The plan shall address the daily visible emissions
observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur. When high volume ambient air monitoring is required,
an Ambient Air Monitoring Plan shall be developed. The plan shall include:

e Proposed monitor locations and power sources in writing. A site sketch shall be
included, indicating sensitive receptors, monitor locations, and distances and directions
from work area.

e Equipment specification sheet for monitors to be used, and a written commitment to
calibrate and maintain the monitors.

e Include a procedure for operation of monitors per 40 CFR 50, Appendix B, including use
of field data chain-of-custody form. Include a sample chain of custody form.

e Describe qualifications/training of monitor operator.

e The name, contact information (person’s name and number), and certification of the
laboratory performing the filter analysis. Laboratory shall be accredited by one of the
following: 1) the American Industrial Hygiene Association (AIHA) for lead (metals)
analysis, 2) Environmental Lead Laboratory Accreditation Program (ELLAP) for metals
analysis, 3) State or federal accreditation program for ambient air analysis or, 4) the EPA
National Lead Laboratory Accreditation Program (NLLAP) for lead analysis. The
laboratory shall provide evidence of certification, a sample laboratory chain-of-custody
form, and sample laboratory report that provides the information required by this
specification. The laboratory shall also provide a letter committing to do the analysis per
40 CFR 50, Appendix G. If the analysis will not be performed per 40 CFR Appendix G, a
proposed alternate method shall be described, together with the rationale for using it.
The alternate method can not be used unless specifically accepted by the Engineer in
writing.

Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis. If the use of abrasive additives is proposed, provide the name
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and
a letter from the supplier of the additive indicating IEPA acceptance of the material. Note
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or
filings as an abrasive additive is prohibited.

Contingency Plan. The Contractor shall prepare a contingency plan for emergencies
including fire, accident, failure of power, failure of dust collection system, failure of supplied
air system or any other event that may require modification of standard operating
procedures during lead removal. The plan shall include specific procedures to ensure safe
egress and proper medical attention in the event of an emergency.
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When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans. The
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to
record the results of the inspections. The completed reports shall be turned into the Engineer
before work resumes the following day. Contractor QC inspections shall include, but not be
limited to the following:

e Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

e Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis. Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.

e Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

¢ Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal,
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and
shall provide evidence of successful completion of 2 projects of similar or greater complexity
and scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner. Proof of
initial certification and the current annual training shall also be provided.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

47



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge. When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be
used for achieving the specified airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment, and
for providing ample ventilation to control worker and environmental exposures. After the work
platforms and containment materials are erected additional measures may be needed to ensure
worker safety according to OSHA regulations. The Contractor shall institute such measures at
no additional cost to the Department.
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Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area at any time. All debris within the regulated area and within the
containment shall be collected at the end of the last shift each day, and properly stored in
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is
conducted within a containment that is designed with a ventilation system capable of
collecting the airborne dust and debris created by sweeping and blowing with compressed
air. The ventilation system shall be in operation during the cleaning.

e The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

e TSP-lead in the air at monitoring locations selected by the Contractor shall comply with the
requirements specified herein.

The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

In addition to complying with the specific containment requirements in Table 1 for each method
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned. This coverage shall be capable of catching and containing surface preparation
media, paint chips, and paint dust in the event of an accidental escape from the primary
containment. The containment materials shall be cleaned of loose material prior to relocation or
dismantling. Acceptable methods of cleaning include blowing down the surfaces with
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet
wiping. If paint chips or dust is observed escaping from the containment materials during
moving, all associated operations shall be halted and the materials and components recleaned.

The containment systems shall also meet the following requirements:
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure. Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be
maintained for the duration of the project. Airflow inside containment shall be designed to
provide visibility and reduce worker exposures to toxic metals according to OSHA
regulations and as specified in Table 1 and its accompanying text. When the location of the
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away
from, rather than into the seam between the containment and the structure. The blast
enclosure shall have an airlock or resealable door entryway to allow entrance and exit from
the enclosure without allowing the escape of blasting residue.
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If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation. Steps shall also be taken to minimize dust
generation during the transfer of all abrasive/paint debris (expendable or recyclable
abrasives) for recycling or disposal. Acceptable methods include, but are not limited to
vacuuming, screw or belt conveyance systems, or manual conveyance. However manual
conveyance is only permitted if the work is performed inside a containment that is equipped
with an operating ventilation system capable of controlling the dust that is generated.

Appropriate filtration shall be used on the exhaust air of dust collection and abrasive
recycling equipment as required to comply with IEPA regulations. The equipment shall be
enclosed if visible dust and debris are being emitted and/or the regulated area or high
volume monitor lead levels are not in compliance.

Areas beneath containment connection points that were shielded from abrasive blast
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool
cleaning after the containment is removed.

Vacuum Blast Cleaning within Containment (SSPC-Class 4A)

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch
and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud. This containment is in addition to the ground covers specified earlier.

It is possible that the close proximity of some structural steel members, such as the end
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the
use of the vacuum blasting equipment for the removal of the old paint. For surfaces that are
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove
the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters. The Contractor shall attach containment walls around the
work area, and install containment materials beneath the work area to catch and contain
waste materials in the event of an accidental escape from the vacuum shroud. This
containment is in addition to the ground covers specified earlier and shall be installed within
10 ft. (3m) of the areas being cleaned.
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Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)

When the use of power tools without vacuum attachments is authorized by the Engineer, the
Contractor shall securely install containment walls and flooring around the work area to
capture and collect all debris that is generated. The containment material requirements for
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting
structure will be more substantial in Class 2P to better secure the containment materials
from excessive movement that could lead to the loss of waste paint chips and debris.
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is
in addition to the ground covers specified earlier.

Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment
(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials. The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping. Permeable upper walls and ceilings are acceptable provided the
paint chips, debris, and water, other than mists, are collected. A fine mist passing through
the permeable upper walls is acceptable, provided the environmental controls specified
below are met. If paint chips, debris, or water, other than mists, escape the containment
system, impermeable walls and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water. Recycling of the water is preferred in order to reduce the volume
of waste that is generated. The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need
not be filtered to separate water from the particulate.

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the

Engineer for review and acceptance, an Environmental Monitoring Plan. The purpose of the
plan is to address the observations and equipment monitoring undertaken by the Contractor to
confirm that project dust and debris are not escaping the containment into the surrounding air,
soil, and water.

a)

Soil and Water. Containment systems shall be maintained to prevent the escape of paint
chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection,
and pavements. Releases or spills of, paint chips, abrasives, dust and debris that have
become deposited on surrounding property, structures, equipment or vehicles, and bodies of
water are unacceptable. If there are inadvertent spills or releases, the Contractor shall
immediately shut down the emissions-producing operations, clean up the debris, and
change work practices, modify the containment, or take other appropriate corrective action
as needed to prevent similar releases from occurring in the future.
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Water booms, boats with skimmers, or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area inside and outside of containment,
including ground tarpaulins, shall be inspected to verify that paint debris is not present. If
debris is observed, it shall be removed by hand and HEPA-vacuuming. If wet methods of
preparation are used, the damp debris can remain overnight provided it is protected from
accidental release by securely covering the waste, folding the waste into the ground tarps,
or by other acceptable methods. Prior to commencing work the next day, the debris from
the folded ground tarps shall be removed.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed.

NOTE: All project debris must be removed even if the debris (e.g.,spent abrasive and paint
chips) was a pre-existing condition.

Visible Emissions. The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation. Note
that visible emissions observations do not apply to the fine mist that may escape through
permeable containment materials when wet methods of preparation are used.

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are
unacceptable. In an 8-hour workday, this equates to emissions of a cumulative duration no
greater than 4.8 minutes (288 seconds). This criterion applies to scattered, random
emissions of short duration. Sustained emissions from a given location (e.g., 1 minute or
longer), regardless of the total length of emissions for the workday, are unacceptable and
action shall be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.

Ambient Air Monitoring. The Contractor shall perform ambient air monitoring according to
the following:

e Monitor Siting. The Contractor shall collect and analyze air samples to evaluate levels of
TSP-lead if there are sensitive receptors within 5 times the height of the structure or
within 1000 ft. (305 m) of the structure, whichever is greater. If sensitive receptors are
not located within these limits, monitoring is not required. Sensitive receptors are areas
of public presence or access including, but not limited to, homes, schools, parks,
playgrounds, shopping areas, livestock areas, and businesses. The motoring public is
not considered to be a sensitive receptor for the purpose of ambient air monitoring.
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The Contractor shall locate the monitors according to SSPC-TU-7, in areas of public
exposure and in areas that will capture the maximum pollutant emissions resulting from
the work. The Contractor shall identify the recommended monitoring sites in the
Ambient Air Monitoring Plan, including a sketch identifying the above. The monitors
shall not be sited wuntil the Engineer accepts the proposed locations.

Equipment Provided by Contractor. The Contractor shall provide up to 4 monitors per
work site and all necessary calibration and support equipment, power to operate them,
security (or arrangements to remove and replace the monitors daily), filters, flow chart
recorders and overnight envelopes for shipping the filters to the laboratory. The number
of monitors required will be indicated in the Plan Notes. Each monitor shall be tagged
with the calibration date.

Duration of Monitoring. Monitoring shall be performed for the duration of dust-producing
operations (e.g., paint removal, waste handling, containment clean-up and movement,
etc.) or a minimum of 8 hours each day (when work is performed).

The monitoring schedule shall be as follows:

1. For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

2. For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations. If the results after 5
days are acceptable, monitoring may be discontinued. If the results are
unacceptable, corrective action shall be initiated to correct the cause of the
emissions, and monitoring shall continue for an additional 5 days. If the results are
still unacceptable, the Engineer may direct that the monitoring continue full time.

3. When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

Background Monitoring. Background samples shall be collected for two days prior to the
start of work while no dust producing operations are underway to provide a baseline.
The background monitoring shall include one weekday and one weekend day. The
background monitoring shall coincide with the anticipated working hours for the paint
removal operations, but shall last for a minimum of 8 hours each day.
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Monitor Operation and Laboratory Analysis.

The Contractor shall calibrate the monitors according to the manufacturer's written
instructions upon mobilization to the site and quarterly. Each monitor shall be tagged
with the calibration date, and calibration information shall be provided to the Engineer
upon request.

All ambient air monitoring shall be performed by the Contractor according to the
accepted Ambient Air Monitoring Plan and according to EPA regulations 40 CFR Part 50
Appendix B, Reference Method for the Determination of Suspended Particulate Matter in
the Atmosphere (High-Volume Method), and 40 CFR Part 50 Appendix G, Reference
Method for the Determination of Lead in Suspended Particulate Matter Collected from
Ambient Air.

Filters shall be placed in monitors and monitors operated each day prior to start of dust-
producing operations and the filters removed upon completion each day. The Contractor
shall advise the Engineer in advance when the filters will be removed and replaced. The
monitor operator shall record the following information, at a minimum, on field data and
laboratory chain-of-custody forms (or equivalent):

Monitor location and serial number

Flow rate, supported by flow charts

Start, stop times and duration of monitoring

Work activities and location of work during the monitoring period
Wind direction/speed

arownN=

For the first 5 days of monitoring, the Contractor shall submit the filters, field data and
laboratory chain-of-custody forms together with the flow chart recorders (i.e. monitor flow
rate and the duration of monitoring) on a daily basis in an overnight envelope to the
laboratory for analysis. The laboratory must provide the Engineer with written results no
later than 72 hours after the completion of each day’s monitoring. At the discretion of
the Engineer, if the initial 5 days of monitoring on full time monitoring projects is
acceptable, the filters may be sent to the laboratory every 3 days rather than every day.
Written results must be provided to the Engineer no later than 5 days after the
completion of monitoring for the latest of the 3 days.
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e Ambient Air Monitoring Results. The laboratory shall provide the report directly to the
Engineer with a copy to the contractor. The report shall include:

Monitor identification and location

Work location and activities performed during monitoring period

Monitor flow rate, duration, and volume of air sampled

Laboratory methods used for filter digestion / analysis

Sample results for the actual duration of monitoring

Sample results expressed in terms of a 24 hour time weighted average. Assume

zero for period not monitored.

7. Comparison of the results with the acceptance criteria indicating whether the
emissions are compliant.

8. Field data and chain-of-custody records used to derive results.

oukhwN-~

Should revised reports or any information regarding the analysis be issued by the
laboratory directly to the Contractor at any time, the contractor shall immediately provide
a copy to the Engineer and advise the laboratory that the Engineer is to receive all
information directly from the laboratory.

o Acceptance Criteria. TSP-lead results at each monitor location shall be less than 1.5
ug/cu m per calendar quarter converted to a daily allowance using the formulas from
SSPC Guide 6 as follows, except that the maximum 24-hour daily allowance shall be no
greater than 6 pug/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA =(90 + PD) x 1.5 pg/cu m, where

DA is the daily allowance, and
PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 ug/cu m, use 6.0 ug/cu m.

Reqgulated Areas. Physically demarcated regulated area(s) shall be established around
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the
coating. The Contractor shall provide all required protective clothing and equipment for
personnel entering into a regulated area. Unprotected street clothing is not permitted within the
regulated areas.

Hyqgiene Facilities/Protective Clothing/Blood Tests. The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation. Shower facilities shall be
provided when workers’ exposures exceed the Permissible Exposure Limit. Showers shall be
located at each bridge site, or if allowed by OSHA regulations, at a central location to service
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.
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All wash and shower water shall be filtered and containerized. The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture
technique. This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.

Site Emergencies.

a) Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and
initiate clean up activities.

e Airborne lead levels at any of the high volume ambient air monitoring locations that
exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.

e Break in containment barriers.

o Visible emissions in excess of the specification tolerances.

Loss of negative air pressure when negative air pressure is specified (e.g., for dry

abrasive blast cleaning).

Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure
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b) Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company on clean side of personnel decontamination area.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.
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All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on surfaces overnight, either inside or outside of containment. Waste
materials shall not be removed through floor drains or by throwing them over the side of the
bridge. Flammable materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the Engineer
prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment
Works (POTW) according to State regulations. The Contractor shall provide the Engineer with a
letter from the POTW indicating that they will accept the waste water. If the POTW allows the
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter
from the POTW indicating that based on the test results of the water, disposal in the sanitary
sewer is acceptable to them. Water shall not be disposed of until the above letter(s) are
provided to, and accepted by, the Engineer.

If approved abrasive additives are used that render the waste non-hazardous as determined by

TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in lllinois.
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When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
regardless of the TCLP results. The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste
and disposed of at an IEPA permitted disposal facility in lllinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers. When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5" day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up

activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.
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Contractor personnel shall be trained in the proper handling of hazardous waste, and the
necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.

Basis of Payment. The soil, water, and air monitoring, containment, collection, temporary
storage, transportation, testing and disposal of all project waste, and all other work described
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF
LEAD PAINT CLEANING RESIDUES at the designated location. Payment will not be
authorized until all requirements have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation, submittal of environmental monitoring
and waste test results, and disposal of all waste.
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Appendix 1 — Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

lllinois Environmental Protection Agency — Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

Illinois Environmental Protection Act
SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations
29 CFR 1926.62, Lead in Construction

40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air

SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors

SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface
Preparation and Paint Disturbance Activities.
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals®

Containment

Containment

Containment

Containment

Removal SSPC Material Material Support Material
Method Class? | Flexibility Permeability® | Structure Joints*
Hand Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning Flexible Impermeable Sealed
Power Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning w/ Flexible Impermeable Sealed
Vacuum

Power Tool 2P Rigid or Permeable or | Rigid or Fully or
Cleaning w/o Flexible Impermeable Flexible Partially
Vacuum Sealed
Water Jetting 2W-3W | Rigid or Permeable and | Rigid, Flexible, | Fully and
Wet Ab Blast Flexible Impermeable’ | or Minimal Partially
Water Cleaning’ Sealed
Abrasive Blast 1A Rigid or Impermeable Rigid or Fully
Cleaning Flexible Flexible Sealed
Vacuum Blast 4A° Rigid or Permeable Minimal Partially
Cleaning Flexible Sealed

Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals

Table 1 (Continued)

1

Ventilation Negative Exhaust
Removal SSPC Containment | System Pressure Filtration
Method Class? | Entryway Required® Required Required
Hand Tool 3P° Overlapping or | Natural No No
Cleaning Open Seam
Power Tool 3P° Overlapping or | Natural No No
Cleaning w/ Open Seam
Vacuum
Power Tool 2P Overlapping or | Natural No No
Cleaning w/o Open Seam
Vacuum
Water Jetting 2W-3W | Overlapping or | Natural No No
Wet Ab Blast Open Seam
Water Cleaning’
Abrasive Blast 1A Airlock or Mechanical Yes Yes
Cleaning Resealable
Vacuum Blast 4A° Open Seam Natural No No
Cleaning
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Notes:

'"This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6. Note that for work over water, water
booms or boats with skimmers must be employed, where feasible, to contain spills or
releases. Debris must be removed daily at a minimum.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. Ground covers should always
impermeable, and of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up. Ground covers must also extend beyond the
containment boundary to capture escaping debris.

* If debris escapes through the seams, then additional sealing of the seams and joints is
required.

*When “Natural” is listed, ventilation is not required provided the emissions are controlled as
specified in this Special Provision, and provided worker exposures are properly controlled. If
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a
ventilation system into the containment.

®Ground covers and wall tarpaulins may provide suitable controls over emissions without the
need to completely enclose the work area.

"This method applies to water cleaning to remove surface contaminants, and water jetting
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.
Although both permeable and impermeable containment materials are included, ground
covers and the lower portions of the containment must be water impermeable with fully sealed
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water
and debris for proper disposal. If water or debris, other than mist, escape through upper
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with
impermeable materials. Permeable materials for the purpose of this specification are defined
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension.
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Containment Components - The basic components that make up containment
systems are defined below. The components are combined in Table 1 to
establish the minimum containment system requirements for the method(s) of
paint removal specified for the Contract.

1.

Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials. When directed by the
Engineer, do not use flexible materials for horizontal surfaces directly
over traffic lanes or vertical surfaces in close proximity to traffic lanes. If
the Engineer allows the use of flexible materials, The Contractor shall
take special precautions to completely secure the materials to prevent
any interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such
as provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing
and controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize
movement of the containment cocoon. Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed. Use fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared
are completely sealed. Sealing measures include tape, caulk, Velcro,
clamps, or other similar material capable of forming a continuous,
impenetrable or impermeable seal. When materials are overlapped, a
minimum overlap of 8 in. (200 mm) is required.

Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment. Resealable
door entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed. Sealing methods include the use of
zippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.
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Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker
exposure to toxic metals to as low as feasible according to OSHA
regulations (e.g., 29 CFR 1926.62), and to enhance visibility. Design the
system with proper exhaust ports or plenums, adequately sized ductwork,
adequately sized discharge fans and air cleaning devices (dust collectors)
and properly sized and distributed make-up air points to achieve a
uniform air flow inside containment for visibility. The design target for
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60
ft. (18.3 m) per minute downdraft. Increase these minimum airflow
requirements if necessary to address worker lead exposures. Natural
ventilation does not require the use of mechanical equipment for moving
dust and debris through the work area.

Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5
mm) water column (W.C.) relative to ambient conditions, or confirm
through visual assessments for the concave appearance of the
containment enclosure.

Exhaust Ventilation - When mechanical ventilation systems are used,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.02 mils (0.5 microns).
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HAZARDOUS WASTE
CONTINGENCY PLAN
FOR
LEAD BASED PAINT REMOVAL PROJECTS

Bridge No.:
Location:
USEPA Generator No.:
IEPA Generator No.:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)
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Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):
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FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:

Name:

Address:

3. Other

Name:

Phone:

Address:

Arrangements made with fire departments: (Describe arrangements or refusal by fire
departments to make arrangements):
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HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or iliness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Equipment at Bridge

Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 55 Gallon (208 Truck Storing Spilled
L) Drum Material
6. 5 Gallon (19 L) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department. In addition, the Emergency Services and Disaster Agency needs to be
called using their 24-hour toll free number (800-782-7860) and the National Response
Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and
label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

9. Replenish stock of absorbent material or other equipment used in response.
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SILICONE BRIDGE JOINT SEALER
Effective: August 1, 1995 Revised: October 15, 2011

Description. This work shall consist of furnishing all labor, equipment and materials necessary
to install the silicone joint sealer as shown on the plans and as specified herein.

When specified, a polymer concrete nosing compatible with the silicone sealant as required by
the sealant manufacturer shall be installed. The minimum dimensions for a polymer concrete
nosing cross section are 1 1/2 in. (40 mm) deep by 3 1/2 in. (90 mm) wide. The polymer
concrete shall be furnished and installed according to the Special Provision for "Polymer
Concrete".

Materials:

(a) Silicone Joint Sealer. The silicone joint sealer shall cure in less than one week, and shall
accommodate typical bridge movements and traffic within 8 hours. The sealant shall be
self-leveling, cold applied, and two component. The sealant, upon curing, shall
demonstrate resilience, flexibility and resistance to moisture and puncture. The sealant
shall also demonstrate excellent adhesion to portland cement concrete, polymer concrete
and steel over a range of temperatures from -30 to 130°F (-34 to 54°C) while maintaining
a watertight seal. The sealant shall not contain any solvents or diluents that cause
shrinkage or expansion during curing. In addition, acid cure sealants will not be permitted.
The date of manufacture shall be provided with each lot. Materials twelve months old or
older from the date of manufacture will not be accepted. The manufacturer shall certify
that the sealant meets or exceeds the following test requirements before installation
begins. The Department reserves the right to test representative samples from material
proposed for use.

Physical Properties:

Each component as supplied:

Specific Gravity (ASTM D 1475) 1.2-1.4

Extrusion Rate (ASTM C 1183) 200 - 600 grams per minute

Durometer Hardness, “00” (ASTM C 661) 40-80

(32°F and 77 + 3°F (0° and 25°C + 1°C))

Accelerated Weathering (ASTM C 793) No chalking, cracking or
bond loss after 5,000 hours.

After Mixing:

Tack Free Time (ASTM C 679) 60 minutes max.
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Upon Complete Cure: (ASTM D 5329)
Joint Elongation (Tensile Adhesion) 600% min

Joint Modulus 3-15 psi (21-103 kPa)
@ 100% elongation

'Modified; Sample cured 7 days at 77 + 2°F (25+1°C) 50 + 5% relative humidity
(b) Backer Rod. The backer rod shall conform to ASTM D 5249, Type 3.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer's product
information and installation procedures at least two weeks prior to installation.

When placing the silicone against concrete, the concrete surface shall be dry. For newly
placed concrete, the concrete shall be fully cured and allowed to dry out a minimum of
seven additional days prior to placement of the silicone. Cold, wet, inclement weather will
require an extended drying time.

(a) Surface Preparation:

(1) Sandblasting. Both faces of the joint shall be sandblasted. A separate pass for each
face for the full length of the joint and to the design depth of the center of the backer
rod will be required. The nozzle shall be held at an angle of 30-90 degrees to the
joint face, at a distance of 1 — 2 in. (25-50 mm).

For portland cement concrete and polymer concrete surfaces, sandblasting will be
considered acceptable when both joint faces have a roughened surface with clean,
exposed aggregate. The surface shall be free of foreign matter or plastic residue.

For steel surfaces, sandblasting will be considered acceptable when the steel
surfaces have been cleaned to an SSPC-SP10 degree of cleanliness.

After sandblasting is completed, the joint shall be cleaned of debris using

compressed air with a minimum pressure of 90 psi (620 kPa). The air compressor
shall be equipped with traps to prevent the inclusion of water and/or oil in the air line.
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(2) Priming. Priming shall be according to the manufacturer's instructions. This
operation will immediately follow sandblasting and cleaning, and will only be
permitted to proceed when the air and substrate temperatures are at least 41°F
(5°C) and rising. Sandblasting, priming and sealing shall be performed on the same
day. Surfaces to be primed shall be primed using a brush applied primer. For steel
surfaces, when specified per the manufacturer’s instructions, the primer shall be
allowed to cure before proceeding. The minimum cure time shall be extended
according to the manufacturer’'s recommendations when the substrate temperature is
below 60°F (15°C).

The primer shall be supplied in original containers and shall have a “use-by” date
clearly marked on them. Only primer, freshly poured from the original container into
clean pails will be permitted. The primer shall be used immediately. All primer left in
the pail after priming shall be disposed of and shall not be reused.

(b) Joint Installation:

(1) Backer Rod Placement. The backer rod shall be installed to a uniform depth as
specified on the plans and as recommended by the manufacturer. All splices in the
backer rod shall be taped to prevent material loss during sealing. The backer rod
shall be installed to within 1/8 in. (3 mm) tolerance prior to sealing.

(2) Sealant Placement. The sealant shall be 1/2 in. (13 mm) thick within £ 1/8 in. (3 mm)
tolerance as measured in the center of the joint at the thinnest point. The sealant
thickness shall be measured during installation every +2 ft. (+600 mm). Adjustments
to correct sealant thickness to within tolerance shall be made immediately before the
sealant begins to set up. Sealant placement will only be permitted when the air and
substrate temperatures are above 41°F (5°C) and 5°F (2.8°C) above the dew point.
The joint shall be kept clean and dry during sealing. If the joint becomes wet and/or
dirty during sealing, the operation shall stop until the joint has been restored to a
clean and dry state.

Sealing shall be performed using a pneumatic gun approved by the sealant
manufacturer. Prior to sealing, the gun shall be inspected to insure that it is in proper
working order and that it is being operated at the recommended air pressure.

The gun shall demonstrate proper mixing action before sealant is placed in the joint.
All unmixed sealant found in the joint shall be removed and replaced.

After the Engineer has determined that the pneumatic gun is functioning properly, the
joint shall be sealed to the thickness and depth as shown on the plans. The sealant
shall achieve initial set before opening the joint to traffic.

End of seal treatment at vertical faces of curbs, sidewalks or parapets shall be as
recommended by the manufacturer and as shown on the plans.

Sealant placed incorrectly shall be removed and replaced by the Contractor.
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(3) Field Testing. A minimum of one joint per bridge per joint configuration will be tested
by the Engineer by performing a “Pull Test’. The sealant shall cure for a minimum of
24 hours before testing. The locations for the tests will be determined by the
Engineer. The tests will be performed per the manufacturer’s instructions. As part of
the test, the depth and thickness of the sealant will be verified. All joint system
installations failing to meet the specifications shall be removed and replaced, by the
Contractor, to the satisfaction of the Engineer. In addition, the Pull Test is a
destructive test; the Contractor shall repair the joint after completion of the test per
the manufacturer’s instructions.

Method of Measurement. The installed joint sealer will be measured in feet (meters) along the
centerline of the joint.

Basis of Payment. The silicone joint sealer measured as specified will be paid for at the
contract unit price per foot (meter) for SILICONE JOINT SEALER, of the size specified. When a
polymer concrete nosing is specified it shall not be included in this item but will be paid for
according to the Special Provision for "Polymer Concrete".
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STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: August 29, 2014

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ....ueiiiiiiiiiiiei e 1020
(b) R1 or R2 Concrete (Note 2)
(c) Normal Weight Concrete (Notes 3 and 4)
(d) Shotcrete (High Performance) (Notes 5 and 6)
(€) ReINfOrCEMENT BArS .......uuuiiieecce e 1006.10
(F) ANCNOI BOIES ... e 1006.09
() WALET ...ttt e e e e e et e e e e e e e eeaaaa 1002
(N) CUriNG COMPOUNG ..ottt e e e e e e e e e eea e s 1022.01
(1) COON MALS ... e e e e 1022.02
(1) ProtecCtive COat ... ... 1023.01
(K) EPOXY (NOTE 7) .ttt ettt e e e e e e e e e eas 1025
() Mechanical Bar SPICEIS ........uuuuuuuuiiiiiiiiiiiiiiiii e 508.06(c)

Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article
1020.05(b)(8) is prohibited. A self-consolidating concrete mixture is also
acceptable per Article 1020.04, except the mix design requirements of this note
regarding the cement factor, coarse aggregate, strength, and cement factor
reduction shall apply.

Note 2. The R1 or R2 concrete shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs. The R1 or R2
concrete shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturers
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder
may be required to allow time to perform the required field tests. The admixtures
shall be per the manufacturer's recommendation, and the Department’s approved
list of Concrete Admixtures shall not apply.
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The “high slump” packaged concrete mixture shall be from the Department's
approved list of Packaged, Dry, Formed, Concrete Repair Mixtures. The materials
and preparation of aggregate shall be according to ASTM C 387. The cement
factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu
m) maximum. Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The “high slump” packaged concrete
mixture shall have a water soluble chloride ion content of less than 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the
“high slump” packaged concrete mixture shall have an age of 28 to 42 days at the
time of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department. The coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm).
The packaged concrete mixture shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer’s recommendations, except the water/cement ratio shall not exceed
the value specified for Class Sl concrete as indicated in Note 1. A high range
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.
The admixture shall be per the manufacturers recommendation, and the
Department’s approved list of Concrete Admixtures shall not apply. A maximum
slump of 10 in. (250 mm) may be permitted if no segregation is observed by the
Engineer in a laboratory or field evaluation.

The “self-consolidating concrete” packaged concrete mixture shall be from the
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.
The materials and preparation of aggregate shall be according to ASTM C 387.
The cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu
yd (418 kg/cu m) maximum. Cement replacement with fly ash or ground
granulated blast-furnace slag shall be according to Section 1020. The “self-
consolidating concrete” packaged concrete mixture shall have a water soluble
chloride ion content of less than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be
performed according to ASTM C 1218, and the “self-consolidating concrete”
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.
The ASTM C 1218 test shall be performed by an independent lab a minimum of
once every two years, and the test results shall be provided to the Department.
The concrete mixture should be uniformly graded, and the coarse aggregate shall
be a maximum size of 1/2 in. (12.5 mm). The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used. The packaged
concrete mixture shall comply with the air content and strength requirements for
Class Sl concrete as indicated in Note 1. Mixing shall be per the manufacturer’s
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. The admixtures used to
produce self-consolidating concrete shall be per the manufacturer's
recommendation, and the Department’s approved list of Concrete Admixtures shall
not apply. The packaged concrete mixture shall meet the following self-
consolidating requirements:

e The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm)
maximum and tested according to lllinois Test Procedure SCC-2.
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e The visual stability index shall be a maximum of 1 and tested according to
lllinois Test Procedure SCC-2.

e The J-Ring value shall be a maximum of 2in. (50 mm) and tested
according to lllinois Test Procedure SCC-3. The L-Box blocking ratio shall
be a minimum of 80 percent and tested according to lllinois Test Procedure
SCC-4. The Manufacturer has the option to select either the J-Ring or L-
Box test.

e The hardened visual stability index shall be a maximum of 1 and tested
according to lllinois Test Procedure SCC-6.

Note 5. Packaged shotcrete that includes aggregate shall be from the Department's
approved list of Packaged High Performance Shotcrete, and independent
laboratory test results showing the product meets Department specifications will be
required. The product shall be a packaged, pre-blended, and dry combination of
materials, for the wet-mix shotcrete method according to ASTM C 1480. A non-
chloride accelerator may be used according to the shotcrete manufacturer's
recommendations. The shotcrete shall be Type FA or CA, Grade FR, and Class I.
The fibers shall be Type lll synthetic according to ASTM C 1116.

The packaged shotcrete shall have a water soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM
C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time
of test. The ASTM C 1218 test shall be performed by an independent lab a
minimum of once every two years, and the test results shall be provided to the
Department.

Each individual aggregate used in the packaged shotcrete shall have either a
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293
expansion of 0.040 percent. However, the ASTM C 1260 value may be increased
to 0.27 percent for each individual aggregate if the cement total equivalent alkali
content (Na,O + 0.658K,0) does not exceed 0.60 percent. As an alternative to
these requirements, ASTM C 1567 testing which shows the packaged shotcrete
has a maximum expansion of 0.16 percent may be submitted. The ASTM C 1260,
C 1293, or C 1567 test shall be performed a minimum of once every two years.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:
The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m)

to 7.50 cwt/cu yd (445 kg/cu m) for Type CA. The portland cement shall not be
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA.
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The finely divided mineral(s) shall constitute a maximum of 35 percent of the total
cement plus finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.

Class C fly ash is optional and the maximum shall be 25 percent by weight (mass)
of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 30
percent by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.

The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.

Packaged shotcrete that does not include pre-blended aggregate shall be from the
Department’'s approved list of Packaged High Performance Shotcrete, and
independent laboratory test results showing the product meets Department
specifications will be required. The shotcrete shall be according to Note 5, except
the added aggregate shall be according to Articles 1003.02 and 1004.02 in addition
to each individual aggregate meeting the maximum expansion requirements of
Note 5. The aggregate gradation shall be according to the manufacturer. The
shotcrete shall be batched and mixed with added aggregate according to the
manufacturer.

In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.
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Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. If formed concrete repair is used for locations that have reinforcement with less
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.

(d) Rule 4. Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth,
except in horizontal applications, where the shotcrete may be placed from above in one
lift.

(e) Rule 5. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in
depth, unless the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.
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Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or
replaced at the expense of the Contractor. If the concrete is broken or removed beyond the
limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be repaired
shall have all loose, unsound concrete removed completely by the use of chipping hammers,
hydrodemolition equipment, or other methods approved by the Engineer. The concrete removal
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting
corrosion. Reinforcement bar with 50 percent or more exposed shall be undercut to a depth of
3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever is greater.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the sawcut face is roughened by blast cleaning. Just prior to concrete or shotcrete
placement, saturate the repair area with water to a saturated surface-dry condition. Any
standing water shall be removed.
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Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize movement during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall
be a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform concrete
finish, and shall approximately match the existing concrete structure. Formwork shall be
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent
leakage. Air vents may be provided to reduce voids and improve surface appearance.
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to
release air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class S| Concrete, or a packaged R1
or R2 Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at
the Contractor’s option. The concrete shall be placed and consolidated according to
Article 503.07. The concrete shall not be placed when frost is present on the surface of
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).
All repaired members shall be restored as close as practicable to their original
dimensions.
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Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. The sample shall be obtained from the discharge end of the
nozzle by shooting a pile large enough to scoop a representative amount for filling the air
meter measuring bowl. Shotcrete shall not be shot directly into the measuring bowl for
testing.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test
panel shall be shot by the Contractor for testing by the Engineer. A steel form test panel
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5
in. (38 mm) thickness for the sides. The test panel shall be cured according to Article
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.
After delivery to the laboratory for testing, curing and testing shall be according to ASTM
C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the
air temperature is greater than 90°F (32°C). The applied shotcrete shall have a
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The
shotcrete shall not be applied during periods of rain unless protective covers or
enclosures are installed. The shotcrete shall not be applied when frost is present on the
surface of the repair area, or the surface temperature of the repair area is less than 40°F
(4°C). If necessary, lighting shall be provided to provide a clear view of the shooting
area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.
In addition, the shotcrete shall be applied in a manner that results in maximum
densification of the shotcrete. Shotcrete which is identified as being unacceptable while
still plastic shall be removed and re-applied.
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The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 45 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be according to Rules 4 and 5 under Construction
Requirements, General. When two or more layers are required, the minimum number
shall be used and shall be done in a manner without sagging or separation. A flash coat
(i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete) may be used as the final lift for
overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall
be prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements
unless the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or
other suitable devices. The shotcrete shall be allowed to stiffen sufficiently before
cutting.  Cutting shall not cause cracks or delaminations in the shotcrete. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float shall be used to approximately
match the existing concrete texture. A manufacturer approved finishing aid may be
used. Water shall not be used as a finishing aid. All repaired members shall be restored
as close as practicable to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, or a combination of both. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. Curing compound shall be
applied according to Article 1020.13(a)(4), except the curing compound shall be applied
as soon as the shotcrete has hardened sufficiently to prevent marring the surface, and
each of the two separate applications shall be applied in opposite directions to ensure
coverage. The curing compound shall be according to Article 1022.01. Note 5 of the
Index Table in Article 1020.13 shall apply to the membrane curing method.
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When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be
used until the succeeding shotcrete layer is applied. Intermittent hand fogging may be
extended to the first hour and a half if the succeeding shotcrete layer is applied by the
end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of
shotcrete. In this instance, the initial shotcrete layer shall be cured until the surface
preparation and reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection
methods shall be used. Protection Method | according to Article 1020.13(d)(1), or
Protection Method Il according to Article 1020.13(d)(2) shall be used during the curing
period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of
the original dimensions. A repaired area not in dimensional conformance or with delaminations
shall be removed and replaced.

A repaired area with cracks or voids shall be considered as nonconforming. Exceeding one or
more of the following crack and void criteria shall be cause for removal and replacement of a
repaired area.

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and
greater than 12 in. (300 mm) in length.

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that
total greater than 24 in. (600 mm) in length.

3. The presence of map cracking in one or more regions totaling 15 percent or more of the
gross surface area of the repair.

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each.

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in
place, as determined by the Engineer.
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If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in
width shall be repaired with epoxy according to Section 590. For cracks less than or equal to
0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack. Voids shall
be repaired according to Article 503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACIl) nozzlemen certification for vertical wet and overhead wet applications, except one
individual may be in training. This individual shall be adequately supervised by a certified ACI
nozzlemen as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.

CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES
Effective: November 25, 2004 Revised: March 6, 2009

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from non-lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, and salts.

General. This specification provides the requirements for the control of paint removal waste
when the existing coatings do not contain lead. If the coatings contain lead, use specification
“Containment and Disposal of Lead Paint Cleaning Residues.” The Contractor shall take
reasonable and appropriate precautions to protect the public from the inhalation or ingestion of
dust and debris from their paint removal and clean up operations and is responsible for the
clean-up of all spills of waste at no additional cost to the Department.
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The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

f) Containment Plans. The containment plans shall include drawings, equipment
specifications, and calculations (e.g., wind load). The plans shall include copies of the
manufacturer’s specifications for the containment materials and equipment that will be used
to accomplish containment and ventilation.

g) When required by the contract plans, the containment submittal shall provide calculations
that assure the structural integrity of the bridge when it supports the containment and the
calculations and drawings shall be signed and sealed by a Structural Engineer licensed in
the state of lllinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.

h) Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis.

i) Contingency Plan. The Contractor shall prepare a contingency plan for emergencies
including fire, accident, failure of power, failure of supplied air system or any other event that
may require modification of standard operating procedures. The plan shall include specific
procedures to ensure safe egress and proper medical attention in the event of an
emergency.
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When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans.
Contractor QC inspections shall include, but not be limited to the following:

e Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.

¢ Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the

method(s) of supporting the working platforms and containment materials to each other and to
the bridge.
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When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment. After
the work platforms and containment materials are erected additional measures may be needed
to ensure worker safety according to OSHA regulations. The Contractor shall institute such
measures at no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:
e The containment system shall confine emissions of dust and debris to the property line.

e The containment systems shall comply with the specified SSPC Guide 6 classifications, as
applicable, as presented in Table 1 for the method of paint removal utilized.

The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

The containment systems shall also meet the following requirements:
a) Dry Abrasive Blast Cleaning - (SSPC Class 2A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces. Flapping edges of containment materials are prohibited and the integrity of all
containment materials shall be maintained for the duration of the project. When the location
of the work on the bridge, or over lane closures permit, the blast enclosure shall extend a
minimum of 3 ft (1 m) beyond the limits of surface preparation to allow the workers to blast
away from, rather than into the seam between the containment and the structure.
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Vacuum Blast Cleaning

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal. No additional
containment is required but escaping abrasive, paint chips, and debris shall be cleaned from
the work area at the end of each day.

Power Tool Cleaning (SSPC-Class 3P)

The Contractor shall use containment materials (e.g., tarpaulins) to capture removed paint
chips, rust, mill scale and other debris.

Vacuum-Shrouded Power Tool Cleaning/Hand Tool Cleaning

The Contractor shall utilize hand tools or power tools equipped with vacuums and High
Efficiency Particulate Air (HEPA) filters. No additional containment is required but escaping
and paint chips and debris shall be cleaned from the work area at the end of each day.

Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint
(SSPC Class 4W)

Water jetting or wet abrasive blast cleaning for the purpose of removing paint and surface
debris shall be conducted within a containment designed, installed, and maintained in order
to capture paint chips and debris. Collection of the water is not required. Mesh containment
materials that capture paint chips and debris while allowing the water to pass through shall
have openings a maximum of 25 mils (625 microns) in greatest dimension.

Water Washing

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird
nests, and other surface debris can be performed without additional containment
provided paint chips and removed debris are removed and collected prior to washing
or are cleaned from the site after cleaning is completed each day. At the
Contractor’s option, SSPC Class 4W permeable containment materials described
above under “Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint”
can be used to collect the debris while the washing is underway.
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Environmental Controls

a) Cleanliness of ground and water. At the end of each workday at a minimum, the work area
outside of containment, including any ground tarpaulins that are used, shall be inspected to
verify that paint removal debris (e.g., paint chips, abrasives, rust, etc.) is not present. If
debris is observed, it shall be removed by hand, shoveling, sweeping, or vacuuming.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

b) Visible Emissions. Emissions of dust and debris from the project shall not extend beyond
the property line. If unacceptable visible emissions or releases beyond the property line are
observed, the Contractor shall immediately shut down the emission-producing operations,
clean up the debris, and change work practices, modify the containment, or take other
appropriate corrective action as needed to prevent similar releases from occurring in the
future.

Hygiene Facilities/Protective Clothing. The Contractor shall provide clean lavatory and hand
washing facilities according to OSHA regulations and make them available to IDOT project
personnel.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

Site Emergencies.

a) Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop paint removal and
initiate clean up activities.

Break in containment barriers.

Visible emissions in excess of the specification tolerances.
Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure
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b) Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of supplied air system or any other event that may require
modification of standard operating procedures during paint removal and painting processes.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., chains and locks to secure the covers of roll-off
boxes). Waste shall not be stored outside of the containers.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be

removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.
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The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Non-Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the
Engineer prior to shipping the waste. If the waste tests hazardous, the Contractor shall comply
with all provision of “Collection, Temporary Storage, Transportation and Disposal of Waste”
found in specification “Containment and Disposal of Lead Paint Cleaning Residues,” except
additional costs will be paid for according to Article 109.04.

If the waste is found to be non-hazardous as determined by TCLP testing, the waste shall be
classified as a non-hazardous special waste, transported by a licensed waste transporter, and
disposed of at an IEPA permitted disposal facility in Illinois.

The waste shall be shipped to the disposal facility within 90 days of the first accumulation of the
waste in the containers. When permitted by the Engineer, waste from multiple bridges in the
same contract may be transported by the Contractor to a central waste storage location(s)
approved by the Engineer in order to consolidate the material for pick up, and to minimize the
storage of waste containers at multiple remote sites after demobilization. Arrangements for the
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are
completed or as required to meet the 90-day limit stated above.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Basis of Payment. The containment, collection, temporary storage, transportation, testing and
disposal of all project waste, and all other work described herein will be paid for at the contract
lump sum price for CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING
RESIDUES at the designated location. Payment will not be authorized until all requirements
have been fulfilled as described in this specification, including the submittal of waste test results,
and disposal of all waste.
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Containment Criteria for Removal of Paint and Other Debris?

Table 1

Containment | Containment Containment | Containment
Removal SSPC Material Material Support Material
Method Class? | Flexibility Permeability® | Structure Joints
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Rigid or Permeable Minimal Partially
Cleaning w/o Flexible Sealed
Vacuum?®
Water Jetting, 4w Flexible Permeable Flexible or Partially
Wet Abrasive Minimal Sealed
Blast®
Water Cleaning’ | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Rigid or Impermeable Rigid or Fully Sealed
Blast Cleaning® Flexible Flexible
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Table 1 (Continued)
Containment Criteria for Removal of Paint and Other Debris*

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required Required Required
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Open Seam No No No
Cleaning w/o
Vacuum®
Water Jetting, 4w Open Seam No No No
Wet Abrasive
Blast®
Water Cleaning’ | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Resealable or | Yes Yes Yes
Blast Cleaning® Overlap
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
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Notes:

'"This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. When ground covers are
used they shall be of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up.

*Containment is not required provided paint chips and debris are removed from the ground
and surfaces in and around the worksite at the end of each day. Ground tarpaulins can be
used to simplify the cleanup. At the Contractor's option, permeable containment materials
may be suspended under the work area to capture the debris at the time of removal.
Permeable materials for the purpose of this specification are defined as materials with
openings measuring 25 mils or less in greatest dimension.

*This method involves open power tool cleaning. The containment consists of permeable
materials suspended beneath the work area to capture debris. As an option, if the work is
close to the ground or bridge deck, ground covers can be used to capture the paint chips and
debris for proper disposal.

®This method involves water jetting (with and without abrasive) and wet abrasive blast
cleaning where the goal is to remove paint. Permeable containment materials are used to
capture removed paint chips, debris, and abrasives (in the case of wet abrasive blast
cleaning) while allowing the water to pass through. Permeable materials for the purpose of
this specification are defined as materials with openings measuring 25 mils (625 microns) or
less in greatest dimension.

"Chips and debris can be removed from the ground at the end of each shift, or the Contractor

can install a Class 4W containment in the work area to collect the debris while allowing the
water to pass through (see note 6)
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®This method involves dry abrasive blast cleaning. Dust and debris shall not be permitted to
escape from the containment.

Containment Components - The basic components that make up containment systems
are defined below. The components are combined in Table 1 to establish the minimum
containment system requirements for the method(s) of paint removal specified for the
Contract.

1. Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens, tarps,
drapes, plastic sheeting, or similar materials. When directed by the Engineer,
do not use flexible materials for horizontal surfaces directly over traffic lanes
or vertical surfaces in close proximity to traffic lanes. If the Engineer allows
the use of flexible materials, the Contractor shall take special precautions to
completely secure the materials to prevent any interference with traffic.

2. Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such as
provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing and
controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions. Use
fire retardant materials in all cases.

3. Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize movement
of the containment cocoon. Flexible support structures are comprised of
cables, chains, or similar systems to which the containment materials are
affixed. Use fire retardant materials in all cases.

4. Containment Joints - Fully sealed joints require that mating surfaces between
the containment materials and to the structure being prepared are completely
sealed. Sealing measures include tape, caulk, Velcro, clamps, or other
similar material capable of forming a continuous, impenetrable or
impermeable seal. When materials are overlapped, a minimum overlap of 8
in. (200 mm) is required.

5. Entryway - An airlock entryway involves a minimum of one stage that is fully
sealed to the containment and which is maintained under negative pressure
using the ventilation system of the containment. Resealable door entryways
involve the use of flexible or rigid doors capable of being repeatedly opened
and resealed. Sealing methods include the use of zippers, Velcro, clamps, or
similar fasteners. Overlapping door tarpaulin entryways consist of two or
three overlapping door tarpaulins.
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6. Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker exposure to
toxic metals to as low as feasible according to OSHA regulations (e.g., 29
CFR 1926.62), and to enhance visibility. Natural ventilation does not require
the use of mechanical equipment for moving dust and debris through the
work area.

7. Negative Pressure - When specified, achieve a minimum of 0.03 in.(7.5 mm)
water column (W.C.) relative to ambient conditions, or confirm through visual
assessments for the concave appearance of the containment enclosure.

8. Exhaust Ventilation - When mechanical ventilation systems are specified,,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.5 microns.
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FOR
NON-LEAD BASED PAINT REMOVAL PROJECTS
Bridge No.:
Location:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)
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Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):

98



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:

Name:

Address:

3. Other

Name:

Phone:

Address:

Arrangements made with fire departments: (Describe arrangements or refusal by fire
departments to make arrangements):
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HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or iliness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Equipment at Bridge

Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 208 L (55 Truck Storing Spilled
Gallon) Drum Material
6. 19 L (5 Gallon) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department. In addition, the Emergency Services and Disaster Agency needs to be
called using their 24-hour toll free number (800-782-7860) and the National Response
Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and
label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

10. Replenish stock of absorbent material or other equipment used in response.
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STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’'S MEANS AND METHODS
Effective: March 6, 2009 Revised October 5, 2015

Description. This item shall consist of preparing and submitting, to the Engineer for approval,
Structural Assessment Reports (SARs) for proposed work on structure(s) or portions thereof.
Unless noted otherwise, a SAR shall be required when the Contractor's means and methods
apply loads to the structure or change its structural behavior. A SAR shall be submitted and
approved prior to beginning the work covered by that SAR. Separate portions of the work may
be covered by separate SARs which may be submitted at different times or as dictated by the
Contractor’s schedule.

Existing Conditions. An Existing Structure Information Package (ESIP) will be provided by the
Department to the Contractor upon request. This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report. The
availability of structural information from the Department is solely for the convenience and
information of the Contractor and shall not relieve the Contractor of the duty to make, and the
risk of making, examinations and investigations as required to assess conditions affecting the
work. Any data furnished in the ESIP is for information only and does not constitute a part of
the Contract. The Department makes no representation or warranty, express or implied, as to
the information conveyed or as to any interpretations made from the data.

Removal SARs. A SAR for removal of existing structures, or portions thereof, shall demonstrate
that the Contractor’s proposed means and methods to accomplish the work do not compromise
the structural adequacy of the bridge, or portions thereof that are to remain in service, at any
time during the work activities being performed. Each phase of the operation shall be
accounted for, as well as the existing condition of the structure.

Construction SARs. A SAR for new construction or for construction utilizing existing
components shall demonstrate that the Contractor's proposed means and methods to
accomplish the work do not compromise the structural adequacy of the bridge or portions
thereof at any time during the work activities being performed. For construction activities
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled
materials on the structure at any one time, a SAR submittal shall not be required provided the
Contractor submits written verification to the Engineer stating the applied loads do not exceed
this threshold. The verification shall be submitted prior to the start of the activity. This SAR
exemption shall not relieve the Contractor from responsibility for the structure. A SAR shall be
submitted in all cases where the existing structure is posted for less than legal loads or the
Contract plans indicate a live load restriction is in place.
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Requirements
a) General. All work specified shall be performed according to the Contract plans, Special

Provisions and/or Standard Specifications governing that work.

Submittals for falsework and forming for concrete construction shall be according to Articles
503.05 and 503.06 and does not require a SAR. Moving construction equipment across a
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16
and does not require a SAR. Operating equipment on an in-service structure and/or using a
portion of an in-service structure as a work platform shall require a SAR and Article 107.16
shall not apply.

The Contractor may move vehicles across the existing bridge without a SAR after closure and
prior to removal of any portion of the structure provided:

e The vehicles satisfy the requirements of Section 15-111 of the lllinois Vehicle Code
(described in the IDOT document “Understanding the lllinois Size & Weight Laws”) or of
the Federal Highway Administration document “Bridge Formula Weights” (available at:
http://www.ops.fhwa.dot.gov/freight/publications/brdg frm wghts/index.htm)

¢ The Contractor submits written verification to the Engineer stating the vehicles meet these
requirements. The verification shall be submitted prior to allowing the vehicles on the
structure.

This SAR exemption shall not relieve the Contractor from responsibility for the structure. This
SAR exemption shall not be allowed where the existing structure is posted for less than legal
loads or the Contract plans indicate a live load restriction is in place. No stockpiling of
material is allowed under this exemption.

All SARs shall detail the procedures and sequencing necessary to complete the work in a
safe and controlled manner. When appropriate, supporting design calculations shall be
provided verifying the following:

o The effects of the applied loads do not exceed the capacity at Operating level for any
portions of the structure being utilized in the demolition of the structure provided those
portions are not to be reused.

o The effects of the applied loads do not exceed the capacity at Inventory level for new
construction or for portions of the existing structure that are to be reused.

e The condition of the structure and/or members has been considered.

See AASHTO Manual for Bridge Evaluation for further information on determining the
available capacities at the Operating and Inventory levels.
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b) Confidential Documents. Due to the sensitivity of the inspection reports and bridge condition
reports to bridge security, the following confidentiality statement applies to these reports:

“‘Reports used by the Contractor and the contents thereof are the property of the Department,
and are subject to the control of the Department in accordance with State and Federal law.
The distribution, dissemination, disclosure, duplication or release of these reports or the
content thereof in any manner, form or format without the express permission of the keeper of
this record is prohibited. The owner is the official keeper of these records, except for state
owned bridges, where the official keeper of these records is the Regional Engineer.”

c) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the
services of a pre-qualified engineering firm to provide these services. Pre-approval of the
Contractor will be determined by the lllinois Department of Transportation and will allow
SAR(s) preparation by the Contractor unless otherwise noted on the plans. For engineering
firms, pre-qualification shall be according to the Department in the category of “Highway
Bridges-Typical” unless otherwise noted on the plans. Firms involved in any part of the
project (plan development or project management) will not be eligible to provide these
services. Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s). The
SAR(s) shall be prepared and sealed by an lllinois Licensed Structural Engineer. The
Contractor shall submit SAR(s), complete with working drawings and supporting design
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that
portion of the work.

At a minimum a Structural Assessment Report shall include the following:

1. A plan outlining the procedures and sequence for the work, including staging when
applicable.

2. A demolition plan (when removal is included as an item of work in the contract) including
details of the proposed methods of removal.

3. A beam erection plan (when beam erection is included as an item of work in the contract)
including details of the proposed methods of erection.

4. Pertinent specifications for equipment used during the work activity.

5. The allowable positions for that equipment during the work activity.

6. The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned
to be located on the structure.

7. Design and details for temporary shoring and/or bracing, if required by the Contractor’'s
means and methods.

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of
any responsibility for the successful completion of the work.

Revisions to the Contractor's means and methods resulting in no increased load effects to the
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR
resubmittal. However, the Contractor's Structural Engineer shall submit to the Engineer
written verification that there is no increased load effect. The written verification shall specify
the revisions and shall be submitted prior to the start of the revised activities.

The Contractor shall be responsible for following the approved SAR related to the work
involved.
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Method of Measurement. Structural Assessment Reports will not be measured for payment.

Basis of payment. Structural Assessment Reports will not be paid for separately but shall be
considered as included in the contract unit price(s) for the work item(s) specified.

COARSE AGGREGATE QUALITY (BDE)
Effective: July 1, 2015

Revise Article 1004.01(b) of the Standard Specifications to read:

“(b) Quality. The coarse aggregate shall be according to the quality standards listed in the
following table.

COARSE AGGREGATE QUALITY

CLASS

QUALITY TEST A B c 5
Na,SO, Soundness 5 Cycle, 2/
ITP 104 . % Loss max. 15115120 125
Los Angeles Abrasion, 3/ 4 5/
ITP 96 ', % Loss max. 407140740 45
Minus No. 200 (75 um) Sieve 46| __ |o57| __
Material,
ITP 11
Deleterious Materials '
Shale, % max. 1.0 | 20 [4.0¥| -
Clay Lumps, % max. 025| 05 |05%| -
Coal & Lignite, % max. 025 --- - ---
Soft & Unsound Fragments, %| 4.0 | 6.0 [8.0%| -
max.
Other Deleterious, % max. 40% 20 |20%| -
Total Deleterious, % max. 50 | 6.0 [10.0% --
Oil-Stained Aggregate ', % max | 50 | - | --

1/ Does not apply to crushed concrete.

2/ For aggregate surface course and aggregate shoulders, the maximum percent
loss shall be 30.

3/ For portland cement concrete, the maximum percent loss shall be 45.
4/ Does not apply to crushed slag or crushed steel slag.

5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface course,
the maximum percent loss shall be 45.
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6/ For crushed aggregate, if the material finer than the No. 200 (75 ym) sieve
consists of the dust from fracture, essentially free from clay or silt, this
percentage may be increased to 2.5.

7/ Does not apply to aggregates for HMA binder mixtures.
8/ Does not apply to Class A seal and cover coats.

9/ Includes deleterious chert. In gravel and crushed gravel aggregate, deleterious
chert shall be the lightweight fraction separated in a 2.35 heavy media
separation. In crushed stone aggregate, deleterious chert shall be the
lightweight fraction separated in a 2.55 heavy media separation. Tests shall be
run according to ITP 113.

10/ Test shall be run according to ITP 203.
11/ Does not apply to crushed slag.

All varieties of chert contained in gravel coarse aggregate for portland cement concrete,
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed
as chert and shall not be present in the total aggregate in excess of 25 percent by weight
(mass).

Aggregates used in Class BS concrete (except when poured on subgrade), Class PS
concrete, and Class PC concrete (bridge superstructure products only, excluding the
approach slab) shall contain no more than two percent by weight (mass) of deleterious
materials. Deleterious materials shall include substances whose disintegration is
accompanied by an increase in volume which may cause spalling of the concrete.”

CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)
Effective: April 1, 2014 Revised: August 1, 2014

Add the following to Article 606.02 of the Standard Specifications:
“(i) Polyurethane Joint Sealant ..............ooooiiiiiiii e 1050.04”
Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read:

“Transverse contraction and longitudinal construction joints shall be sealed according to
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with
polysulfide or polyurethane joint sealant.”

Add the following to Section 1050 of the Standard Specifications:

“1050.04 Polyurethane Joint Sealant. The joint sealant shall be a polyurethane sealant,
Type S, Grade NS, Class 25 or better, Use T (T4 or T,), according to ASTM C 920.”
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CONTRACT CLAIMS (BDE)
Effective: April 1, 2014

Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:

“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in
sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”

Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.

(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director’s written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

108



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 20.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on completed
Department forms SBE 2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Ultilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the original certified mail receipt from the U.S. Postal Service or the
receipt issued by a delivery service. It is the responsibility of the bidder to ensure
the postmark or receipt date is affixed within the five days if the bidder intends to rely
upon mailing or delivery to satisfy the submission day requirement. The Utilization
Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

113



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springdfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.
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PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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EQUAL EMPLOYMENT OPPORTUNITY (BDE)
Effective: April 1, 2015

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

"EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act, or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status or an unfavorable discharge from military
service.
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(4) That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

STATE CONTRACTS. Revise Section Il of Check Sheet #5 of the Recurring Special Provisions
to read:

‘Il. EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment
Opportunity Clause, the lllinois Human Rights Act or the lllinois Department of Human Rights
Rules and Regulations, the Contractor may be declared ineligible for future contracts or
subcontracts with the State of lllinois or any of its political sub-divisions or municipal
corporations, and the contract may be cancelled or voided in whole or in part, and such other
sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.
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During the performance of this Contract, the Contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, marital status, order of protection status,
national origin or ancestry, citizenship status, age, physical or mental disability unrelated
to ability, military status, or an unfavorable discharge from military service; and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization.

That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability (according to the lllinois Department of Human
Rights Rules and Regulations) of minorities and women in the area(s) from which it may
reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental
disability unrelated to ability, military status, or an unfavorable discharge from military
service.

That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations. If any labor organization or representative fails or refuses to cooperate with
the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder.

That it will submit reports as required by the lllinois Department of Human Rights Rules
and Regulations, furnish all relevant information as may from time to time be requested
by the lllinois Department of Human Rights or IDOT, and in all respects comply with the
lllinois Human Rights Act and the lllinois Department of Human Rights Rules and
Regulations.

That it will permit access to all relevant books, records, accounts and work sites by
personnel of IDOT and the lllinois Department of Human Rights for purposes of
investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.
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7. That it will include verbatim or by reference the provisions of this clause in every
subcontract it awards under which any portion of the contract obligations are undertaken
or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by subcontractors; and further it will
promptly notify IDOT and the lllinois Department of Human Rights in the event any
subcontractor fails or refuses to comply with these provisions. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.”

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011 Revised: November 1, 2014

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).

according to Article 1004.01 and the following.
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The aggregate shall be

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination ¥':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination *:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination ¥:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50 Surface

Allowed Alone or in Combination ¥:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination ¥
High ESAL :_Le_\éeélng Binder Crushed Gravel
' Carbonate Crushed Stone (other than
SMA Limestone)?
. Crystalline Crushed Stone
Ndesign 50
Surface Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag‘”
Crushed Concrete”
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other than
Dolomite
75% Limestone Crushed Slag (ACBF)
or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination *:
High ESAL IL-9.5 Crushed Gravel
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete”
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any  Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or
Crystalline  Crushed
Stone
75% Crushed Gravel | Crushed Sandstone,
or Crushed Concrete® | Crystalline  Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
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Use Mixture Aggregates Allowed
HMA F Surface Allowed Alone or in Combination ¥:
High ESAL IL-9.5

Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

With...

50% Crushed Gravel,
Crushed Concrete®, or
Dolomite?

Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or

Crystalline  Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

HOT-MIX ASPHALT -
REQUIREMENTS (BDE)
Effective: November 1, 2013

MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
Revised: November 1, 2014

Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications
to read:

“The minimum compacted thickness of each lift shall be according to Article 406.06(d).”

Delete the minimum compacted lift thickness table in Article 312.05 of the Standard
Specifications.

Revise the second paragraph of Article 355.02 of the Standard Specifications to read:
“The mixture composition used shall be IL-19.0.”
Revise Article 355.05(a) of the Standard Specifications to read:

“(a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.”
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Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard
Specifications to read:

“Leveling Binder
Nominal, Compacted, Leveling Mixture Composition
Binder Thickness, in. (mm)
<11/4(32) IL-4.75, IL-9.5, or IL-9.5L
>11/4to 2 (32 to 50) IL-9.5 or IL-9.5L

The density requirements of Article 406.07(c) shall apply for leveling binder, machine
method, when the nominal compacted thickness is: 3/4in. (19 mm) or greater for
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.”

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
IL-9.5, IL-9.5L 11/4 (32)
SMA-12.5 2 (51)
IL-19.0, IL-19.0L 21/4 (57)

Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read:
“Test strip mixture will be evaluated at the contract unit price according to the following.”
Revise Article 406.14(a) of the Standard Specifications to read:

“(a) If the HMA placed during the initial test strip is determined to be acceptable the mixture
will be paid for at the contract unit price.”

Revise Article 406.14(b) of the Standard Specifications to read:

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF according to the Department’s test
results, the mixture will not be paid for and shall be removed at the Contractor’s
expense. An additional test strip shall be constructed and the mixture will be paid for in
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits
of the JMF.”
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Revise Article 406.14(c) of the Standard Specifications to read:

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF according to the Department’s test
results, the mixture shall be removed. Removal will be paid according to Article 109.04.
This initial mixture will be paid for at the contract unit price. An additional test strip shall
be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0
percent air voids and within the individual control limits of the JMF.”

Delete Article 406.14(d) of the Standard Specifications.

Delete Article 406.14(e) of the Standard Specifications.

Delete the last sentence of Article 407.06(c) of the Standard Specifications.
Revise Note 2. of Article 442.02 of the Standard Specifications to read:

“Note 2. The mixture composition of the HMA used shall be IL-19.0 binder, designed with
the same Ndesign as that specified for the mainline pavement.”

Delete the second paragraph of Article 482.02 of the Standard Specifications.

Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications
to read:

“When the mainline HMA binder and surface course mixture option is used on resurfacing
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with
the adjacent traffic lane for both the binder and surface courses.”

Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 5in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture
meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”

Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard
Specifications to read:

“The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture

meeting the requirements of Section 1030 and compacted to a density of not less than
90 percent of the theoretical density.”
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Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22. The fine aggregate gradation for SMA shall be FA/FM 20.

For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the
required fine aggregate fraction shall consist of either stone sand, slag sand, or steel
slag meeting the FA 20 gradation.

For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least
67 percent manufactured sand meeting FA 20 or FA 22 gradation. For mixture IL-19.0,
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent
manufactured sand meeting FA 20 or FA 22 gradation. The manufactured sand shall be
stone sand, slag sand, steel slag sand, or combinations thereof.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

Remove footnote 3/ from the tables and at the end of the tables in Article 1004.01(c) of the
Standard Specifications.

Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard
Specifications.

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, & 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 "
IL-9.5 CA 16 and/or CA 13
CA 16
HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16
Stabilized Subbase
or Shoulders

1/ CA 16 or CA 13 may be blended with the gradations listed.”
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Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

0= . PRSPPI Article/Section
(@) Coarse AQAregate ........ococuiiiiiiiie e 1004.03
(D) FINE AQQIEJALE ....ueeeeiii e e e e e e e e e e e e e e e e e e e e e e e e e eaaaeas 1003.03
(C) RAP MALEIIAI ...ttt e e e et e e e e e e 1031
(o DY L T=T = 1 1= PP PPPP O PPPPPPPPR 1011
(8) Hydrated LIME .......uececc e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) .........ouiiiiiiiiiiii e 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lIllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

”»

Technologies”.
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING)
Sieve IL-19.0 mm SMA 12.5¥ IL-9.5 mm IL-4.75 mm
Size min max min max min max min max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 100 100
1/2'in.
(12.5 mm) 75 89 90 99 100 100
3/8in.
(9.5 mm) 50 85 90 100 100
#4
(4.75 mm) 40 60 20 40 32 69 90 100
#8 5/ 2/
(2.36 mm) 26 42 16 24 32 52 70 90
#16
(1.18 mm) 15 30 10 32 50 65
#50
(300 pm) 6 15 4 15 15 30
#100
(150 pm) 4 9 3 10 10 18
#200 3/
(75 um) 3 6 8.0 11.0 4 6 7 9
Ratio 3
Dust/Asphalt 1.0 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.

4/ The maximum percent passing the #635 (20 um) sieve shall be < 3 percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted above 24 percent.”

Delete Article 1030.04(a)(3) of the Standard Specifications.

Delete Article 1030.04(a)(4) of the Standard Specifications.
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Revise the table in Article 1030.04(b)(1) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled with
(VMA), Asphalt Binder
% minimum (VFA),
Ndesign | IL-19.0 IL-9.5 IL-4.75" %
50 18.5 65-787
70 13.5 15.0
% 65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 76-83 percent”

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
Low ESAL
Mixture Design Design VMA (Voids | VFA (Voids
Composition | Compactive | Air Voids in the Filled with
Effort Target % Mineral Asphalt
Aggregate), Binder),
% min. %
IL-9.5L Npes =30 4.0 15.0 65-78
IL-19.0L Npes =30 4.0 13.5 N/A”

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.

ESALs | Ndesign | Design | Voids inthe | Voids Filled
(million) Air Voids Mineral with Asphalt
Target % | Aggregate (VFA), %
(VMA),
% min.
<10 50 4.0 16.0 75—-80
>10 80 4.0 17.0 75 -80"

Delete Article 1030.04(b)(4) of the Standard Specifications.

Delete Article 1030.04(b)(5) from the Supplemental Specifications.
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests Test Method
See Manual of
“Parameter High ESAL Mixture Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | lllinois

oven test on the mix | Procedure
per half day of
production

% passing sieves:
1/2in. (12.5 mm), Note 3.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pm)
No. 200 (75 pm)

Asphalt Binder
Content by Ignition | 1 per half day of | lllinois-Modified
Oven production AASHTO T 308
Note 1.
VMA Day'’s production lllinois-Modified

> 1200 tons: AASHTO R 35
Note 2.

1 per half day of

production

Day’s production

<1200 tons:

1 per half day of

production for first

2 days and 1 per

day thereafter (first

sample of the day)
Air Voids Day’s production

21200 tons:
Bulk Specific lllinois-Modified
Gravity 1 per half day of | AASHTO T 312
of Gyratory Sample | production
Note 4. Day’s production

<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production

Maximum Specific | = 1200 tons: lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
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Note 1. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 2. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 3. The Engineer reserves the right to require additional hot bin gradations
for batch plants if control problems are evident.

Note 4. The WMA compaction temperature for mixture volumetric testing shall
be 270 £ 5 °F (132 = 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 £ 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature, it shall be reheated to standard HMA compaction
temperatures.”

Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read:

“Parameter High ESAL Mixture
Low ESAL Mixture
Ratio
Dust/Asphalt Binder 0.6t01.2
Moisture 0.3 %”
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Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read:
“(4) Control Limits. Target values shall be determined by applying adjustment factors to

the AJMF where applicable. The target values shall be plotted on the control charts
within the following control limits.

CONTROL LIMITS
High ESAL SMA IL-4.75
Low ESAL
Parameter Individual Moving |Individual Moving |Individual | Moving
Test Avg. of 4 Test Avg. of 4 Test Avg. of 4
% Passing:
1/2'in. (12.5 mm) +6 % 4% 6 % +4 %
3/8 in. (9.5mm) +4 % +3 %
No. 4 (4.75 mm) 5% +4 % 5% 4%
No. 8 (2.36 mm) +5% +3 % 4% 2%
No. 16 (1.18 mm) 4% £2% +4 % +3%
No. 30 (600 ym) 4% +25% 4% +25%
Total Dust Content | | 4 5o +10°9 +15¢9 +10°9
No. 200 (75 ym) £+1.5% £1.0% +15% | £1.0%
Asphalt Binder | 0.3 % +0.2% +0.2% +0.1% +0.3% +0.2%
Content
Voids £+1.2% £1.0% £12% +1.0% +12% | £1.0%
VMA 07%? | -05%% | -07%% | -05%% | -07%% | -05%7

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement

DENSITY CONTROL LIMITS

Mixture Composition Parameter Individual Test
IL-4.75 Ndesign = 50 93.0-97.4%"
IL-9.5 Ndesign = 90 92.0-96.0%
IL-9.5,IL-9.5L Ndesign < 90 925-97.4%
IL-19.0 Ndesign = 90 93.0-96.0 %
IL-19.0, IL-19.0L Ndesign < 90 93.07-97.4 %
SMA Ndesign = 50 & 80 93.5-974%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear
gauge.

2/ 92.0 % when placed as first lift on an unimproved subgrade.”
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Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read:

“‘CONTROL CHART
REQUIREMENTS

High ESAL,
Low ESAL, SMA
& IL-4.75

Gradation V¥

% Passing Sieves:
1/2 in. (12.5 mm) %
No. 4 (4.75 mm)
No. 8 (2.36 mm)
No. 30 (600 ym)

Total Dust Content "

No. 200 (75 pm)

Asphalt Binder Content

Bulk Specific Gravity

Maximum Specific
Gravity of Mixture

Voids

Density

VMA

1/ Based on washed ignition oven.

2/ Does not apply to IL-4.75.

3/ SMA also requires the 3/8 in. (9.5 mm) sieve.”
Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications.
Delete Article 1030.06(b) of the Standard Specifications.

Delete Article 1102.01(e) of the Standard Specifications.

HOT-MIX ASPHALT — MIXTURE DESIGN VERIFICATION AND PRODUCTION (BDE)
Effective: November 1, 2013

Revised: November 1, 2014

Description. This special provision provides the requirements for Hamburg Wheel and tensile
strength testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA)
mixes during mix design verification and production. This special provision also provides the
plant requirements for hydrated lime addition systems used in the production of High ESAL, IL-

4.75, and SMA mixes.

Mix Design Testing.

Article 1030.04 of the Standard Specifications:

AASHTO T 324

AASHTO T 283

Hamburg Wheel Test

Tensile Strength Test
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Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (lllinois Modified AASHTO T 324) and the Tensile Strength
Test (lllinois Modified AASHTO T 283). The Department will perform a verification test
on gyratory specimens compacted by the Contractor. If the mix fails the Department’s
verification test, the Contractor shall make necessary changes to the mix and provide
passing Hamburg Wheel and tensile strength test results from a private lab. The
Department will verify the passing results.

All new and renewal mix designs shall meet the following requirements for verification
testing.

(1) Hamburg Wheel Test Criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the mix requirements table of the plans.

llinois Modified AASHTO T 324 Requirements "

PG Grade Number of Passes
PG 58-xx (or lower) 5,000

PG 64-xx 7,500

PG 70-xx 15,000
PG 76-xx (or higher) 20,000

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 £ 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 60 psi (415 kPa) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip will be required at the beginning of HMA production for each mixture with
a quantity of 3000 tons (2750 metric tons) or more according to the Manual of Test
Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable. These correction factors shall be determined from
previous experience. The target values, when approved by the Engineer, shall be used
to control HMA production. Plant settings and control charts shall be set according to
target values.
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Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable. After any JMF adjustment, the
JMF shall become the Adjusted Job Mix Formula (AJMF). Upon completion of the first
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the
JMF has been adjusted. If an adjustment/plant change is made, the Engineer may
require a new test strip to be constructed. If the HMA placed during the initial test strip is
determined to be unacceptable to remain in place by the Engineer, it shall be removed
and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter Adjustment
1/2in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 pym) *

No. 200 (75 pym) *
Asphalt Binder +0.3%
Content

* In no case shall the target for the amount passing be greater than the JMF.

Any adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include additional material sufficient for
the Department to conduct Hamburg Wheel testing according to lllinois Modified
AASHTO T324 (approximately 60 Ib (27 kg) total).

The Contractor shall immediately cease production upon notification by the Engineer of
failing Hamburg Wheel test. All prior produced material may be paved out provided all
other mixture criteria is being met. No additional mixture shall be produced until the
Engineer receives passing Hamburg Wheel tests.

The Department may conduct additional Hamburg Wheel tests on production material as
determined by the Engineer.”

Revise the title of Article 1030.06(b) of the Standard Specifications to read:
“(b) Low ESAL Mixtures.”

System for Hydrated Lime Addition. Revise the fourth sentence of the third paragraph of
Article 1030.04(c) of the Standard Specifications to read:

“The method of application shall be according to Article 1102.01(a)(10).”
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Replace the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and feeder
system shall be provided to store and accurately proportion the lime onto the aggregate
either as a slurry, as dry lime applied to damp aggregates, or as dry lime injected onto the
hot aggregates prior to adding the liquid asphalt cement. If the hydrated lime is added either
as a slurry or as dry lime on damp aggregates, the lime and aggregates shall be mixed by a
power driven pugmill to provide a uniform coating of the lime prior to entering the dryer. If
dry hydrated lime is added to the hot dry aggregates in a dryer-drum plant, the lime shall be
added in such a manner that the lime will not become entrained into the air stream of the
dryer-drum and that thorough dry mixing shall occur prior to the injection point of the liquid
asphalt. When a batch plant is used, the hydrated lime shall be added to the mixture in the
weigh hopper or as approved by the Engineer.”

Basis of Payment. Replace the seventh paragraph of Article 406.14 of the Standard
Specifications with the following:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing
and introducing anti-stripping additives in the HMA will not be paid for separately, but shall
be considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the
HMA will not be paid for separately, but shall be considered as included in the contract unit
price of the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”

PAVEMENT MARKING BLACKOUT TAPE (BDE)
Effective: November 1, 2014

Revise the fourth paragraph of Article 701.04 of the Standard Specifications to read:

“The traffic control shall remain in place only as long as needed and shall be removed when
directed by the Engineer. Signs that do not apply to current conditions shall be removed,
covered, or turned from the view of motorists. All existing pavement markings which conflict
with the revised traffic pattern shall be removed according to Section 783 or when specified,
temporarily covered with pavement marking blackout tape. The width of blackout tape shall be
at least 1 in. (25 mm) wider than the width of the pavement marking being covered. The
removing or covering of existing markings shall be scheduled immediately to facilitate the
revised traffic pattern. If darkness or inclement weather prohibits the removal or covering
operations, such operations shall be resumed the next morning or when weather permits.”
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Revise Article 701.19(f) of the Standard Specifications to read:

“(f) Removal of existing pavement markings and raised reflective pavement markers will be
measured for payment according to Article 783.05. Temporary covering of existing
pavement markings with blackout tape will be measured for payment in feet (meters) in
place. Removal of blackout tape will be measured for payment in square feet (square
meters).”

Revise Article 701.20(j) of the Standard Specifications to read:

“(j) Removal of existing pavement markings and raised reflective pavement markers will be
paid for according to Article 783.06. Temporary covering of existing pavement markings
with blackout tape will be paid for at the contract unit price per foot for PAVEMENT
MARKING BLACKOUT TAPE, of the line width specified.” Removal of blackout tape will
be paid for as work zone pavement marking removal according to Article 703.07.”

Revise the first two paragraphs of Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tape. White or yellow marking tape shall consist of glass
spheres of high optical quality embedded into a binder on a suitable backing that is precoated
with a pressure sensitive adhesive. The spheres shall be of uniform gradation and distributed
evenly over the surface of the tape. Blackout marking tape shall be a Type Ill tape consisting of
a matte black, non-reflective, patterned surface that is precoated with a pressure sensitive
adhesive. The surface of the blackout pavement marking tape shall provide a minimum skid
resistance value of 45 BPN when tested according to ASTM E 303-74.

The material shall be white, yellow, or matte black as specified. White and yellow colors
shall conform closely to Federal color tolerances for pavement marking paint.”

Revise the second table of Article 1095.06 to read:

“Test Type | Type llI
White Yellow White Yellow Blackout
Initial Thickness, 65 (1.65) "
mils (mm) 20 (0.51) | 20 (0.51) | 20 (0.51) | 20 (0.51) 10 (0.25) o
Durability (cycles) 5,000 5,000 1,500 1,500 1,500
Notes:

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.”
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the ftraffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012 Revise: January 2, 2015

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
93 percent passing the #4 (4.75 mm) sieve based on a dry shake gradation. RAS shall
be uniform in gradation and asphalt binder content and shall meet the testing
requirements specified herein. In addition, RAS shall meet the following Type 1 or
Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(@)

RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile
after the pile has been sealed. Stockpiles shall be sufficiently separated to prevent
intermingling at the base. Stockpiles shall be identified by signs indicating the type as
listed below (i.e. “‘Homogeneous Surface”).
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Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1)

)

(4)

Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate
and may represent more than one aggregate type and/or quality but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm)
and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such that
100 percent of the RAP shall pass the sieve size specified below for the mix into
which the FRAP will be incorporated.

Mixture FRAP will be used in: | Sieve Size that 100% of FRAP
Shall Pass
IL-25.0 2in. (50 mm)
IL-19.0 11/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures and represent: 1) the same aggregate quality,
but shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogenous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
HMA (High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. This RAP may have an inconsistent gradation and/or
asphalt binder content prior to processing. All conglomerate RAP shall be processed
prior to testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller
screen. Conglomerate RAP stockpiles shall not contain steel slag.

Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from Class I, HMA (High or Low ESAL), or "All Other’ (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed
or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile

categories listed above shall be classified as “Non-Quality”.
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RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be
permitted to improve workability. The sand shall be “B Quality” or better from an
approved Aggregate Gradation Control System source. The sand shall be accounted for
in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a)

RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall
be run at the minimum frequency of one sample per 500 tons (450 metric tons) for
the first 2000tons (1800 metrictons) and one sample per 2000 tons
(1800 metric tons) thereafter. A minimum of five tests shall be required for stockpiles
less than 4000 tons (3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.
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(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and
tested during stockpiling according to lllinois Department of Transportation Policy
Memorandum, “Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton),
five-sample/test stockpile has been established it shall be sealed. Additional incoming
RAS or RAS blended with manufactured sand shall be stockpiled in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in
accordance with the QC Plan, the Contractor shall obtain and make available all of the
test results from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled
and averaged for asphalt binder content and gradation and, when applicable Gmn.
Individual extraction test results, when compared to the averages, will be accepted if
within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2 in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5 %
No. 200 (75 ym) +2.0 % +4.0%
Asphalt Binder +04%" +0.5 %
Grmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.
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If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the
RAP/FRAP representing the failing tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”".

Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the
test results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when
compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are
out of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent
by weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall
not be used in Department projects. All test data and acceptance ranges shall be sent
to the District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a)

RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.
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(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50Ib (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
Illinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be a Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use
in HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in
which the coarse aggregate is Class B quality or better. RAP/FRAP from
Conglomerate stockpiles shall be considered equivalent to limestone for frictional
considerations. Known frictional contributions from plus #4 (4.75 mm) homogeneous
RAP and FRAP stockpiles will be accounted for in meeting frictional requirements in
the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders
and stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not
exceed the amounts indicated in Article 1031.06(c)(1) below for a given N Design.
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(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of
the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures " ? RAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the RAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28). If warm
mix asphalt (WMA) technology is utilized, and production temperatures do not
exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e.
26 percent RAP/RAS ABR would require a virgin asphalt binder grade of PG64-
22 to be reduced to a PG58-28).
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS,
the percentage of virgin asphalt binder replacement shall not exceed the amounts
listed in the FRAP/RAS table listed below for the given N design.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA 1|\//Ii2>/(tures FRAP/RAS Maximum ABR %
Ndesign Binder/Leveling Surface Polymer Modified *#
Binder
30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10
105 40 30 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the FRAP/RAS ABR
shall not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28).
If warm mix asphalt (WMA) technology is utilized, and production temperatures do
not exceed 275 °F (135 °C) the high and low virgin asphalt binder grades shall each
be reduced by one grade when FRAP/RAS ABR exceeds 25 percent (i.e. 26 percent
ABR would require a virgin asphalt binder grade of PG64-22 to be reduced to a
PG58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP stockpiles are tested and found that no more than
20 percent of the results, as defined under “Testing” herein, are outside of the control
tolerances set for the original RAP/FRAP stockpile and HMA mix design, and meets all
of the requirements herein, the additional RAP/FRAP stockpiles may be used in the
original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes.
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1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(a)

(c)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable
of automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.
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g. Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

h. Aggregate and RAP/FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and
RAP/FRAP are printed in wet condition.)

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).
e. RAP/FRAP/RAS weight to the nearest pound (kilogram).
f.  Virgin asphalt binder weight to the nearest pound (kilogram).

g. Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course (temporary access entrances only) and aggregate wedge
shoulders Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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TEMPORARY CONCRETE BARRIER (BDE)
Effective: January 1, 2015 Revised: July 1, 2015
Revise Article 704.02 of the Standard Specifications to read:

“704.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Precast Temporary Concrete Barrier ... 1042
(b) ReIiNfOrcemMENE BArS ..........uuiiiiieeccceceeeee e 1006.10(a)
(c) Connecting Pins and Anchor Pins (Note 1)
(d) Connecting Loop Bars (Note 2)
(e) Packaged Rapid Hardening Mortar or CONCrete ..........ccccvvuiveuiiieiiieiiinnnns 1018

Note 1. Connecting Pins and Anchor Pins shall be according to the requirements of
ASTM F 1554 Grade 36 (Grade 250).

Note 2. Connecting loop bars shall be smooth bars according to the requirements of
ASTM A 36 (A 36M).”

Revise Article 704.04 of the Standard Specifications to read:

“704.04 Installation. The barriers shall be seated on bare, clean pavement or paved
shoulder and connected together in a smooth, continuous line at the locations provided by the
Engineer.

Except on bridge decks, or where alternate anchoring details are shown on the plans, the
barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder
using six anchor pins and protected with an impact attenuator as shown on the plans. When
pinning of additional barrier units within the installation is specified, three anchor pins shall be
installed in the traffic side holes of the required barriers.

Where both pinned and unpinned barrier units are used in a continuous installation, a
transition shall be provided between them. The transition from pinned to unpinned barrier shall
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond
the pinned section and one anchor pin installed in the middle hole on the traffic side of the
second barrier beyond the pinned section. The third barrier beyond the pinned section shall
then be unpinned.

Barriers located on bridge decks shall be restrained as shown on the plans. Anchor pins
shall not be installed through bridge decks, unless otherwise noted.

Barriers or attachments damaged during transportation or handling, or by traffic during the

life of the installation, shall be repaired or replaced. The Engineer will be the sole judge in
determining which units or attachments require repair or replacement.
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The barriers shall be removed when no longer required by the contract. After removal, all
anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or
concrete. Only enough water to permit placement and consolidation by rodding shall be used
and the material shall be struck-off flush.”

Add the following after the first paragraph of Article 704.05 of the Standard Specifications:

“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,
will be measured for payment as each, per anchor pin installed.”

Add the following after the second paragraph of Article 704.06 of the Standard Specifications:

“Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation,
will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE
BARRIER.”

TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’'s equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 3. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)
Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllinois Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.
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The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 3. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsible IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2014

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

158



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
1 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks

hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

159



FAP Route 304 (IL 100/16)
Project ACNHPP-0304(047)
Section 266 BR-1

Greene County

Contract No. 76H06

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: July 1, 2015

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPI,, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P NasNaNa NNt

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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JOE PAGE BRIDGE COORDINATION

The Joe Page Bridge (SN 031-0001) carries IL 16/IL 100 over the lllinois River at Hardin, IL.
The bridge touches down in the Village of Harding in Calhoun County on the west bank of the
river, and Greene County on the east bank of the river. The structure consists of seven simple
spans through truss units and one moveable vertical lift simple span through truss.

The vertical lift span is raised periodically throughout the day to allow vessels to pass under the
Joe Page Bridge. It is estimated the lift span will be raised between 0-12 times per day
depending upon river traffic. River conditions and the seasons of the year are some of the
factors that determine the amount of traffic on the lllinois River.

Bridge Tenders operate the lift span upon receiving notification from vessels on the river.
Depending upon when the vessel notify the tender, the tender usually has 5 minutes or less of
advance notice to lift the span for the vessel.

It takes approximately 8 minutes for the tenders to stop roadway traffic and fully raise the lift
span. It takes approximately 9 minutes to fully lower the lift span and restore roadway ftraffic.
The amount of time the lift span is fully raised depends on the speed of the vessel and if more
than one vessel will be passing under the Joe Page Bridge.

For additional river traffic information, the Contractor can also monitor the following web site:

http://www.marinetraffic.com/en/ais/home/centerx:-91/centery:39/zoom:10

When the Contractor’'s work affects the operation of the lift span, it will be the Contractor’s
responsibility to provide coordination with the Bridge Tenders for the lifting and lowering of the
lift span for river traffic. Unless previously coordinated by the Contractor, the vessels on the
river shall not be delayed and shall have priority over the Contractor’'s work and operation. No
additional payments will be made for this work, and shall be included in the cost of the contract.
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BRIDGE INSPECTION

The annual bridge inspection for the Joe Page Bridge is schedule to take place every year in
October for two weeks. During the inspection period, the following will apply unless otherwise
directed by the Engineer:

e The Contractor shall not perform any work during the annual inspection.

e The Contractor shall remove all of their equipment and personnel from the structure
which allows the inspectors full access to the structure.

e The Contractor may leave in place for the use of the inspectors any type of temporary
work platform erected by the Contractor.

o If approved by the inspectors, any type of traffic control may remain in place for the use
of the inspectors.

Additional information about the annual inspection of the Joe Page Bridge can be obtained by
contacting the following:

Tim Krumm
District 8 Bridge Maintenance Engineer
618-346-3258

No additional payments will be made for this work, and this work shall be included in the cost of
the contract.

LIFT SPAN BALANCING
Effective: February 2, 2016

This work consists of monitoring and balancing the load between span 2 (lift span) and the
existing concrete counterweights before (initial balance), during, and after (final balance) the
rehabilitation of the lift span and the protection of the drive components for the lift span. This
work shall be performed as stated in the plans and described in these specifications.

General Requirements

The Contractor shall submit details of his/her load monitoring and balancing procedure to the
Engineer for review and approval. The submittal shall address methods of establishing the
initial load balance between the lift span and concrete counterweights prior to commencing
construction and methods for measuring and adjusting the balance after construction. A
procedure for monitoring the balance between the lift span and concrete counterweights during
construction shall also be included in the submittal.
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Balancing Procedures and Requirements

Initial State of Balance

The initial state of balance between the lift span and the concrete counterweights shall be
determined prior to commencing work on the lift span. The Contractor shall submit a proposed
calibrated method for determining the balance to the Engineer for review and approval.
Approved methods of determining the balance are by motor amperage, strain gages,
piezoelectric load transducers, hydraulic pressure devices, or extensometers and are described
in the following text. Additional methods of determining the balance may be proposed and shall
be subject to approval by the Engineer.

1. Strain gages and other sensors. The Contractor may determine load distributions by the
following: (a) mount strain gages on the east and west line shafting to record torsional strain
to each tower, or (b) strain gages may be mounted on the wire rope sockets, or (c) load cells
on the anchorages, or (d) extensometers on the wire ropes. The Contractor shall advise
and submit for approval which measurement methods shall be employed or needed.
Microstrains shall be recorded on a strip chart or digital data acquisition system along with
height indication for three complete lift cycles. Torsional microstrain shall be converted to
torque to each drive pinion. Load cells reading the forces at each of the four corners of the
span shall be recorded, and any gaps between corners and bearing supports shall be noted.
If extensometers are used, the differential strain in the ropes shall be recorded. Span
imbalance for each end of the lift span shall be determined. Initial balancing shall establish
the existing baseline balance for use in a balance spreadsheet.

2. Main drive motor amperage. Motor amperage shall be simultaneously recorded with strain
gages or any of the other measurement methods selected. Motor amperage shall only be
recorded when the span is movable. Since there is only one drive motor on this bridge, the
power distribution shall be assumed as equal per side. Use of strain gages and other load
monitoring on shafts and ropes shall confirm whether this assumption has validity within
+200 Ibs. When the bridge span is movable, the change in motor amperage shall be noted
on the weight spread sheet to verify the accuracy of calculations and change in weight
distribution. Changes shall be tracked from initial pre-construction conditions to throughout
the entire duration of the work on the lift span, when applicable. The motor amperage, upon
final completion of the work, shall be furnished to the Engineer upon acceptance.

For informational purposes only, it is estimated that the balance between the lift span and the
concrete counterweights is currently span heavy by approximately 2,000 to 3,000 Ibs at each
end of the span (1,000 to 1,500 Ibs at each corner/bearing). Actual condition shall be
determined using the testing procedures previously described.
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State of Balance During Construction

The Contractor shall develop and maintain a spreadsheet that will track, throughout the duration
of the construction phase, the lateral and longitudinal center of gravity locations, relative to the
bridge centerline, as items are added or subtracted to the lift span. Items include any and all
components subsequent to the replacement of the floor system or rehabilitation of the bridge
tender's house and access walk within the limits of the lift span. The Contractor shall be
responsible for accurately determining the weight of all components being added or removed to
the lift span. For objects whose weight is unknown, an accurate dial crane with gradations of at
least 1% full scale, or an approved platform electronic scale, shall be located onsite to weigh
such components, temporary weights, heavy equipment or machinery. The spreadsheet shall
reflect the actual work plan, and shall be updated daily. Temporary adjustments shall be made
to maintain an acceptable balance condition at all times as indicated by the S.E. The
Contractor shall provide, install and remove temporary balance materials as needed. Copies of
the daily balance sheet report shall be made available to the S.E. for verification of stability and
balance each day after any weight distribution has been affected. The spreadsheet shall be
made available to the Engineer at any time upon request.

At any time during construction, the Engineer may require the Contractor to provide additional
measures in order to furnish an added degree of safety. Neither added precautions nor the
failure of the Engineer to order additional protection will in any way relive the Contractor of sole
responsibility for the safety of lives, equipment, and the structure.

Proper balance between the lift span and the concrete counterweights shall be maintained
when the lift span is moveable during construction. Proper balance is defined as the initial state
of balance as determined prior to commencing construction. Temporary adjustments shall be
made as required to achieve the proper balance. The Contractor shall provide proof to the
Engineer that proper balance between the lift span and concrete counterweights has been
established prior to operating the lift span.

Final State of Balance

At the end of construction on the lift span, the balance between the lift span and concrete
counterweights shall be calibrated using the procedures and tests previously described for
establishing the initial state of balance prior to commencing construction. To overcome the
coefficient of friction of the sheave bearings, the final state of balance shall be span heavy.
Each end of the lift span shall be 2,000 to 3,000 Ibs heavier than the adjacent counterweight
resulting in a net reaction at each of the lift span corners/bearings of 1,000 to 1,500 Ibs.
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The reaction at each corners/bearing shall be measured simultaneously with the span in a free-
float condition and the motor brakes disengaged. The Contractor shall add to or subtract weight
from the lift span or concrete counterweights to achieve the desired final balance. Each time
the weight is adjusted, calibrated tests shall be performed to establish the balance between the
lift span and the concrete counterweights. A test shall constitute three entire cycles of raising
and lowering the lift span. The system is considered balanced once the reactions at the
corners/bearings are within the previously mentioned tolerance and the motor amperage is
within reason of that recorded during the test to establish the initial state of balance. All testing,
data analysis, and weight adjustments shall be formally documented and submitted to the
Engineer for review and approval.

Any additional weight that must be provided to the existing system for proper balance is subject
to approval of the Engineer. Details of the weight including material, size, and method of
attachment to the existing structure shall be provided prior to commencing final balancing. Any
existing concrete adjustment blocks removed from the pocket of the concrete counterweight for
the final balancing shall remain the property of the Department.

Protection of Drive Components

To prevent damage to the drive components and racks for the lift span, the machinery shall be
decoupled at the coupling connections between the speed reducers and the drive shafting. The
decoupling shall take place after the lift span has been secured in the suspended position and
prior to commencing any construction. The machinery shall be recoupled only after completion
of construction on the lift span. Any removed bolts shall be replaced with new galvanized High
Strength bolts pre AASHTO M164 when recoupling.

Basis of Payment
This work will be paid for at the contract bid price of lump sum for SPAN BALANCE. This price

shall include all labor, equipment, and materials necessary to satisfactorily complete the work in
accordance with the plans and specifications.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such

48

contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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