



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 19, 2021

SUBJECT FAU Route 1319 (Ballard Road)
Project STP-6NJ1(425)
Section 2020-140-RS&SW
Cook County
Contract No. 62M18
Item No. 76, March 5, 2021 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions
2. Revised page 118 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 71
HOT MIX ASPHALT – QUALITY CONTROL FOR PERFORMANCE (BDE)..... 75
MOBILIZATION (BDE) 80
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 81
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 82
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 92
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 104
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 105
TEMPORARY PAVEMENT MARKING (BDE)..... 105
TRAFFIC CONTROL DEVICES - CONES (BDE)..... 108
TRAINING SPECIAL PROVISIONS (BDE) 109
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION..... 111
WARM MIX ASPHALT (BDE) 114
WEEKLY DBE TRUCKING REPORTS (BDE)..... 115
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 116
WORKING DAYS (BDE) 118
WORK RESTRICTION..... 118

Revised 2/19/21

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 50 working days.

WORK RESTRICTION

The Contractor shall complete all contract items pertaining to patching, resurfacing and curb ramp construction east of Knight Avenue (Sta. 99+50) prior to beginning any work to the west. Resurfacing work shall be omitted from Sta. 107+03 to Sta. 107+80. This corresponds to the area of pavement replacement on concurrent IDOT project, Contract No. 62J27.

Revised 2/19/21