

February 18, 2021

SUBJECT FAU Route 1319 (Ballard Road) Section 2019-050-T Cook County Contract No. 62J27 Item No. 169, March 5, 2021 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised Page iii of Table Contents of the Special Provisions.
- 2. Added Page 162 to Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

d.

Jack A. Elston, P.E. Bureau Chief, Design and Environment

MTS

## FAU Route 1319 (Ballard Road) Section 2019-050-T Cook County Contract No. 62J27

TRAFFIC CONTROL DEVICES - CONES (BDE)	155
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION	155
WARM MIX ASPHALT (BDE)	158
WEEKLY DBE TRUCKING REPORTS (BDE)	159
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	160
CONTRACTOR COOPERATION	162

Revised 2-18-2021

## CONTRACTOR COOPERATION

Other separate contracts may be under construction during the duration of this Contract and within the limits of this Contract. Such contracts include, but are not limited to the following:

Contract 62M18 – Smart Overlay on Ballard Road from Rand Road to Greenwood Avenue

The Contractor will be governed by Article 105.08 of the Standard Specifications.

The Contractor will coordinate proposed project start dates and the sequence of construction with the Engineer and other Contractors to develop a practical schedule that aligns with the scheduled work of other contracts.

No additional compensation will be allowed for the above requirements, any delays, or any inconvenience resulting from the activities of other contractors.

Revised 2-18-2021