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Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to the
requirements of this specification. Working platforms and containment materials that are used
shall be firm and stable and platforms shall be designed to support the workers, inspectors, spent
surface preparation media (e.g., abrasives), and equipment during all phases of surface
preparation and painting. Platforms, cables, and other supporting structures shall be designed
according to OSHA regulations. [f the containment needs to be attached to the structure, the
containment shall be attached by bolting, clamping, or similar means. Welding or drilling into the
structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge.

When directed in the contract plans, the Contractor shall submit calculations and drawings, signed
and sealed by a Structural Engineer licensed in the state of lllinois, that assure the structural
integrity of the bridge under the live and dead loads imposed, including the design wind loading.

When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In the
case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The Contractor
shall include plans for assuring that navigation lighting is not obscured, or if it is obscured, that
temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) and will be
utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the Contractor
from the responsibility for the safety of the working platforms and containment. After the work
platforms and containment materials are erected additional measures may be needed to ensure
worker safety according to OSHA regulations. The Contractor shall institute such measures at
no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:
e The containment system shall confine emissions of dust and debris to the property line.

e The containment systems shall comply with the specified SSPC Guide 6 classifications, as
applicable, as presented in Table 1 for the method of paint removal utilized.

The Contractor shall take appropriate action to avoid personnel injury or damage to the structure
from the installation and use of the containment system. If the Engineer determines that there is
the potential for structural damage caused by the installed containment system, the Contractor
shall take appropriate action to correct the situation.
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The containment systems shall also meet the following requirements:

a)

f)

Dry Abrasive Blast Cleaning - (SSPC Class 2A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces. Flapping edges of containment materials are prohibited and the integrity of all
containment materials shall be maintained for the duration of the project. When the location
of the work on the bridge, or over lane closures permit, the blast enclosure shall extend a
minimum of 3 ft (1 m) beyond the limits of surface preparation to allow the workers to blast
away from, rather than into the seam between the containment and the structure.

Vacuum Blast Cleaning

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling the
abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives and
provide a closed system containment during blasting. The removed coating, mill scale, and
corrosion shall be separated from the abrasive, and stored for disposal. No additional
containment is required but escaping abrasive, paint chips, and debris shall be cleaned from
the work area at the end of each day.

Power Tool Cleaning (SSPC-Class 3P)

The Contractor shall use containment materials (e.g., tarpaulins) to capture removed paint
chips, rust, mill scale and other debris.

Vacuum-Shrouded Power Tool Cleaning/Hand Tool Cleaning

The Contractor shall utilize hand tools or power tools equipped with vacuums and High
Efficiency Particulate Air (HEPA) filters. No additional containment is required but escaping
and paint chips and debris shall be cleaned from the work area at the end of each day.

Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint
(SSPC Class 4W)

Water jetting or wet abrasive blast cleaning for the purpose of removing paint and surface
debris shall be conducted within a containment designed, installed, and maintained in order
to capture paint chips and debris. Collection of the water is not required. Mesh containment
materials that capture paint chips and debris while allowing the water to pass through shall
have openings a maximum of 25 mils (625 microns) in greatest dimension.

Water Washing

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris can be performed without additional containment provided paint
chips and removed debris are removed and collected prior to washing or are cleaned from the
site after cleaning is completed each day. At the Contractor’s option, SSPC Class 4W
permeable containment materials described above under “Water Jetting or Wet Abrasive Blast
Cleaning for the Removal of Paint” can be used to collect the debris while the washing is
underway.
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Environmental Controls

a) Cleanliness of ground and water. At the end of each workday at a minimum, the work area
outside of containment, including any ground tarpaulins that are used, shall be inspected to
verify that paint removal debris (e.g., paint chips, abrasives, rust, etc.) is not present. If debris
is observed, it shall be removed by hand, shoveling, sweeping, or vacuuming.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), fuel,
materials of construction, litter, or other project debris have been removed, even if the material
being cleaned was a pre-existing condition.

b) Visible Emissions. Emissions of dust and debris from the project shall not extend beyond the
property line. If unacceptable visible emissions or releases beyond the property line are
observed, the Contractor shall immediately shut down the emission-producing operations,
clean up the debris, and change work practices, modify the containment, or take other
appropriate corrective action as needed to prevent similar releases from occurring in the
future.

Hygiene Facilities/Protective Clothing. The Contractor shall provide clean lavatory and hand
washing facilities according to OSHA regulations and make them available to IDOT project
personnel.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and safety
glasses. The protective clothing and equipment shall be provided and maintained on the job site
for the exclusive, continuous and simultaneous use by the IDOT personnel. This equipment shall
be suitable to allow inspection access to any area in which work is being performed.

Site Emergencies.

a) Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at the
Contractor's expense. The occurrence of the following events shall be reported in writing to
IDOT and shall require the Contractor to automatically stop paint removal and initiate clean
up activities.

Break in containment barriers.

Visible emissions in excess of the specification tolerances.
Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure
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b) Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for site
specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of supplied air system or any other event that may require modification
of standard operating procedures during paint removal and painting processes. The plan shall
include specific procedures to ensure safe egress and proper medical attention in the event
of an emergency. The Contractor shall post the telephone numbers and locations of
emergency services including fire, ambulance, doctor, hospital, police, power company and
telephone company.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are at
the bridge site under this contract. The following emergency response equipment described
in the contingency plan (generic form attached) shall be available during this time as well: an
appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a long handled
shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning operations
and during the time the Contractor's personnel are at the bridge site under this contract. The
Contractor shall designate the emergency coordinator(s) required who shall be responsible
for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste.

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure to
prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., chains and locks to secure the covers of roll-off
boxes). Waste shall not be stored outside of the containers.

No residues shall remain on uncontained surfaces overnight. Waste materials shall not be
removed through floor drains or by throwing them over the side of the bridge. Flammable
materials shall not be stored around or under any bridge structures.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in advance
when the samples will be collected. The samples shall be collected and shipped for testing within
the first week of the project, with the results due back to the Engineer within 10 days. Testing
shall be considered included in the pay item for “Containment and Disposal of Non-Lead Paint
Cleaning Residues.” Copies of the test results shall be provided to the Engineer prior to shipping
the waste. If the waste tests hazardous, the Contractor shall comply with all provision of
“Collection, Temporary Storage, Transportation and Disposal of Waste” found in specification
“Containment and Disposal of Lead Paint Cleaning Residues,” except additional costs will be paid
for according to Article 109.04.
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If the waste is found to be non-hazardous as determined by TCLP testing, the waste shall be
classified as a non-hazardous special waste, transported by a licensed waste transporter, and
disposed of at an IEPA permitted disposal facility in lllinois.

The waste shall be shipped to the disposal facility within 90 days of the first accumulation of the
waste in the containers. When permitted by the Engineer, waste from multiple bridges in the
same contract may be transported by the Contractor to a central waste storage location(s)
approved by the Engineer in order to consolidate the material for pick up, and to minimize the
storage of waste containers at multiple remote sites after demobilization. Arrangements for the
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are
completed or as required to meet the 90-day limit stated above.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's facility.
The Contractor shall not combine solvents or other wastes with cleaning residue wastes. All
waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up activities
mandated by State or federal environmental agencies for improper waste handling, storage,
transportation, or disposal.

Basis of Payment. The containment, collection, temporary storage, transportation, testing and
disposal of all project waste, and all other work described herein will be paid for at the contract
lump sum price for CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING
RESIDUES at the designated location. Payment will not be authorized until all requirements have
been fulfilled as described in this specification, including the submittal of waste test results, and
disposal of all waste.
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Table 1
Containment Criteria for Removal of Paint and Other Debris'
Containment | Containment Containment | Containment
Removal SSPC Material Material Support Material
Method Class? | Flexibility Permeability® Structure Joints
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Rigid or Permeable Minimal Partially
Cleaning w/o Flexible Sealed
Vacuum?®
Water Jetting, 4W Flexible Permeable Flexible or Partially
Wet Abrasive Minimal Sealed
Blast®
Water Cleaning” | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Rigid or Impermeable Rigid or Fully Sealed
Blast Cleaning® Flexible Flexible
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Table 1 (Continued)
Containment Criteria for Removal of Paint and Other Debris'

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required Required Required
Hand Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
Power Tool None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning w/
Vacuum
Power Tool 3P Open Seam No No No
Cleaning w/o
Vacuum®
Water Jetting, 4W Open Seam No No No
Wet Abrasive
Blast®
Water Cleaning’ | None See Note 7 See Note 7 See Note 7 See Note 7
Open Abrasive 2A Resealable or | Yes Yes Yes
Blast Cleaning® Overlap
Vacuum Blast None See Note 4 See Note 4 See Note 4 See Note 4
Cleaning
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Notes:

"This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

°The SSPC Classification is based on SSPC Guide 6.

SPermeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. When ground covers are used
they shall be of sufficient strength to withstand the impact and weight of the debris and the
equipment used for collection and clean-up.

4Containment is not required provided paint chips and debris are removed from the ground and
surfaces in and around the worksite at the end of each day. Ground tarpaulins can be used to
simplify the cleanup. At the Contractor's option, permeable containment materials may be
suspended under the work area to capture the debris at the time of removal. Permeable
materials for the purpose of this specification are defined as materials with openings measuring
25 mils or less in greatest dimension.

*This method involves open power tool cleaning. The containment consists of permeable
materials suspended beneath the work area to capture debris. As an option, if the work is close
to the ground or bridge deck, ground covers can be used to capture the paint chips and debris
for proper disposal.

6This method involves water jetting (with and without abrasive) and wet abrasive blast cleaning
where the goal is to remove paint. Permeable containment materials are used to capture
removed paint chips, debris, and abrasives (in the case of wet abrasive blast cleaning) while
allowing the water to pass through. Permeable materials for the purpose of this specification
are defined as materials with openings measuring 25 mils (625 microns) or less in greatest
dimension.

"Chips and debris can be removed from the ground at the end of each shift, or the Contractor
can install a Class 4W containment in the work area to collect the debris while allowing the
water to pass through (see note 6)

8This method involves dry abrasive blast cleaning. Dust and debris shall not be permitted to
escape from the containment.

Containment Components - The basic components that make up containment systems
are defined below. The components are combined in Table 1 to establish the minimum
containment system requirements for the method(s) of paint removal specified for the
Contract.
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Rigidity of Containment Materials - Rigid containment materials consist of solid
panels of plywood, aluminum, rigid metal, plastic, fiberglass, composites, or
similar materials. Flexible materials consist of screens, tarps, drapes, plastic
sheeting, or similar materials. When directed by the Engineer, do not use
flexible materials for horizontal surfaces directly over traffic lanes or vertical
surfaces in close proximity to traffic lanes. If the Engineer allows the use of
flexible materials, the Contractor shall take special precautions to completely
secure the materials to prevent any interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such as
provided by rigid panels, coated solid tarps, or plastic sheeting. Air penetrable
materials are those that are formed or woven to allow air flow. Water
impermeable materials are those that are capable of containing and controlling
water when wet methods of preparation are used. Water permeable materials
allow the water to pass through. Chemical resistant materials are those
resistant to chemical and solvent stripping solutions. Use fire retardant
materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and framing
to which the containment materials are affixed to minimize movement of the
containment cocoon. Flexible support structures are comprised of cables,
chains, or similar systems to which the containment materials are affixed. Use
fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces between
the containment materials and to the structure being prepared are completely
sealed. Sealing measures include tape, caulk, Velcro, clamps, or other similar
material capable of forming a continuous, impenetrable or impermeable seal.
When materials are overlapped, a minimum overlap of 8 in. (200 mm) is
required.

Entryway - An airlock entryway involves a minimum of one stage that is fully
sealed to the containment and which is maintained under negative pressure
using the ventilation system of the containment. Resealable door entryways
involve the use of flexible or rigid doors capable of being repeatedly opened
and resealed. Sealing methods include the use of zippers, Velcro, clamps, or
similar fasteners. Overlapping door tarpaulin entryways consist of two or three
overlapping door tarpaulins.

Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker exposure to
toxic metals to as low as feasible according to OSHA regulations (e.g., 29 CFR
1926.62), and to enhance visibility. Natural ventilation does not require the use
of mechanical equipment for moving dust and debris through the work area.
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7. Negative Pressure - When specified, achieve a minimum of 0.03 in.(7.5 mm)
water column (W.C.) relative to ambient conditions, or confirm through visual
assessments for the concave appearance of the containment enclosure.

8. Exhaust Ventilation - When mechanical ventilation systems are specified,,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.5 microns.
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FOR
NON-LEAD BASED PAINT REMOVAL PROJECTS
Bridge No.:
Location:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the

site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified

herein.
Primary Emergency Coordinator

Name:

Address:

City:

Phone: (Work)

(Home)

Alternate Emergency Coordinator

Name:

Address:

City:

Phone:  (Work)

(Home)
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Emergency Response Agencies
POLICE:

1. State Police (if bridge not in city) Phone:

District No.

Address:

2. County Sheriff Phone:

County:

Address:

3. City Police Phone:

District No.

Address:

Arrangements made with police: (Describe arrangements or refusal by police to make
arrangements):
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FIRE:

1. City Phone:

Name:
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Address:

2. Fire District Phone:

Name:

Address:

3. Other Phone:

Name:

Address:

Arrangements made with fire departments:

departments to make arrangements):

(Describe arrangements or refusal by fire
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HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 208 L (55 Truck Storing Spilled
Gallon) Drum Material
6. 19 L (5 Gallon) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4. Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department. In addition, the Emergency Services and Disaster Agency needs to be called
using their 24-hour toll free number (800-782-7860) and the National Response Center
using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and
label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and

response taken.

9. Replenish stock of absorbent material or other equipment used in response.
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be at
the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a moveable
cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and “SLOW”
signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW”
sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in.
(600 mm) or less above, below, or to the side of the “SLOW” sign face. As an option, a
Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation.
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To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to move,
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when
included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.
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Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”
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Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.
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Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two PrOJ_ect Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 10.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or
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3. All unused excavated material shall be placed on an upland site and should not
impact any jurisdictional waters of the United States. If you believe you may impact
any wetlands or jurisdictional waters with the remaining excavated material you
shall contact our office prior to completing the work.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The Ilinois Environmental Protection Agency Division of Water Pollution Control
(IEPA/WPC) has conditionally issued general Section 401 Water Quality Certification for this
nationwide permit, subject to the special conditions and three general conditions (see enclosure).
These conditions are part of the Corps permit. If you have any questions regarding the water
quality certification conditions, you may call Mr. Darin LeCrone, IEPA/WPC, at 217-782-0610.

This review is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit does not convey property rights, nor authorize any injury to property or
invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions, please contact Katie Steinmetz at (314) 331-8593. Please refer to
file number MVS-2019-581. The St. Louis District Regulatory Branch is committed to
providing quality and timely service to our customers. In an effort to improve customer service,
please take a moment to go to our Customer Service Survey found on our web site at
http://corpsmapu.usace.army.mil/cm apex/f?p=regulatory survey.

Sincerely,

Tyson Zobrist
Illinois Section PM
Regulatory Branch
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: January 6, 2019

File Number: MVS-2019-581

Name of Permittee: Illinois Department of Transportation, District 8
River Basin/County/State: Kaskaskia/Bond/Illinois

Project Manager: Katie Steinmetz

Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

I hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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llinois Department of Transportation

Office of Highways Project Implementation / Region 5/ District 8
1102 Eastport Plaza Drive / Collinsville, lllinois 62234-6198

December 20, 2019

ADVERTISEMENT DATE: January 31, 2020
RESPONSE DATE: January 24, 2020

Rout.e: FAP 42 CONTACT PERSON(S):

Section: 39BR-2 Philip Coppernoll (618-346-3181)
County: Bond philip.coppernoll@illinois.gov
Contract # 76N18

SN: 003-0051

Route 127/140 over East Fork Shoal Creek QOverflow

Mr. Keith McMullen
Department of the Army
Corps of Engineers

1222 Spruce Street

St. Louis, MO 63103-2833

Dear Mr. McMullen:

Enclosed are the permit drawings and application for the Department of the
Army for activities in waterways as required under Section 404 of Public Law
92-500. Also enclosed is a copy of the Cultural Resources Clearance, Natural
Resource Clearance, and Environment Survey Request.

The project consists of general repairs to the structure carrying Route 127/140
over East Fork Shoal Creek Overflow. Instream work consist of the placement
of riprap for scour protection. The riprap will extend from the east abutment to
the west abutment and from 10’ upstream of the bridge to 10’ downstream of
the bridge. No trees are expected to be impacted by the proposed project,
however, if any trees are impacted they will be replaced in accordance with
IDOT tree removal policy. The adjacent land use is a mixture of timber and
agricultural. No wetlands will be impacted by the proposed project. No utilities
will be relocated into wetlands due to this project. The Department will
implement erosion control measures consistent with the "Standards and
Specification for Erosion and Sediment Control".
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Mr. Keith McMullen
Page 2

The lllinois Department of Transportation hereby requests a Nationwide 404
Permit. Since the proposed project meets the regional conditions of the lllinois
Environmental Protection Agency, no Individual 401 Water Quality Certification
is needed.

Sincerely,

Keith Roberts, P.E.
Acting Region Five Engineer

Kirk H. Brown, P.E. @

Program Development Engineer

Attachment
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JOINT APPLICATION FORM FOR ILLINOIS

ITEMS 1 AND 2 FOR AGENCY USE

1. Application Number 2. Date Received

3. and 4. (SEE SPECIAL INSTRUCTIONS) NAME, MAILING ADDRESS AND TELEPHONE NUMBERS

3a. Applicant’'s Name 3b. Co-Applicant/Property Owner Name
(if needed or if different from applicant)
Keith Roberts, PE

Acting Region 5 Engineer

lllinois Department of Transportation
District 8

1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

District 8

4, Autherized Agent (an agent is not required)
Philip Coppernoll, PE
linois Department of Transportation

1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

email: philip.coppernoll@illinois.gov

Applicant'’s Phone Nos. w/area
code Business: 618-346-3100

Applicant’'s Phone Nos. w/area code

Agent's Phone Nos. w/area

Residence:
Cell:

Fax:

Business: code Business: 618-346-3181
Residence: Residence:

Cell: Cell:

Fax: Fax: 618-346-3203

STATEMENT OF AUTHORIZATION

| hereby authorize, Phil

ip Coppernoll

to act in my behalf as my agent in the processing of this application and to furnish,

upon request, supplemental information in support of this permit application.

Applicant’s Sighature

Date

5. ADJOINING PROPERTY OWNERS (Upstream and Downstream of the water body and within Visual Reach of Project)

Name

a.

b
c.
d

Mailing Address

Phone No. w/area code

6. PROJECT TITLE:

IL 127 /IL 140 over East Fork of Shoal Creek Overflow - SN 003-0051 Bridge Repair

7. PROJECT LOCATION Near Greenville, Bond County, IL

UTMs

168
LATITUDE: 38.887907
Northing: 4308241.00 N
LONGITUDE: -89.423894
Eastingj 289785.00 E
STREET, ROAD, OR OTHER DESCRIPTIVE LOCATION LEGAL QUARTER SECTION TOWNSHIP NO. RANGE
DESCRIPT
IL127 /1L 140 NwW/ 10 SN 3W
L] IN OR W] NEAR CITY OF TOWN (check appropriate box) WATERWAY RIVER MILE

Municipality Name

Greenville
COUNTY STATE ZI|P CODE
Bond IL 62246

East Fork Shoal Creek Overflow

(if applicable)

Revised 2011
[J Corps of Engineers

[ IL Dept of Natural Resources

O IL Environmental Protection
Agency

165
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

8. PROJECT DESCRIPTION (Include all features):

The project consists of general repairs to the structure carrying IL route 127/140 over the East Fork to Shoal Creek Overflow. In-stream work includes
the placement of rip-rap for scour protection. The rip-rap will extend from the east abutment to the west abutment and from ten feet upstream and ten
feet downstream of the bridge. No trees are expected to be impacted by the proposed project, however, if any trees are impacted they will be
replaced in accordance with IDOT tree removal policy. The adjacent land use is a mixture of timber and agricultural fields. No wetlands will be
impacted by the proposed project. No utilities will be relocated into wetlands due to this project. The Department will implement erosion control
measures consistent with the "Standards and Specifications for Erosion and Sediment Control."

9. PURPOSE AND NEED OF PROJECT:
The project's purpose is to repair the existing structure in order to extend its service life.

COMPLETE THE FOLLOWING FOUR BLOCKS IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED
10. REASON(S) FOR DISCHARGE:

11. TYPE(S) OF MATERIAL BEING DISCHARGED AND THE AMOUNT OF EACH TYPE IN CUBIC YARDS FOR WATERWAYS:
TYPE:

AMOUNT IN CUBIC YARDS:

12. SURFACE AREA IN ACRES OF WETLANDS OR OTHER WATERS FILLED (See Instructions)

13. DESCRIPTION OF AVOIDANCE, MINIMIZATION AND COMPENSATION (See instructions)

14. Date activity is proposed to commence Date activity is expected to be completed
May 2020 December 2020

15. Is any portion of the activity for which autherization is Yes \:| No @ NOTE: If answer is “YES” give reasons in the Project
sought now complete? Description and Remarks section.

Month and Year the activity was Indicate the existing work on drawings.

completed

16. List all approvals or certification and denials received from other Federal, interstate, state, or local agencies for structures, construction, discharges or
other activities described in this application.

Issuing Agency Type of Approval Identification No. Date of Application Date of Approval Date of Denial
17. CONSENT TO ENTER PROPERTY LISTED IN PART 7 ABOVE IS HEREBY GRANTED. | @ No

18. APPLICATION VERIFICATION (SEE SPECIAL INSTRUCTIONS)

Application is hereby made for the activities described herein. | certify that | am familiar with the information contained in the application, and that to the
best of my knowledge and belief, such information is true, complete, and accurate. | further certify that | possess the authority to undertake the proposed
activities.

Signature of Applicant or Authorized Agent Date
Signature of Applicant or Authorized Agent Date
Signature of Applicant or Authorized Agent Date
[] Corps of Engineers [ IL Dept of Natural Resources ] IL Environmental Protection [ Applicants Copy
Revised 2011 Agency

SEE INSTRUCTIONS FOR ADDRESS
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Project STP-JVIB (370)
Section 139BR-2

Bond County
Contract No. 76N18

Revised 2011
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

llinois Department of Transportation

Memorandum

To: Keith Roberts Attn: Jennifer Hunt
From: Jack Elston By: Brad Koldehoff
Subject: Cultural Resources — No Historic Properties Affected Clearance
Date: September 18,2019

Bond County

FAP 42

West of Greenville

Sec. 139BR-2

Job No. D-98-044-20

Seq. 22689

For the above referenced undertaking, IDOT’s qualified Cultural Resources staff hereby make a
“No Historic Properties Affected” finding pursuant to Section ! 06 of the National Historic
Preservation Act.

This finding concludes the Section 106 process in accordance with the stipulations of the
Programmatic Agreement Regarding Section 106 Implementation for Federal-Aid Transportation
Projects in the State of Illinois, executed March 6, 2018 by FHWA, Illinois SHPO, IDOT and the
Advisory Council on Historic Preservation.

No further cultural resources coordination is required for this undertaking, unless design

modifications or new information indicate that historic properties may be affected. If so, then,
additional coordination with my office is required.

bulfritf gl -

Brad H. Koldehoff
Cultural Resources Unit Chief
Bureau of Design & Environment

BK:kmb
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

) llinois Department of Transportation

Memorandum

To: Keith Roberts Attn: Kirk Brown
From: Jack A. Elston By: Thomas C. Brooks
Subject; Naturat Resources Review 7 A< .. €reeis
Date: October 3, 2019
IL 127/ 1L 140
TENR3WIS10
Bond County
Seq. #22689

The proposed project involves pier and joint repair with HMA overlay and rip rap
placement for erosion control.

There will be no new land acquisition or free removal required. There will be in-
stream work in the East fork of Shoal Creek. Land cover in the vicinity of the
praposed impravement is primarily a wooded riparian corridor with adjacent
agricultural land.

Review for illinois Endangered Species Protection and Hlinois Natural
Areas Preservation — Part 1075

The project crosses the East Fork Shoal Creek - Greenville Reach (INAI) site.
This site was designated as an INAI site for housing unusual concentrations of
flora or fauna. On the basis that this project has the potential to impact a high-
quality native mussel community, the Department recommends a mussel survey
and relocation effort be conducted. Results should be forwarded to the
department for a final determination on impacts. Therefore, consuitation under
Part 1075 is terminated upon adhering to the proposed recommendation.

This review for compliance with 17 Hli. Adm. Code Part 1075 is valid for two
years unless new information becomes available that was not previously
considered; the proposed improvement is modified; or additional species,
essential habitat, or Natural Areas are identified in the vicinity. If the
proposed improvement has not been implemented within two years of the
date of this memorandum, or any of the above listed conditions develop, a
new review will be necessary.

Review for lllinois Interagency Wetland Policy Act — Part 1090

The National Wetlands Inventory does not show wetlands in the vicinity of the
project location. The soils are mapped as Wakeland silt loam which is somewhat
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

poarly drained and non-hydric, The current fand use is mowed roadside ditches.
We Conciude absence of wetlands within the Timits of the proposed
improvement. Therefore, the wetland review under Part 1090 is terminated.

Review for Endangered Species Act - Section7

The proposed improvement was reviewed in fulfililment of our obligation under
Section 7(a)2 of the Endangered Species Act. Our review included use of the
US Fish and Wildlife Service's (USFWS) Information for Planning and
Conservation (IPaC) web-based review tool. Through IPaC, an official species
list was generated. The list contains the endangered, threatened, proposed and
candidate species and proposed and designated critical habitat that may be
present within or in the vicinity of the proposed improvement. The following
species are listed: Indiana bat (lbat), northern long-eared bat (NLEB), piper
plover, eastern massasauga and eastern prairie fringed orchid. No proposed or
designated critical habitat is listed. Under 50 CFR 402.12(e), the accuracy of
the species list is limited to 80 days.

We cross-referenced the preferred habitat of each of the listed species with our
knowledge of the project area and determined that the proposed improvement
will have no effect on those species. Qur determination for the |bat and NLESB is
based on the results of the bridge/structure assessment. No bats or signs of bats
were observed on the bridge. Please note that the bridge/structure
assessment that was conducted for this project is valid for two years and
that an expired assessment will need to be updated prior to consfruction,

Should the proposed improvement be modified or new information indicates
listed or proposed species may be affected, consultation or additional
coordination shouid be initiated. .

VH
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

Attention: Central Office BD&E
Environment Section
Room 330

Environmental Survey Request

W?""\“&%

1 vl Bio ] Cultural [] Wetlands [ Special Waste

Submittal Date:| 09/10/2019;Sequence No: | 22689
District: |8 Requesting Agency: [DOH H ] Project No:

Contract #:[76N18 ] JobNo.:|  D-[98-044-20 |

Counties: [Bond I

Route: [FAP 42 [Marked: |FAP 42 |
Street: | Section: [139BR-2
Municipality{ies) [ [Project Length: i km | [miles
FromTo (At): EIL 127/IL 140 over E Fork Shoal Creek 0.2 mi W of Greenville - SN 003-0051,0057 |
Quadrangie: [Greenville !Township-Range—Section:[TSN-RSW-Sec 10 [

Survey Completion Target Date 12/10/2019} Anticipated Design Approval: | 12/13/2019] Anticipated NEPA Processing:

e e oo oot

Survey Types: B = Biological; C = Guitural; SW = Special Waste

B,C,swW [ involves Acquisition of additional ROW or temporary or permanent easements. ] [ hal [ acres
Sw D On a state-maintained route, crosses or involves RR ROW {except a single raii rural ROW with no maintenance facilities).
B,C Requires in-Stream work (e.g., drainage structure runaround). Stream Name: 1

c 1 Potential to affect a historic district or historic property.

C 1 mvolves replacement or rehabilitation of a bridgefculvert 40 years old or older.

Sw ¥ tvolves acquisition of, excavation {defined in BDE Manual 27-3.01) on, or subsurface utility relocation on State ROW.
[T Other:

Praoject Description: troject consists of Pierljoint reprai'r, éfong with HMA overiéy on both structures ) ]

Proposed Work: [ | Roadway [v] Bridge [ | Railroad ] Airport [ other |

Tree Removal?:  Daon't Know Number?: | o | Ihat | Jacres

Existing Bridge(s) Structure Number:  003-0051 On Historic Bridge List: No
Existing Bridge(s) Structure Number:  003-0057 On Historic Bridge List: No
Historic District Involved? iNo [ Historic Buildings Involved? No

Section 4(f) Lands Invoived? [No Section 6(f) Lands Involved? No
Wetland delineation performed by: ) End. Species Consultation performedby: | %
Funding: [# Federal [7] State 7 TBP ) MFT {7} Local Non-MFT  Other i

[7i 404 Permit Required

District Gontact:[Tim Padgett ] Local Gontact:
Telephone #:{(618) 346-3325 ext. Telephone #:
Env.Contact:|Brian Macias . E-Mail:
Telephone #:/6183463144 Titte/Company:

[1Closed  [] PSIRMP Only ESR Rec'd in CO ; 09/11/2019 sSwW Rec'd! 09/11/2019
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
Section 139BR-2

Bond County

Contract No. 76N18

Special Waste Submittal Date: | 09/10/2019] Anticipated Design Approval: — A’:" . [o9mem01s
[ n roval:
Cleared for Letting: | 09/26/2019 Survey TargetDate: | 12/10/2019 ik

[N:} 1. Acquisition of additional right-of-way or easements (temporary or permanent)

2. Railroad ROW (other than single rail rural ROW with no maintenance facilities)
3. Excavation or subsurface utility relocation

[] District Sign-Off of Special Waste-Level 1: [ | [ Validation - Level 1

Conducted By: Brian Macias Revised Level 1 Sign-Off Date: [:
Position: Sr. Env. Specialist

Telephone #:  618-346-3144 Ext: | |

bt b S

Criteria - District

2.A. Does the project involve any of the following environmental conditions within the corresponding mini h di 7
Environmental Condition Minimum Search Distance Database Search  Site Reconnaissance
Ind ial andfor cial property 0.25 miles No
Other Environmental Conditions™ Property & adjoining property No

(Please detail below 1)
Crosses or otherwise involves RR ROW. Property & adjoining property

(Please detail below 2)
State UST Property & adjoining property No
State LUST 0.5 miles No
State Vi y Cli p, Br field, or landfills 0.5 miles No
Federal NPL; NPL delisted; SEMS; SEMS NFRAP 1.0 miles; 0.5 miles; 0.5 miles;

0.5 miles, respectively

Federal RCRA CORRACTS facilities; RCRA non- 1.0 miles; 0.5 miles,
CORRACTS TSD facilities respectively No ]
Federal RCRA generators list Property & adjoining property No
Federal Brownfield sites 0.5 miles No |
Federal ERNS System Property No

* Describe Findings/Other
Environmental Conditions: I

2.B. Were photographs taken of the site and/or surrounding area? i:l
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FAP Route 42 (IL 127/140)
Project STP-JVIB (370)
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Bond County

Contract No. 76N18

In an effort to identify any property or condition that may negatively affect the project site or potential historical, industrial
andl/or commercial use, the following sources of information can be helpful while screening the project.

2.C. Place a check next to each reference that is reviewed. (OptionéD

Google - type aerial
maps

[} Extranet data

Historic Aerial
Photos

M Survey Books

[[] Other Files &
Photos

O City Directories

(7] County Assessor

] Sanborn Fire
Insurance Maps

7] Plat Books

{vl District Sign-Off of Special Waste - Level 2:

Prepared by (name):!éﬁn Macias

09/10/2019

Organization/firm:|IDOT D8

Position/title:|Sr. Env. Specialist

Telephone #:/618-346-3144

Ext#:

Ermail:|Brian. Macias@iitiniois.gov

After this Level 1 or Level 2 District Sign-Off has been completed:

[} validation - Leve! 2
Revised Level 2 Sign-Off Date:

Gleared for Design Approval

09/26/2019

1. Email a screen shot or Adobe.pdf of the form to the Central Office, BDE, Environment Section, Geologic & Waste Assessment

Unit for Processing.

2. Complete the Cleared for Design Approval step by clicking on the Dist/CBLRS tab and adding the date to the special waste

cell.

3. Complete the Cleared for Letting step in a similar fashion.
4. Add explanatory note in the Addtl. Info tab,

For questions about this form, see the submittal instructions, contact the District Special Waste Coordinator or contact the BDE
Geologic & Waste Assessment Unit.
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classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH—-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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