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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
March 7, 2025 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 74327

FAYETTE County

Section (114)B-1

Project HBIP-F9K2(491)
Route FAP 750

District 7 Construction Funds

Replacement of SN 026-0068 carrying IL 185 over Lone Grove Branch just east of County Road 2300E,
approximately 1 mile east of St. Peter.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2025

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
202 Earth and ROCK EXCAVALION .........uiiiiiiiiiee et e e e 1
204 Borrow and Furnished EXCaVvatioN.............ccooiiiiiiiiiiiie et e e 2
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420 Portland Cement Concrete PAVEMENT ..........oovuuiiiiieeeeeee et e e e e e 8
502 EXCavation fOr SITUCLUMNES ........oouiiii et e e e e e ettt e e e e e e e e e e e e e e reaanns 9
509  Metal RAINGS ..c.eeeeeiiiii ettt et e e s 10
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542  PIPE CUIVEITS ...oeeiiiiiiiiieee ettt e e e ettt e e e e e e et e e e e e e e e st baaeeeaeessssbaaeeaeeessanssaaeeaaeeeannnes 31
B50  StOMM SEWELS ... 40
586 Granular Backfill for StruCtUres ...........oooiiiiiii 47
630 Steel Plate Beam Guardrail ... 48
632 Guardrail and Cable Road Guard Removal ... 49
644 High Tension Cable Median Barrier ... 50
BB5  WOVEN WIFE FENCE ....oeveiieeeeeeee et ettt e e et e e e e e e ettt e e e e e e e ee e e e e e e e rerannnns 51
701  Work Zone Traffic Control and Prot@CHION ............eeoiiiiiiiiiiiee e 52
781 Raised Reflective Pavement Markers .........coooooeeiiiiiiiiieeeee et 54
782 REFIECIOIS ... 55
801 Electrical REQUIFEMENTS ......ccooiiiiiiiiee ettt e e e e e e e e e e e st b e e e e e e e e s sensbaaeeaaeeeannnes 57
821  ROAAWAY LUMINGIIES ....oeiiiiiiiiiiiiiii ettt e ettt e e e e e e st e e e e e e e e sntbaeeeaaeessensbsaeeaaeeeannnes 60
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1004  Coarse AQOregates ........ccuiiiiiiiiiiiiiie ittt e e s h et e et e s e e et e e et ee e et eenaa 62
1010 Finely Divided MINEIAIS ........cocueiiiiiiiii ittt st e e e anreeenae 63
1020 Portland CemENt CONCIBIE ......... cooiiiiee et e e e ettt e e e e e e e e e e e e e e e eraaaneaeeeees 64
1030 HOE-MIX ASPRAIL ...ttt e e et e e e e e e e e e e anreeenan 67
1040 Drain Pipe, Tile, and Wall Drain .........cooooiiiiiiee ettt e e e e e s e e e e e s snabaaeeaaeesennes 68
1061  Waterproofing Membrane SYStEM ........cc.uiiiiiiiiiiee et e e e e e e 69
1067  LUMINGAIIE ...onee e 70
1097 REfIECIOIS ..o 77

1102  Hot-Mix Asphalt EQUIPMENT ......oooiiiie et e et 78
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............cccoeceeeiniieiiiiiiinenns 79
2 X  Subletting of Contracts (Federal-Aid CONractS) ..........coooiiiiiiiiiiiiiiiiiee e 82
D 1 SRR 83
4 Specific EEO Responsibilities Nonfederal-Aid Contracts ...........cccooociiiiiieiiiiiiiiieee e 93
5 Required Provisions - State CONLraCES ..........cccuiiiiiii i e e 98
6 Asbestos Bearing Pad RemOVal ... 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal .................. 105
8 X  Temporary Stream Crossings and In-Stream Work Pads ..........cccocceeiiiiiiiiiiiiieceec e 106
9 ConsStruction Layout STAKES ........c.viiiiiiiiiiiiie e 107

10 Use of Geotextile Fabric for Railroad CroSSING .........c.ccooiiiiiiiiiiiiiieeeie e 110
11 Subsealing of Concrete Pavements ...........cuiiiiiiiiiii e 112
12 Hot-Mix Asphalt Surface COrreCHON ...........coiiiiiiiiiiie e e e e e anaeeees 116
13 Pavement and Shoulder RESUMACING ........cooiiiiiiiiiie e e e 118
14 Patching with Hot-Mix Asphalt Overlay Removal ............ccccoieiiiiiiiiiie e 119
15 [00] )Y L= 7] g Tor (=) (Y OSSR 121
16 RESEIVEA ...ttt e e e e oottt e e e e e e sttt eeaaeeea s nebeeeaaaeeaannrbeeeaaaeeaannneeneas 123
17 = oYt [ = Lo & PSSR 124
18 X  Temporary Portable Bridge Traffic SIgnals ..o 126
19 Nighttime Inspection of Roadway Lighting ... 128
20 English Substitution of Metric BOILS .........ccoooiiiiiiiiiie e e 129
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........ccccoveeeiiiiiiiiiee e 130
22 Quality Control of Concrete Mixtures at the Plant ............ccccooiiiiiiii e 131
23 Quality Control/Quality Assurance of Concrete MIXtUres ...........coooueeeiiiiiieiiiiie e 139
24 ST Y=Y Y=o USSR 155
25 T Y=Y OSSR 156
26 Temporary Raised Pavement Markers ...........coooo i a e 157
27 Restoring Bridge Approach Pavements Using High-Density Foam ...........cccccciiiiiiiic e, 158
28 Portland Cement Concrete Inlay or OVErlay .........cooooiiiiiiiiiiie e 161
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ............ccccccooiiiiiiiieiii, 165
30 Longitudinal Joint and Crack PatChing ...........ccc.uviiiiiiiiii e 168
31 Concrete Mix Design — Department Provided ..............coooiiiiiiiiii i 170
32 Station Numbers in Pavements Or OVEIIAYS ..........cveiiiiiiiiiiiiii et e e e e 171
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted January 1, 2022”, the latest edition of the “Manual on Uniform Traffic
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of FAP Route 750 (IL 185), Project HBIP-F9K2(491), Section (114)B-1, Fayette
County, Contract No. 74327, and in case of conflict with any part, or parts, of said Specifications,
the said Special Provisions shall take precedence and shall govern.

FAP Route 750 (IL 185)
Project HBIP-F9K2(491)
Section (114)B-1
Fayette County
Contract No. 74327

LOCATION OF PROJECT

his project is located over the Lone Grove Branch Tributary, east of County Road 2300E and
approximately 1 mile east of St. Peter.

DESCRIPTION OF PROJECT

This project consists of a bridge replacement with a cast-in place box culvert.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09, 107.14, and 107.15 of the Standard Specifications
for Road and Bridge Construction, the following highway standards, and Recurring Special
Provisions relating to traffic control:

Highway Standards:
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701001 701006 701011 701201 701301 701311 701321 701326 701901
BLR-21

Standard 701001: This standard is used for any operations where at all times all vehicles,
equipment, workers, or their activities are more than 15’ from the edge of the pavement.

Standard 701006: This standard is used for any operations where at all times all vehicles,
equipment, workers, or their activities are 15’ to 24” from the edge of the pavement.

Standard 701011: This standard shall apply during any off-road moving operations.

Standard 701201: This standard is used for any operations which require lane closure 2L, 2W for
speeds > 45 mph.

Standard 701301: This standard is used for any operations which require lane closure 2L,2W
short time operations.

Standard 701311: This standard is used for any operations which require lane closure 2L,2W
moving operations day only.

Standard 701321: This standard is used when lane closure 2L, 2W, bridge repair with barrier for
stage construction of the structure.

Standard 701326: This standard is used for any operations which require lane closure 2L,2W,
pavement widening, for speeds > 45 mph.

Standard BLR-21: This standard shall be used to close CR 2300 during the construction of SN
026-2023. All warning signs shall be 48” with a flashing light and shall have two flashing lights on
each type lll barricade.

Bridge Width Restriction Signs: The Contractor shall furnish and install the following signs to
advise motorists of the width restriction created by the stage construction bridge work. The signs
shall be installed on posts or skids, unless otherwise specified, at the locations listed below:

Stage 1 Bridge Width Restriction Sign — 12°-6”
Stage 2 Bridge Width Restriction Sign— 14’-6”

EB:
One each - just south of US 40 intersection with 14 miles.
One each — just south of N. 2100 E intersection with 5 miles.

WB:
One each — just west of SB |-57 on/off ramps intersection with 4 miles.

The Engineer shall approve the exact locations of all proposed signs and barricades prior to
installation. Installation shall be in accordance with Standard 701901.

The signs shall be furnished by the Contractor and shall conform to the dimensions and text as
shown on the drawing included herein. When the width displayed on the signs must be changed
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as determined by the Engineer for the second stage of construction, materials to modify the signs
shall be furnished and installed by the Contractor.

The Contractor shall be responsible for the maintenance of the barricades and signs during the
life of the project. The Contractor shall ensure the continual visibility of these signs is maintained
and not obstructed by vegetation or other obstacles.

The signs shall be promptly removed when the restriction is no longer in effect.

The cost of furnishing, installing, maintaining, and removing width restriction signs and wing

barricades will be included in the contract bid price for Traffic Control and Protection Standard
701321.
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BORROW AREAS, USE AREAS, AND/OR WASTE AREAS

In addition to the provisions contained in Article 107.22 of the Standard Specifications, the
Contractor shall submit all required documents to the District electronically. All photos shall be in
color.

CHANGEABLE MESSAGE SIGNS

This work consists of furnishing, installation, maintenance, and removal of changeable message
signs as directed by the Engineer, in accordance with Section 701 of the Standard Specifications,
and as herein specified.

The changeable message signs to be installed under this item are to be used as advanced
notification of the impending work. The Engineer will determine the messages to be displayed.
Two changeable message signs will be required for this project, one for each approach to the
project on IL 185. The Engineer will determine the exact locations of the changeable message
signs.

The changeable message signs shall be in place a minimum of 14 days directly prior to the
commencement of work that requires a lane closure, unless approved by the Engineer. Delays
caused by failure to provide the required notice shall not be considered justification for a change
in the working days allowed on the contract.

This work will be paid for at the contract unit price per CAL DAY for CHANGEABLE MESSAGE
SIGNS. The maximum pay for this pay item is 14 calendar days per message sign. If the

Contractor delays their start date ,the message signs shall remain in place until lane closures are
necessary, and no payment will be made for any days beyond the 14 day maximum.

EMBANKMENT

Embankments shall be constructed according to Sections 202, 204, and 205 of the Standard
Specifications and as required, or modified, in this special provision.

When embankments are to be constructed on hillsides or existing slopes which are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the Engineer.
All material proposed for use in embankment construction shall be approved by the Engineer. In
addition to the requirements of Section 204, soils exhibiting the following properties shall not be
allowed:

o Liquid limit (AASHTO T 89) greater than 60.

Soils exhibiting the following properties shall be restricted to the interior of the embankment:

4
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e Less than 35% passing the #200 sieve.
e Liquid limit (AASHTO T 89) greater than 50 but less than 60.
¢ Plasticity index (AASHTO T 90) less than 12.

These restricted soils shall be encapsulated by a minimum of 2 feet of unrestricted soil as directed
by the Engineer. The thickness of encapsulation shall not include topsoil. The Engineer may
restrict or prohibit the use of materials other than those identified above, which exhibit potential
for significant erosion or excessive volume change.

Where lime modified soil is shown on the plans, materials placed in the top two 2 feet of
embankments shall have a clay content greater than or equal to 20% over the width of improved
subgrade. Clay is defined according to AASHTO M 145. Clay content shall be determined
according to AASHTO T 88.

The moisture content of all embankment lifts, including embankment placed adjacent to a
structure, shall not exceed 110% of the optimum moisture determined according to AASHTO T
99 (Method C). If the Engineer determines the embankment lifts are unstable after achieving the
required density, the Contractor shall reprocess and compact the unstable material as directed
by the Engineer. The Engineer may reduce the allowable moisture content to correct or prevent
stability problems during embankment construction.

When proposed embankment height is greater than 30 ft, any embankment lift shall provide a
minimum Immediate Bearing Value (IBV) of 3.0 when tested by the Engineer according to lllinois
Testing Procedure 501 or 502. Any embankment lift not providing the minimum required 1BV will
be removed and replaced, modified and/or re-processed, to provide an IBV of 3.0. The volume of
material covered by this requirement includes the entire cross-sectional area of the embankment,
greater than 30 ft height, and an additional 250 ft in each direction of the starting and ending
station where the embankment height is greater than 30 ft.

This work will not be paid for separately but shall be considered included in the unit prices for
Earth Excavation, Borrow, and/or Furnished Excavation as included in the project.

LINEAR DELINEATION PANELS
February 15, 2012

Description. This work shall consist of placing linear delineation panels on temporary concrete
barrier wall and new or existing concrete parapet wall.

Materials.  Each panel shall not be less than 34 inches in length and 6 inches in width. The
panels shall be constructed of cube-corner retroreflective material in standard highway colors
permanently bonded to an aluminum substrate. The lateral edges of each panel shall be
hemmed. The panel assembly shall have a repeating raised lateral ridge every 2.25 inches. Each
ridge shall be 0.34 inches high with a 45° profile and a 0.28 inch radius top. Each panel shall be
attached according to the manufacturer’s specifications and/or recommendations.

Daytime color requirements shall be determined from measurement of the retroreflective sheeting
applied to aluminum test panels. Daytime color shall be measured instrumentally using a

5
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spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating and viewing
geometry. Measurements shall be made in accordance with ASTM E1164 for ordinary colors or
ASTM E2153 for fluorescent colors. Chromaticity coordinates shall be calculated for CIE
llluminant D65 and the CIE 1931 (20) Standard Colorimetric Observer in accordance with ASTM

E308 for ordinary colors or ASTM E2152 for fluorescent colors.

Chromaticity Limits for White

X y X y X y X y LimitY (%)
Min Max
White | 0.303 0.287 0.368 0.353 0.340 0.380 0.274 0.316 40 | -
Chromaticity Limits for Fluorescent Orange
Total Luminance
X y X y X y X y Factor Y (%)
Min
Fluor. 0.595 0.351 0.645 0.355 0.583 | 0.416 | 0.542 0.403 30
Orange
Chromaticity Limits for Fluorescent Yellow
Total Luminance Factor
X Y X Y X y X y YT (%) Min
Fluor. [0.521 | 0.424 | 0.557 | 0.442 |1 0.479 | 0.520 | 0.454 | 0.491 40
Yellow
General.

Temporary. Two panels shall be placed on each section of temporary concrete barrier wall 6
inches down from the top. These panels shall be alternating white and fluorescent orange, have
a spacing of 28 inches apart, and be centered horizontally on each section of barrier wall. These
panels shall be used in lieu of the type C crystal colored reflectors shown on Standard 704001.

Permanent. Panels shall be placed on each new or existing concrete parapet wall 6 inches down
from the top and shall remain in place after the project has been completed. The panels color
shall match the adjacent edge line and placed on the parapet wall spaced at 50-foot centers and
centered horizontally. These panels shall be used in lieu of the typical reflector markers shown
on Standard 635011.

Basis of Payment. The linear delineation panels will not be paid for separately but shall be
considered included in the cost of the contract.
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ROCKEFILL — FOUNDATION
Revised: April 14, 2020

Description. This work consists of constructing a layer of rockfill below culverts or spread footings
having unstable or unsuitable soil conditions. When shown on the plans, the rockfill limits and
thickness shall be confirmed by the Engineer prior to excavating below the theoretical top of
rockfill line.

Materials. Materials shall meet the requirements of the following Articles of the Standard
Specifications:

CA-6 and CA-7 1004.04
Rock fill 1005.01

All rock fill shall be well graded. The gradation of rock fill shall be selected based on layer
thickness as shown below:

Less thanorequalto 1 ft ................... Stone Riprap RR 1
Greater than 1ft ................... Stone Riprap RR 1
Greater than 3 ft ................... Primary Crusher Run or Shot Rock (18" max size)

Construction Requirements. The method of rockfill placement shall be approved by the Engineer.
Rockfill shall be capped according to application as shown below:

Shallow Foundation 4 to 6 inches CA-6

Cast-In-Place Box Culverts 6 inches CA-6

Pre-Cast Box Culverts Porous Granular Bedding Material (Article 540.06)
Pre-Cast Pipe Culverts 4 to 6 inches Fine Aggregate (Article 542.04(c))

In shallow foundation applications, the CA-6 cap shall be compacted to the satisfaction of the
Engineer. No compaction of rock fill is required for culvert applications.

Basis of Payment. This work will be paid for at the contract unit price per TON for ROCK FILL —
FOUNDATION. The contract price for ROCK FILL — FOUNDATION shall include aggregate
materials and aggregate material placement.

Excavation for the rock fill will be performed in accordance with Section 502 of the Standard
Specifications and measured according to Article 502.12 (b). The excavation will be paid for at
the contract unit price per CUBIC YARD for REMOVAL AND DISPOSAL OF UNSUITABLE
MATERIALS FOR STRUCTURES
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SEEDING, CLASS 2 (SPECIAL)
(Eff. 6/1/90)
All areas disturbed during construction shall be seeded with class 2 seeding in accordance with

Section 250 of the Standard Specifications. All disturbed areas shall be covered with mulch in
accordance with Section 251 of the Standard Specifications. The Contractor shall use method 1.

This work will be paid for at the contract unit price per ACRE for SEEDING, CLASS 2 (SPECIAL),
which price shall include furnishing and applying fertilizer nutrients at the rate of 90 Ibs./acre (100
kg/ha) for nitrogen, phosphorus, and potassium; agricultural ground limestone at the rate of 4
tons/acre; and mulch at the rate of 2 tons/acre.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Name/Address of Utility Company Type Location of Conflict

Frontier Communications
Att: Brian VanGundy

Email: Brian.Vangundy@ftr.com Abandoned Copper Line that is not
Phone: 618-838-1393 (Cell) or 618-395-6189 (Office) Fiber in service. OKto cut.

Fayette Water Company Water Main runs under location of
Att: Dennis Vaughn guardrail. Please use caution when
Email: dvaughn@fayettewatercompany.com placing posts.

Phone: 618-427-3000 (Office) or 618-780-8571 (Cell) Water For Contact Info Only

Liberty Utilities
Att: Scott Etter
Email: Scott.Etter@libertyutilities.com For Contact Info Only

Phone: 217-341-1729 (Cell) or 217-965-4212 (Office) Gas QOutside of ROW on North

Wabash Communications
Att: Devin McKinney
Email: devin.mckinney@wabash.coop For Contact Info Only
Phone: 618-665-9967 (Cell) or 618-665-3311 (Office) Fiber Outside of project limits

Southwestern Electric Company
Att: Craig Jennings

Email: Craig.Jennings@sweci.com Aerial
Phone: 618-664-5930 Electric For Contact Info Only

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07, 107.20,
107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the Contractor's operations after these dates, the Contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor’s critical path schedule is affected.
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STEEL PLATE BEAM GUARDRAIL SHORT RADIUS

This work consists of furnishing and erecting steel plate beam guardrail, type A and posts as
shown in the plans and as directed by the Engineer. This work shall be performed as specified in
Section 630 of the Standard Specifications and as detailed on the plans.

The guardrail shall be fabricated and constructed to the radius and length shown on the plans or
as directed by the Engineer. The Contractor shall verify all dimensions and modifications in the
field prior to ordering materials.

This work will be measured in feet along the top edge of the rail elements, continuous through
laps and splices.

This work will be paid for at the contract unit price per FOOT for STEEL PLATE BEAM
GUARDRAIL (SHORT RADIUS).

TEMPORARY SLAB SUPPORT SYSTEM

Description: This item consists of furnishing all material, equipment, and labor to support the slab
during removal and replacement of the damaged deck section(s) as shown on the plans, as herein
specified, and as directed by the Engineer.

Construction Requirements: The Contractor may support the slab from below or from the top of
the structure. Any traffic infringements on the roadway under the structure due to the proposed
support system shall be approved by the District prior to implementation.

The Contractor shall uniformly support the slab a minimum length equal to the deck replacement
section. If the slab is supported from above, the system shall be capable of transferring the weight
of the slab to the piers/abutments. The weight will be carried directly through that portion of the
slab over the piers/abutments to the pier/abutment caps by means of shoring or cribbing between
the bottom of the slab and top of the pier/abutment caps.

The Contractor shall submit details of the support system he/she proposes to use for approval of
the Engineer prior to ordering of material and implementation. The Contractor shall also submit
calculations of the support system prepared and sealed by an lllinois licensed structural engineer.
Such approval shall in no way relieve the Contractor of responsibility for the safety of the structure.
The supports used shall be such that vertical adjustments may be made in order to maintain the
existing slab profile during the removal and replacement operation

Basis of Payment: This work will be paid for at the contract unit price per LUMP SUM for
TEMPORARY SLAB SUPPORT SYSTEM.
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MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES

Effective: October 4, 2016 Revised: March 1, 2019
Description. This work shall consist of furnishing and placing a membrane waterproofing system
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract
plans.

All membrane waterproofing systems shall be supplied by qualified producers. The Department
will maintain a list of qualified producers.

Materials. The materials used in the waterproofing system shall consist of the following.

(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the
following properties:

Physical Properties

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min.
Width 36 inches (914 mm) min.
in2
Tensile Strength, Film ASTM D 882 5000 Ib'/'nm$g4'5 MPa)
Pliability [180° bend over 1”7 inch (25 mm) mandrel @ -20 °F No Effect
(-29 °C)] ASTM D 146 (Modified) or D1970

Puncture Resistance-Membrane ASTM E 154 40 Ib. (178 N) min.
Permeability (Perms) ASTM E 96, Method B 0.1 max.

\Water Absorption (% by Weight) ASTM D 570 0.2 max.

Peel Strength ASTM D 903 9 Ib./in (1576 N/m) min.

(b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes,
and Sealing Tapes as required by the manufacturer of the membrane and film for use with
the respective membrane waterproofing system.

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall be
installed in accordance with the manufacturer’s instructions. The Contractor shall not install any
part of a membrane waterproofing system in wet conditions, or if the ambient or concrete surface
temperature is below 40° (4° C), unless allowed by the Engineer.

Surfaces to be waterproofed shall be smooth and free from projections which might damage the
membrane sheet. Projections or depressions on the surface that may cause damage to the
membrane shall be removed or filled as directed by the Engineer. The surface shall be power
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the
waterproofing is applied.

The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out primer
that tends to puddle in low spots to allow complete drying. The primer shall be cured according to
the manufacturer’s instructions. Primed areas shall not stand uncovered overnight. If membrane
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sheets are not placed over primer within the time recommended by the manufacturer, the
Contractor shall recoat the surfaces at no additional cost to the Department.

The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled
to shed water by commencing from the lowest elevation of the buried structure’s top slab and
progress towards the highest elevation. The membrane sheets shall be overlapped as required
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly
sealed. The membrane shall be smooth and free of wrinkles and there shall be no depressions
in horizontal surfaces of the finished waterproofing. After placement, exposed edges of
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic,
or two-part liquid membrane, or with sealing tape.

Sealing bands at joints between precast segments shall be installed prior to the waterproofing
system being applied. Where the waterproofing system and sealing band overlap, the installation
shall be planned such that water will not be trapped or directed underneath the membrane or
sealing band.

Care shall be taken to protect and to prevent damage to the waterproofing system prior to and
during backfilling operations. The waterproofing system shall be removed as required for the
installation of slab mounted guardrails and other appurtenances. After the installation is complete,
the system shall be repaired and sealed against water intrusion according to the manufacturer’s
instructions and to the satisfaction of the Engineer.

Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with:

Handling holes shall be filled with a polyethylene plug. The plug shall not project beyond the
inside surface after installation nor project above the outside surface to the extent that may
cause damage to the membrane. When metal lifting inserts are used, their sockets shall be
filled with mastic or mortar compatible with the membrane.

Method of Measurement. The waterproofing system will be measured in place, in square yards
(square meters) of the concrete surface to be waterproofed.

Basis of Payment. This will work will be paid for at the contract unit price, per square yard (square
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES.

BAR SPLICERS, HEADED REINFORCEMENT

Effective: September 2, 2022 Revised: October 27, 2023
Add the following to Article 508.08(b):

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends shall
be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All threaded ends of
Stage Il construction threaded splicer bars shall be coated according to ASTM D 3963 or dipped
in an epoxy-mastic primer prior to joining the Stage Il construction threaded splicer bar to the
threaded coupler.

Add the following Article 508.02 (d)
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Bar Terminators ..........c.iiiii e 1006.10(a)(1)h
Add the following paragraph after Article 508.08 (c):

Bar terminators are threaded, headed attachments to reinforcement to form headed
reinforcement. When specified on the plans, a bar terminator shall be attached to the designated
reinforcement for development.

Add the following 4™ paragraph to Article 508.11:
Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS.
Add the following to Article 1006.10(a)(1)g:

For bar splicers with welded connections between the threaded coupler and threaded rod, the
Stage | construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld.

Add the following Article 1006.10(a)(1)h:

Bar Terminators. Designated bars shall use a bar terminator to form headed reinforcement.
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and
reinforcement bars conforming to ASTM A706, except the connection strength of the bar
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified
yield strength of the reinforcement bar. The bar terminator shall be on the Department’s qualified
product list.

When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator shall
also be epoxy coated according to ASTM A 775 (A 775M)
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)

Effective: January 1, 2008 Revised: April 1, 2023

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement in segments where no sideroads
or entrances require deployment of additional flaggers. Use of these devices shall be at the option
of the Contractor.

Equipment. AFADs shall be the STOP/SLOW or Red/Yellow Lens type mounted on a trailer or
moveable cart meeting the requirements of the MUTCD and NCHRP 350 or MASH 2016,
Category 4.

General. AFADs shall be placed at each end of the traffic control, where a flagger is shown on
the plans. The AFAD shall be setup within five degrees of vertical.

Flagger symbol signs as shown on the plans shall be replaced with “BE PREPARED TO STOP”
signs when the AFAD is in operation.

Personal communication devices shall not be used to operate the AFAD.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

Each AFAD shall be operated by a flagger trained to operate the specific AFAD to be deployed.
A minimum of two flaggers shall be on site at all times during operation. Each flagger shall be
positioned outside the lane of traffic and near each AFAD’s location.

Flagging equipment required for traditional flagging shall be available near each AFAD location
in the event of AFAD equipment malfunction/failure.

For nighttime flagging, the AFAD and flagger shall be illuminated according to Article 701.13 of
the Standard Specifications.

When not in use, AFADs will be considered non-operating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE)

Effective: January 1, 2025

Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive strength
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

(a)
(b)
(c)
(d)
(e)

Item Article/Section
LT 41 o | 1001
LA = (= RSP 1002
Hydrated LIMe .....ooooiiieeeee s 1012.01
By-Product, Hydrated Lime ... 1012.02
By-Product, Non-Hydrated Lime ... e 1012.03
LIME SIUTY s 1012.04
Y o 1010
Soil for Soil Modification (Note 1) .....ooeriiiiii i, 1009.01
Bituminous Materials (NOtE 2) ...........uuuiiiii e 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 312.07(c) of the Standard Specifications to read:

B (0 =1 1.11= o | PP PPPRRPPR 1001
Add Article 312.07(i) of the Standard Specifications to read:
“(i) Ground Granulated Blast Furnace (GGBF) Slag .......cccuuvveiiiiiiiiiiiiiiiieeeee e 1010”

Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM I, the
Contractor shall submit samples of materials to be used in the work for proportioning and testing.
The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic meter).
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according
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to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in
the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine aggregates will be
permitted, provided the volume of fine aggregate does not exceed the volume of coarse
aggregate. The Engineer will determine the proportions of materials for the mixture according to
the “Portland Cement Concrete Level lll Technician Course” manual. However, the Contractor
may substitute their own mix design. Article 1020.05(a) shall apply, and a Level Il PCC
Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

ltem Article/Section
(€= ) IO 0 aT=T o1 o (N (o) (=t I PPN 1001
(b) Soil for Soil-Cement Base COUISE ...........ouueiiiiiiieiieiiiiiieiieiieeeenennanenensnnnnnnnnnnnnnnnne 1009.03
() I = L L= 1002
(d) Bituminous Materials (NOE 2) .......ooiiiiiiiiiiiiiiiiiiiiiii i 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2,
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:

“404.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) 07T 1 4 1=T o | TP PPRRRTPRRPN 1001
(o) I A1 =1 PP 1002
(C) FINE AQQregate .........cooiiiiiiiiiiiiiiiiiie ettt 1003.08
(d) Bituminous Material (Tack Coat) .........ceeeiiiiiiiiiiiiiiiiee e 1032.06
(e) Emulsified Asphalts (Note 1) (NOLE 2) ...covvveiiiiiiiiice e 1032.06
(f) Fiber Modified JOINt S€aIET ........cccoiiiiiiiee e 1050.05

(9) Additives (Note 3)

Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:
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“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”

Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1
blend of sand and cement comprised of a Type |, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-entraining
admixture shall be used to produce an air content, according to Article 1020.08, of not less
than 6.0 percent nor more than 9.0 percent of the volume of the grout. The Contractor
shall have the option to use a water-reducing or high range water-reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:

“583.01 Description. This work shall consist of placing cement mortar along precast,
prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”

Revise Article 583.02(a) of the Standard Specifications to read:

() CBIMENT ... e 1001~
Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“ 583.03 General. This work shall only be performed when the air temperature is
45 °F (7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one
part cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type |, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total
equivalent alkali content (Na.O + 0.658K;0) of 0.90 percent or greater.”
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Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:

“The ASTM C 1293 test shall be performed with Type I, IL, or Il portland cement having
a total equivalent alkali content (Na;O + 0.658K-0) of 0.80 percent or greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type I, IL, or Il portland cement having a total
equivalent alkali content (Na2O + 0.658K;0) of 0.90 percent or greater.”

Revise Article 1017.01 of the Standard Specifications to read:

“1017.01 Requirements. The mortar shall be high-strength according to ASTM C 387 and
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the
Department according to lllinois Modified AASHTO T 161 or AASHTO T 161 when tested by an
independent lab. The high-strength mortar shall have a water-soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and
the high-strength mortar shall have an age of 28 to 42 days at the time of test. The ASTM C 1218
test shall be performed by an independent lab a minimum of once every five years, and the test
results shall be provided to the Department. Mixing of the high-strength mortar shall be according
to the manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read:

“The ASTM C 1218 test shall be performed by an independent lab a minimum of once every
five years, and the test results shall be provided to the Department.”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
(G ) IOZ=] 141=] o | PO UPPPPTPRR 1001
(o) I A L1 =1 PP PPPPTPRR 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM).........cccooovvviivinnnnn... 1003.06
() FIY ASN ettt ettt e aaa————————————————————————————————————————_ 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........cccooooiiiiiiiiiiiiiiee e, 1010

(f) Admixtures (Note 1)
Note 1. The air-entraining admixture may be in powder or liquid form. Prior to approval,
a CLSM air-entraining admixture will be evaluated by the Department. The admixture
shall be able to meet the air content requirements of Mix 2. The Department will maintain
a qualified product list.”
Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).
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Mix 1
Cement 50 Ib (30 kg)
Fly Ash — Class C or F, and/or GGBF Slag 125 |b (74 kg)
Fine Aggregate — Saturated Surface Dry 2900 Ib (1720 kg)
Water 50-65 gal (248-322 L)
Air Content No air is entrained
Mix 2
Cement 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 Ib (24 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2500 Ib (1483 kg)

Water

35-50 gal (179-248 L)

Air Content

15-25 %”

Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read:

“(8) In addition to the Type lll portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type I, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Il portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type Il portland cement may be replaced
with Type |, IL, or Il portland cement.”

Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,

portland-limestone cement, or replacing portland cement with finely divided minerals per
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less than
375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications
to read:
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“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard
Specifications.

Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard
Specifications to read:

“The qualified product lists of concrete admixtures shall not apply.”
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:

“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the
manufacturer’s specifications.”

Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cu yd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The Contractor
shall provide freeze/thaw test results according to AASHTO T 161, and the relative
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete. Freeze/thaw testing will not be required
for concrete that will not be exposed to freezing and thawing conditions as
determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a ticket
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade
name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
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types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
submitted certifying that no changes have been made in the formulation of the material since the
most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval and
Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194. For
residue by oven drying and pH, the allowable manufacturing range and test methods shall be
according to AASHTO M 194.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test result,
the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample for
testing. The test and reference concrete mixtures tested by the Engineer will contain a cement
content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will perform the
test according to lllinois Modified AASHTO T 161. The flexural strength test will be performed
according to AASHTO T 177. If the Engineer decides to test the admixture, the manufacturer
shall submit AASHTO T 197 water content and set time test results on the standard cement used
by the Department. The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type
D (water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.
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(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high
range water-reducing) or Type G (high range water-reducing and retarding).”

Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”

Revise Article 1021.06 of the Standard Specifications to read:

“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. Rheology-controlling admixtures shall be according
to AASHTO M 194, Type S (specific performance).”

Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by
weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data and
other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:
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“1021.08 Other Specific Performance Admixtures. Other specific performance admixtures
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance). The
Department also reserves the right to require other testing, as determined by the Engineer, to
show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit according
to Article 1021.01, shall also be submitted directly to the Department. The independent
accredited lab report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications.”

Revise Article 1024.01 of the Standard Specifications to read:
“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not exceed

the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Article/Section
(€= ) IO =T 1 4 1=T o | PP TPPRPRTRTRRRN 1001
(o) I A1 =1 PP 1002
(C) FINE AQQregate ....ovveeii i e e e e eean 1003.02
(o ) Y X o TP 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........cccooooiiiiiiiiiiiiiiciee e, 1010
(F) Concrete AMIXIUMES ......cooiiiiiie e e e e e e e e e eeeees 1021~

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to Illinois Modified ASTM C 1107.

The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 Ib/cu yd
(0.24 kg/cu m). The test shall be performed according to ASTM C 1218, and the grout shall
have an age of 28 to 42 days at the time of test. The ASTM C 1218 test shall be performed
by an independent lab a minimum of once every five years, and the test results shall be
provided to the Department. Mixing of the nonshrink grout shall be according to the
manufacturer’s specifications. The Department will maintain a qualified product list.”

Revise Article 1029.02 of the Standard Specifications to read:

“ 1029.02 Materials. Materials shall be according to the following.

Item Article/Section
L6 ) T O=1 0 0= o | ST 1001
) T T 2N 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..o 1010
(o ) I =) =Y OSSOSO S SRR S PP PPPPOPOPPRRPRPRR 1002
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() FINE AQQregate......ccoiiiiiieieiee ettt 1003
(f) ConcCrete AMIXIUMES .......uiiiiiiiiee e e e e e 1021
(g) Foaming Agent (Note 1)

Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the
Department’s qualified product list. Submitted data/results shall not be more than five
years old.”

Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.

Materials. Materials shall be according to the following Articles of Division 1000 - Materials of
the Standard Specifications:

Item Article/Section
€= I O2= 44T o | O PP PP PPRP 1001
(D) WWAEET ..ttt 1002
(C) FIY ASI et 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag...........ccccouiiiiiiiiiiiiiieiiiiieceeeenn 1010
(€) ADMIXIUMES ..ttt s et esesesssennnnnnnnnnes 1021
(f) Packaged Rapid Hardening Mortar or CONCrete ...........cccooeciiiiiiiiiieeiiiiiciiieeeeeee 1018”

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental
Specifications and Recurring Special Provisions to read:

“The Department will maintain a qualified product list of synthetic fibers, which will include
the minimum required dosage rate. For the minimum required fiber dosage rate based on
the lllinois Modified ASTM C 1609 test, a report prepared by an independent laboratory
accredited by AASHTO re:source for Portland Cement Concrete shall be provided. The
report shall show results of tests conducted no more than five years prior to the time of
submittal.”
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
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“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have been charged for two
9LayS | Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(gwo Project _ Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.
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When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign

subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE BARRIER (BDE)

Effective: January 1, 2025

Revise the second paragraph of Article 637.12 of the Standard Specifications to read:

“When a double face concrete barrier with a variable cross-section is required, and the

variation exceeds 1/2 in. (13 mm), the barrier will be paid for at the contract unit price per foot
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000 Revised: January 2, 2025

1.

OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a recipient
of federal financial assistance, is required to take all necessary and reasonable steps to
ensure nondiscrimination in the award and administration of contracts. Consequently, the
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization
of disadvantaged business enterprises. For the purposes of this Special Provision, a
disadvantaged business enterprise (DBE) means a business certified in accordance with the
requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP)
DBE Directory. Award of the contract is conditioned on meeting the requirements of 49 CFR
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material
breach of the contract and may result in the termination of the contract or such other remedies
as the Department deems appropriate.

CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable for
performance by DBE companies and that, in the absence of unlawful discrimination and in an
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arena of fair and open competition, DBE companies can be expected to perform
__4.00 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work in accordance with the
requirements of 49 CFR 26.53 and SBE Memorandum No. 24-02.

IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the lllinois UCP Directory. Bidders can obtain additional information and assistance
with identifying DBE-certified companies at the Department’s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the goal.

(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.

The required forms and documentation shall be submitted as a single .pdf file using the
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a bid if it does not meet the bidding procedures set forth herein
and the bid will be declared non-responsive. A bidder declared non-responsive for failure to
meet the bidding procedures will not give rise to an administrative reconsideration. In the
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
if re-advertised for bids.

UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization Plan
is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Utilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements
of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will

notify the responsible company official designated in the Utilization Plan of that determination
in accordance with SBE Policy Memorandum 24-02.

29



FAP ROUTE 750 (IL 185)
PROJECT HBIP-FIK2(491)
SECTION (114)B-1
FAYETTE COUNTY
CONTRACT NO. 74327

7. CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the bidder
commits to have performed by the specified DBEs and paid for upon satisfactory completion.
The Department is only able to count toward the achievement of the overall goal and the
contract goal the value of payments made for the work actually performed by DBE firms. In
addition, a DBE must perform a commercially useful function on the contract to be counted.
A commercially useful function is generally performed when the DBE is responsible for the
work and is carrying out its responsibilities by actually performing, managing, and supervising
the work involved. The Department and Contractor are governed by the provisions of 49 CFR
Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific
guidelines for counting goal credit are provided in 49 CFR Part 26.55. In evaluating Utilization
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance
with SBE Policy Memorandum 24-02.

8. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is a
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be
performed by DBE firms, or the DBE firms specified to perform that work, must be approved,
in writing, by the Department in accordance with federal regulatory requirements. Deviation
from the DBE Utilization Plan condition-of-award without such written approval is a violation
of the contract and may result in termination of the contract or such other remedy the
Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.

(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at
least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.

(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written
subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide
copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from
crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified firms
shall be made available to the Department upon request.

(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery
of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
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Utilization Plan and after good faith efforts are reviewed, the Department may deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:
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“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’'s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

SEEDING (BDE)

Effective: November 1, 2022
Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)

1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

Festuca brevipilla (Hard Fescue) 20 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)

Red Top 10 (10)

Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)

2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)

Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)

Red Top 10 (10)

2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)

Festuca brevipila (Hard Fescue) 30 (20)

Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)

3 Northern lllinois Elymus canadensis 5 (5)

Slope Mixture 1/

(Canada Wild Rye) 5/
Perennial Ryegrass
Alsike Clover 4/
Desmanthus illinoensis
(Minois Bundleflower) 4/ 5/
Schizachyrium scoparium
(Little Bluestem) 5/
Bouteloua curtipendula
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass)
Oats, Spring
Slender Wheat Grass 5/
Buffalo Grass 5/ 7/

(
5
2

10 (10)

= 01w
(¢ NeNe]

3A  Southern lllinois
Slope Mixture 1/

Perennial Ryegrass
Elymus canadensis

(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/
Schizachyrium scoparium

(Little Blue Stem) 5/
Bouteloua curtipendula

(Side-Oats Grama) 5/
Dalea candida

(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/
Oats, Spring

—_— — — — — —
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2 (2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5 (5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5 (5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
QOats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ QOats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spatrtina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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lass — Type Seeds Ib/acre (kg/hectare)
5A  Large Flower Native Forb Mixture (see below) 5 (5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria |lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2 (2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
QOats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Qats, Spring 64 (70)
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Notes:

1/ Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.

2/ Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

3/ Specific variety as shown in the plans or approved by the Engineer.

4/ Inoculation required.

5/ Pure Live Seed (PLS) shall be used.

6/ Fertilizer shall not be used.

7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,

areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024

Revise Article 701.02(d) of the Standard Specifications to read:
“(d) Pavement Marking Tapes (NOte 3) ....ooooeiiiiiiiii 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ...cooooiiiiiiiiiii e, 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:
“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive

adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.
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Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 £ 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

0.530
0.456

X 0.490
y 0.470

0.475
0.438

0.485
0.425

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
ObSAean:'O” White Yellow ObSAean:'O” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to

ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Re

Color RL 1.05/88.76
White 300
Yellow 200
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(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum

skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive

adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a

normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) ' 20 (0.51) 7 20 (0.51) %
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.

2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
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together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,

Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)

Effective: January 2, 2023
Add the following to Article 106.01 of the Standard Specifications:

“The final manufacturing process for construction materials and the immediately preceding
manufacturing stage for construction materials shall occur within the United States. Construction
materials shall include an article, material, or supply that is or consists primarily of the following.

(a) Non-ferrous metals;

(b) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(c) Glass (including optic glass);

(d) Lumber;

(e) Drywall.

Items consisting of two or more of the listed construction materials that have been combined

through a manufacturing process, and items including at least one of the listed materials
combined with a material that is not listed through a manufacturing process shall be exempt.”
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STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004 Revised: January 1, 2022

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)
D = MPIy — MPI,
Where: MPIw=  The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).
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MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI. and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIy) + MPI} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Welded Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

43



SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

FAP ROUTE 750 (IL 185)
PROJECT HBIP-FIK2(491)
SECTION (114)B-1
FAYETTE COUNTY
CONTRACT NO. 74327

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF BIDDERS LIST INFORMATION (BDE)
Effective: January 2, 2025

Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder

has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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SURFACE TESTING OF PAVEMENTS - IRI (BDE)

Effective: January 1, 2021 Revised: January 1, 2023

Description. This work shall consist of testing the ride quality of the finished surface of pavement
sections with new concrete pavement, PCC overlays, full-depth HMA, and HMA overlays with at
least 2.25 in. (57 mm) total thickness of new HMA combined with either HMA binder or HMA
surface removal, according to lllinois Test Procedure 701, “Ride Quality Testing Using the
International Roughness Index (IRI)”. Work shall be according to Sections 406, 407, or 420 of
the Standard Specifications, except as modified herein.

Hot-Mix Asphalt (HMA) Overlays

Add the following to Article 406.03 of the Standard Specifications:
“(n) Pavement Surface Grinding EQUIPMENT..........coooiiiiiiiiiii e 1101.04”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. Prior to HMA overlay pavement improvements, the Engineer will
measure the smoothness of the existing high-speed mainline pavement. The Contractor shall
measure the smoothness of the finished high-speed mainline, low-speed mainline, and
miscellaneous pavements after the pavement improvement is complete but within the same
construction season. Testing shall be performed in the presence of the Engineer and according
to lllinois Test Procedure 701. The pavement will be identified as high-speed mainline, low-speed
mainline, or miscellaneous as follows.

(a) Test Sections.

(1) High-Speed Mainline Pavement. High-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit greater than 45 mph. These
sections shall be tested with an inertial profiling system (IPS).

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement consists of
pavements, ramps, and loops with a posted speed limit of 45 mph or less. These
sections shall be tested using a 16 ft (5 m) straightedge or with an IPS analyzed using
the rolling 16 ft (5 m) straightedge simulation in ProVAL.

(3) Miscellaneous Pavement. Miscellaneous pavement are segments that either cannot
readily be tested by an IPS or conditions beyond the control of the Contractor preclude
the achievement of smoothness levels typically achievable with mainline pavement
construction. This may include the following examples or as determined by the
Engineer.

a. Pavement on horizontal curves with a centerline radius of curvature of less than or

equal to 1,000 ft (300 m) and the pavement within the superelevation transition of
such curves;
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Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in

combination with an algebraic change in tangent grade greater than or equal to
3 percent as may occur on urban ramps or other constricted-space facilities;

The first and last 50 ft (15 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius
return;

Variable width pavements;

Side street returns, to the end of radius return;

Crossovers;

Pavement connector for bridge approach slab;

Bridge approach slab;

Pavement that must be constructed in segments of 600 ft (180 m) or less;

Pavement within 25 ft (7.6 m) of manholes, utility structures, at-grade railroad
crossings, or other appurtenances;

Turn lanes; and

Pavement within 5ft (1.5 m) of jobsite sampling locations for HMA volumetric
testing that fall within the wheel path.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge.

(4) International Roughness Index (IRl). An index computed from a longitudinal profile
measurement using a quarter-car simulation at a simulation speed of 50 mph
(80 km/h).

(5) Mean Roughness Index (MRI). The average of the IRI values for the right and left
wheel tracks.

a.

b.

C.

d.

MRIo. The MRI of the existing pavement prior to construction.
MRI,. The MRI value that warrants an incentive payment.
MRIe. The MRI value that warrants full payment.

MRIp. The MRI value that warrants a financial disincentive.

(6) Areas of Localized Roughness (ALR). Isolated areas of roughness, which can cause
significant increase in the calculated MRI for a given sublot.
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(7) Sublot. A continuous strip of pavement 0.1 mile (160 m) long and one lane wide. A
partial sublot greater than or equal to 264 ft (80 m) will be subject to the same
evaluation as a whole sublot. Partial sublots less than 264 ft (80 m) shall be included
with the previous sublot for evaluation purposes.

(b) Corrective Work. Corrective work shall be completed according to the following.

(1) High-Speed Mainline Pavement. For high-speed mainline pavement, any 25 ft (7.6 m)
interval with an ALR in excess of 200 in./mile (3,200 mm/km) will be identified by the
Engineer and shall be corrected by the Contractor. Any sublot having a MRI greater
than MRIp, including ALR, shall be corrected to reduce the MRI to the MRIg, or
replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Surface variations in low-speed mainline pavement
which exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall
be corrected by the Contractor.

(3) Miscellaneous Pavements. Surface variations in miscellaneous pavement which
exceed the 5/16 in. (8 mm) tolerance will be identified by the Engineer and shall be
corrected by the Contractor.

Corrective work shall be completed with pavement surface grinding equipment or by
removing and replacing the pavement. Corrective work shall be applied to the full lane
width. When completed, the corrected area shall have uniform texture and appearance,
with the beginning and ending of the corrected area perpendicular to the centerline of the
paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested. The
Contractor shall furnish the data and reports to the Engineer within 2 working days after
corrections are made. If the MRI and/or ALR still do not meet the requirements, additional
corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

(c) Smoothness Assessments. Assessments will be paid to or deducted from the Contractor
for each sublot of high-speed mainline pavement per the Smoothness Assessment
Schedule. Assessments will be based on the MRI of each sublot prior to performing any
corrective work unless the Contractor has chosen to remove and replace the pavement.
For pavement that is replaced, assessments will be based on the MRI determined after
replacement.

The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI
of the existing pavement before construction (MRIo) and shall be determined as follows.

MRI Thresholds (High-Speed, HMA Overlay)
Upper MRI Thresholds " MRIo < 125.0 in./mile MRl > 125.0 in./mile V

(1,975 mm/km) (> 1,975 mm/km)
Incentive (MRI,) 45.0 in./mile (710 mm/km) 0.2 x MRIo + 20
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 x MRIo + 50
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\ Disincentive (MRIp) | 100.0 in./mile (1,975 mm/km) \ 0.2 x MRIlo + 75

1/ MRlo, MRI;, MRIg, and MRIp shall be in in./mile for calculation.

Smoothness assessments for high-speed mainline pavement shall be determined as
follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay)

Mainline Pavement MRI Range

Assessment Per Sublot V

MRI < MRI,

+ (MRI, — MRI) x $20.00 ?

MRI, < MRI £ MRIg + $0.00
MRIr < MRI £ MRIp — (MRI — MRIg) x $8.00
MRI > MRIp —$200.00

1/ MRI, MRI,, MRIg, and MRIp shall be in in./mile for calculation.

2/ The maximum incentive amount shall not exceed $300.00.
Smoothness assessments will not be paid or deducted until all other contract requirements
for the pavement are satisfied. Pavement that is corrected or replaced for reasons other

than smoothness, shall be retested as stated herein.”

Hot-Mix Asphalt (HMA) Pavement (Full-Depth)

Revise the first paragraph of Article 407.03 of the Standard Specifications to read:
“407.03 Equipment. Equipment shall be according to Article 406.03.”
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows:

The testing of the existing pavement prior to improvements shall not apply and the
smoothness assessment for high-speed mainline pavement shall be determined according to the
following table.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA)

Assessment Per Sublot V
+ (45 — MRI) x $45.00 ?

Mainline Pavement MR, in./mile (mm/km)
<45.0 (710)

> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $20.00
> 100.0 (1,580) — $500.00

1/ MRI shall be in in./mile for calculation.
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2/ The maximum incentive amount shall not exceed $800.00.”

Portland Cement Concrete Pavement

Delete Article 420.03(i) of the Standard Specifications.
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for smoothness
according to Article 406.11, except as follows.

The testing of the existing pavement prior to improvements shall not apply. The Contractor
shall measure the smoothness of the finished surface of the pavement after the pavement has
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi
(20,700 kPa).

Membrane curing damaged during testing shall be repaired as directed by the Engineer at no
additional cost to the Department.

(a) Corrective Work. No further texturing for skid resistance will be required for areas
corrected by grinding. Protective coat shall be reapplied to areas ground according to
Article 420.18 at no additional cost to the Department.

Jointed portland cement concrete pavement corrected by removal and replacement, shall
be corrected in full panel sizes.

(b) Smoothness Assessments. Smoothness assessment for high-speed mainline pavement
shall be determined as follows.

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC)
Mainline Pavement MRI, in./mile (mm/km) ¥ Assessment Per Sublot
< 45.0 (710) + (45 — MRI) x $60.00 ?
> 45.0 (710) to 75.0 (1,190) +$0.00
> 75.0 (1,190) to 100.0 (1,580) — (MRI - 75) x $37.50
> 100.0 (1,580) —$750.00

1/ MRI shall be in in./mile for calculation.
2/ The maximum incentive amount shall not exceed $1200.00.

3/ If pavement is constructed with traffic in the lane next to it, then an additional
10 in./mile will be added to the upper thresholds.”

Removal of Existing Pavement and Appurtenances

Revise the first paragraph of Article 440.04 of the Standard Specifications to read:
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“440.04 HMA Surface Removal for Subsequent Resurfacing. The existing HMA surface
shall be removed to the depth specified on the plans with a self-propelled milling machine. The
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness
requirements of the finished pavement. The temperature at which the work is performed, the
nature and condition of the equipment, and the manner of performing the work shall be such that
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the
satisfaction of the Engineer. When tested with a 16 ft (5 m) straightedge, the milled surface shall
have no surface variations in excess of 3/16 in. (5 mm).”

General Equipment
Revise Article 1101.04 of the Standard Specifications to read:

“1101.04 Pavement Surface Grinding Equipment. The pavement surface grinding device
shall have a minimum effective head width of 3 ft (0.9 m).

(a) Diamond Saw Blade Machine. The machine shall be self-propelled with multiple diamond
saw blades.

(b) Profile Milling Machine. The profile milling machine shall be a drum device with carbide

or diamond teeth with spacing of 0.315 in. (8 mm) or less and maintain proper forward
speed for surface texture according to the manufacturer’s specifications.”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking activities
occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020 Revised: January 1, 2025
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES ....oiiiiiiieiiicee e e e e et e e e e e e e eaaaas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3
device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:
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“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.
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Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.
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NATIONWIDE PERMIT

lllinois Department of Transportation

Memorandum
To: Tim Hemmen
From: Matt Hirtzel
Subject: Nationwide 404 Permit
Date: November 20, 2024

Contract: 74327

Route: FAP 750 (IL 185)
Section: (114)B-1

Job No. C-97-090-08
Fayette County

The above referenced project is considered maintenance of a structure which
has been previously authorized, either by DA Permit or by having been
constructed prior to current Federal laws. Therefore, the project is autherized
under the provisions of 33 CFR 330 Nationwide Permit (NWP) No. 3,
Maintenance as published in the Federal Register December 27, 2021. Under
the provisions of this authorization, you must comply with the enclosed Terms
and General Conditions for NWP No. 3 and the following Special Condition(s):

a. All work authorized by this permit shall be performed in strict
compliance with the attached plans dated November, 2024, which are a part of
this permit. Any modification to these plans affecting the authorized work shall be
approved by the U.S. Army Corps of Engineers, Louisville District (USACE) prior
to implementation.

b. The Permittee shall require its contractors and/or agents to
comply with the terms and conditions of this permit in the construction and
maintenance of this project and shall provide each of its contractors and/or
agents associated with the construction or maintenance of this project with a
copy of this permit. A copy of this permit, including all conditions, drawings and
attachments shall be available at the project site during the construction phase of
this project. A description of the authorized work, as provided in the DA permit
shall be displayed at the project site during construction.

C. The permittee shall account for potential adverse effects to the
Indiana bat and NLEB and their habitat through the processes identified in the
February 5, 2018, Federal Highway Administration (FHWA), Federal Railroad
Administration (FRA), and Federal Transit Administration (FTA) Programmatic
Biological Opinion for Transportation Projects within the Range of the Indiana Bat
and Northern Long-eared Bat (PBO).

d. Tree clearing shall not occur during the unoccupied timeframe to
minimize adverse effects to the federally listed Indiana bat and northern long-
eared bat.
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e. The Permittee shall implement all necessary precautions and
measures so that any activity will not kill, injure, capture, harass, or otherwise
harm any protected federally listed species. If the Permittee discovers or
observes an injured/dead listed endangered or threatened species while
accomplishing the authorized work, the Permittee shall immediately notify
USACE to initiate the required Federal coordination.

f. The Permittee shall comply with all conditions of the Section 401
General Water Quality Certification, lllinois EPA Log No. C-0210-20, dated
December 21, 2021, issued by the lllinois EPA, which are incorporated herein by
reference.

This verification is valid until the NWP is modified, reissued, or revoked. NWP
No. 3 will be modified, reissued, or revoked on March 14, 2026. It is incumbent
upon IDOT to remain informed of changes to the NWPs. If you commence or are
under contract to commence this activity before the date that the relevant NWP is
modified or revoked, you will have 12 months from the date of the modification or
revocation of the NWP to complete the activity under the present terms and
conditions of this NWP.
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|

2021 Nationwide Permit Summary

US Army Corps
of Engineers
Louisville District ®

Issued:

Expires:

February 25, 2022
March 14, 2026

No. 3. Maintenance
(NWP Final Rule, 86 FR 73522)

(a) The repair, rehabilitation, or
replacement of any previously authorized,
currently serviceable structure or fill, or of
any currently serviceable structure or fill
authorized by 33 CFR 330.3, provided that
the structure or fill is not to be put to uses
differing from those uses specified or
conternplated for it in the original permit or
the most recently authorized modification.
Minor deviations in the structure’s
configuration or filled area, including those
due to changes in materials, construction
techniques,  requirements of  other
regulatory agencies, or current construction
codes or safety standards that are necessary
to make the repair, rehabilitation, or
replacement are authorized. This NWP also
authorizes the removal of previously
authorized structures or fills. Any stream
limited to the
necessary for the

channel modification 1s

1T|iﬂlmllm repalr,
rehabilitation, or replacement of the
structure or fill; such modifications,
including the removal of material from the
stream channel, must be immediately
adjacent to the project. This NWP alse
authorizes the removal of accumulated
sediment and debris within, and in the
immediate vicinity of, the structure or fill.
This NWP also authorizes the repair,
rehabilitation, or replacement of those
structures or fills destroyed or damaged by
storms, floods, fire or other discrete events,
provided the repair, rehabilitation, or
replacement is commenced, or is under
contract to commence, within two years of
the date of their destruction or damage. In
cases of catastrophic events, such as
hurricanes or tornadoes, this two-year limit
may be waived by the distriet engineer,
provided the permittee can demonstrate
funding, contract, or other similar delays.

(b) This NWP also authorizes the

removal of accumulated sediments and
debris outside the immediate vicinity of
existing structures (e.g., bridges, culverted
road crossings, water intake structures,
etc.). The removal of sediment 1s limited to
the minimum necessary to restore the
waterway in the vicinity of the structure to
the approximate dimensions that existed
when the structure was built, but cannot
extend farther than 200 feet in any direction
from the structure, This 200 foot limit does
not apply to maintenance dredging to
remove accumulated sediments blocking or
restricting outfall and intake structures or to
maintenance

dredging to  remove
accumulated sediments from  canals
associated  with  outfall  and intake
structures.  All  dredged or excavated

materials must be deposited and retained in
an area that has no waters of the United
States specifically
approved by the district engineer under
separate authorization,

unless  otherwise

(¢) This NWP also authorizes
temporary structures, fills, and work,
ncluding the use of temporary mats,
necessary to conduct the maintenance
activity. Appropriate measures must be
taken to maintain normal downstream flows
and minimize flooding to the maximum
extent practicable, when temporary
structures, work, and discharges of dredged
or fill matenal, including cofferdams, are
necessary for construction activities, access
fills, or dewatering of construction sites.
Temperary fills must consist of materials,
and be placed in a manner, that will not be
eroded by expected high flows. After
conducting  the activity,
temporary fills must be removed in their
entirety and the affected areas returned to
pre- construction elevations. The areas
affected by temporary fills
revegetated, as appropriate.

maintenance

must  be

(d) This NWP does not authorize
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maintenance dredging for the primary
purpose of navigation. This NWP does not
This NWP

new

authorize beach restoration.

does not  authorize stream

channelization or stream  relocation

projects.

Nofification:  For  activities
authorized by paragraph (b) of this NWP,
the permittee pre-
construction notification to the district
engineer prior to commencing the activity
(see general condition 32). The pre-
construction notification must  include

must submit a

infermation regarding the original design
capacities and
outfalls, intakes, small impoundments, and
canals, (Authorities: Section 10 of the
Rivers and Harbors Act of 1899 and Section
404 of the Clean Water Act (Sectiens 10
and 404)).

configurations  of the

Note: This NWP authorizes the
repair, rehabilitation, or replacement of any
previously authorized structure or fill that
does not qualify for the Clean Water Act
Section 404(f) exemption for maintenance.

Nationwide Permit General Conditions

Note: To qualify for NWP authorization,
the prospective permittee must comply with
the following conditions, as
applicable, in addition to any regional or
case-specific conditions imposed by the
division engineer or district engineer
Prospective permittees should contact the
district

general

appropriate  Corps office to
determine if regional conditions have been
imposed on an NWP.
should also
appropriate  Corps  district
determine the status of Clean Water Act
Section 401
and/or Coastal Zone Management Act
consistency for an NWP, Every person who

may wish to obtain permit autherization

Prospective

permittees contact the

office to

water quality certification

under one or more NWPs, or whe is
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currently relying on an existing or prior
permit authorization under one or more
NWPs, has been and is on notice that all of
the provisions of 33 CFR 330.1 through
330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to
the modification, suspension, or revocation
of any NWP authorization.

1. Navigation. (a) No activity may cause
more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed
by the U.S. Coast Guard, through
regulations or otherwise, must be installed
and maintained at the permittee’s expense
on authorized facilities in navigable waters
of the United States.

(c) The permittee understands and agrees
that, if future operations by the United
States require the removal, relocation, or
other alteration, of the structure or work
herein authorized, or if, in the opinion of the
Secretary of the Army or his or her
authorized representative, said structure or
work shall cause unreasonable obstruction
to the free navigation of the navigable
waters, the permittee will be required, upon
due notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No activity
may substantially disrupt the necessary life
cycle movements of those species of
aquatic life indigenous to the waterbody,
including those species that normally
migrate through the area, unless the
activity's primary purpose is to impound
water.  All permanent and temporary
crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed
and constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot be
used, then the crossing should be designed
and constructed to minimize adverse effects
to aquatic life movements.

3. Spawning Areas. Activities in spawning
areas during spawning seasons must be

avoided to the maximum extent practicable.
Activities that result in the physical
destruction (e.g., through excavation, fill,
or downstream smothering by substantial
turbidity) of animportant spawning area are
not authorized.

4. Migratory Bird Breeding Areas
Activities in waters of the United States that
serve as breeding areas for migratory birds
must be avoided to the maximum extent

practicable.

5. Shellfish Beds. No activity may occur in
areas of concentrated shellfish populations,
unless the activity is directly related to a
shellfish harvesting activity authorized by
NWPs 4 and 48, or is a shellfish seeding or
habitat restoration activity authorized by
NWP 27,

6. Suitable Material. No activity may use
unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for
construction or discharged must be free
from toxic pollutants in toxic amounts (see
section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may
occur in the proximity of a public water
supply intake, except where the activity is
for the repair or improvement of public
water supply intake structures or adjacent
bank stabilization.

8. Adverse Effects From Impoundments. If
the activity creates an impoundment of
water, adverse effects to the aquatic system
due to accelerating the passage of water,
and/or restricting its flow must be
minimized to the maximum extent
practicable.

9. Management of Water Flows. To the
maximum extent practicable, the pre-
construction course, condition, capacity,
and location of open waters must be
maintained for each activity, including
stream  channelization, storm  water
management activities, and temporary and
permanent road crossings, except as
provided below. The activity must be
constructed to withstand expected high
flows. The activity must not restrict or
impede the passage of normal or high
flows, unless the primary purpose of the
activity is to impound water or manage high
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flows. The activity may alter the pre-
construction course, condition, capacity,
and location of open waters if it benefits the
aquatic  environment (e.g., stream
restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The
activity must comply with applicable
FEMA-approved state or local floodplain
management requirements.

11. Equipment. Heavy equipment working
in wetlands or mudflats must be placed on
mats, or other measures must be taken to
minimize soil disturbance.

12. Soil Erosion and Sediment Controls.
Appropriate soil erosion and sediment
controls must be used and maintained in
effective  operating condition during
construction, and all exposed soil and other
fills, as well as any work below the ordinary
high water mark or high tide line, must be
permanently  stabilized at the earliest
practicable date. Permittees are encouraged
to perform work within waters of the United
States during periods of low-flow or no-
flow, or during low tides.

13. Removal of Temporary Structures and
Fills, Temporary structures must be
removed, to the maximum extent

practicable, after their use has been
discontinued. Temporary fills must be
removed in their entirety and the affected
areas returned to  pre-construction
clevations. The affected arecas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized
structure  or fill  shall be properly
maintained, including maintenance to
ensure public safety and compliance with
applicable NWP general conditions, as well
as any activity-specific conditions added by
the district engineer to an NWP
authorization.

15. Single and Complete Project. The
activity must be a single and complete

project. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers. (a) No NWP
activity may oceur in a component of the
National Wild and Seenic River System, or



in a river officially designated by Congress
as a “study river” for possible inclusion in
the system while the river 1s in an official
study status, unless the appropriate Federal
agency  with  direct  management
responsibility  for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur
in a component of the National Wild and
Scenic River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, the
permittee must submit a pre-construction
notification (see general condition 32). The
district engineer will coordinate the PCN
with the Federal agency with direct
management responsibility for that river.
Permittees shall not begin the NWP activity
until notified by the district engineer that
the Federal agency with direct management
responsibility for that river has determined
in writing that the proposed NWP activity
will not adversely affect the Wild and
Scenic River designation or study status.

(¢) Information on Wild and Scenic Rivers
may be obtained from the appropriate
Federal land management  agency
responsible for the designated Wild and
Scenic River or study river (e.g., National
Park Service, U.S. Forest Service, Bureau
of Land Management, U.S. Fish and
Wildlife Service). Information on these
rivers is also available at:
http://www rivers.gov/.

17. Tribal Rights. No activity or its
operation may impair reserved tribal rights,
including, but not limited to, reserved water
rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is
authorized under any NWP which is likely
to directly or indirectly jeopardize the
continued existence of a threatened or
endangered species or a species proposed
for such designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy or
adversely modify designated critical habitat
or critical habitat proposed for such
designation. No activity is authorized under

any NWP which “may affect” a listed
species or critical habitat, unless ESA
section 7 consultation addressing the
consequences of the proposed activity on
listed species or critical habitat has been
completed. See 50 CFR 402.02 for the
definition of “effects of the action™ for the
purposes of ESA section 7 consultation, as
well as 50 CFR 402.17, which provides
further explanation under ESA section 7
regarding “activities that are reasonably
certain to oceur” and “consequences caused
by the proposed action.”

(by Federal agencies should follow their
own procedures for complying with the
requirements of the ESA (see 33 CFR
330.4(H(1). If pre-construction
notification i1s required for the proposed
activity, the Federal permittee must provide
the district engineer with the appropriate
documentation to demonstrate compliance
with those requirements. The district
engineer will verify that the approprate
documnentation has been submitted. If the
appropriate documentation has not been
submitted, additional ESA section 7
consultation may be necessary for the
activity and the respective federal agency
would be responsible for fulfilling its
obligation under section 7 of the ESA.

(¢) Non-federal permittees must submit a
pre-construction notification to the district
engineer if any listed species (or species
proposed for listing) or designated critical
habitat (or critical habitat proposed such
designation) might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat or
critical  habitat proposed for such
designation, and shall not begin work on the
activity until notified by the district
engineer that the requirements of the ESA
have been satisfied and that the activity is
authorized. For activities that might affect
Federally-listed endangered or threatened
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation), the
pre-construetion notification must include
the name(s) of the endangered or threatened
species (or species proposed for listing) that
might be affected by the proposed activity
or that utilize the designated critical habitat
(or critical habitat proposed for such
designation) that might be affected by the
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proposed activity. The district engineer will
determine whether the proposed activity
“may affect” or will have “no effect” to
listed species and designated critical habitat
and will notify the non-Federal applicant of
the Corps” determination within 45 days of
receipt of a complete pre-construction
notification. For activities where the non-
Federal applicant has identified listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation) that
might be affected or is in the vieinity of the
activity, and has so notified the Corps, the
applicant shall not begin work until the
Corps has provided notification that the
proposed activity will have “no effect” on
listed species (or species proposed for
listing or designated critical habitat (or
critical  habitat proposed for such
designation), or until ESA section 7
consultation or conference has been
completed. If the non-Federal applicant has
not heard back from the Corps within 45
days, the applicant must still wait for
notification from the Corps.

(dy As a result of formal or informal
consultation or conference with the FWS or
NMFS the district engineer may add
species-specific permit conditions to the
NWPs.

(&) Authorization of an activity by an NWP
does not authorize the “take” of a
threatened or endangered species as defined
under the ESA. In the absence of separate
authorization (e.g., an ESA Section 10
Permit, a Biological Opinion with
“incidental take” provisions, ete.) from the
FWS or the NMFS, the Endangered Species
Act prohibits any person subject to the
jurisdiction of the United States to take a
listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound,
kill, trap, capture, or collect, or to attempt
to engage in any such conduct. The word
“harm” in the definition of “take" means an
act which actually kills or injures wildlife.
Such an act may include significant habitat
modification or degradation where it
actually kills or injures wildlife by
significantly impairing essential behavioral
patterns, including breeding, feeding or
sheltering.



(f) If the non-federal permittee has a valid
ESA section 10(a)1)XB) incidental take
permit with an approved Habitat
Conservation Plan for a project or a group
of projects that includes the proposed NWP
activity, the non-federal applicant should
provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were considered
in the internal ESA section 7 consultation
conducted for the ESA section 10(a)(1)B)
permit. If that coordination results in
concurrence from the agency that the
proposed NWP activity and the associated
incidental take were considered in the
internal ESA section 7 consultation for the
ESA section 10(a)(1)(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for the
proposed NWP activity.  The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete  pre-construction  notification
whether the ESA section 10(a)(1)(B) permit
covers the proposed NWP activity or
whether additional ESA section 7
consultation is required.

(g) Information on the location of
threatened and endangered species and their
critical habitat can be obtained directly
from the offices of the FWS and NMFS or
their world wide web pages at
http:/www fws. gov/ or
http://www fws. gov/ipac and
http://www nmfs. noaa.gov/pr/species/esa’
respectively.

19. Migratory Birds and Bald and Golden
Eagles. The permittee is responsible for
ensuring that an action authorized by an
NWP complies with the Migratory Bird
Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible
for contacting the appropriate local office
of the U.S. Fish and Wildlife Service to
determine what measures, if any, are
necessary or appropriate to reduce adverse

effects to migratory birds or eagles,
including whether "incidental take" permits
are necessary and available under the
Migratory Bird Treaty Aect or Bald and

Golden Eagle Protection Aect for a
particular activity.

20. Historic Properties. {a) No activity is
authorized under any NWP which may
have the potential to cause effects to
properties listed, or eligible for listing, in
the National Register of Historic Places
until the requirements of Section 106 of the
National Historic Preservation Act (NHPA)
have been satisfied.

(b) Federal permittees should follow their
own procedures for complying with the
requirements of section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)1)). If pre-construction
notification i1s required for the proposed
NWP activity, the Federal permittee must
provide the district engineer with the
appropriate documentation to demonstrate
compliance with those requirements. The
distriet engineer will verify that the
appropriate  documentation has  been
submitted. If the appropriate documentation
is  not submitted, then additional
consultation under section 106 may be
necessary. The respective federal agency is
responsible for fulfilling its obligation to
comply with section 106.

(¢) Non-federal permittees must submit a
pre-construction notification to the district
engineer if the NWP activity might have the
potential to cause effects to any historic
properties listed on, determined to be
eligible for listing on, or potentially eligible
for listing on the National Register of
Historic Places, including previously
unidentified properties. For such activities,
the pre-construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as approprate, and the
National Register of Historic Places (see 33
CFR 330.4(g)). When reviewing pre-
construction notifications, district
engineers will comply with the current
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procedures for addressing the requirements
of section 106 of the National Historic
Preservation Act. The district engineer shall
make a reasonable and good faith effort to
carry out appropriate identification efforts
commensurate with potential impacts,
which may include background research,
consultation, oral history interviews,
sample field investigation, and/or field
SUIVEY. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed NWP
activity has the potential to cause effects on
the historic properties. Section 106
consultation is not required when the
district engineer determines that the activity
does not have the potential to cause effects
on historic properties (see 36 CFR
800.3(a)). Section 106 consultation is
required when the district engineer
determines that the activity has the potential
to cause effects on historic properties. The
district engineer will conduct consultation
with consulting parties identified under 36
CFR 800.2(c) when he or she makes any of
the following effect determinations for the
purposes of section 106 of the NHPA: no
historic properties affected, no adverse
effect, or adverse effect.

(d) Where the non-Federal applicant has
identified historic properties on which the
proposed NWP activity might have the
potential to cause effects and has sonotified
the Corps, the non-Federal applicant shall
not begin the activity until notified by the
district engineer either that the activity has
no potential to cause effects to historic
properties or that NHPA section 106
consultation has been completed. For non-
federal permittees, the district engineer will
notify the prospective permittee within 45
days of receipt of a complete pre-
construction notification whether NHPA
section 106 consultation is required. If
NHPA section 106 consultation is required,
the district engineer will notify the non-
Federal applicant that he or she cannot
begin the activity until section 106
consultation is completed. If the nomn-
Federal applicant has not heard back from
the Corps within 45 days, the applicant
must still wait for notification from the
Corps.
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(e) Prospective permittees should be aware
that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a
permit or other assistance to an applicant
who, with intent to avoid the requirements
of section 106 of the NHPA, has
intentionally ~ significantly  adversely
affected a historic property to which the
permit would relate, or having legal power
to prevent it, allowed such significant
adverse effect to occur, unless the Corps,
after consultation with the Advisory
Council on Historic Preservation (ACHP),
determines that circumstances justify
granting such assistance despite the adverse
effect created or permitted by the applicant.
If circumstances justify granting the
assistance, the Corps is required to notify
the ACHP and provide documentation
specifying the circumstances, the degree of
damage to the integrity of any historic
properties  affected, and  proposed
mitigation.  This documentation must
include any views obtained from the
applicant, SHPO/THPO, appropriate Indian
tribes if the undertaking occurs on or affects
historic properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown
Remains and Artifacts. Permittees that
discover any previously unknown historic,
cultural or archeological remains and
artifacts while accomplishing the activity
authorized by an NWP, they must
immediately notify the district engineer of
what they have found, and to the maximum
extent practicable, avoid construction
activities that may affect the remains and
artifacts until the required coordination has
been completed. The district engineer will
initiate the Federal, Trbal, and state
coordination required to determine if the
items or remains warrant a recovery effort

or if the site is eligible for listing in the
National Register of Historic Places.

22. Designated Critical Resource Waters.
Critical resource waters include, NOAA-
managed marine sanctuaries and marine
monuments, and National Estuarine
Research Reserves. The district engineer
may designate, after notice and opportunity
for public comment, additional waters

officially designated by a state as having
particular environmental or ecological
significance, such as outstanding national
resource waters or state natural heritage
sites. The district engineer may also
designate additional critical resource waters
after notice and oppertunity for public
comment.

(a) Discharges of dredged or fill material
into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21,
29,31, 35,39, 40, 42, 43, 44, 49,50, 51, 52,
57 and 58 for any activity within, or directly
affecting, critical resource  waters,
including wetlands adjacent to such waters.

(by For NWPs 3, 8, 10, 13, 15, 18, 19, 22,
23,25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance
with general condition 32, for any activity
proposed by permittees in the designated
critical resource waters including wetlands
adjacent to those waters. The district
engineer may authorize activities under
these NWPs only after she or he determines
that the impacts to the critical resource
waters will be no more than minimal.

23. Mitigation. The district engineer will
consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize adverse
effects, both temporary and permanent, to
waters of the United States to the maximum
extent practicable at the project site (i.e., on
site).

(b) Mitigation in all its forms (avoiding,
minmizing, rectifying, reducing, or
compensating for resource losses) will be
required to the extent necessary to ensure
that the individual and cumulative adverse
environmental effects are no more than
minimal.

(¢) Compensatory mitigation at a minimum
one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and
Tequire pre-construction notification, unless
the district engineer determines in writing
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that either some other form of mitigation
would be  more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. For
wetland losses of 1/10-acre or less that
require pre-construction notification, the
district engineer may determine on a case-
by-case basis that compensatory mitigation
is required to ensure that the activity results
in only minimal adverse environmental
effects.

(dy Compensatory mitigation at a minimum
one-for-one ratio will be required for all
losses of stream bed that exceed 3/100-acre
and require pre-construction notification,
unless the district engineer determines in
writing that either some other form of
mitigation would be more environmentally
appropriate or the adverse environmental
effects of the proposed activity are no more
than minimal, and provides an activity-
specific waiver of this requirement. This
compensatory mitigation requirement may
be satisfied through the restoration or
enhancement of riparian areas next to
streams in aceordance with paragraph (e) of
this general condition. For losses of stream
bed of 3/100-acre or less that require pre-
construction notification, the district
engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results in
only minimal adverse environmental
effects.  Compensatory mitigation for
losses of streams should be provided, if
practicable, through stream rehabilitation,
enhancement, or preservation, since
streams are difficult-to-replace resources
(see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements) of
riparian areas next to open waters. In some
cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Ifrestoring riparian areas involves
planting vegetation, only native species
should be planted. The width of the
required riparian area will address
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documented water quality or aquatic habitat
loss concerns. Normally, the riparian area
will be 25 to 50 feet wide on each side of
the stream, but the district engineer may
require slightly wider riparian areas to
address documented water quality or
habitat loss concerns. Ifit is not possible to
restore or maintain/protect a riparian area
on both sides of a stream, or if the
waterbody is a lake or coastal waters, then
restoring or aintaining/protecting a
riparian area along a single bank or
shoreline may be sufficient. Where both
wetlands and open waters exist on the
project site, the district engineer will
determine the appropriate compensatory
mitigation (e.g., riparan areas and/or
wetlands compensation) based on what is
best for the aquatic environment on a
watershed basis. In cases where riparian
areas are determined to be the most
appropriate form of minimization or
compensatory mitigation, the district
engineer may waive or reduce the
requirement to  provide  wetland
compensatory mitigation for wetland
losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the applicable
provisions of 33 CFR part 332.

(1) The prospective permittee is responsible
for proposing an appropriate compensatory
mitigation option if compensatory
mitigation is necessary to ensure that the
activity results in no more than minimal
adverse environmental effects. For the
NWPs, the preferred mechanism for
providing compensatory mitigation is
mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)(2)
and (3)). However, if an appropriate
number and type of mitigation bank or in-
lieu credits are not available at the time the
PCN is submitted to the district engineer,
the district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory mitigation
required by the district engineer must be
sufficient to ensure that the authorized
activity results in no more than minimal
individual and cumulative adverse
environmental effects (see 33 CFR
330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Singe the likelihood of success is greater
and the impacts to potentially valuable
uplands are reduced, aquatic resource
restoration should be the first compensatory
mitigation option considered for permittee-
responsible mitigation.

(4) If permittes-responsible mitigation is
the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the district
engineer to make the decision on the NWP
verification request, but a final mitigation
plan that addresses the applicable
requirements of 33 CFR  332.4(c)(2)
through (14) must be approved by the
district engineer before the permittee begins
work in waters of the United States, unless
the district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation (see 33 CFR
3323(k)3)). If permittee-responsible
mitigation is the proposed option, and the
proposed compensatory mitigation site is
located on land in which another federal
agency holds an easement, the district
engineer will coordinate with that federal
agency to determine if proposed
compensatory  mitigation  project  is
compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program
credits are the proposed option, the
mitigation plan needs to address only the
baseline conditions at the impact site and
the number of credits to be provided (see 33
CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements
(e.g., resowrce type and amount to be
provided as compensatory mitigation, site
protection, ecological performance
standards, monitoring requirements) may
be addressed through conditions added to
the NWP authorization, instead of
components of a compensatory mitigation
plan (see 33 CFR 332.4(c)(1)(1i)).

(g) Compensatory mitigation will not be
used to increase the acreage losses allowed
by the acreage limits of the NWPs. For
example, if an NWP has an acreage limit of
1/2-acre, it cannot be used to authorize any
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NWP activity resulting in the loss of greater
than 1/2-acre of waters of the United States,
even if compensatory mitigation is
provided that replaces or restores some of
the lost waters. However, compensatory
mitigation can and should be used, as
necessary, to ensure that an NWP activity
already meeting the established acreage
limits also satisfies the no more than
minimal impact requirement for the NWPs.

(h) Permittees may propose the use of
mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When
developing a compensatory mitigation
proposal, the permittee must consider
appropriate and practicable options
consistent with the framework at 33 CFR
332.3(b). For activities resulting in the loss
of marine or estuarine resources, permittee-
responsible mitigation may be
environmentally preferable if there are no
mitigation banks or in-lieu fee programs in
the area that have marine or estuarine
credits available for sale or transfer to the
permittee.  For  permittee-responsible
mitigation, the special conditions of the
NWP verification must clearly indicate the
party or parties tesponsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(i) Where certain functions and services of
waters of the United States are permanently
adversely affected by a regulated activity,
such as discharges of dredged or fill
material into waters of the United States
that will convert a forested or scrub-shrub
wetland to a herbaceous wetland in a
permanently maintained utility line right-
of-way, mitigation may be required to
reduce the adverse environmental effects of
the activity to the no more than minimal
level.

24. Safety of Impoundment Structures. To
ensure that all impoundment structures are
safely designed, the district engineer may
require  non-Federal applicants to
demonstrate that the structures comply with
established state or federal, dam safety
criteria or have been designed by qualified

persons. The district engineer may also
require documentation that the design has
been independently reviewed by similarly
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qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality. (a) Where the certifying
authority (state, authorized tribe, or EPA, as
appropriate) has not previously certified
compliance of an NWP with CWA section
401, a CWA section 401 water quality
certification for the proposed discharge
must be obtained or waived (see 33 CFR
330.4(c)). If the permittee cannot comply
with all of the conditions of a water quality
certification previously issued by certifying
authority for the issuance of the NWP, then
the permittee must obtain a water quality
certification or waiver for the proposed
discharge in order for the activity to be
authorized by an NWP.

(b) If the NWP activity requires pre-
construction notification and the certifying
authority has mnot previously certified
compliance of an NWP with CWA section
401, the proposed discharge is not
authorized by an NWP until water quality
certification is obtained or waived. If the
certifying authority issues a water quality
certification for the proposed discharge, the
permittee must submit a copy of the
certification to the district engineer. The
discharge 15 not authorized by an NWP until
the district engineer has notified the
permittee that the water quality certification
requirement has been satisfied by the
issuance of a water quality certification or a
waiver.

(¢) The district engineer or certifying
authority may require additional water
quality management measures to ensure
that the authorized activity does not result
in more than minimal degradation of water

quality.

26. Coastal Zone Management. In coastal
states where an NWP has not previously
received a state coastal zone management
consistency concurrence, an individual
state coastal zone management consistency
concurtence must be obtained, or a
presumption of cencurrence must oceur
(see 33 CFR 330.4(d)). If the permittee
cannot comply with all of the conditions of
a coastal zone management consistency
concurrence previously issued by the state,
then the permittee must obtain an individual
coastal zone management consistency

concurrence or presumption of coneurrence
in order for the activity to be autherized by
an NWP. The district engineer or a state
may require additional measures to ensure
that the authorized activity is consistent
with state coastal zone management
Tequirements.

27. Regional and  Case-By-Case
Conditions. The activity must comply with
any regional conditions that may have been

added by the Division Engineer (see 33
CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the
state, Indian Tribe, or U.S. EPA inits CWA
section 401 Water Quality Certification, or
by the state in its Coastal Zone
Management Act consistency
determination.

28. Use of Multiple Nationwide Permits.
The use of more than one NWP for a single
and complete project is authorized, subject
to the following restrictions:

(a) If only one of the NWPs used to
authorize the single and complete project
has a specified acreage limit, the acreage
loss of waters of the United States cannot
exceed the acreage limit of the NWP with
the highest specified acreage lLumit. For
example, if a road crossing over tidal waters
is constructed under NWP 14, with
associated bank stabilization authorized by
NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

(b) If one or more of the NWPs used to
authorize the single and complete project
has specified acreage limits, the acreage
loss of waters of the United States
authorized by those NWPs cannot exceed
their respective specified acreage limits.
For example, if a commercial development
is constructed under NWP 39, and the
single and complete project includes the
filling of an upland ditch authorized by
NWP 46, the maximum acreage loss of
waters of the United States for the
commercial development under NWP 39
cannot exceed 1/2-acre, and the total
acreage loss of waters of United States due
to the NWP 39 and 46 activities cannot
exceed 1 acre.
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29. Transfer of Nationwide Permit
Verifications. If the permittee sells the
property associated with a nationwide
permit verification, the permittee may
transfer the nationwide permit verification
to the new owner by submitting a letter to
the appropriate Corps district office to
validate the transfer. A copy of the
nationwide permit verification must be
attached to the letter, and the letter must
contain the following statement and
signature:

“When the structures or work authorized by
this nationwide permit are still in existence
at the time the property is transferred, the
terms and conditions of this nationwide
permit, including any special conditions,
will continue to be binding on the new
owner(s) of the property. To validate the
transfer of this nationwide permit and the
associated liabilities associated with
compliance with its terms and conditions,
have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each
permittee  who receives an  NWP
verification letter from the Corps must
provide a signed certification documenting
completion of the authorized activity and
implementation  of  any  required
compensatory mitigation. The success of
any required permittee-responsible
mitigation, including the achievement of
ecological performance standards, will be
addressed  separately by the district
engineer. The Corps will provide the
permittee the certification document with
the NWP verification letter. The
certification document will include:

(a) A statement that the authorized activity
was done in accordance with the NWP
authorization, including any general,
regional, or activity-specific conditions;
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(b) A statement that the implementation of
any required compensatory mitigation was
completed in accordance with the permit
conditions. If credits from a mitigation bank
orin-lieu fee program are used to satisfy the
compensatory mitigation requirements, the
certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(¢) The signature of the permittee certifying
the completion of the activity and
mitigation.

The completed certification document must
be submitted to the district engineer within
30 days of completion of the authorized
activity or the implementation of any
required compensatory mitigation,
whichever oceurs later.

31. Activities Affecting Structures or
Works Built by the United States. If an
NWP activity also requires review by, or

permission from, the Corps pursuant to 33
U.S.C. 408 because it will alter or
temporarily or permanently oecupy or use a
U.S. Army Corps of Engineers (USACE)
federally authorized Civil Works project (a
“USACE  project”), the prospective
permittee must submit a pre-construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission and/or
review is not authorized by an NWP until
the appropriate Corps office issues the
section 408 permission or completes its
review to alter, occupy, or use the USACE
project, and the district engineer issues a
written NWP verification.

32. Pre-Construction Notification. (a)
Timing. Where required by the terms of the
NWP, the prospective permittee must
notify the district engineer by submitting a
pre-construction notification (PCN) as
early as possible. The district engineer must
determine if the PCN is complete within 30
calendar days of the date of receipt and, if
the PCN is determined to be incomplete,
notify the prospective permittee within that
30 day period to request the additional
information necessary to make the PCN
complete. The request must specify the
information needed to make the PCN

complete. As a general rule, district
engineers  will  request  additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district engineer will notify the prospective
permittee that the PCN is still incomplete
and the PCN review process will not
commence until all of the requested
information has been received by the
district engineer. The prospective permittee
shall not begin the activity until either:

(1) He or she is notified in writing by the
distriet engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from the
district engineer’s receipt of the complete
PCN and the prospective permittee has not
received written notice from the district or
division engineer. However, if the
permittee was required to notify the Corps
pursuant to general condition 18 that listed
species or critical habitat might be affected
or are in the vicinity of the activity, or to
notify the Corps pursuant to general
condition 20 that the activity might have the
potential to cause effects to historic
properties, the permittee cannot begin the
activity until receiving written notification
from the Corps that there is “no effect” on
listed species or “no potential to cause
effects™ on historic properties, or that any
consultation required under Section 7 of the
Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National
Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the
proposed activity requires a written waiver
to exceed specified limits of an NWP, the
permittes may not begin the activity until
the district engineer issues the waiver. If the
district or division engineer notifies the
permittee in writing that an individual
permit is required within 45 calendar days
of receipt of a complete PCN, the permittee
cannot begin the activity until an individual
permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP
may be modified, suspended, or revoked
only in accordance with the procedure set
forth in 33 CPR 330.5(d)(2).
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(b  Contents of  Pre-Construction
Notification. The PCN must be in writing
and include the following information:

(1) Name, address and telephone numbers
of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s)
the prospective permittee wants to use to
authorize the proposed activity;

(4y (1) A description of the proposed
activity; the activity’s purpose; direct and
indirect adverse environmental effects the
activity would cause, including the
anticipated amount of loss of wetlands,
other special aquatic sites, and other waters
expected to result from the NWP activity,
in acres, linear feet, or other appropriate
unit of measure; a description of any
proposed mitigation measures intended to
reduce the adverse environmental effects
caused by the proposed activity; and any
other NWP(s), regional general permit(s),
or individual permit(s) used or intended to
be used to authorize any part of the
proposed project or any related activity,
including other separate and distant
crossings for linear projects that require
Department of the Army authorization but
do not require pre-construction notification.
The description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the district
engineer to determine that the adverse
environmental effects of the activity will be
no more than minimal and to determine the
need for compensatory mitigation or other
mitigation measures.

(i1) For linear projects where one or more
single and complete crossings require pre-
construction notification, the PCN must
include the quantity of anticipated losses of
wetlands, other special aquatic sites, and
other waters for each single and complete
crossing of those wetlands, other special
aquatic sites, and other waters (including
those single and complete crossings
authorized by an NWP but do not require
PCNs). This information will be used by
the district engineer to evaluate the
cumulative adverse environmental effects
of the proposed linear project, and does not
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change those non-PCN NWP activities into
NWP PCNs.

(iii) Sketches should be provided when
necessary to show that the activity complies
with the terms of the NWP. (Sketches
usually clarify the activity and when
provided results in a quicker decision.
Sketches should contain sufficient detail to
provide an illustrative description of the
proposed activity (e.g., a conceptual plan),
but do not need to be detailed engineering
plans);

(5) The PCN must include a delineation of
wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial and intermittent streams, on the
project site. Wetland delineations must be
prepared in accordance with the current
method required by the Corps. The
permittee may ask the Corps to delineate
the special aquatic sites and other waters on
the project site, but there may be a delay if
the Corps does the delineation, especially if
the project site is large or contains many
wetlands, other special aquatic sites, and
other waters. Furthermore, the 45-day
period will not start until the delineation has
been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will result in the
loss of greater than 1/10-acre of wetlands or
3/100-acre of stream bed and a PCN is
required, the prospective permittee must
submit a statement deseribing how the
mitigation requirement will be satisfied, or
explaining why the adverse environmental
effects are no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.

(7) For non-federal permittees, if any listed
species (or species proposed for listing) or
designated critical habitat (or critical
habitat proposed for such designation)
might be affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat (or critical
habitat proposed for such designation), the
PCN must include the name(s) of those
endangered or threatened species (or
species proposed for listing) that might be
affected by the proposed activity or utilize

the designated ecritical habitat (or critical
habitat proposed for such designation) that
might be affected by the proposed activity.
For NWP activities that require pre-
notification, Federal
permittees must provide documentation
demonstrating  compliance  with  the
Endangered Species Act;

construction

(8) For non-federal permittees, if the NWP
activity might have the potential to cause
effects to a historic property listed on,
determined to be eligible for listing on, or
potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction  notification,  Federal
permittees must provide documentation
demonstrating compliance with section 106
of the National Historic Preservation Act;

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river”
for possible inclusion in the system while
the river is in an official study status, the
PCN must identify the Wild and Scenic
River or the “study river” (see general
condition 16); and

(10) For an NWP activity that requires
permission from, or review by, the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently occupy
or use a U.S. Ammy Corps of Engineers
federally authorized civil works project, the
pre-construction notification must include a
statement confirming that the project
proponent has submitted a written request
for section 408 permission from, or review
by, the Corps office having jurisdiction
over that USACE project.

(¢) Form of Pre-Construction Notification:
The nationwide permit pre-construction
notification form (Form ENG 6082) should
be used for NWP PCNs. A letter containing
the required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

9
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(d) Agency Coordination: (1) The district
engineer will consider any comments from
Federal and state agencies concerning the
proposed activity’s compliance with the
terms and conditions of the NWPs and the
need for mitigation to reduce the activity’s
adverse environmental effects so that they
are no more than minimal.

(2) Agency coordination is required for: (i)
all NWP activities that require pre-
construction netification and result in the
loss of greater than 1/2-acre of waters of the
United States; (i) NWP 13 activities in
excess of 500 linear feet, fills greater than
one cubic yard per running foot, or involve
discharges of dredged or fill material into
special aquatic sites, and (iii)) NWP 54
activities in excess of 500 linear feet, or that
extend into the waterbody more than 30 feet
from the mean low water line in tidal waters
or the ordinary high water mark in the Great
Lakes.

(3) When agency coordination is required,
the district engineer will immediately
provide (e.g., via e-mail, facsimile
transmission, overmight mail, or other
expeditious manner) a copy of the complete
PCN to the appropriate Federal or state
offices (FWS, state natural resource or
water quality agency, EPA, and, if
appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the district

engineer via  telephone,  facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific

comments. The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district engineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
distriet engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity’s compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure that the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide noresponse to
the resource agency, except as provided
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below. The district engineer will indicate in
the administrative record associated with
each pre-construction notification that the
resource  agencies’  concerns  were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economi¢ hardship will occur. The district
engineer will consider any comments
received to decide whether the NWP 37
authorization  should be  modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response to
NMES within 30 calendar days of receipt of
any Essential Fish Habitat conservation
recommendations, as required by section
305(b)(4)(B) of the Magnuson-Stevens
Fishery Conservation and Management
Act.

(5) Applicants are encouraged to provide
the Corps with either electronic files or
multiple copies of pre-construction
notifications  to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental
effects or may be contrary to the public
interest. If a project proponent requests
authorization by a specific NWP, the
district engineer should issue the NWP
verification for that activity if it meets the
terms and conditions of that NWP, unless
he or she determines, after considering
mitigation, that the proposed activity will
result in more than minimal individual and
cumulative adverse effects on the aquatic
environment and other aspects of the public
interest and exercises  discretionary
authority to require an individual permit for
the proposed activity. For a linear project,
this  determination will include an
evaluation of the single and complete
crossings of waters of the United States that
require PCNs to determine whether they

individually —satisfy the terms and
conditions of the NWP(s), as well as the
cumulative effects caused by all of the
crossings of waters of the United States
authorized by an NWP. If an applicant
requests a waiver of an applicable limit, as
provided for in NWPs 13, 36, or 54, the
district engineer will only grant the waiver
upon a written determination that the NWP
activity will result in only minimal
individual and cumulative adverse
environmental effects.

2 When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by an NWP and
whether  those  cumulative adverse
environmental effects are no more than
minimal. The district engineer will also
consider site specific factors, such as the
environmental setting in the vicinity of the
NWP activity, the type of resource that will
be affected by the NWP activity, the
functions provided by the aquatic resources
that will be affected by the NWP activity,
the degree or magnitude to which the
aquatic resources perform those functions,
the extent that aquatic resource functions
will be lost as a result of the NWP activity
(e.g., partial or complete loss), the duration
of the adverse effects (temporary or
permanent), the importance of the aquatic
resource functions to the region (e.g.,
watershed or ecoregion), and mitigation
required by the district engineer. If an
appropriate  functional or  condition
assessment method is  available and
practicable to use, that assessment method
may be used by the district engineer to
assist in the minimal adverse environmental
effects determination. The district engineer
may add case-specific special conditions to
the NWP authorization to address site-
specific environmental concerns.

3. If the proposed activity requires a PCN
and will result in a loss of greater than 1/10-
acre of wetlands or 3/100-acre of stream
bed, the prospective permittee should
submit a mitigation proposal with the PCN.
Applicants may also propose compensatory
mitigation for NWP activities with smaller
impacts, or for impacts to other types of

10
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waters. The district engineer will consider
any proposed compensatory mitigation or
other mitigation measures the applicant has
included in the proposal in determining
whether the net adverse environmental
effects of the proposed activity are no more
than minimal. The compensatory mitigation
proposal may be either conceptual or
detailed. If the district engineer determines
that the activity complies with the terms and
conditions of the NWP and that the adverse
environmental effects are no more than
minimal, after considering mitigation, the
district engineer will notify the permittee
and include any activity-specific conditions
in the NWP verification the district
engineer deems necessary. Conditions for
compensatory mitigation requirements
must comply with the appropriate
provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation
plan before the permittee commences work
in waters of the United States, unless the
district engineer determines that prior
approval of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the prospective
permittee elects to submit a compensatory
mitigation plan with the PCN, the district
engineer will expeditiously review the
proposed compensatory mitigation plan.
The district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure that the
NWP activity results in no more than
minimal adverse environmental effects. If
the net adverse environmental effects of the
NWP activity (after consideration of the
mitigation proposal) are determined by the
district engineer to be no more than
minimal, the district engineer will provide a
timely written response to the applicant.
The response will state that the NWP
activity can proceed under the terms and
conditions of the NWP, including any
activity-specific conditions added to the
NWP authorization by the district engineer.

4. If the district engineer determines that the
adverse environmental effects of the
proposed activity are more than minimal,
then the district engineer will notify the
applicant either: (a) that the activity does
not qualify for authorization under the
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NWP and instruct the applicant on the
procedures to seek authorization under an
individual permit; (b) that the activity is
authorized under the NWP subject to the
applicant’s submission of a mitigation plan
that would reduce the  adverse
environmental effects so that they are no
more than minimal; or (¢) that the activity
is authorized under the NWP with specific
modifications or conditions. Where the
district engineer determines that mitigation
is required to ensure no more than minimal
adverse environmental effects, the activity
will be authorized within the 45-day PCN
period (unless additional time is required to
comply with general conditions 18, 20,
and/or 31), with activity-specific conditions
that state the mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
work in waters of the United States may
occur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

E. Further Information

1. District engineers have authority to
determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain
other federal, state, or local permits,
approvals, or authorizations required by
law.

3. NWPs do not grant any property rights or
exclusive privileges.

4. NWPs do not authorize any injury to the
property or rights of others.

5. NWPs do not authorize interference with
any existing or proposed Federal project
(see general condition 31).

F. Nationwide Permit Definitions

Best management practices (BMPs):
Policies, practices, procedures, or structures
implemented to mitigate the adverse
environmental effects on surface water
quality resulting from development. BMPs
are categorized as structural or non-
structural.

Compensatory mitigation: The restoration
(re-establishment or  rehabilitation),
establishment (creation), enhancement,
and/or in certain circumstances
preservation of aquatic resources for the
purposes of offsetting unavoidable adverse
impacts which remain after all appropriate
and practicable avoidance and
minimization has been achieved.

Currently serviceable: Useable as is or with
some maintenance, but not so degraded as
to essentially require reconstruction.

Direct effects: Effects that are caused by the
activity and occur at the same time and
place.

Discharge: The term “discharge™ means
any discharge of dredged or fill material
into waters of the United States.

Ecological reference; A model used to plan
and design an aquatic habitat and riparian
area  restoration,  enhancement,  or
establishment activity under NWP 27. An
ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may
be based on a conceptual model for the
aquatic habitat type or riparian area type to
be restored, enhanced, or established as a
result of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of the
physical, chemical, or  biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s). Enhancement
results in the gain of selected aquatic
resource function(s), but may also lead to a
decline in other aquatic resource
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funetion(s). Enhancement does not result in
a gain in aquatic resource area.

Establishment (ereation): The manipulation
of the physical, chemical, or biological
characteristics present to develop an aquatic
resource that did not previously exist at an
upland site. Establishment results in a gain
in aquatic resource area.

High Tide Line: The line of intersection of
the land with the water’s surface at the
maximum height reached by a rising tide.
The high tide line may be determined, in the
absence of actual data, by a line of oil or
scum along shore objects, a more or less
continuous deposit of fine shell or debris on
the foreshore or berm, other physical
markings or characteristics, vegetation
lines, tidal gages, or other suitable means
that delineate the general height reached by
a rising tide. The line encompasses spring
high tides and other high tides that oceur
with periodic frequency but does not
include storm surges in which there is a
departure from the normal or predicted
reach of the tide due to the piling up of
water against a coast by strong winds such
as those accompanying a hurricane or other
intense storm.

Historic Property:  Any prehistoric or
historic district, site (including
archacological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the Secretary
of the Interior. This term includes artifacts,
records, and remains that are related to and
located within such properties. The term
includes properties of traditional religious
and cultural importance to an Indian tribe or
Native Hawaiian organization and that meet
the National Register criteria (36 CFR part
60).

Independent utility: A test to determine
what constitutes a single and complete non-
linear project in the Corps Regulatory
Program. A project is considered to have
independent utility if it would be
constructed absent the construction of other
projects in the project area. Portions of a
multi-phase project that depend upon other
phases of the project do not have
independent utility. Phases of a project that
would be constructed even if the other



phases were not built can be considered as
separate single and complete projects with
independent utility.

Indirect effects: Effects that are caused by
the activity and are later in time or farther
removed in distance, but are still reasonably
foreseeable.

Loss of waters of the United States: Waters
of the United States that are permanently
adversely affected by filling, flooding,
excavation, or drainage because of the
regulated activity. The loss of stream bed
includes the acres of stream bed that are
permanently adversely affected by filling or
excavation because of the regulated
activity. Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to dry
land, increase the bottom elevation of a
waterbody, or change the use of a
waterbody. The acreage of loss of waters of
the United States is a threshold
measurement of the impact to jurisdictional
waters or wetlands for determining whether
a project may qualify for an NWP; itis not
a net threshold that is calculated after
considering compensatory mitigation that
may be used to offset losses of aquatic
functions and services. Waters of the
United States temporarily filled, flooded,
excavated, or drained, but restored to pre-
construction contours and elevations after
construction, are mnot included in the
measurement of loss of waters of the United
States. Impacts resulting from activities that
do not require Department of the Army
authorization, such as activities eligible for
exemptions under section 404(f) of the
Clean Water Act, are not considered when
calculating the loss of waters of the United
States.

Navigable waters; Waters subject to section
10 of the Rivers and Harbors Act of 1899.
These waters are defined at 33 CFR part
329.

Non-tidal wetland: A non-tidal wetland is a
wetland that is not subject to the ebb and
flow of tidal waters. Non-tidal wetlands
contiguous to tidal waters are located
landward of the high tide line (i.e., spring
high tide line).

Open water: For purposes of the NWPs, an
open water is any area that in a year with
normal patterns of precipitation has water
flowing or standing above ground to the
extent that an ordinary high water mark can
be determined. Aquatic vegetation within
the area of flowing or standing water is
either non-emergent, sparse, or absent.
Vegetated shallows are considered to be
open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term
ordinary high water mark means that line on
the shore established by the fluctuations of
water and indicated by  physical
characteristics such as a clear, natural line
impressed on the bank, shelving, changesin
the character of soil, destruction of
terrestrial vegetation, the presence of litter
and debris, or other appropriate means that
consider the characteristics of the
surrounding areas.

Perennial stream: A perennial stream has
surface water flowing continuously year-
round during a typical year.

Practicable: Available and capable of being
done after taking into consideration cost,
existing technology, and logistics in light of
overall project purposes.

Pre-construction notification: A request
submitted by the project proponent to the
Corps for confirmation that a particular
activity is authorized by nationwide permit.
The request may be a permit application,
letter, or similar document that includes
information about the proposed work and
its anticipated environmental effects. Pre-
construction notification may be required
by the terms and conditions of a nationwide
permit, or by regional conditions. A pre-
construction  notification  may  be
voluntarily submitted in cases where pre-
construction notification 1s not required and
the project proponent wants confirmation
that the activity is authorized by nationwide
permit.

Preservation: The removal of a threat to, or
preventing the decline of, aquatic resources
by an action in or near those aquatic
resources. This term includes activities
commonly associated with the protection
and maintenance of aquatic resources
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through the implementation of appropriate
legal and  physical mechanisms.
Preservation does not result in a gain of
aquatic resource area or functions.

Re-establishment; The manipulation of the
physical,  chemical, or  biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re-establishment
results in rebuilding a former aquatic
resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of the
physical,  chemical, or  biclogical
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource
function, but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the
physical,  chemical, or  biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource. For
the purpose of tracking net gains in aquatic
resource area, restoration is divided into
two categories; re-establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites under
the 404(b)(1) Guidelines. Riffle and pool
complexes sometimes characterize steep
gradient sections of streams. Such stream
sections are recognizable by their hydraulic
characteristics. The rapid movement of
water over a course substrate in riffles
results in a rough flow, a turbulent surface,
and high dissolved oxygen levels in the
water. Pools are deeper areas associated
with riffles. A slower stream velocity, a
streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands
next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems,
through which surface and subsurface
hydrology connects riverine, lacustrine,
estuarine, and marine waters with their
adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of



ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production. Shellfish seed
consists of immature individual shellfish or
individual shellfish attached to shells or
shell fragments (i.e., spat on shell). Suitable
substrate may consist of shellfish shells,
shell fragments, or other appropriate
materials placed into waters for shellfish
habitat.

Single and complete linear project: A linear
project is a project constructed for the
purpose of getting people, goods, or
services from a point of origin to a terminal
point, which often involves multiple
crossings of one or more waterbodies at
separate and distant locations. The term
“single and complete project” is defined as
that portion of the total linear project
proposed or accomplished by one
owner/developer or partnership or other
association of owners/developers that
includes all crossings of a single water of
the United States (i.e., a single waterbody)
at a specific location. For linear projects
crossing a single or multiple waterbodies
several times at separate and distant
locations, each crossing is considered a
single and complete project for purposes of
NWP authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc.,, are not
separate waterbodies, and crossings of such
features cannot be considered separately.

Single and complete non-linear project: For
non-linear projects, the term “single and
complete project” is defined at 33 CFR
330.2(1) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility™). Single and complete non-linear
projects may not be “piecemealed” to avoid
the limits in an NWP authorization.

Stormwater _management:  Stormwater
management is the mechanism for

controlling stormwater runoff for the

purposes of reducing downstream erosion,
water quality degradation, and flooding and
mitigating the adverse effects of changes in
land use on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are those
facilities, including but not limited to,
stormwater retention and detention ponds
and best management practices, which
retain water for a period of time to control
runoff and/or improve the quality (i.e., by
reducing the concentration of nutrients,
sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream
channel between the ordinary high water
marks. The substrate may be bedrock or
inorganic particles that range in size from
clay to boulders. Wetlands contiguous to
the stream bed, but outside of the ordinary
high water marks, are not considered part of
the stream bed.

Stream channelization: The manipulation
of a streamn’s course, condition, capacity, or
location that causes more than minimal
interruption of normal stream processes. A
channelized jurisdictional stream remains a
water of the United States.

Structure: An object that is arranged in a
definite pattern of organization. Examples
of structures include, without limitation,
any pier, boat dock, boat ramp, wharf,
dolphin, weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial island,
artificial reef, permanent mooring structure,
power transmission line, permanently
moored floating vessel, piling, aid to
navigation, or any other manmade obstacle
or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated by
tidal waters. Tidal waters rise and fall in a
predictable and measurable rhythm or cycle
due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and
fall of the water surface can no longer be
practically measured in a predictable
thythm due to masking by other waters,
wind, or other effects. Tidal wetlands are
located channelward of the high tide line.
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Tribal lands: Any lands title to which is
either: 1) held in trust by the United States
for the benefit of any Indian tribe or
individual; or 2) held by any Indian tribe or
individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally accruing
to a tribe or tribes by virtue of inherent
sovereign  authority,  unextinguished
aboriginal title, treaty, statute, judicial
decisions, executive order or agreement,
and that give rise to legally enforceable
remedies.

Vegetated shallows: Vegetated shallows
are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are
permanently inundated and under normal
circumstances  have  rooted  aquatic
vegetation, such as seagrasses in marine
and estuarine systems and a variety of
vascular tooted plants in freshwater
systerms.

Waterbody: For purposes of the NWPs, a
waterbody is a “water of the United States.”
If a wetland is adjacent to a waterbody
determined to be a water of the United
States, that waterbody and any adjacent
wetlands are considered together as a single
aquatic unit (see 33 CFR 328.4(¢)(2)).
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

Il Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment

Opportunity (EEO) requirements not to discriminate and to

take affirmative action to assure equal opportunity as set forth

under laws, executive orders, rules, regulations (see 28 CFR

Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are
incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR

230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State

DOT’s FHWA-approved Disadvantaged Business Enterprise

(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;



(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph



2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH=-347 is available for this purpose from the Wage and Hour
Division website at https.:/www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.



(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with



the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or



mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;



(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax

liability (USDOT Order 4200.6 implementing appropriations act

requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily



excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok Kk Kk

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY
SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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