
 
February 26, 2013 
 
SUBJECT:  FAP Route 407 (IL 336/IL 110) 
  Project ACNHF-0407 (004) 
  Section (55-3)A 
  McDonough County 
  Contract No. 68A42 
  Item No. 92, March 8, 2013 Letting 
  Addendum A 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised sheets 3, 5, 16, 29, 42, 344, 348, 351, 356, 361, 366, 370, 
372-374, 380, 386-391, 393, 395, 396, 398, 400, 402, 404, 407, 409-418, 
420, 422, 424, 427, 430, 432, 435, 438-441, 443, 446-448, 458, 459, 461-
463, 469-475, 479, 480, 491, 493-495, 532-539, 544-548, 554, 556, 557, 
562, 564-566, 568-570, 572, 573, 575-578, 580-583, 586, 587, 592, 593, 
630, 631, and 639-641 of the Plans. 
3. Revised pages i and iii of the Table of Contents to the Special 
Provisions. 
4. Revised 11 of the Special Provisions. 
5. Added pages 218-234 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Joseph E. Crowe, Region 3, District 4; Mike Renner; Estimates 
 
 
dp 
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68A42

State Job # - C-94-060-11

Project Number Route

County Name - MCDONOUGH- - ACNHF-0407/003/ FAP 407

Code - 109 -  - 

District - 4 -  - * REVISED: FEBRUARY 19, 2013

Section Number - (55-3)A 197

197

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

A2002016 T-AESCULUS GLA      2 EACH 5.000

A2002816 T-CATALPA SPEC      2 EACH 32.000

A2002916 T-CELTIS OCCID      2 EACH 7.000

A2005016 T-GYMNOCLA DIO      2 EACH 14.000

A2005116 T-JUGLANS NIGRA     2 EACH 10.000

A2006716 T-QUERCUS MACR      2 EACH 15.000

A2007616 T-TAXODIUM DIS      2 EACH 7.000

C2C00524 S-ARONIA MELAN    2'C EACH 734.000

C2002024 S-CORYLUS AMER     2' EACH 1,250.000

C2005724 S-RHUS AROMA       2' EACH 1,000.000

C2006024 S-RHUS TYPHINA     2' EACH 1,200.000

D2002736 E-PINUS NIGRA      3' EACH 137.000

XX004972 LINE STOP 12 EACH 2.000

X0322936 REMOV EX FLAR END SEC EACH 3.000

X0323260 SEDIMENT BASIN EACH 25.000
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X0323660 DROP BOX NO.1 EACH 1.000

X0325833 WICK DRAINS FOOT 119,692.000

X0327546 LINE STOP 20 EACH 2.000

X0327547 ABANDON EXIST UTLS L SUM 1.000

X0327548 SEW AIR VAC VALV COMP EACH 2.000

X0488100 REM EX SEPTIC TANK EACH 2.000

X3510704 AGG BASE CSE FA-4 TON 2,359.000

X5424511 INLET BOX 542511 SPL EACH 5.000

X5620096 WATER SERV LN 1 BORED EACH 1.000

X5620101 WATER SERV LN 2 BORED EACH 1.000

X5640175 FIRE HYDRANT COMPLETE EACH 7.000

X6023610 MAN TA 4 DIA MI SPL EACH 1.000

X6023615 MAN TA 5 DIA MI SPL EACH 19.000

X6023620 MAN TA 6 DIA MI SPL EACH 1.000

X6023625 MAN TA 8 DIA MI SPL EACH 1.000
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X6023831 INLET TA MI SP EACH 1.000

X6660410 REMOVE ROW MARKERS EACH 4.000

X6670109 PERM SURVEY TIES EACH 128.000

Z0001002 GDRL AGG EROS CONT TON 240.000

Z0001100 AIR RELEASE VALVE EACH 5.000

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

Z0007604 BLDG REMOV NO   4 L SUM 1.000

Z0007605 BLDG REMOV NO   5 L SUM 1.000

Z0007606 BLDG REMOV NO   6 L SUM 1.000

Z0007607 BLDG REMOV NO   7 L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0022800 FENCE REMOVAL FOOT 13,186.000

Z0023600 FILL EXIST CULVERTS EACH 1.000
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Z0040000 PIEZOMETERS EACH 4.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0049801 R&D FRIABL ASB BLD  1 L SUM 1.000

Z0049901 R&D NON-FR ASB BLD  1 L SUM 1.000

Z0049902 R&D NON-FR ASB BLD  2 L SUM 1.000

*DELETE Z0054400 ROCK FILL CU YD 78,888.000

*ADD       Z0054500 ROCK FILL TON 161,721.000

Z0056100 SAND DRAINAGE BLANKET CU YD 11,981.000

Z0056800 SAN SEW   6 FOOT 3,314.000

Z0065100 SETTLEMENT PLATFORMS EACH 8.000

Z0067300 STEEL CASINGS  12 FOOT 1,020.000

Z0067700 STEEL CASINGS  20 FOOT 450.000

Z0068200 STEEL CASINGS  30 FOOT 447.000

20100110 TREE REMOV 6-15 UNIT 158.000

20100210 TREE REMOV OVER 15 UNIT 176.000
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20100500 TREE REMOV ACRES ACRE 72.000

*REV       20200100 EARTH EXCAVATION CU YD 3,121,285.000

20201200 REM & DISP UNS MATL CU YD 140,925.000

20700220 POROUS GRAN EMBANK CU YD 4,604.000

20800150 TRENCH BACKFILL CU YD 33.000

21001000 GEOTECH FAB F/GR STAB SQ YD 53,361.000

21101505 TOPSOIL EXC & PLAC CU YD 150,049.000

21301052 EXPLOR TRENCH 52 FOOT 21,600.000

25000210 SEEDING CL  2A ACRE 77.250

25000312 SEEDING CL  4A ACRE 167.000

25000322 SEEDING CL  5A ACRE 167.000

25000400 NITROGEN FERT NUTR POUND 21,961.000

25000500 PHOSPHORUS FERT NUTR POUND 21,961.000

25000600 POTASSIUM FERT NUTR POUND 21,961.000

25000750 MOWING ACRE 167.250
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25100115 MULCH METHOD 2 ACRE 151.250

25100635 HD EROS CONTR BLANKET SQ YD 441,874.000

28000250 TEMP EROS CONTR SEED POUND 11,865.000

28000305 TEMP DITCH CHECKS FOOT 9,691.000

28000315 AGG DITCH CHECKS TON 6,979.000

28000400 PERIMETER EROS BAR FOOT 3,083.000

28000500 INLET & PIPE PROTECT EACH 73.000

28100107 STONE RIPRAP CL A4 SQ YD 14,073.000

28100109 STONE RIPRAP CL A5 SQ YD 67,937.000

28100125 STONE RIPRAP CL B3 SQ YD 23,322.000

28200200 FILTER FABRIC SQ YD 82,010.000

28500100 FAB FORM CONC REV MAT SQ YD 650.000

30200650 PROCESS MOD SOIL 12 SQ YD 18,312.000

30201500 LIME TON 366.300

31101000 SUB GRAN MAT B TON 199.000
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35100700 AGG BASE CSE A  8 SQ YD 4,025.000

35501300 HMA BASE CSE  4 SQ YD 3,271.000

35800100 PREPARATION OF BASE SQ YD 305.000

35800200 AGG BASE REPAIR TON 106.000

40200700 AGG SURF CSE A  8 SQ YD 7,605.000

40200800 AGG SURF CSE B TON 1,190.000

40201000 AGGREGATE-TEMP ACCESS TON 397.000

40300200 BIT MATLS PR CT TON 0.700

40300400 BIT MATLS C&S CT TON 1.900

40300500 COVER COAT AGG TON 7.700

40300600 SEAL COAT AGG TON 3.900

40600115 P BIT MATLS PR CT GALLON 162.000

40600200 BIT MATLS PR CT TON 5.000

40603310 HMA SC "C"   N50 TON 359.000

40800050 INCIDENTAL HMA SURF TON 152.000
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44000100 PAVEMENT REM SQ YD 3,330.000

44201757 CL D PATCH T3  9 SQ YD 57.000

44201759 CL D PATCH T4  9 SQ YD 562.000

48101498 AGGREGATE SHLDS B  4 SQ YD 1,766.000

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50100600 REM EXIST STRUCT  N4 EACH 1.000

50100700 REM EXIST STRUCT  N5 EACH 1.000

50100800 REM EXIST STRUCT  N6 EACH 1.000

50105220 PIPE CULVERT REMOV FOOT 797.000

50800105 REINFORCEMENT BARS POUND 494,900.000

50900200 STEEL RAIL TYPE 2399 FOOT 192.000

50901760 PIPE HANDRAIL FOOT 80.000

51500100 NAME PLATES EACH 1.000
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54001001 BOX CUL END SEC  C1 EACH 1.000

54003000 CONC BOX CUL CU YD 2,257.000

54010402 PCBC   4X2 FOOT 278.000

542A0223 P CUL CL A 1    18 FOOT 296.000

542A0229 P CUL CL A 1    24 FOOT 80.000

542A0235 P CUL CL A 1    30 FOOT 56.000

542A0241 P CUL CL A 1    36 FOOT 56.000

542A1063 P CUL CL A 2    18 FOOT 72.000

542A1069 P CUL CL A 2    24 FOOT 1,658.000

542A1075 P CUL CL A 2    30 FOOT 144.000

542A1081 P CUL CL A 2    36 FOOT 232.000

542A1105 P CUL CL A 2    60 FOOT 224.000

542A1111 P CUL CL A 2    66 FOOT 120.000

542A1909 P CUL CL A 3    24 FOOT 402.000

542A1951 P CUL CL A 3    66 FOOT 390.000
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542A2773 P CUL CL A 4    48 FOOT 246.000

542A3415 P CUL CL A 5    60 FOOT 282.000

542A4021 P CUL CL A 6    36 FOOT 288.000

542D0220 P CUL CL D 1    15 FOOT 116.000

542D0229 P CUL CL D 1    24 FOOT 40.000

542D1060 P CUL CL D 2    15 FOOT 54.000

542D1081 P CUL CL D 2    36 FOOT 170.000

542D1945 P CUL CL D 3    60 FOOT 80.000

542JA018 P CUL CL A  18  JKD FOOT 40.000

542JA042 P CUL CL A  42  JKD FOOT 272.000

542JA048 P CUL CL A  48  JKD FOOT 248.000

54205095 P CUL SPEC   60 FOOT 540.000

54213663 PRC FLAR END SEC 18 EACH 6.000

54213669 PRC FLAR END SEC 24 EACH 24.000

54213675 PRC FLAR END SEC 30 EACH 8.000
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54213681 PRC FLAR END SEC 36 EACH 8.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54213705 PRC FLAR END SEC 60 EACH 1.000

54215442 CIP RC END SEC    42 EACH 2.000

54215448 CIP RC END SEC    48 EACH 2.000

54215460 CIP RC END SEC    60 EACH 4.000

54215466 CIP RC END SEC    66 EACH 4.000

54215550 MET END SEC 15 EACH 8.000

54215559 MET END SEC 24 EACH 2.000

54215571 MET END SEC 36 EACH 4.000

54215595 MET END SEC 60 EACH 2.000

54244405 FL INLT BX MED 542546 EACH 1.000

54246405 INLET BOX 542531 EACH 5.000

550A0340 STORM SEW CL A 2  12 FOOT 274.000

550A0410 STORM SEW CL A 2  24 FOOT 36.000
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56100600 WATER MAIN   6 FOOT 386.000

56100900 WATER MAIN  12 FOOT 2,956.000

56101110 WATER MAIN  20 FOOT 2,962.000

56109100 TAP VALVE & SLEEVE 12 EACH 2.000

56109204 TAP VALVE & SLEEVE 20 EACH 2.000

56300300 ADJ WATER SERV LINES FOOT 30.000

56400500 FIRE HYDNTS TO BE REM EACH 2.000

60218400 MAN TA 4 DIA T1F CL EACH 8.000

60221100 MAN TA 5 DIA T1F CL EACH 6.000

63000001 SPBGR TY A  6FT POSTS FOOT 2,050.000

63100087 TRAF BAR TERM T6A EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 10.000

66400510 CH LK FENCE  10 FOOT 45,792.000

66405500 CH LK GATE 8X12 SINGL EACH 18.000

66409600 CH LK GATES 8X16 DBL EACH 3.000
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66500105 WOV W FENCE   4 FOOT 19,059.000

66501100 WOV W GATE 4X12 SINGL EACH 6.000

66600105 FUR ERECT ROW MARKERS EACH 266.000

66700305 PERM SURV MKRS T2 EACH 32.000

67000400 ENGR FIELD OFFICE A CAL MO 20.000

67100100 MOBILIZATION L SUM 1.000

67201000 SEAL ABAN WATER WELLS EACH 2.000

70100825 TRAF CONT-PROT 701456 L SUM 1.000

70101830 TRAF CONT-PROT BLR 21 L SUM 1.000

70101835 TRAF CONT-PROT BLR 22 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 100.000

70106800 CHANGEABLE MESSAGE SN CAL MO 4.000

72000100 SIGN PANEL T1 SQ FT 278.000

72500100 OBJECT MARKER T1 EACH 72.000

72800100 TELES STL SIN SUPPORT FOOT 1,338.000
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78000200 THPL PVT MK LINE  4 FOOT 4,222.000

78200410 GUARDRAIL MKR TYPE A EACH 28.000

78201000 TERMINAL MARKER - DA EACH 10.000
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BACKFILL - PIPE CULVERTS 
 
Effective October 15, 1995 Revised January 1, 2007 
 
When trenches or excavation are made across existing pavement to remain in place, revise 
Article 542.04(f) 4th paragraph as follows: 
 
“The remainder of the trench and excavation shall be backfilled with trench backfill.  All backfill 
material shall be deposited in the trench or excavation in such a manner as not to damage the 
culvert.  Trench backfill above the center of the pipe shall be compacted by either Method 2 or 
Method 3 specified in Article 550.07, or in accordance with Method 1 specified in Article 550.07, 
except that the compacted lifts shall not exceed 8" (200 mm) in thickness. 
 
When the trench has been widened for the removal and replacement of unstable or unsuitable 
material, the backfilling with trench backfill and impervious material will be required for the entire 
width of the trench or excavation.  Each 8" (200 mm) layer for the entire trench width shall be 
completed before beginning the placement of the next layer.” 
 
Basis of Payment:  This work will not be paid for separately but shall be included in the contract 
unit price per foot (meter) for PIPE CULVERTS, of the type and diameter specified.  Trench 
backfill will be paid for as specified in Article 208.04. 
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BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
(BDE) 
 
Effective: September 1, 1990 
Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building, 
together with all foundations, retaining walls, and piers, down to a plane 1' ft. (300 mm) below 
the ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
Bldg. No. Parcel No. Location Description 
 

1 4AEC002 90 Cheyenne Road 
Colchester, IL  62326 

Single-family residence 

 
    

 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY  CONSTRUCTION 
TO BE DEMOLISHED BY THE 

 
VANDALS WILL BE PROSECUTED 

 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
All friable asbestos shall be removed from the building(s) prior to demolition.  The Contractor 
has the option of removing the non-friable asbestos prior to demolition or demolishing the 
building(s) with the non-friable asbestos in place.  Refer to the Special Provisions titled 
“Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos 
Building No. 1“, and “Removal and Disposal of Non-Friable Asbestos Building No. 1“ contained 
herein. 
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Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.  
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 1 
 
 2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1 
 
 3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished.  All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No.1“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 1“, and as 
outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
proposal on pages 226 thru 228.  Also refer to the Materials Description Table on page 229 for a 
brief description and location of the various materials.  Also included is a Materials Quantities 
Table on page 230.  This table states whether the ACM is friable or non-friable and gives the 
approximate quantity.  The quantities are given only for information and it shall be the 
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a Shipping Manifest, similar to the one shown on page 231, to the 
Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of these permits shall be sent to the district office and the Engineer. 
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Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.  Separate notices shall be sent 
for the asbestos removal work and the building demolition if they are done as separate 
operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois  62794-9276 
 (217) 785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20% percent. 
 
Submittals: 
 

A. All submittals and notices shall be made to the Engineer, except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be required 
at the direction of the Engineer. 
 

5. Submit proof that all required permits, site locations, and arrangements for transport 
and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications.  
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7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 

 
8. Submit proof of written notification and compliance with Paragraph "Notifications". 

 
C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 

access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply 
evidence that he/she has been prequalified with the Illinois Capital 
Development Board and that he/she has been included on the Illinois 
Department of Public Health's list of approved Contractors. 
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B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and environmental 

protection is required as well as training in asbestos abatement as evidenced by 
the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion 
shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; provide 
names, contact, phone number, and locations of two projects in which the 
individual(s) has worked in a supervisory capacity. 

 
 

2. For workers involved in the removal of friable and non-friable asbestos, the 
Contractor shall provide training as evidenced by the participation and successful 
completion of an accredited training course for asbestos abatement workers as 
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor 
Accreditation Plan.  A copy of the certificate of successful completion shall be 
provided to all employees who will be working on this project. 

 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring:  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Contained Work Areas for Removal of Friable Asbestos:  Area samples shall be 
collected for the department within the work area daily.  A minimum of one sample shall 
be taken outside of the abatement area removal operations.  The Engineer will also have 
the option to require additional personal samples and/or clearance samples during this 
type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all nonfriable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 
D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall 

perform personal air monitoring during removal of all nonfriable cementitious 
panels, piping, roofing felts, and built up roofing materials that contain asbestos. 
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 The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at 

a frequency of no less than three per day. 
 

E. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.1:  This work consists of 
the removal and disposal of all friable asbestos from the building(s) prior to demolition.  The 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)" and as outlined herein. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF FRIABLE ASBESTOS, BUILDING NO. 1, as shown, which price shall include furnishing all 
labor, materials, equipment and services required to remove and dispose of the friable 
asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, as shown. 
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The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all 

non-friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 1". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 1 be deleted. 
 
Attached are Appendixes A - D.  These appendixes are examples of the information to be 
included in the proposal and referred to on page 3 of the Special Provision. 
 
Appendix A are the sketches of the building(s) noted on page 1 of the Special Provision.  These 
sketches show the location of asbestos on each floor of the building(s). 
 
Appendix B provides a "Material Description Table" also referred to on page 3 of the Special 
Provision. 
 
Appendix C is a "Material Quantities Table" and is referred to on page 3 of the Special 
Provision. 
 
Appendix D is a sample of a Shipping Manifest form referred to on page 3. 
 
Appendix E is a sample of the building(s) identification needed on page 1. 
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APPENDIX A 

 
SKETCHES 

(pgs. 226-228) 
 

BUILDING NO. 1 
 
Building No. 1 – Parcel No. 4AEC002 
 90 Cheyenne Road, Colchester, IL  62326 
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APPENDIX B 

 
MATERIAL DESCRIPTION TABLE 

 
Material  % And Type   Location, Description, Sample 
Description  Of Asbestos   Number (If Applicable) 
 
I. Parcel No. 4AEC002:  90 Cheyenne Road, Colchester, IL  62326 
 
Material Description % Type Location, Description, Sample No. 
 
Black chimney and vent flashing 7% Chrysotile House roof 
 
9"x9" white with black streaks 
vinyl floor tile/mastic 

3% (tile) Chrysotile Restroom 

 
9"x9" tan vinyl floor tile/mastic 4% (tile) Chrysotile Kitchen 
 
Textured ceiling material 2% Chrysotile Sunroom 
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APPENDIX C 

 
MATERIAL QUANTITIES TABLE 

 
The following are approximate quantities of ACM to be removed from the building indicated.  
These material quantities do not indicate the cleaning required to remove asbestos debris and 
resulting contamination from the work areas. 
 
I. Parcel No. 4AEC002:  90 Cheyenne Road, Colchester, IL  62326 
 

Material Floor Quantity Present Friable 
 

Black chimney and vent flashing House roof 4 S.F. No 
 

9"x9" white with black streaks 
vinyl floor tile/mastic 

Restroom 25 S.F. No 

 
9"x9" tan vinyl floor tile/mastic Kitchen 140 S.F. No 

 
Textured ceiling material Sunroom 80 S.F. Yes 
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APPENDIX D 

 
SHIPPING MANIFEST 

Generator 
 

1.  Work Site Name and Mailing Address Owner’s Name     Owner’s 
Telephone No. 

2.  Operator’s Name and Address   Operator’s. 
Telephone No 

3.  Waste Disposal Site (WDS) Name 
     Mailing Address, and Physical 
     Site Location 

       WDS 
Telephone No. 
 

4.  Name and Address of Responsible Agency 
 
5.  Description of Materials 
 
6.  Containers   No.      Type  

 
7.  Total Quantity    M3      (Yd3)  

 
8.  Special Handling Instructions and Additional Information 
 
9.  OPERATOR’S CERTIFICATION:  I hereby declare that the contents of this 
     consignment are fully and accurately described above by proper shipping 
     name and are classified, packed, marked, and labeled, and are in all respects 
     in proper condition for transport by highway according to applicable international 
     and government regulations. 
Printed/Typed Name & Title      Signature Month  Day  Year 

Transporter 
10.  Transporter 1 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 
 

     Signature Month  Day  Year 
 
 

11.  Transporter 2 (Acknowledgement of Receipt of Materials) 
       Printed/Typed Name & Title 
 
      Address and Telephone No. 

     Signature Month  Day  Year 
 
 

Disposal Site 
12.  Discrepancy Indication Space 
13.  Waste Disposal Site Owner or Operator:  Certification of Receipt of Asbestos 
                                                                         Materials Covered By This Manifest 
                                                                         Except As Noted in Item 12 
Printed/Typed Name & Title      Signature Month  Day  Year 
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APPENDIX D 

 
INSTRUCTIONS 

 
Waste Generator Section (Items 1-9) 
 
1. Enter the name of the facility at which asbestos waste is generated and the address where 

the facility is located.  In the appropriate spaces, also enter the name of the owner of the 
facility and the owner’s phone number. 

 
2. If a demolition or renovation, enter the name and address of the Company and authorized 

agent responsible for performing the asbestos removal.  In the appropriate spaces, also 
enter the phone number of the operator. 

 
3. Enter the name, address, and physical site location of the waste disposal site (WDS) that 

will be receiving the asbestos materials.  In the appropriate spaces, also enter the phone 
number of the WDS.  Enter “on-site” if the waste will be disposed of on the generator’s 
property. 

 
4. Provide the name and address of the local, State, or EPA Regional Office responsible for 

administering the asbestos NESHAP program. 
 
5. Indicate the types of asbestos waste materials generated.  If from a demolition or 

renovation, indicate the amount of asbestos that is 
 
 - Friable asbestos material 
 - Nonfriable asbestos material 
 
6. Enter the number of containers used to transport the asbestos materials listed in Item 5.  

Also enter one of the following container codes used in transporting each type of asbestos 
material (specify any other type of container used if not listed below): 

 
 DM   - Metal drums, barrels 
 DP   - Plastic drums, barrels 
 BA   - 6 mil plastic bags or wrapping 
 
7. Enter the quantities of each type of asbestos material removed in units of cubic meters 

(cubic yards). 
 
8. Use this space to indicate special transportation, treatment, storage or disposal or Bill of 

Lading information.  If an alternate waste disposal site is designated, note it here.  
Emergency response telephone numbers or similar information may be included here. 

 
9. The authorized agent of the waste generator shall read and then sign and date this 

certification.  The date is the date of receipt by transporter. 
 
NOTE:  The waste generator shall retain a copy of this form. 
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APPENDIX D 

 
INSTRUCTIONS 

 
Transporter Section (Items 10 & 11) 
 
10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.  

Print or type the full name and title of person accepting responsibility and 
acknowledging receipt of materials as listed on this waste shipment record for 
transport. 

 
NOTE:  The transporter shall retain a copy of this form. 
 
Disposal Site Section (Items 12 & 13) 
 
12. The authorized representative of the WDS shall note in this space any discrepancy 

between waste described on this mainfest and waste actually received as well as any 
improperly enclosed or contained waste.  Any rejected materials should be listed and 
destination of those materials provided.  A site that converts asbestos-containing waste 
material to nonasbestos material is considered a WDS. 

 
13. The signature (by hand) of the authorized WDS agent indicates acceptance and 

agreement with statements on this manifest except as noted in Item 12.  The date is the 
date of signature and receipt of shipment. 

 
NOTE:  The WDS shall retain a completed copy of this form.  The WDS shall also send a 

completed copy to the operator listed in Item 2. 
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APPENDIX E 

 
 
Bldg. No. Parcel No. Location Description 

 
1 4AEC002 90 Cheyenne Road 

Colchester, IL  62326 
One-story wood structure with 
basement and an asphalt 
shingled roof. 
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