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Contract No. 68D10

8ftx6ftx8in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Cojer, it As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.34 0.61 0.49 0.19 0.33 0.19 0.56 0.19
2<3 0.33 0.50 0.52 0.19 56
3-5 0.24 0.36 0.37 0.19 50
8ftx7ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 AsS Asb6 As7 As8 “M”, in.
0<2 0.32 0.65 0.53 0.19 0.35 0.19 0.56 0.19
2<3 0.30 0.53 0.56 0.19 65
3-5 0.22 0.38 0.40 0.19 61
8ftx8ftx8in.
Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.30 0.69 0.57 0.19 0.36 0.19 0.55 0.19
2<3 0.28 0.56 0.59 0.19 65
3-5 0.20 0.40 0.43 0.19 65
9ftx2ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Cojer, it As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.46 0.35 0.26 0.22 0.22 0.22 0.47 0.22
2<3 0.58 0.32 0.32 0.22 55
3-5 0.41 0.23 0.23 0.22 52
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9ftx3ftx9in.

Design Circumferential Reinforcement Areas, sq in./ ft

CE\?S:,] it As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.42 0.35 0.32 0.22 0.23 0.22 0.47 0.22
2<3 0.52 0.38 0.39 0.22 52
3-5 0.37 0.27 0.28 0.22 49

9ftx4 ftx9in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.38 0.38 0.36 0.22 0.25 0.22 0.47 0.22
2<3 0.47 0.44 0.45 0.22 52
3-5 0.33 0.31 0.32 0.22 49

9ftx5ftx9in.

Design Circumferential Reinforcement Areas, sq in./ ft

CE\?S:,] it As1 As2 As3 As4 AsS Asb6 As7 As8 ‘M’ in.
0<2 0.35 0.41 0.41 0.22 0.28 0.22 0.47 0.22
2<3 0.43 0.49 0.50 0.22 49
3-5 0.30 0.35 0.36 0.22 49

9ftx6ftx9in.

Design Circumferential Reinforcement Areas, sq in. / ft

CE\?;? fit As1 As2 As3 As4 As5 Asb As7 As8  “M”, in.
0<2 0.32 0.44 0.44 0.22 0.29 0.22 0.47 0.22
2<3 0.39 0.53 0.54 0.22 55
3-5 0.28 0.38 0.39 0.22 52
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9ftx 7 ftx9in.

Design Circumferential Reinforcement Areas, sq in. / ft
Earth
Coser, fit As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.30 0.46 0.48 0.22 0.31 0.22 0.45 0.22
2<3 0.36 0.56 0.59 0.22 64
3-5 0.26 0.40 0.42 0.22 58
9ftx8ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 AsS Asb6 As7 As8 ‘M’ in.
0<2 0.28 0.49 0.52 0.22 0.33 0.22 0.45 0.22
2<3 0.33 0.60 0.63 0.22 72
3-5 0.24 0.43 0.45 0.22 72
9ftx9ftx9in.
Design Circumferential Reinforcement Areas, sq in./ ft
Cgsertrr,\ it As1 As2 As3 As4 As5 As6 As7 As8  “M”, in.
0<2 0.27 0.51 0.55 0.22 0.34 0.22 0.45 0.22
2<3 0.31 0.63 0.66 0.22 72
3-5 0.23 0.45 0.48 0.22 72
10ftx 2 ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 ‘M’ in
0<2 0.46 0.29 0.24 0.24 0.24 0.24 0.34 0.24
2<3 0.66 0.33 0.34 0.24 59
3-5 0.46 0.24 0.24 0.24 59
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10ftx 3ftx 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft
CE\:;\ertrr,\ it As1 As2 As3 As4 AsS Asb6 As7 As8 “M”, in.
0<2 0.44 0.33 0.30 0.24 0.24 0.24 0.24 0.24
2<3 0.59 0.40 0.41 0.24 59
3-5 0.42 0.29 0.29 0.24 56
10ftx 4 ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.40 0.36 0.35 0.24 0.24 0.24 0.24 0.24
2<3 0.54 0.46 0.47 0.24 56
3-5 0.38 0.33 0.34 0.24 52
10ftx5ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 Asb6 As7 As8 ‘M’ in.
0<2 0.37 0.39 0.39 0.24 0.26 0.24 0.24 0.24
2<3 0.49 0.51 0.52 0.24 52
3-5 0.35 0.36 0.38 0.24 52
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10 ftx 6 ft x 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 ‘M’ in.
0<2 0.34 0.42 0.43 0.24 0.28 0.24 0.42 0.24
2<3 0.45 0.55 0.57 0.24 56
3-5 0.33 0.40 0.41 0.24 52
10ftx 7 ftx 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8  “M’, in.
0<2 0.32 0.44 0.46 0.24 0.30 0.24 0.24 0.24
2<3 0.42 0.59 0.62 0.24 59
3-5 0.31 0.42 0.45 0.24 56
10ftx 8 ftx 10 in.
Design Circumferential Reinforcement Areas, sq in. / ft
CE\?;? fit As1 As2 As3 As4 As5 As6 As7 As8  “M”, in.
0<2 0.30 0.47 0.50 0.24 0.31 0.24 0.24 0.24
2<3 0.39 0.63 0.66 0.24 75
3-5 0.29 0.45 0.48 0.24 66

29



FAS Route 379 (IL 167)
Project STP-39JA(266)
Section (111C-5)CR

Knox County

Contract No. 68D10

10 ftx 9 ftx 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Cojer, it As1 As2 As3 As4 As5 As6 As7 As8 “M”, in
0<2 0.28 0.49 0.53 0.24 0.33 0.24 0.24 0.24
2<3 0.37 0.66 0.70 0.24 79
3-5 0.27 0.47 0.51 0.24 79
10ftx 10 ft x 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8  “M’, in.
0<2 0.27 0.51 0.56 0.24 0.34 0.24 0.24 0.24
2<3 0.35 0.69 0.74 0.24 79
3-5 0.26 0.50 0.54 0.24 79
11ftx2ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft
Cgsertrr,\ it As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.50 0.27 0.26 0.26 0.26 0.26 0.26 0.26
2<3 0.73 0.35 0.35 0.26 67
3-5 0.52 0.26 0.26 0.26 63
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11 ftx3ftx11in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Cojer, it As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.45 0.31 0.29 0.26 0.26 0.26 0.26 0.26
2<3 0.67 0.42 0.43 0.26 63
3-5 0.47 0.30 0.31 0.26 60
1M ftx4ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8  “M’, in.
0<2 0.41 0.34 0.33 0.26 0.26 0.26 0.26 0.26
2<3 0.61 0.48 0.49 0.26 60
3-5 0.43 0.35 0.35 0.26 56
11 ftx5ftx 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Cgsertrr,\ it As1 As2 As3 As4 As5 As6 As7 As8  “M”, in.
0<2 0.38 0.37 0.37 0.26 0.26 0.26 0.26 0.26
2<3 0.56 0.53 0.54 0.26 56
3-5 0.40 0.38 0.39 0.26 56

31



FAS Route 379 (IL 167)
Project STP-39JA(266)
Section (111C-5)CR

Knox County

Contract No. 68D10

11 ftx6ftx11in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 ‘M’ in.
0<2 0.35 0.40 0.40 0.26 0.26 0.26 0.26 0.26
2<3 0.52 0.58 0.60 0.26 56
3-5 0.37 0.42 0.43 0.26 56
11 ftx 7 ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8  “M’, in.
0<2 0.33 0.42 0.43 0.26 0.28 0.26 0.26 0.26
2<3 0.48 0.62 0.64 0.26 60
3-5 0.35 0.44 0.47 0.26 56
11 ftx8ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 As6 As7 As8  “M”, in.
0<2 0.31 0.45 0.47 0.26 0.30 0.26 0.26 0.26
2<3 0.45 0.66 0.69 0.26 67
3-5 0.33 0.47 0.50 0.26 63
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11 ftx9ftx 11 in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 Asb6 As7 As8 M”, in
0<2 0.30 0.47 0.50 0.26 0.31 0.26 0.26 0.26
2<3 0.43 0.69 0.73 0.26 85
3-5 0.31 0.49 0.53 0.26 70
1M1 ftx10ftx 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8  “M’, in.
0<2 0.28 0.49 0.53 0.26 0.33 0.26 0.26 0.26
2<3 0.41 0.73 0.77 0.26 86
3-5 0.30 0.52 0.56 0.26 86
11 ftx 11 ftx 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Cgsertrr,\ it As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.27 0.51 0.56 0.26 0.34 0.26 0.26 0.26
2<3 0.39 0.76 0.81 0.26 86
3-5 0.29 0.55 0.59 0.26 86
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12ftx2ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Cojer, it As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in
0<2 0.51 0.29 0.29 0.29 0.29 0.29 0.29 0.29
2<3 0.81 0.37 0.37 0.29 71
3-5 0.57 0.29 0.29 0.29 68
12ftx 3 ftx12in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.46 0.29 0.29 0.29 0.29 0.29 0.29 0.29
2<3 0.74 0.44 0.44 0.29 68
3-5 0.53 0.32 0.32 0.29 64
12ftx4 ftx12in.
Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.42 0.33 0.31 0.29 0.29 0.29 0.29 0.29
2<3 0.68 0.50 0.51 0.29 64
3-5 0.49 0.36 0.37 0.29 60
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12ftx5ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 ‘M’ in.
0<2 0.39 0.35 0.34 0.29 0.29 0.29 0.29 0.29
2<3 0.63 0.55 0.56 0.29 64
3-5 0.45 0.40 0.41 0.29 60
12ftx 6 ftx 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, fit As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.36 0.38 0.38 0.29 0.29 0.29 0.29 0.29
2<3 0.59 0.60 0.62 0.29 60
3-5 0.42 0.44 0.45 0.29 56
12ftx 7 ftx11in.
Design Circumferential Reinforcement Areas, sq in./ ft
Cgsertrr,\ it As1 As2 As3 As4 As5 As6 As7 As8  “M”, in.
0<2 0.34 0.41 0.42 0.29 0.29 0.29 0.29 0.29
2<3 0.55 0.65 0.67 0.29 60
3-5 0.40 0.47 0.49 0.29 60
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12ftx 8 ftx 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.32 0.43 0.45 0.29 0.29 0.29 0.29 0.29
2<3 0.52 0.69 0.72 0.29 67
3-5 0.38 0.50 0.52 0.29 64
12ftx9ftx12in.
Design Circumferential Reinforcement Areas, sq in./ ft
Earth
Coser, it As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.30 0.45 0.47 0.29 0.29 0.29 0.29 0.29
2<3 0.49 0.73 0.76 0.29 75
3-5 0.36 0.52 0.56 0.29 68
12ftx 10 ft x 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft
CE\?;? fit As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.29 0.48 0.50 0.29 0.30 0.29 0.29 0.29
2<3 0.46 0.76 0.80 0.29 93
3-5 0.34 0.55 0.59 0.29 79
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12 ftx 11 ftx 12in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth

Coser, it As1 As2 As3 As4 As5 Asb6 As7 As8 ‘M’ in.
0<2 0.29 0.50 0.53 0.29 0.32 0.29 0.29 0.29
2<3 0.44 0.79 0.85 0.29 9
3-5 0.33 0.57 0.62 0.29 79

12 ftx 12 ftx 12in.

Design Circumferential Reinforcement Areas, sq in./ ft
Earth

Coser, fit As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.29 0.52 0.56 0.29 0.33 0.29 0.29 0.29
2<3 0.43 0.83 0.89 0.29 93
3-5 0.32 0.60 0.65 0.29 93”

CONCRETE MIX DESIGN - DEPARTMENT PROVIDED (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

For the concrete mix design requirements in Article 1020.05(a) of the Standard Specifications,
the Contractor has the option to request the Engineer determine mix design material proportions
for Class PV, PP, RR, BS, DS, SC, and Sl concrete. A single mix design for each class of concrete
will be provided. Acceptance by the Contractor to use the mix design developed by the Engineer
shall not relieve the Contractor from meeting specification requirements.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 3.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or
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(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;
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(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.
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(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h)RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.
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c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: August 1, 2018
Description. This work shall consist of testing the density of longitudinal joints as part of the

quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.
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Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be

performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the
Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%
IL-9.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0 ?- 97.4% 90.0%
SMA Ndesign = 50 & 80 93.5-97.4% 91.0%”

HOT-MIX ASPHALT — OSCILLATORY ROLLER (BDE)
Effective: August 1, 2018

Add the following to Article 406.03 of the Standard Specifications:

“(j) Oscillatory Roller

Revised: November 1, 2018

................................................................................................ 1101.01”

48



FAS Route 379 (IL 167)
Project STP-39JA(266)
Section (111C-5)CR
Knox County

Contract No. 68D10

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)

Level Binder: P - - Vs, P ¥, Ts, Tr, To the
(When the density 3W, Or satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface " o

Vo,P¥ Ts,3W, | P¥, 01,08 | Vs Ts, TrOr | AS Z?ﬁgl';'gd in

Level Binder ": Or, Og :
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (d)(7).
apply.)

IL-4.75 and SMA #¥ Ts, 3W, O~ -- Tr, 3W, Or

; 2/ o As specified in

Bridge Decks Te Te Articles 582.05

and 582.06.

3/ A vibratory roller (Vo) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Os - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”

Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:
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b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

X] Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
<1 Concrete Xl Antifreeze / Coolants

Concrete Truck waste X] Waste water from cleaning construction equipment

[X] Concrete Curing Compounds [ Other (specify)

[T Solid waste Debris [ Other (specify)

[J Paints [] Other (specify)

[ Solvents [] Other (speciiy)

& Fertilizers / Pesticides 1 Other (specify)

II. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in 1.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
wilt be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in I(B)(1) and II(B)2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen {14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:
] Preservation of Mature Vegetation (X Erosion Control Blanket / Mulching
[l Vegetated Buffer Strips ] Sodding
[7] Protection of Trees [ Geotextiles
{1 Temporary Erosion Control Seeding [[] Other (specify)
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[ Temporary Turf (Seeding, Class 7) [T] Other (specify)
"] Temporary Mulching [} Other (specify)
X] Permanent Seeding [[] Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Permanent seeding will be performed on disturbed soil then covered with erosion blanket as soon as
possible

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Permanent measures will be installed as soon as practical, erosion blanket will continue protection.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to; perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

X Perimeter Erosion Barrier ] Rock Outlet Protection
X Temporary Ditch Check Riprap

[T} Storm Drain Inlet Protection "] Gabions

[[] Sediment Trap [’] Slope Mattress

[] Temporary Pipe Slope Drain [ Retaining Walls

[ Temporary Sediment Basin {1 Siope Walls

M Temporary Stream Crossing [[] Concrete Revetment Mats
[ stabilized Construction Exits ] Level Spreaders

7] Turf Reinforcement Mats [ Other (specify)

[] Permanent Check Dams {7 Other (specify)

[ Permanent Sediment Basin [0 Other (specify)

[ Aggregate Ditch [[] Other (specify)

{71 Paved Ditch [[] Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier will be placed before soil is exposed to prevent silt from contaminating stream.
Riprap will be placed on steep slopes to prevent erosion up and downstream of the culvert. Temporary
ditch checks will be used in long sections of grading and shaping of ditches.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
Riprap will remain in place as a permanent measure.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The instaliation of these devices may be subject to Section 404
of the Clean Water act.
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1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the [DOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfali channel as
necessary to provide a non-erosive velocity fiow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:
Riprap will be placed up and downstream of the culvert.

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with [DOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

N/A

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of poliution prevention BMPs, including the following items:
Approximate duration of the project, including each stage of the project
Rainy season, dry season, and winter shutdown dates
Temporary stabilization measures to be employed by contract phases
Mobilization time frame
Mass clearing and grubbing/roadside clearing dates
Deployment of Erosion Control Practices
Deployment of Sediment Control Practices (including stabilized construction entrances/exits)
Deployment of Construction Site Management Practices (including concrete washout facilities, chemical
storage, refueling locations, etc.)
+ Paving, saw-cutting, and any other pavement related operations
s Major planned stockpiling operations
» Time frame for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.
Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification

Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:
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Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to

be used and how they will be maintained.

+ Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleumn products, etc. will be stored for this project.

* Stockpile Management - Identify the location of beth on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

+ Waste Disposal - Discuss methods of waste disposal that will be used for this project.

+ Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,

concrete curing compounds, petroleum, etc.).

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities

to be used on this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project (education of employees,

number of dumpsters, frequency of dumpster pick-up, etc.).

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and

maintenance locations for this project and what BMPs will be used to ensure containment and spill

prevention.

+ Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

* Polymer Floccutants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who wili be responsible for the use and application of these
chemicals. The selecied individual must be trained on the established procedures.

« Additional measures indicated in the plan.

Ii. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

Follow the manufacturer's recommendations and clean the countermeasures as directed by the Resident
Engineer

IV, Inspections
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural contral measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan fs identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate [EPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance" (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken o prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Additional Inspections Required:
N/A

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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EyE
llinois Department T g%
@ of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach fo this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan
{SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section
l | | | |

Project Number County Contract Number

| | | | |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.
[] Contractor

-] Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone

Street Address City/State/Zip

ltems which the Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:
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Erosion Hazard (Off-Road, Off-Trail)
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Map unit Map unit name Rating Component Rating reasons | Acres in AOI Percent of AO!
symbol name (percent) {numeric
values}
7D3 Allas silty clay Slight Atlas, severely 8.8 27.7%
loam, 10t0 18 eroded (90%)
percent " ]
slopes, Ava, enroded
severely (10%)
eroded
19D3 Sylvan silty clay | Moderate Sylvan (90%}) Slopeferodibility 20 6.2%
loam, 10tc 18 (0.50)
percent
slopes,
severely
eroded
3682 Oscao silt loam, 2 | Slight Osco (90%) 0.0 0.0%
to 5 percent
slopes, eroded Sable (3%)
Muscatune (3%)
Denny (2%)
Ipava (2%)
86C2 Osco silt loam, 5 | Slight Osco (90%) 1.5 36.1%
to 10 percent 5
slopes, eroded lpava (3%)
Muscatune (3%)
Sable (2%)
280D2 Fayette silt loam, | Moderate Fayette (95%}) Slopeferodibility 03 0.9%
glaciated, 10 {0.50)
{0 18 percent
stopes, eroded
567C2 Elkhart silt loam, | Siight Elkhart (90%) 0.9 2.8%
5to 10
percent
slopes, eroded
871B Lenzburg silty Slight tenzburg (95%) 0.2 0.8%
clay loam, 1 to i
7 percent Sable (3%)
slopes
3451A Lawson silt Slight Lawson, cool 8.1 25.6%
loam, cool mesic,
mesic, 010 2 frequently
percent , flooded (90%)
slopes, z )
frequently Sawmill,
flooded frequently
flooded (4%)
Beaucoup, cool
mesic,
frequently
flooded (2%)
{8DA Natural Resources Web Soil Survey 211612018
Conservation Service National Cooperative Soil Survey Page 3 of 5
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Erosion Hazard (Off-Read, Off-Trail)—Knox Caunty, lllineis

Map unit Map unit m-im_e Rating COmponerit + Rating reasons | Acres in AQI Percent of AOI
symbol i names {percent) {numeric )
values)
Totals for Area of Interest 31.8 100.0%
Rating ' Acres in AO Percent of AOI
Slight 29.6 93.0%
Moederate 22 7.0%
Totals for Area of Interest 31.8 100.6%
Description

The ratings in this interpretation indicate the hazard of soil loss from off-road and
ofi-trail areas after disturbance activities that expose the soil surface. The ratings
are based on slope and soil erosion factor K. The soil loss is caused by sheet or
rilt erosion in off-road or off-trail areas where 50 to 75 percent of the surface has
been exposed by logging, grazing, mining, or other kinds of disturbance.

The ratings are both verbal and numerical. The hazard is described as "slight,”
"moderate,” "severe," or "very severe." A rating of "slight” indicates that erosion is
unlikely under ordinary climatic conditions; "moderate” indicates that some
erosion is likely and that erosion-control measures may be needed:; "severe”
indicates that erosion is very likely and that erosion-control measures, including
revegetation of bare areas, are advised; and "very severe" indicates that
significant erosion is expected, loss of soil productivity and off-site damage are
likely, and erosion-control measures are costly and generally impractical.

Numerical ratings indicate the severity of individual limitations. The ratings are
shown as decimal fractions ranging from 0.01 to 1.00. They indicate gradations
between the point at which a soil feature has the greatest negative impact on the
specified aspect of forestland management (1.00) and the point at which the soil
feature is not a limitation (0.00).

The map unit components listed for each map unit in the accompanying
Summary by Map Unit table in Web Soil Survey or the Aggregation Report in Soil
Data Viewer are determined by the aggregation method chosen. An aggregated
rating class is shown for each map unit. The components listed for each map unit
are only those that have the same rating class as listed for the map unit. The
percent composition of each component in a particular map unit is presented to
help the user better understand the percentage of each map unit that has the
rating presented.

Other components with different ratings may be present in each map unit. The
ratings for all components, regardless of the map unit aggregated rating, can be
viewed by generating the equivalent report from the Soil Reports tab in Web Soil
Survey or from the Soil Data Mart site. Onsite investigation may be needed to
validate these interpretations and to confirm the identity of the soil on a given

site,
usDA  Natural Resources Web Soil Survey 2/16/2018
Conservation Service National Cooperative Soil Survey Page 4 of 5
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Erosion Hazard (Off-Road, Off-Trail)—Knox County, lllinois

Rating Options

Aggregation Method: Dominant Condition
Component Percent Cutoff: None Specified
Tie-break Rule: Higher

uyspA  Natural Resources Web Soil Survey 2/16/2018
Conservation Service National Cooperative Sail Survey Page 5 0f 5

138



FAS Route 379 (IL 167)
Project STP-39JA(266)

Knox County

Section (111C-5)CR
Contract No. 68D10

41° 2'3'N

41° 1'53'N

90° 322'W

90° 322" W

State Hwy 167

R e o AL L A

747470 747520 747570 747620

Map Scale: 1:2,200 if printed on A landscape (11" x 8.5") sheet.

Soil Map—Knox County, lllinois

747670 0

N g 0 60 120

> 0 100 200 400 600
Map projection: Web Mercator Comer coordinates: WGS84 Edge tics: UTM Zone 15N WGS84-

usDA  Natural Resources

Conservation Service

Web Soil Survey
National Cooperative Soil Survey

74TTT0

T4TE20

747870

90° 3'2'W

4546760

4546710

4546610

4548510

i

747920

90° 32"W

2/7/2018
Page 1 of 3

41° 2'3"N

41° 1'S3'N

139



FAS Route 379 (IL 167)
Project STP-39JA(266)
Section (111C-5)CR
Knox County

Contract No. 68D10

Sail Map—Knox County, llinois

Map Unit Legend

Map Unit Symbol _ °".Map Unit Name Acres’in AOL Pefcent of ACI
7D3 Allas silty clay loam, 10 to 18 7.3 29.7%
percent slapes, severely
eroded
18D3 Sylvan silty clay loam, 10 to 18 0.9 3.8%
percent slopes, severely
eroded
86C2 Osca silt loam, 516 10 percent 8.6 34.7%
slopes, eroded
567C2 Elkhart silt [oam, 5to 10 0.8 3.1%
percent slopes, eroded
871B Lenzburg silty clay loam, tto 7 0.2 0.7%
percent siopes
3451A Lawson silt loam, cool mesic, 0 6.9 28.0%
to 2 percent slopes,
frequently flooded
Totals for Area of Interest 24.7 100.0%
USDA Natural Resources Web Soil Survey 217/2018
=Z#  Conservation Service National Cooperative Soil Survey Page 3of 3
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classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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