



DETOUR NOTES:

DURING STAGE 1B CONSTRUCTION, THE SOUTH RAMPS, RAMP B (SB-ON) AND RAMP C (NB-OFF), WILL BE CLOSED TO TRAFFIC. TRAFFIC WILL BE DETOURED AS FOLLOWS: IL RTE 68 WISHING TO TRAVEL EASTBOUND ON US 14 VIA RAMP B WILL BE DIRECTED EAST ALONG IL RTE 68 TO QUENTIN ROAD, THEN SOUTH ON QUENTIN ROAD TO US 14.

WESTBOUND US 14 TRAFFIC NORMALLY EXITING ON RAMP C WILL BE REDIRECTED TO NORTHBOUND QUENTIN ROAD, AND PROCEED NORTH TO THE INTERSECTION OF QUENTIN ROAD AND IL RTE 68.



IL RTE 68 (UPRR BRIDGE) PRE-STAGE - CONCRETE BEAM REPLACEMENT



CONSTRUCTION FROM PREVIOUS STAGE

PROPOSED CONSTRUCTION DURING STAGE

BARRICADE TYPE II

LEGEND:

NOTES:

- ALL DIMENSION ARE IN METERS (m) UNLESS OTHERWISE NOTED.
- 2. TYPICAL SECTIONS REFLECT APPROXIMATE LIMITS FOR EXISTING TRAFFIC AND CONSTRUCTION ZONE RELATIONSHIPS ONLY. SEE MOT PLANS AND NOTES FOR ADDITIONAL DETAILS.
- 3. FOR MORE CONCRETE BEAM REPLACEMENT INFORMATION SEE STRUCTURAL PLANS.

REVISIONS			
NAME	DATE		OF TRANSPORTATION
		ILLINOIS ROUTE 68	
		MAINTANANCE OF TRAFFIC	
		TYPICAL SECTI	ONS PRESTAGE,
		STAGE 1A AND 1B	
		DETOUR ROUTE STAGE 1B	
		SCALE NTS	DRAWN BY RDT
		DATE OCTOBER, 2006	CHECKED BY PK

4454msi_detour.dpn 10/13/2006 2.95:10 PN