



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 20, 2012

SUBJECT: FAP Route 310 (US 67)
Section D6 BUILDING DEMOLITION 2012
Morgan County
Contract No. 72F11
Item No. 86, March 9, 2012 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheet 3 of the Plans.
3. Revised page i of the Table of Contents to the Special Provisions.
4. Added page 58 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Roger Driskell, Region 4, District 6; Mike Renner; Estimates

TBW:DB:ks

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72F11

State Job # - C-96-021-12
 PPS NBR - 6-76516-0102
 County Name - MORGAN- -
 Code - 137 - -
 District - 6 - -
 Section Number - D6 BUILDING DEMOLITION 2012

Project Number

Route

FAP 310

* REVISED: FEBRUARY 23, 2012

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0488100	REM EX SEPTIC TANK	EACH	2.000				
X2010505	CLEARING SPECIAL	L SUM	1.000				
X5011100	FOUNDATION REM	EACH	4.000				
Z0007601	BLDG REMOV NO 1	L SUM	1.000				
Z0007602	BLDG REMOV NO 2	L SUM	1.000				
Z0007603	BLDG REMOV NO 3	L SUM	1.000				
Z0007604	BLDG REMOV NO 4	L SUM	1.000				
Z0007605	BLDG REMOV NO 5	L SUM	1.000				
Z0007606	BLDG REMOV NO 6	L SUM	1.000				
Z0007607	BLDG REMOV NO 7	L SUM	1.000				
Z0007608	BLDG REMOV NO 8	L SUM	1.000				
Z0015500	DEBRIS REMOVAL	L SUM	1.000				
Z0049802	R&D FRIABL ASB BLD 2	L SUM	1.000				
Z0049901	R&D NON-FR ASB BLD 1	L SUM	1.000				
Z0049902	R&D NON-FR ASB BLD 2	L SUM	1.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72F11

State Job # - C-96-021-12
 PPS NBR - 6-76516-0102
 County Name - MORGAN- -
 Code - 137 - -
 District - 6 - -
 Section Number - D6 BUILDING DEMOLITION 2012

Project Number

Route

FAP 310

* REVISED: FEBRUARY 23, 2012

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
Z0049904	R&D NON-FR ASB BLD 4	L SUM	1.000				
Z0049907	R&D NON-FR ASB BLD 7	L SUM	1.000				
25000200	SEEDING CL 2	ACRE	0.200				
25000400	NITROGEN FERT NUTR	POUND	18.000				
25000500	PHOSPHORUS FERT NUTR	POUND	18.000				
25000600	POTASSIUM FERT NUTR	POUND	18.000				
25000700	AGR GROUND LIMESTONE	TON	0.400				
25100115	MULCH METHOD 2	ACRE	0.200				
*ADD 66900105	UNDERGR STOR TANK REM	EACH	2.000				
*ADD 66900450	SPL WASTE PLNS/REPORT	L SUM	1.000				
67100100	MOBILIZATION	L SUM	1.000				
67201000	SEAL ABAN WATER WELLS	EACH	2.000				

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	2
STATUS OF UTILITIES TO BE ADJUSTED	2
BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) (BDE)	3
BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)	9
BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)	15
DEBRIS REMOVAL	16
REMOVE EXISTING SEPTIC TANK	17
CLEARING SPECIAL	17
FOUNDATION REMOVAL	17
AGREEMENT TO PLAN QUANTITY (BDE)	39
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)	39
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)	40
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	41
PAYMENTS TO SUBCONTRACTORS (BDE)	50
PAYROLLS AND PAYROLL RECORDS (BDE)	51
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	52
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)	52
UTILITY COORDINATION AND CONFLICTS (BDE)	52
WORKING DAYS (BDE)	57
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES	58

Revised 2/28/2012

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five (5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in hazardous waste by the Department. Documentation includes but not limited to verifying remediation and special waste operations for sites contaminated with gasoline, diesel, or waste oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to the Engineer for approval. The environmental firm selected shall not be a former or current consultant or have any ties with any of the properties contained within and/or adjacent to this construction project.

General. This Special Provision will likely require the Contractor to subcontract for the execution of certain activities. .

All contaminated materials shall be managed as non-special waste. This work shall include monitoring and potential sampling, analytical testing, and management of a petroleum contaminated material. During the PESA two Underground Storage Tanks (USTs) were discovered at the Farmstead property (site 568V2-1) located on the west side of US 67, approximately 0.8 miles south of the Cass/Morgan County line, Meredosia near Station 1427+50 LT.

Added 2/28/2012