
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides or to the Target Market Program projects. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides or to the Target 
Market Program projects. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding will 
be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid or 
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Bidders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting March 11, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides or to the Target Market Program projects. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 46159 
  LASALLE-BUREAU Counties 
  Section D-3 OVD SIN STR REPL 11-34 
  Various Routes 
  District 3 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

40 



 

 
INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond.  In addition, this proposal contains new 
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical 
Standards Governing Subcontractors to be signed and incorporated into all subcontracts. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of 
Availability (BC 57). This does not apply to Small Business Set-Asides or to the Target Market Program projects. 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 46159 
 LASALLE-BUREAU Counties 
 Section D-3 OVD SIN STR REPL 11-34 
 Various Routes 
 District 3 Construction Funds 
 
Overhead sign structure repair, maintenance and painting at various locations. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 

 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
02/22/2011

46159
State Job # - C-60-034-11
PPS NBR - 0-99987-0000 Project Number Route
County Name - BUREAU- LASALLE- VARIOUS
Code - 11 - 99 - 
District - 3 - 3 - 
Section Number - D-3 OVD SIN STR REPL 11-34 32

32
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

T9996300 OVHD SN SUP GROUT REP EACH 24.000

X0322780 TEMPORARY SIGNING L SUM 1.000

X0325220 REM & REIN SIGN PANEL SQ FT 402.000

X5060601 C&D N-LEAD PT C RS N1 L SUM 1.000

X5060602 C&D N-LEAD PT C RS N2 L SUM 1.000

X7330100 PAINT OH SIGN SUPPORT EACH 12.000

Z0007103 C&D LEAD PT CL RS  N3 L SUM 1.000

Z0007104 C&D LEAD PT CL RS  N4 L SUM 1.000

Z0007105 C&D LEAD PT CL RS  N5 L SUM 1.000

Z0007106 C&D LEAD PT CL RS  N6 L SUM 1.000

Z0007107 C&D LEAD PT CL RS  N7 L SUM 1.000

Z0007108 C&D LEAD PT CL RS  N8 L SUM 1.000

Z0010381 SIGN STR CLN & PT N1 L SUM 1.000

Z0010382 SIGN STR CLN & PT N2 L SUM 1.000

Z0010383 SIGN STR CLN & PT N3 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
02/22/2011

46159
State Job # - C-60-034-11
PPS NBR - 0-99987-0000 Project Number Route
County Name - BUREAU- LASALLE- VARIOUS
Code - 11 - 99 - 
District - 3 - 3 - 
Section Number - D-3 OVD SIN STR REPL 11-34 32

32
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0010384 SIGN STR CLN & PT N4 L SUM 1.000

Z0010385 SIGN STR CLN & PT N5 L SUM 1.000

Z0010386 SIGN STR CLN & PT N6 L SUM 1.000

Z0010387 SIGN STR CLN & PT N7 L SUM 1.000

Z0010388 SIGN STR CLN & PT N8 L SUM 1.000

Z0010480 CLEAN & PT SIGN S N1 L SUM 1.000

Z0010481 CLEAN & PT SIGN S N2 L SUM 1.000

Z0012754 STR REP CON DP = <  5 SQ FT 12.200

67100100 MOBILIZATION L SUM 1.000

70104215 TC-PROT 701401 LOC 3 EACH 1.000

70104220 TC-PROT 701401 LOC 4 EACH 1.000

70104225 TC-PROT 701401 LOC 5 EACH 1.000

70104230 TC-PROT 701401 LOC 6 EACH 1.000

70104235 TC-PROT 701401 LOC 7 EACH 1.000

70104240 TC-PROT 701401 LOC 8 EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
02/22/2011

46159
State Job # - C-60-034-11
PPS NBR - 0-99987-0000 Project Number Route
County Name - BUREAU- LASALLE- VARIOUS
Code - 11 - 99 - 
District - 3 - 3 - 
Section Number - D-3 OVD SIN STR REPL 11-34 32

32
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70106301 TC-PROT 701601 LOC 1 L SUM 1.000

70106302 TC-PROT 701601 LOC 2 L SUM 1.000



CONTRACT NUMBER 46159

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 
distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
annual salary of the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

2. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 46159 
  LASALLE-BUREAU Counties 
  Section D-3 OVD SIN STR REPL 11-34 
  Various Routes 
  District 3 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 46159 
   LASALLE-BUREAU Counties 
   Section D-3 OVD SIN STR REPL 11-34  
   Various Routes 
   District 3 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 46159 
  LASALLE-BUREAU Counties 
  Section D-3 OVD SIN STR REPL 11-34 
  Various Routes 
  District 3 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified 
in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser 
sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, 
successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract 

No. 
      

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 

 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact 
Person 

       Contact 
Person 

      
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 

approved by the State Forms Management Center. 

 

 

 

 

WC       

 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 46159 
  LASALLE-BUREAU Counties 
  Section D-3 OVD SIN STR REPL 11-34 
  Various Routes 
  District 3 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more from subcontractors identified 
in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This 
disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code,  and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure. 
   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 

-g- 
  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 11, 2011.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46159 
  LASALLE-BUREAU Counties 
  Section D-3 OVD SIN STR REPL 11-34 
  Various Routes 
  District 3 Construction Funds 
  
 Overhead sign structure repair, maintenance and painting at various locations. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Secretary 
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-11) 
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205 Embankment  ......................................................................................................................................... 2 
251 Mulch  ..................................................................................................................................................... 3 
253 Planting Woody Plants  .......................................................................................................................... 4 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

 The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern 
the construction requirements of Various Routes, D-3 OVD SIN STR REPL 11-34, in LaSalle & 
Bureau Counties, Contract 46159 and in case of conflict with any part, or parts, of said 
Specifications, the said Special Provisions shall take precedence and shall govern.  
 

Contract #46159 
 
 
LOCATION OF PROJECT  
 
The overhead sign structures are located on IL 23 north and south of I-80 in LaSalle County and 
on I-180 just south of I-80 and just north and south of IL 29 in Bureau County.  
 
 
DESCRIPTION OF PROJECT  
 
The work shall consist of cleaning and painting overhead sign structure components including 
the truss, sign supports, walkways when specified and end supports at locations described in 
the plans.  Also, included are repairs to the existing concrete foundations at locations specified 
in the plans.  
 
This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans as herein specified.  It shall include all work not 
specifically included in the contract documents which is reasonably and properly inferable and 
necessary for proper completion of the improvement.  
 
The Contractor shall notify the Resident Engineer at least three working days before beginning 
any work in the field and shall obtain permission to begin such work  
 
 
TRAFFIC CONTROL PLAN  
Revised August 15, 2005;      Revised July 26, 2010 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any 
special details and Highway Standards herein and in the plans.  
  
Special attention is called to the following sections of the Standard Specifications, the Highway 
Standards, and the special provisions relating to traffic control:  
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Standard Specifications:  
Section 701 - Work Zone Traffic Control and Protection  
Section 703 - Work Zone Pavement Marking  
 
ERRATA Standard Specifications for Road and Bridge Construction  
 
Supplemental Specifications:  
Section 701 - Work Zone Traffic Control and Protection  
Section 1106 – Work Zone Traffic Control Devices  
 
Highway Standards:  
 

701001 701006 701011 701101 701106 701400 701401 701601 701901 
 
In addition, the following also relate to traffic control for this project:  
 
RECURRING SPECIAL PROVISIONS  
Work Zone Public Information Signs  
 
SPECIAL PROVISIONS  
Plastic Drums  
Vehicle Parking  
Post Mounting of Signs (BDE) 
 
 
COMPLETION DATE 
Effective February 16, 2001;     Revised August 15, 2005 
 
All work associated with this project shall be completed on or before December 30, 2011. 
 
 
LANE CLOSURE ADJUSTMENT  
 
In the event that the traffic control lane closure (taper section) falls within a curved section of 
roadway, the lane closure shall be extended until the taper section of the closure falls within the 
tangent section approaching the roadway curve.  Sign spacing shall be adjusted accordingly to 
the applicable Traffic Control Standard involved.  
 
Additional work or materials required for this adjustment shall not be paid for separately but 
shall be included in the cost of the Traffic Control and Protection Standard specified.  
 
 
PORTABLE ON-SITE SANITARY FACILITIES  
 
Suitable on-site sanitary facilities meeting Federal, State and Local Health Department 
requirements shall be provided and maintained clean and in good working condition and shall 
be stocked with lavatory and sanitary supplies at all times during the period of the contract.  
 
The furnishing, maintenance and lavatory supplies shall not be paid for separately but shall be 
included in the cost of the pay items involved under this contract.  
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MATERIAL INSPECTION AND CERTIFICATION  
 
The Contractor shall provide material samples and/or certifications when required by the 
contract documents or the Engineer.  This requirement does not relieve the Contractor of the 
responsibility to provide materials that conform to the applicable requirements of this contract.  
 
 
CONTRACTOR’S RESPONSIBILITY FOR DAMAGE  
 
The Contractor shall be held responsible for additional damages to a sign or sign structure 
resulting from the removal, handling, temporary support, transportation, re-erection, repair 
procedures, and operations of equipment or employees prior to final inspection by the district 
contact.  The Contractor shall, at his/her own expense, correct any Contractor-caused damage 
to a condition equal to that existing before damage was done, by repairing, rebuilding, or 
replacing it as directed by the Engineer.  
 
 
REMOVE AND REINSTALL SIGN PANEL  
 
Description.  This work shall consist of removing the existing sign panel(s) from an overhead 
sign structure and reinstalling the sign panel(s) on the structure.  
 
Construction Requirements. The Contractor shall carefully remove the existing u-bolt nuts so as 
not to damage the existing u-bolts, since these may be reused to re-erect the existing sign 
panel(s).  Any u-bolts or nuts damaged by the Contractor shall be replaced at his expense.  
 
The sign(s) shall be installed at the same location as the original installation, unless otherwise 
directed by the Engineer.  
 
Method of Measurement.   
 
This work will be measured for payment as follows:  
 
 (a) Contract Quantities.  The requirement for use of contract quantities shall be 
according to Article 202.07(a) of the Standard Specifications.  
 (b) Measured Quantities. This work will be measured for payment and the area 
calculated per square foot.   
 
Basis of Payment: This work will be paid for at the contract unit price per square foot for 
REMOVE AND REINSTALL SIGN PANEL, which price includes replacing any U-bolts as 
necessary and providing the necessary traffic control.   
 
 
OVERHEAD SIGN SUPPORT GROUT REPAIR  
 
This work shall consist of removing essentially all grout, between the base plates and the 
foundation, cleaning and painting the exposed anchor bolts, and installing a stainless steel 
screen wire to enclose the void between the sign support base plates and the foundation.    
 
The stainless steel mesh shall meet the requirements of Section 733 and be installed as shown 
on the details Overhead Sign Structures Support Frame Base Sheet OS-A-6A.  



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

4 

All holes not required for support drainage shall be plugged in a manner as approved by the 
Engineer.  
 
The exposed part of the anchor bolts shall be cleaned and coated with cold galvanizing spray or 
hot stick galvanizing in accordance with ASTM A780.  
 
All debris resulting from this operation shall be removed from the right-of-way.  
 
Method of Measurement.  This work will be measured for payment in place per each.  Each 
foundation at each location will be measured separately.  
 
Basis of Payment:  This work will be paid for at the contract unit price each for OVERHEAD 
SIGN SUPPORT GROUT REPAIR, which price includes providing the necessary traffic control.  
 
 
PLASTIC DRUMS 
Effective August 15, 2005     Revised January 1, 2008 
 
Plastic drums according to Standard 701901 with steady burning lights shall be used in lieu of 
cones, Type I and Type II barricades, and vertical barricades throughout lane closures.  
 
 
VEHICLE PARKING 
Revised January 1, 2007 
 
Parking of personal vehicles within the interstate right of way will be strictly prohibited.  Parking 
of construction equipment within the right of way will be permitted only at locations approved by 
the Engineer and never within median area or overnight on any roadway area.  
 
 
STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006,      Revised: January 22, 2010 
 
Description.  This work shall consist of structurally repairing concrete.  
 
Materials.  Materials shall be according to the following.  
 
Item Article/Section  
(a) Portland Cement Concrete (Note 1) 1020 
(b) R1 or R2 Mortar (Note2)  
(c) Normal Weight Concrete (Note 3)  
(d) Shotcrete (High Performance) (Note 4)  
(e) Reinforcement Bars 1006.10  
(f) Anchor Bolts 1006.09  
(g) Water 1002  
(h) Curing Compound (Type I) 1022  
(i) Cotton Mats 1022.02 
(j) Protective Coat 1023.01  
(k) Epoxy (Note 5) 1025  
(l) Mechanical Bar Splicers (Note 6)  
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Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength shall be a 
minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural at 14 days.  A high 
range water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, but the 
cement factor shall not be reduced.  This cement factor restriction shall also apply if a water-
reducing admixture is used.  
  
Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged, Dry, 
Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse aggregate added.  
The amount of coarse aggregate added to the R1 or R2 Mortar shall be per the manufacturer’s 
recommendations.  The coarse aggregate gradation shall be CA 16 from an Aggregate 
Gradation Control System source or a packaged aggregate meeting Article 1004.02 with a 
maximum size of 1/2 in. (12.5 mm).  The R1 or R2 Mortar and coarse aggregate mixture shall 
comply with the air content and strength requirements for Class SI concrete as indicated in Note 
1.  Mixing shall be per the manufacturer’s recommendations, except the water/cement ratio shall 
not exceed the value specified for Class SI concrete as indicated in Note 1.  A high range water-
reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.  
 
Note 3. The packaged concrete mixture shall be from the Department’s approved list of 
Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation of aggregate 
shall be according to ASTM C 387.  Proportioning shall be according to ASTM C 387, except 
the minimum cement factor shall be 6.65 cwt/cu. yd. (395 kg/cu. m).  Cement replacement with 
fly ash or ground granulated blast-furnace slag shall be according to Section 1020.  The coarse 
aggregate shall be a maximum size of 1/2 in. (12.5 mm).  The packaged concrete mixture shall 
comply with the air content and strength requirements for Class SI concrete as indicated in Note 
1.  Mixing shall be per the manufacturer’s recommendations, except the water/cement ratio shall 
not exceed the value specified for Class SI concrete as indicated in Note 1.  A high range water-
reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.  
 
Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete 
method shall be provided according to ASTM C 1480.  An accelerator is prohibited, except the 
shotcrete may be modified at the nozzle with a non-chloride accelerator for overhead 
applications.  The shotcrete shall be Type FA or CA, Grade FR, and Class I.  The fibers shall be 
Type III synthetic according to ASTM C 1116.  
 
The packaged shotcrete shall have a maximum water soluble chloride ion content of 0.06 % by 
weight (mass) of cement.  The test shall be performed according to ASTM C 1218, and the 
hardened shotcrete shall have an age of 28 to 42 days at the time of test.  The test shall be 
performed a minimum of once every two years.  
 
Each individual aggregate used in the packaged shotcrete shall have either a maximum ASTM 
C 1260 expansion of 0.16 percent or a maximum ASTM C 1293 expansion of 0.040 percent.  
However, the ASTM C 1260 value may be increased to 0.27 percent for each individual 
aggregate if the cement total equivalent alkali content (Na2O + 0.658K2O) does not exceed 0.60 
percent.  As an alternative to these requirements, ASTM C 1567 testing which shows the 
packaged shotcrete has a maximum expansion of 0.16 percent may be submitted.  The ASTM 
C 1260, C 1293, or C 1567 test shall be performed a minimum of once every two years.  
  
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.  Instead 
the shotcrete shall obtain a minimum compressive strength of 4000 psi (27,500 kPa) at 14 days.  
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The packaged shotcrete shall be limited to the following proportions:  
 
The Portland cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to 8.50 
cwt/cu. yd (505 kg/cu. m) for Type FA and 6.05 cwt/cu. yd. (360 kg/cu. m) to 7.50 cwt/cu. yd. 
(445 kg/cu. m) for Type CA.   The Portland cement shall not be below 4.70 cwt/cu. yd. (279 
kg/cu. m) for Type FA or CA.  
  
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total cement plus 
finely divided mineral(s).  
  
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) of cement.  
  
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) of cement.  
  
Ground granulated blast-furnace slag is optional and the maximum shall be 30 percent by 
weight (mass) of cement.  
  
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of cement and a 
maximum of 10 percent.  As an alternative to microsilica, high-reactivity metakaolin may be 
used at a minimum of 5 percent by weight (mass) of cement and a maximum of 10 percent.  
  
Fly ash shall not be used in combination with ground granulated blast-furnace slag.   Class F fly 
ash shall not be used in combination with Class C fly ash.  Microsilica shall not be used in 
combination with high-reactivity metakaolin.  A finely divided mineral shall not be used in 
combination with a blended hydraulic cement, except for microsilica or high-reactivity 
metakaolin.  
  
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.  
  
The air content as shot shall be 4.0 – 8.0 percent.  
   
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.  
  
Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing Bar 
Splicers/Coupler Systems and shall be capable of developing in tension at least 125 percent of 
the yield strength of the existing reinforcement bar.  
  
  
Equipment.  Equipment shall be according to Article 503.03 and the following.  
  
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less.  
  
Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps.  
  
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated and shall use water according to Section 1002.  
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High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method and shall meet the requirements 
of ACI 506R.  
  
Construction Requirements  
  
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules.  
  
(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point after 
initial concrete placement will not be allowed.  As an example, this may occur in a vertical 
location located at the top of the repair.  
  
(b) Rule 2.  Formed concrete repair shall not be used for overhead applications.  
  
(c) Rule 3.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in depth 
or any repair location greater than 8 in. (205 mm) in depth.  The only exception to this rule 
would be for a horizontal application, where the shotcrete may be placed from above in one lift.  
  
(d) Rule 4.  If formed concrete repair is used for locations that have reinforcement with less than 
0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or ground 
granulated blast-furnace slag at the maximum cement replacement allowed.  
  
Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  Whenever 
possible, the support system shall be installed prior to starting the associated concrete removal.  
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed.  
   
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 inch (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion.  The outermost layer of reinforcement bar within the repair area shall be undercut to a 
depth of 3/4 inch (19 mm) or the diameter of the reinforcement bar, whichever value is larger.  
The underlying transverse reinforcement bar shall also be undercut as previously described, 
unless the reinforcement is not corroded, and the reinforcement bar is encased and well bonded 
to the surrounding concrete.  
  
If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met.  
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The repair depth shall be a minimum of 1 inch (25 mm).  The substrate profile shall be ± 1/16 
inch (± 1.5 mm).  The perimeter of the repair area shall have a vertical face.  
  
If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work.  
  
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair.  
  
The Engineer shall be notified of concrete removal that exceeds 6 inches (150 mm) in depth, 
one fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 inches (38 mm) of a bearing area, or other structural 
concern.  Excessive deterioration or removal may require further evaluation of the structure or 
installation of temporary shoring and cribbing support system.  
  
Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material.  
  
If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning.  
  
The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the perimeter saw cut is roughened.  Just prior to concrete or shotcrete placement, 
saturate the repair area with water to a saturated surface-dry condition.  Any standing water 
shall be removed.  
  
Concrete or shotcrete placement shall be done within three calendar days of the surface 
preparation or the repair area shall be prepared again.   
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required.  
  
Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed.  
  
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete.  
  
For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound.  
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The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall 
be a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584.  
  
Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete.  
 
(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall be 
according to Article 503.06.  Formwork shall provide a smooth and uniform concrete finish, and 
shall approximately match the existing concrete structure.  Formwork shall be mortar tight and 
closely fitted where they adjoin the existing concrete surface to prevent leakage.  Air vents may 
be provided to reduce voids and improve surface appearance.  The Contractor may use exterior 
mechanical vibration, as approved by the Engineer, to release air pockets that may be 
entrapped.  
  
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 or R2 
Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at the 
Contractor’s option.  The concrete shall be placed and consolidated according to Article 503.07.  
The concrete shall not be placed when frost is present on the surface of the repair area, or the 
surface temperature of the repair area is less than 40 �F (4 �C).  All repaired members shall be 
restored as close as practicable to their original dimensions.  
  
Curing shall be done according to Article 1020.13.  
  
If temperatures below 45�F (7�C) are forecast during the curing period, protection methods 
shall be used.  Protection Method I according to Article 1020.13(d)(1), or Protection Method II 
according to Article 1020.13(d)(2) shall be used during the curing period.  
  
The surfaces of the completed repair shall be finished according to Article 503.15.  
   
(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  Obtain the sample in a damp, non-absorbent container from the 
discharge end of the nozzle.  
  
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel shall 
be shot by the Contractor for testing by the Engineer.  A steel form test panel shall have a 
minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood form test panel shall 
have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm) thickness for the 
sides.  The test panel shall be cured according to Article 1020.13 (a) (3) or (5) while stored at 
the jobsite and during delivery to the laboratory.  After delivery to the laboratory for testing, 
curing and testing shall be according to ASTM C 1140.  
  
The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes, 
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained 
shall be according to ACI 506R.  Ground wires shall be removed after completion of cutting 
operations.  Guide strips and formwork shall be of dimensions and a configuration that do not 
prevent proper application of shotcrete.  Metal depth gauges shall be cut 1/4 in. (6 mm) below 
the finished surface.   
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All repaired members shall be restored as close as practicable to their original dimensions.  
  
For air temperature limits when applying shotcrete in cold weather, the first paragraph of Article 
1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the air 
temperature is greater than 90�F (32�C).  The applied shotcrete shall have a minimum 
temperature of 50�F (10�C) and a maximum temperature of 90�F (32�C).  The shotcrete shall 
not be applied during periods of rain unless protective covers or enclosures are installed.  The 
shotcrete shall not be applied when frost is present on the surface of the repair area, or the 
surface temperature of the repair area is less than 40�F (4�C).  If necessary, lighting shall be 
provided to provide a clear view of the shooting area.  
  
The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does 
not result in cold joints, laminations, sandy areas, voids, sags, or separations.  In addition, the 
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.  
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.  
  
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface, 
and shall be oriented at right angles to the receiving surface.  Exceptions to this requirement will 
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the 
Engineer.  For any exception, the nozzle shall never be oriented more than 45 degrees from the 
surface.  Care shall be taken to keep the front face of the reinforcement bar clean during 
shooting operations.  Shotcrete shall be built up from behind the reinforcement bar.  
Accumulations of rebound and overspray shall be continuously removed prior to application of 
new shotcrete.  Rebound material shall not be incorporated in the work.  
  
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a 
horizontal surface, or a thicker application is approved by the Engineer.  When two or more 
layers are required, the minimum number shall be used and shall be done in a  
manner without sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) 
applied shotcrete) may be used as the final lift for overhead applications.  
  
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be 
prepared according to the surface preparation and reinforcement bar cleaning requirements.  
Upon completion of the surface preparation and reinforcement bar treatment, water shall be 
applied according to the surface preparation requirements unless the surface is moist.  The 
second layer of shotcrete shall then be applied within 30 minutes.  
  
Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other 
suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before cutting.  Cutting 
shall not cause cracks or delaminations in the shotcrete.  For depressions, cut material may be 
used for small areas.  Rebound material shall not be incorporated in the work.  For the final 
finish, a wood float shall be used to approximately match the existing concrete texture.  All 
repaired members shall be restored as close as practicable to their original dimensions.  
  
Contractor operations for curing shall be continuous with shotcrete placement and finishing 
operations.  The Engineer may require modification of operations to ensure satisfactory results 
are obtained.  Cotton mats shall be applied according to Article 1020.13(a)(5) except the 
exposed layer of shotcrete shall be covered within ten minutes after finishing, and wet curing 
shall begin immediately.   
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As an alternative to this method, Type I curing compound shall be applied according to Article 
1020.13(a)(4) within ten minutes and moist curing with cotton mats shall begin within three 
hours.  For overhead applications where the final shotcrete layer has been applied, the 
Contractor has the option to use Type I curing compound in lieu of the cotton mats.  Note 5 of 
the Index Table in Article 1020.13 shall apply to the membrane curing method.  The curing 
compound shall be applied according to Article 1020.13(a)(4).  
  
When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, the 
repair area shall be protected with intermittent hand fogging, or wet curing with either burlap or 
cotton mats shall begin within ten minutes.  Intermittent hand fogging may be used only for the 
first hour.  Thereafter, wet curing with burlap or cotton mats shall be used until the succeeding 
shotcrete layer is applied.  Intermittent hand fogging may be extended to the first hour and a half 
if the succeeding shotcrete layer is applied by the end of this time.  
  
The curing period shall be for seven days, except when there is a succeeding layer of shotcrete.  
In this instance, the initial shotcrete layer shall be cured until the surface preparation and 
reinforcement bar treatment is started.  
  
If temperatures below 45�F (7�C) are forecast during the curing period, protection methods 
shall be used.  Protection Method I according to Article 1020.13(d)(1), or Protection Method II 
according to Article 1020.13(d)(2) shall be used during the curing period  
  
Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing, but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer.   
The repaired area shall be removed and replaced, as determined by the Engineer, for 
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in 
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or 
delaminations.  
  
If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall 
be repaired with epoxy according to Section 590.  For cracks less than 0.007 in. (2 mm), the 
epoxy may be applied to the surface of the crack.  Voids shall be repaired according to Article 
503.15.  
  
Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction.  
  
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training.  This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer.  
  
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured.  
  
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).  
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When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04.  
  
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04.  
  
  
CLEANING AND PAINTING EXISTING OVERHEAD SIGN STRUCTURES  
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer.  
  
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  
  
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed.  
   
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below:  
  
Item Article  
(a) Waterborne Acrylic 1008.04  
(b) Aluminum Epoxy Mastic 1008.03  
(c) Organic Zinc Rich Primer (Note 1)  
(d) Epoxy/ Aliphatic Urethane (Note 1)  
(e) Penetrating Sealer (Note 2)  
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3)  
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3)  
(h) Moisture Cured Penetrating Sealer (Note 4)  
 
Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System.  
  
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 
sealer shall have the following properties:  
  
 (a) The volume solids shall be 98 percent (plus or minus 2 percent).  
 (b) Shall be clear or slightly tinted color.  
 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 
Cured Urethane Paint System.  
  
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.  
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Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  
  
a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the names 
and qualifications/experience/training of the personnel managing and implementing the Quality 
Control program and conducting the quality control tests.  
  
b) Quality Control (QC) Program.  The QC Program shall identify the following: the 
instrumentation that will be used, a schedule of required measurements and observations, 
procedures for correcting unacceptable work, and procedures for improving surface preparation 
and painting quality as a result of quality control findings.  The program shall incorporate at a 
minimum, the IDOT Quality Control Daily Report form as supplied by the Engineer.  
  
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC personnel for 
ongoing inspections and by the Engineer during Quality Assurance (QA) observations.  
  
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 
methods of surface preparation and type of equipment to be utilized for washing, hand/power 
tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive blast or water jetting, 
and remediation of chloride.  If detergents, additives, or inhibitors  
are incorporated into the water, the Contractor shall include the names of the materials and 
Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents proposed for 
solvent cleaning together with MSDS.  
  
The plan shall also include the methods of coating application and equipment to be utilized.  
  
If the Contractor proposes to heat or dehumidify the containment, the methods and equipment 
proposed for use shall be included in the Plan for the Engineer’s consideration.  
  
 e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 
shall provide the manufacturer’s certification of compliance with IDOT testing requirements 
listed under “Materials” above.  A certification regarding the compatibility of the sealer with the 
specified paint system shall also be included.  
 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect the 
performance of the coating system.  
  
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a letter from 
the coating manufacturer indicating that the material will not adversely affect the performance of 
the coating system.  
  
The paint manufacturer's application and thinning instructions, MSDS and product data sheets 
shall be provided, with specific attention drawn to storage temperatures, and the temperatures 
of the material, surface and ambient air at the time of application.  
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A letter or written instructions from the coating manufacturer shall be provided indicating the 
length of time that each coat must be protected from cold or inclement weather (e.g., exposure 
to rain) during its drying period.  
  
f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive supplier that 
the abrasive meets the requirements of SSPC-AB1.  For steel grit abrasives, the certification 
shall indicate that the abrasive meets the requirements of SSPC-AB3.  
  
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire retardant.  
For submittal requirements involving the containment used to remove lead paint, the Contractor 
shall refer to Special Provision for Containment and Disposal of Lead Paint Cleaning Residues.  
  
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 
identify all major work items (e.g., installation of rigging/containment, surface preparation, and 
coating application).  
  
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health  
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.  The 
Contractor remains solely responsible for the adequacy and completeness of the programs and 
work practices, and adherence to them.  
  
Contractor Qualifications.  Unless indicated otherwise on the contract plans, for non-lead 
abatement projects, the painting Contractor shall possess current SSPC–QP1 certification.  
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also 
possess current SSPC-QP2 certification.  The Contractor shall maintain certified status 
throughout the duration of the painting work under the contract.  The Department reserves the 
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above.  
  
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day.  The Engineer or designated representative will sign the report.  The signature is 
an acknowledgment that the report has been received, but should not be construed as an 
agreement that any of the information documented therein is accurate.   
  
Contractor QC inspections shall include, but not be limited to the following:  
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 � Suitability of protective coverings and the means employed to control project debris 
and paint spills, overspray, etc.  

 � Ambient conditions  
 � Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.)  
 � Chloride remediation  
 � Coating application (specified materials, mixing, thinning, and wet/dry film 

thickness)  
 � Recoat times and cleanliness between coats  
 � Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.)  
 
 The personnel managing the Contractor’s QC Program shall possess a minimum classification 
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion 
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful 
inspection of three projects of similar or greater complexity and scope that have been completed 
in the last two years.  Copies of the certification and/or experience shall be provided. 
References for experience shall be provided and shall include the name, address, and 
telephone number of a contact person employed by the bridge owner.  
  
The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film  
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.  
  
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum:  
  
 � Psychrometer or comparable equipment for the measurement of dew point and 

relative humidity, together with all necessary weather bureau tables or psychrometric 
charts.  

 � Surface temperature thermometer  
 � SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel 

Surfaces Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for 
Power and Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference 
Photographs for Steel Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and 
Reference Photographs for Steel Prepared by Wet Abrasive Blast Cleaning, as 
applicable.  

 � Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a 
width between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required 
for projects in which the existing coating is being feathered and must be tested with a 
dull putty knife.  

 � Testex Press-O-Film Replica Tape and Spring Micrometer  
 � Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent  
 � Wet Film Thickness Gage  
 � Blotter paper for compressed air cleanliness checks  
 � Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages  
 � Calibration standards for dry film thickness gage  
 � Light meter for measuring light intensity during paint removal, painting, and 

inspection activities  



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

16 

 � All applicable ASTM and SSPC Standards used for the work (reference list 
attached)  
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The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis.  
  
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis.  
  
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification.  
  
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations.  
   
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include:  
  
 � Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.  
 � Platforms suspended from the structure comprised of trusses or other stiff 

supporting members and including rails and kick boards.  
 � Simple catenary supports are permitted only if independent life lines for attaching a 

fall arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided.  

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall 
provide the Engineer with a safety harness and a lifeline according to OSHA regulations.  The 
lifeline and attachment shall not direct the fall into oncoming traffic.  The Contractor shall 
provide a method of attaching the lifeline to the structure independent of the inspection facility or 
any support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. 
(800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform.  
  
The Contractor shall provide artificial lighting in areas both inside and outside the containment 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and painting, including the working platforms, access and entryways 
shall be at least 20 foot candles (215 LUX). General work area illumination outside the 
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot 
candles.  The exterior lighting system shall be designed and operated so as to avoid glare that 
interferes with traffic, workers, and inspection personnel.  
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Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order.  
  
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure.  
  
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer.  
  
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning  
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s).  
  
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements.  
  
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for acceptance prior to starting the work.  Acceptance by the Engineer shall not 
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping 
the work zone.  
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When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract.  
  
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.  
  
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day.  
 
 a) The surface temperature shall be at least 5�F (3�C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat.  
 
  
 b) If the Contractor proposes to control the weather conditions inside containment, 
proposed methods and equipment for heating and/or dehumidification shall be included in the 
work plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department.  
 
 c) Cleaning and painting shall be done between April 15 and October 31 unless 
authorized otherwise by the Engineer in writing.  
 
The Contractor shall monitor temperature, dew point, and relative humidity every four hours 
during surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, re-cleaned, and 
repainted at the Contractor’s expense.  
  
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.   
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The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense.  
  
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations.  
  
a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with lead, 
all surfaces to be prepared and painted, and the tops of pier and abutment caps shall be 
washed.  Washing is not required if the surfaces will be prepared by water jetting.  
  
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and less than 
5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-SP12. Paint spray 
equipment shall not be used to perform the water cleaning.  The cleaning shall be performed in 
such a manner as to remove dust, dirt, chalk, insect and animal nests, bird droppings, loose 
paint and other foreign matter prior to solvent cleaning.  The water, debris, and any loose paint 
removed by water cleaning shall be collected for proper disposal.  The washing shall be 
completed no more than 2 weeks prior to surface preparation.  
   
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When detergents or 
additives are used, the surface shall be rinsed with potable water before the detergent water 
dries.  
  
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, grease, 
diesel fuel deposits, and other soluble contaminants which remain on the steel surfaces to be 
painted shall be removed by solvent cleaning according to SSPC – SP1, supplemented with 
scraping (e.g., to remove large deposits of asphaltic cement) as required.  The solvent(s) used 
for cleaning shall be compatible with the existing coating system.  The Contractor shall identify 
the proposed solvent(s) in the submittals.  If the existing coating is softened, wrinkled, or shows 
other signs of attack from the solvents, the Contractor shall immediately discontinue their use.  
The name and composition of replacement solvents, together with MSDS, shall be submitted for 
Engineer acceptance prior to use.  
  
Under no circumstances shall subsequent hand/power tool cleaning be performed in areas 
containing surface contaminants or in areas where the Engineer has not accepted the washing 
and solvent cleaning.  Surfaces prepared by hand/power tool cleaning without approval of the 
washing and solvent cleaning may be rejected by the Engineer.  Rejected surfaces shall be 
recleaned with both solvent and the specified mechanical means at the Contractor’s expense.  
  
After all washing and mechanical cleaning are completed, representative areas of the existing 
coating shall be tested to verify that the surface is free of chalk and other loose surface debris or 
foreign matter.  The testing shall be performed according to ASTM D4214.  Cleaning shall 
continue until a chalk rating of 6 or better is achieved in every case.  
  
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the surfaces 
according to the steps defined above for “Water Cleaning of Lead Containing Coatings Prior to 
Overcoating,” except that the wash water does not need to be collected, and if the shop primer 
is inorganic zinc, the chalk rating does not apply.  All other provisions are applicable.  
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c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating removal 
is specified, water cleaning of the surface prior to coating removal is not required by this 
specification and is at the option of the Contractor.  If the Contractor chooses to use water 
cleaning, and the existing coating contains lead, all water and debris shall be collected for 
proper disposal.  
  
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird droppings and 
other foreign matter and the debris collected for proper disposal.  
  
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel or rusted 
surfaces shall be removed by solvent cleaning according to SSPC-SP1.  
  
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly applied 
coat, washing shall be performed prior to the application of subsequent coats.  The water does 
not need to be collected unless it contacts existing lead containing coatings.  
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.  
  
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed.  
  
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering.  
  
a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box members.  
The equipment being used for the majority of the cleaning may need to be supplemented with 
other commercially available equipment, such as angle nozzles, to properly clean the limited 
access areas.  The acceptability of the best effort cleaning in these areas is at the sole 
discretion of the Engineer.  
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b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished according 
to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The designated surfaces 
shall be prepared by dry abrasive blast cleaning, wet abrasive blast cleaning, or water jetting 
with abrasive injection.  A Near White Metal Blast Cleaned surface, when viewed without 
magnification, shall be free of all visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, 
corrosion products, and other foreign matter, except for staining.  
  
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) of 
surface area and may consist of light shadows, slight streaks, or minor discoloration caused by 
stains of rust, stains of mill scale, or stains of previously applied paint.  With the exception of 
crevices as defined below, surface discoloration is considered to be a residue that must be 
removed, rather than a stain, if it possesses enough mass or thickness that it can be removed 
as a powder or in chips when scraped with a pocketknife.  
  
A surface profile shall be created on the steel as defined later under “Surface Profile.”  
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing coating 
may be permitted to remain within crevices such as those created between rivets, bolts, and 
plates, and the underlying steel.  When traces of coating are permitted to remain, the coating 
shall be tightly bonded when examined by probing with a dull putty knife.  The traces of coating 
shall be confined to the bottom portion of the crevices only, and shall not extend onto the 
surrounding steel or plate or onto the outer surface of the rivets or bolts.  Pitted steel is excluded 
from exemption considerations and shall be cleaned according to SSPC-SP10.  
  
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall remove 
them by grinding followed by reblast cleaning.  At the discretion of the Engineer, the use of 
power tools to clean the localized areas after grinding, and to establish a surface profile 
acceptable to the coating manufacturer, can be used in lieu of blast cleaning.  
  
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall be 
rinsed to remove abrasive dust and debris.  Potable water shall be used for all operations.  An 
inhibitor may be added to the supply water and/or rinse water to prevent flash rusting.  If a rust 
inhibitor is proposed, the Contractor shall provide a sample of the proposed inhibitor together 
with a letter from the coating manufacturer indicating that the inhibitor is suitable for use with 
their products.  The surfaces shall be allowed to completely dry before the application of any 
coating.  
  
c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be accomplished 
according to the requirements of Commercial Grade Power Tool Cleaning, SSPC-SP15.  The 
designated surfaces shall be completely cleaned with power tools.  A Commercial Grade Power 
Tool Cleaned surface, when viewed without magnification, is free of all visible oil, grease, dirt, 
rust, coating, oxides, mill scale, corrosion products, and other foreign matter, except for staining.  
In previously pitted areas, slight residues of rust and paint may also be left in the bottoms of 
pits.  
  
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) of 
surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied paint.  
Surface discoloration is considered to be a residue that must be removed, rather than a stain, if 
it possesses enough mass or thickness that it can be removed as a powder or in chips when 
scraped with a pocketknife.    
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A surface profile shall be created on the steel as defined later under “Surface Profile.”  
  
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for Power Tool 
Cleaning – Commercial Grade, as long as containment systems appropriate for abrasive blast 
cleaning are utilized and there is no additional cost to the Department.  
  
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified as 
follows.  The designated surfaces shall be cleaned with power tools.  A power tool cleaned 
surface shall be free of all loose rust, loose mill scale, loose and peeling paint, and loose rust 
that is bleeding through and/or penetrating the coating.  All locations of  
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint shall be 
prepared using the power tools.  
  
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are permitted 
to remain if they cannot be lifted using a dull putty knife.  
  
Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered.  
  
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2.  
  
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and re-blast cleaned at the Contractor’s expense.  
  
Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits.  
  
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).  
  
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report.  
  
When unacceptable profiles are produced, work shall be suspended.   
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The Contractor shall submit a plan for the necessary adjustments to insure that the correct 
surface profile is achieved on all surfaces.  The Contractor shall not resume work until the new 
profile is verified by the QA observations and the Engineer confirms, in writing, that the profile is 
acceptable.  
  
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or runoff such as fascia beams and stringers.  
  
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by re-cleaning, or by utilizing  
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan.  
  
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day.  
  
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m).  
  
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10.  
  
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor.  
  
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.   
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When lead paint is being disturbed, cleaning shall be accomplished by HEPA vacuuming unless 
it is conducted within a containment that is designed with a ventilation system capable of 
collecting the airborne dust and debris created by sweeping and blowing with compressed air.  
  
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense.  
  
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply.  
   
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed.  
  
a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s published 
instructions, including handling, temperatures, and warming as required prior to mixing.  All 
coatings shall be supplied in sealed containers bearing the manufacturers name, product 
designation, batch number and mixing/thinning instructions.  Leaking containers shall not be 
used.  
  
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be performed using 
thinner provided by the manufacturer, and only to the extent allowed by the manufacturer’s 
written instructions.  In no case shall thinning be permitted that would cause the coating to 
exceed the local Volatile Organic Compound (VOC) emission restrictions.  For multiple 
component paints, only complete kits shall be mixed and used.  Partial mixing is not allowed.  
  
The ingredients in the containers of paint shall be thoroughly mixed by mechanical power 
mixers according to the manufacturer’s instructions, in the original containers before use or 
mixing with other containers of paint.  The paint shall be mixed in a manner that will break up all 
lumps, completely disperse pigment and result in a uniform composition.  Paint shall be carefully 
examined after mixing for uniformity and to verify that no unmixed pigment remains on the 
bottom of the container.  Excessive skinning or partial hardening due to improper or prolonged 
storage will be cause for rejection of the paint, even though it may have been previously 
inspected and accepted.  
  
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall be 
stored in a covered container and remixed before use.  
  
The Engineer reserves the right to sample field paint (individual components and/or the mixed 
material) and have it analyzed.  If the paint does not meet the product requirements due to 
excessive thinning or because of other field problems, the coating shall be removed from that 
section of the structure and replaced as directed by the Engineer.  
  
b) Application Methods.  Unless prohibited by the coating manufacturer’s written instructions, 
paint may be applied by spray methods, rollers, or brushes.   
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If applied with conventional or airless spray methods, paint shall be applied in a uniform layer 
with overlapping at the edges of the spray pattern.  
  
The painters shall monitor the wet film thickness of each coat during application.  The wet film 
thickness shall be calculated based on the solids by volume of the material and the amount of 
thinner added.  When the new coating is applied over an existing system, routine QC 
inspections of the wet film thickness shall be performed in addition to the painter’s checks in 
order to establish that a proper film build is being applied.  
  
When brushes or rollers are used to apply the coating, additional applications may be required 
to achieve the specified thickness per layer.  
  
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched up 
using the same primer specified for painting the existing structure.  The intermediate and finish 
coats specified for painting the existing structure shall be applied to the steel.   
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate coat 
shall be applied first in order to prevent pinholing and bubbling.  
  
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered dry 
for recoating according to the time/temperature/humidity criteria provided in the manufacturer’s 
instructions and when an additional coat can be applied without the development of film 
irregularities; such as lifting, wrinkling, or loss of adhesion of the under coat.  If surfaces are 
contaminated, washing shall be accomplished prior to intermediate and final coats.  Wash water 
does not have to be collected unless the water contacts existing lead containing coatings.  
  
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application.  
  
Paint Systems.  The paint system(s) from the list below shall be applied as specified.  
  
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying.  
  
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas.  
  
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.   
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In the case of the prime coat, the full coat can also be applied first to protect the steel, followed 
by the stripe coat after the full coat has dried.  
  
a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat of 
organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat of 
aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:  
  
 � One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface.  

 
  
 � One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) 

dry film thickness.  The intermediate coat shall be a contrasting color to both the first 
coat and finish coat.  

 
 � One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans.  
  
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall be 
between 9.0 and 15.0 mils (225 and 375 microns).  
  
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane.  
  
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has 
been removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full finish coat of aliphatic 
urethane shall be applied.  The film thicknesses shall be as follows, measured according to 
SSPC-PA2:  
  
 � One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness.  
  
 � One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The color shall contrast with the finish coat.  
  
 � One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans.  
  
The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.5 
and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under the 
overcoat must be verified in order to obtain accurate total dry film thickness measurements.  
  
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two full 
coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe coats for first 
coat of epoxy mastic and the finish coat shall be applied.   
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The film thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:  
  
 � One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat.  

  
 � One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 

and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting 
color to the first coat and the finish coat.  

  
 � A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans.  
 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall be 
between 12.0 and 18.0 mils (360 and 450 microns).  
 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of the 
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of waterborne acrylic.  
  
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has 
been removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full finish coat of 
waterborne acrylic shall be applied.  The film thicknesses shall be as follows, measured 
according to SSPC-PA2:  
  
 � One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness.  
  
 � One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The color shall contrast with the finish coat.  
  
 � One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans.  
  
The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.0 
and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under the 
overcoat must be verified in order to obtain accurate total dry film thickness measurements.   
 
e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat of 
MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor shall 
comply with the manufacturer’s requirements for drying times between the application of the 
stripe coats and the full coats.  The film thicknesses of the full coats shall be as follows, 
measured according to SSPC-PA2:  
 
 � One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) 

dry film thickness.  The prime coat shall be tinted to a color that contrasts with the 
steel surface.  
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 � One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry 
film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat.  

  
 � One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 

thickness.  Finish coat color shall be according to contract plans.  
  
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall be 
between 8.0 and 13.0 mils (200 and 325 microns).  
  
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish.  
 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU finish 
shall be applied.  The contractor shall comply with the manufacturer’s requirements for drying 
time between the application of the stripe coat and the full finish coat.  The film thicknesses shall 
be as follows, measured according to SSPC-PA2:  
  
 � One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 

thickness.    
  
 � One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry 

film thickness.  The color shall contrast with the finish coat.  
  
 � One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans.  
  
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall be 
between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness to remain 
under the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements.  
  
Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3.  
  
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating.  
  
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.   
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If only the finish coat is damaged, the finish shall be applied.  
  
Special Instructions.  
  
a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 inches (50 mm) and not more 
than 3 inches (75 mm) in height.  
  
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by the appropriate code for the coating material applied, all stenciled on successive lines:  
  
CODE U  (for field applied System 3 or System 4).  
   
CODE Z  (for field applied System 1 or System 2).  
  
CODE AA  (for field applied System 5 or System 6).  
  
This information shall be stenciled on the cover plate of a truss end post near the top of the 
railing, or on the outside face of an outside stringer near one end of the bridge, or at some 
equally visible surface near the end of the bridge, as designated by the Engineer.  
  
b) All surfaces painted inadvertently shall be cleaned immediately.  
  
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed.  
  
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING SIGN STRUCTURE, at the designated location, or at the contract Each price 
for PAINT OVERHEAD SIGN SUPPORT.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing.  
  
Appendix 1 – Reference List  
  
The Contractor shall maintain the following regulations and references on site for the duration of 
the project:  
  
 � Illinois Environmental Protection Act   
 � ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior 

Paint Films  
 � ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air  
 � SSPC-AB 1, Mineral and Slag Abrasives  
 � SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives  
 � SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives  
 � SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages  
 � SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field 

Application to Complex Structures)  
 � SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting 

Contractors to Remove Hazardous Paint  
 � SSPC-SP 1, Solvent Cleaning  
 � SSPC-SP 3, Power Tool Cleaning  
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 � SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning  
 � SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by 

Waterjetting Prior to Recoating  
 � SSPC-SP15, Commercial Grade Power Tool Cleaning  
 �  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by 

Dry Abrasive Blast Cleaning  
 � SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel  
 � SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water 

Jetting  
 � SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet 

Abrasive Blast Cleaning  
 � The paint manufacturer's application instructions, MSDS and product data sheets  
 
 
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING   
Effective:  October 2, 2001,      Revised:  April 30, 2010 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating.  
  
General.  The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions 
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department.  
  
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.   
  
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
Appendix 1).  
  
Containment Plans.  The containment plans shall include drawings, equipment specifications, 
and calculations (wind load, air flow and ventilation when negative pressure is specified.  The 
plans shall include copies of the manufacturer’s specifications for the containment materials and 
equipment that will be used to accomplish containment and ventilation.  
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When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois.  
  
When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, the 
Contractor is responsible for follow up contact, and shall provide evidence that the railroad, 
Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with the 
clearance provided and other safety measures that are proposed.  
  
Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 
inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions observations 
that will be performed and the corrective action that will be implemented in the  
event emissions or releases occur.   When high volume ambient air monitoring is required, an 
Ambient Air Monitoring Plan shall be developed.  The plan shall include:  
  
 � Proposed monitor locations and power sources in writing.  A site sketch shall be 

included, indicating sensitive receptors, monitor locations, and distances and 
directions from work area.  

 � Equipment specification sheet for monitors to be used, and a written commitment to 
calibrate and maintain the monitors.    

 � Include a procedure for operation of monitors per 40 CFR 50, Appendix B, including 
use of field data chain-of-custody form.  Include a sample chain of custody form.    

 � Describe qualifications/training of monitor operator.    
 � The name, contact information (person’s name and number), and certification of the 

laboratory performing the filter analysis.  Laboratory shall be accredited by one of the 
following: 1) the American Industrial Hygiene Association (AIHA) for lead (metals) 
analysis, 2) Environmental Lead Laboratory Accreditation Program (ELLAP) for 
metals analysis, 3) State or federal accreditation program for ambient air analysis or, 
4) the EPA National Lead Laboratory Accreditation Program (NLLAP) for lead 
analysis.  The laboratory shall provide evidence of certification, a sample laboratory 
chain-of-custody form, and sample laboratory report that provides the information 
required by this specification.  The laboratory shall also provide a letter committing to 
do the analysis per 40 CFR 50, Appendix G.  If the analysis will not be performed per 
40 CFR Appendix G, a proposed alternate method shall be described, together with 
the rationale for using it.  The alternate method cannot be used unless specifically 
accepted by the Engineer in writing.  

 
Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.   Include the names, addresses, and a contact 
person for the proposed licensed waste haulers and disposal facilities. Submit the name and 
qualifications of the laboratory proposed for Toxicity Characteristic Leaching Procedure (TCLP) 
analysis.  If the use of abrasive additives is proposed, provide the name of the additive, the 
premixed ratio of additive to abrasive being provided by the supplier, and a letter from the 
supplier of the additive indicating IEPA acceptance of the material.  Note that the use of any 
steel or iron based material, such as but not limited to grit, shot, fines, or filings as an abrasive 
additive is prohibited.  
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Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies including 
fire, accident, failure of power, failure of dust collection system, failure of supplied air system or 
any other event that may require modification of standard operating procedures during lead 
removal.  The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  
  
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them.  
   
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.  The 
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following:  
  
 � Proper installation and continued performance of the containment system(s) in 

accordance with the approved drawings.  
 � Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected.  
 � Set up, calibration, operation, and maintenance of the regulated area and high 

volume ambient air monitoring equipment, including proper shipment of 
cassettes/filters to the laboratory for analysis.  Included is verification that the 
Engineer receives the results within the time frames specified and that appropriate 
steps are taken to correct work practices or containment in the event of unacceptable 
results.  

 � Visual inspections of spills or deposits of contaminated materials into the water or 
onto the ground, pavement, soil, or slope protection.  Included is verification that 
proper cleanup is undertaken and that the cause(s) of unacceptable releases is 
corrected.  

 � Proper implementation of the waste management plan including laboratory analysis 
and providing the results to the Engineer within the time frames specified herein.  

 � Proper implementation of the contingency plans for emergencies.  
 
The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided.  
  
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.   



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

34 

The presence or activity of Engineer observations in no way relieves the Contractor of the 
responsibility to provide all necessary daily QC inspections of its own and to comply with all 
requirements of this Specification.  
  
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing.  
  
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured.  
   
The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.  When the use of negative pressure and airflow inside containment is specified, the 
Contractor shall provide all ventilation calculations and details on the equipment that will be 
used for achieving the specified airflow and dust collection.  
  
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading.  
  
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized.  
  
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department.  
  
Containment for the cleaning operation of this contract is defined as follows:  
  
 � The containment system shall maintain the work area free of visible emissions of 

dust and debris according to all provisions of this Specification, with no debris 
permitted outside of the regulated area at any time. All debris within the regulated 
area and within the containment shall be collected at the end of the last shift each 
day, and properly stored in sealed containers.  
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Cleaning shall be accomplished by HEPA vacuuming unless it is conducted within a 
containment that is designed with a ventilation system capable of collecting the 
airborne dust and debris created by sweeping and blowing with compressed air.  The 
ventilation system shall be in operation during the cleaning.  

  
 � The containment systems shall comply with the specified SSPC Guide 6 

classifications as presented in Table 1 for the method of paint removal utilized.  
  
 � TSP-lead in the air at monitoring locations selected by the Contractor shall comply 

with the requirements specified herein.  
 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation.  
  
In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation  
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment.  The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping.  If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components re-cleaned.  
  
The containment systems shall also meet the following requirements:  
  
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)  
  
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be maintained 
for the duration of the project.  Airflow inside containment shall be designed to provide visibility 
and reduce worker exposures to toxic metals according to OSHA regulations and as specified in 
Table 1 and its accompanying text.  When the location of the work on the bridge, or over lane 
closures permit, the blast enclosure shall extend a minimum of 3 ft. (1 m) beyond the limits of 
surface preparation to allow the workers to blast away from, rather than into the seam between 
the containment and the structure.  The blast enclosure shall have an airlock or resealable door 
entryway to allow entrance and exit from the enclosure without allowing the escape of blasting 
residue.   
  
If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust generation 
during the transfer of all abrasive/paint debris (expendable or recyclable abrasives) for recycling 
or disposal.  Acceptable methods include, but are not limited to vacuuming, screw or belt 
conveyance systems, or manual conveyance.  However manual conveyance is only permitted if 
the work is performed inside a containment that is equipped with an operating ventilation system 
capable of controlling the dust that is generated.  
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Appropriate filtration shall be used on the exhaust air of dust collection and abrasive recycling 
equipment as required to comply with IEPA regulations.  The equipment shall be enclosed if 
visible dust and debris are being emitted and/or the regulated area or high volume monitor lead 
levels are not in compliance.  
  
Areas beneath containment connection points that were shielded from abrasive blast cleaning 
shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool cleaning after the 
containment is removed.  
  
b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A)  
  
Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling the 
abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives and 
provide a closed system containment during blasting.  The removed coating, mill scale, and 
corrosion shall be separated from the abrasive, and stored for disposal.   
  
The Contractor shall attach containment materials around and under the work area to catch and 
contain abrasive and waste materials in the event of an accidental escape from the vacuum 
shroud.  This containment is in addition to the ground covers specified earlier.  
   
It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the use 
of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove the 
paint by means of full containment inside a complete enclosure as directed by the Engineer.  
  
c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)  
  
The Contractor shall utilize power tools equipped with vacuums and High Efficiency Particulate 
Air (HEPA) filters.  The Contractor shall attach containment walls around the work area, and 
install containment materials beneath the work area to catch and contain waste materials in the 
event of an accidental escape from the vacuum shroud.  This containment is in addition to the 
ground covers specified earlier and shall be installed within 10 ft. (3m) of the areas being 
cleaned.  
  
d)   Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)  
  
When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to capture 
and collect all debris that is generated.  The containment material requirements for this Class 
2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting structure will be 
more substantial in Class 2P to better secure the containment materials from excessive 
movement that could lead to the loss of waste paint chips and debris.  Containment beneath the 
work shall be within 10 ft. (3m) of the areas being cleaned, and is in addition to the ground 
covers specified earlier.  
  
Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment  
(SSPC Class 2W-3W)  
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Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, and 
other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, installed, 
and maintained in order to capture and contain all water and waste materials.  The containment 
shall consist of impermeable floors and lower walls to prevent the water and debris from 
escaping.  Permeable upper walls and ceilings are acceptable provided the paint chips, debris, 
and water, other than mists, are collected.  A fine mist passing through the permeable upper 
walls is acceptable, provided the environmental controls specified below are met.  If paint chips, 
debris, or water, other than mists, escape the containment system, impermeable walls and 
ceilings shall be installed.  
  
When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume of 
waste that is generated.  The water after filtration shall be collected and disposed of according 
to the waste handling portions of this specification.  
  
When a slurry is created by injecting water into the abrasive blast stream, the slurry need not be 
filtered to separate water from the particulate.  
   
Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water.  
  
 a) Soil and Water.  Containment systems shall be maintained to prevent the escape of 
paint chips, abrasives, and other debris into the water, and onto the ground, soil, slope 
protection, and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that 
have become deposited on surrounding property, structures, equipment or vehicles, and bodies 
of water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and change 
work practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future.  
 
Water booms, boats with skimmers, or other means as necessary shall be used to capture and 
remove paint chips or project debris that falls or escapes into the water.  
  
At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If debris 
is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of preparation 
are used, the damp debris can remain overnight provided it is protected from accidental release 
by securely covering the waste, folding the waste into the ground tarps, or by other acceptable 
methods.  Prior to commencing work the next day, the debris from the folded ground tarps shall 
be removed.  
  
Upon project completion, the ground and water in and around the project site are considered to 
have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), fuel, 
materials of construction, litter, or other project debris have been removed.  
  
NOTE: All project debris must be removed even if the debris (e.g.,spent abrasive and paint 
chips) was a pre-existing condition.  
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 b) Visible Emissions.  The Contractor shall conduct observations of visible emissions 
and releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note that 
visible emissions observations do not apply to the fine mist that may escape through permeable 
containment materials when wet methods of preparation are used.  
 
 Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are unacceptable.  
In an 8-hour workday, this equates to emissions of a cumulative duration no greater than 4.8 
minutes (288 seconds).  This criterion applies to scattered, random emissions of short duration.  
Sustained emissions from a given location (e.g., 1 minute or longer), regardless of the total 
length of emissions for the workday, are unacceptable and action shall be initiated to halt the 
emission.  
  
If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work practices, 
modify the containment, or take other appropriate corrective action as needed to prevent similar 
releases from occurring in the future.  
   
 c) Ambient Air Monitoring.  The Contractor shall perform ambient air monitoring 
according to the following:    
  
 � Monitor Siting.  The Contractor shall collect and analyze air samples to evaluate levels 
of TSP-lead if there are sensitive receptors within 5 times the height of the structure or within 
1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are not located 
within these limits, monitoring is not required.  Sensitive receptors are areas of public presence 
or access including, but not limited to, homes, schools, parks, playgrounds, shopping areas, 
livestock areas, and businesses.  The motoring public is not considered to be a sensitive 
receptor for the purpose of ambient air monitoring.   
  
The Contractor shall locate the monitors according to SSPC-TU-7, in areas of public exposure 
and in areas that will capture the maximum pollutant emissions resulting from the work.  The 
Contractor shall identify the recommended monitoring sites in the Ambient Air Monitoring Plan, 
including a sketch identifying the above.  The monitors shall not be sited until the Engineer 
accepts the proposed locations.  
  
 � Equipment Provided by Contractor.  The Contractor shall provide up to 4 monitors 

per work site and all necessary calibration and support equipment, power to operate 
them, security (or arrangements to remove and replace the monitors daily), filters, 
flow chart recorders and overnight envelopes for shipping the filters to the laboratory.  
The number of monitors required will be indicated in the Plan Notes.  Each monitor 
shall be tagged with the calibration date.  

  
 � Duration of Monitoring.  Monitoring shall be performed for the duration of dust-

producing operations (e.g., paint removal, waste handling, containment clean-up and 
movement, etc.) or a minimum of 8 hours each day (when work is performed).  

 
 The monitoring schedule shall be as follows:  
  
 1. For dry abrasive blast cleaning monitoring shall be conducted full time during all days 
of dust-producing operations (e.g., paint removal, waste handling, containment movement, etc.).  
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 2. For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall 
be conducted for the first 5 days of dust producing operations.  If the results after five days are 
acceptable, monitoring may be discontinued.  If the results are unacceptable, corrective action 
shall be initiated to correct the cause of the emissions, and monitoring shall continue for an 
additional five days.  If the results are still unacceptable, the Engineer may direct that the 
monitoring continue full time.  
  
 3. When monitoring is discontinued, if visible emissions are observed and/or the 
Contractor’s containment system changes during the course of the project, then air monitoring 
will again be required for a minimum of two consecutive days until compliance is shown.  
  
 � Background Monitoring. Background samples shall be collected for two days prior 

to the start of work while no dust producing operations are underway to provide a 
baseline. The background monitoring shall include one weekday and one weekend 
day. The background monitoring shall coincide with the anticipated working hours for 
the paint removal operations, but shall last for a minimum of 8 hours each day.    

   
 � Monitor Operation and Laboratory Analysis.     
 
The Contractor shall calibrate the monitors according to the manufacturer’s written instructions 
upon mobilization to the site and quarterly.  Each monitor shall be tagged with the calibration 
date, and calibration information shall be provided to the Engineer upon request.  
  
All ambient air monitoring shall be performed by the Contractor according to the accepted 
Ambient Air Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B, 
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere 
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the 
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.  
  
Filters shall be placed in monitors and monitors operated each day prior to start of dust-
producing operations and the filters removed upon completion each day.  The Contractor shall 
advise the Engineer in advance when the filters will be removed and replaced.  The monitor 
operator shall record the following information, at a minimum, on field data and laboratory chain-
of-custody forms (or equivalent):  
  
 1. Monitor location and serial number  
 2. Flow rate, supported by flow charts  
 3. Start, stop times and duration of monitoring  
 4. Work activities and location of work during the monitoring period   
 5. Wind direction/speed   
 
For the first five days of monitoring, the Contractor shall submit the filters, field data and 
laboratory chain-of-custody forms together with the flow chart recorders (i.e. monitor flow rate 
and the duration of monitoring) on a daily basis in an overnight envelope to the laboratory for 
analysis.  The laboratory must provide the Engineer with written results no later than 72 hours 
after the completion of each day’s monitoring.   At the discretion of the Engineer, if the initial five 
days of monitoring on full time monitoring projects is acceptable, the filters may be sent to the 
laboratory every three days rather than every day. Written results must be provided to the 
Engineer no later than five days after the completion of monitoring for the latest of the three 
days.  
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 � Ambient Air Monitoring Results. The laboratory shall provide the report directly to 
the Engineer with a copy to the contractor. The report shall include:  

  
1.   Monitor identification and location  
2.   Work location and activities performed during monitoring period  
3.   Monitor flow rate, duration, and volume of air sampled  
4.   Laboratory methods used for filter digestion / analysis  
5.   Sample results for the actual duration of monitoring   
6.   Sample results expressed in terms of a 24 hour time weighted average.  Assume zero for 

period not monitored.   
7.   Comparison of the results with the acceptance criteria indicating whether the emissions are 

compliant.  
8.   Field data and chain-of-custody records used to derive results.  
   
Should revised reports or any information regarding the analysis be issued by the laboratory 
directly to the Contractor at any time, the contractor shall immediately provide a copy to the 
Engineer and advise the laboratory that the Engineer is to receive all information directly from 
the laboratory.  
  
 � Acceptance Criteria.  TSP-lead results at each monitor location shall be less than 

1.5 �g/cu m per calendar quarter converted to a daily allowance using the formulas 
from SSPC Guide 6 as follows, except that the maximum 24-hour daily allowance 
shall be no greater than 6 �g/cu m.  

 
 The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is:  
  
DA = (90 � PD) x 1.5 �g/cu m, where  
DA is the daily allowance, and  
PD is the number of preparation days anticipated in the 90-day period  
If the DA calculation is > 6.0 �g/cu m, use 6.0 �g/cu m.  
  
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating.  The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas.  
  
Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.  
  
All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water.  
  
The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique.   
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This screening shall be made available every 2 months for the first 6 months, and every 6 
months thereafter.  
  
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.  The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed.  
  
All hand wash and shower facilities shall be fully available for use by IDOT project personnel.  
   
Site Emergencies.  
  
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 
specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at the 
Contractor's expense.  The occurrence of the following events shall be reported in writing to 
IDOT and shall require the Contractor to automatically stop lead paint removal and initiate 
cleanup activities.  
  
 � Airborne lead levels at any of the high volume ambient air monitoring locations that 

exceed the limits in this specification, or airborne lead in excess of the OSHA Action 
Level at the boundary of the regulated area.   

 � Break in containment barriers.  
 � Visible emissions in excess of the specification tolerances.  
 � Loss of negative air pressure when negative air pressure is specified (e.g., for dry 

abrasive blast cleaning).  
 � Serious injury within the containment area.  
 � Fire or safety emergency  
 � Respiratory system failure  
 � Power failure  
 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 
site specific instructions in the case of emergencies.  
  
The Contractor shall prepare a contingency plan for emergencies including fire, accident, failure 
of power, failure of dust collection system, failure of supplied air system or any other event that 
may require modification of standard operating procedures during lead removal.  The plan shall 
include specific procedures to ensure safe egress and proper medical attention in the event of 
an emergency.  The Contractor shall post the telephone numbers and locations of emergency 
services including fire, ambulance, doctor, hospital, police, power company, and telephone 
company on clean side of personnel decontamination area.  
  
A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are at 
the bridge site under this contract.  The following emergency response equipment described in 
the contingency plan (generic form attached) shall be available during this time as well: an 
appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a long handled 
shovel, absorbent material (one bag).  
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A copy of the contingency plan shall be maintained at each bridge during cleaning operations 
and during the time the Contractor's personnel are at the bridge site under this contract.  The 
Contractor shall designate the emergency coordinator(s) required who shall be responsible for 
the activities described.  
  
An example of a contingency plan is included at the end of this Special Provision.  
  
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste.  
  
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all  
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor.  
  
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box.  
  
No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge.  Flammable materials shall not be stored around or under any bridge structures.  
  
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA.  
  
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.   



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

43 

The samples shall be collected and shipped for testing within the first week of the project, with 
the results due back to the Engineer within ten days.  Testing shall be considered included in 
the pay item for “Containment and Disposal of Lead Paint Cleaning Residues.”  Copies of the 
test results shall be provided to the Engineer prior to shipping the waste.  
  
Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer.   
If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois.  
  
When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.  The waste shall be transported by a licensed hazardous waste 
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste 
and disposed of at an IEPA permitted disposal facility in Illinois.  
  
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above.  
  
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the fifth day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments.  
  
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest.  
  
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization.  
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The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers.  
  
The Contractor is responsible for the payment of any fines and undertaking any cleanup 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal.  
   
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site.  
  
Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste.  
  
Appendix 1 – Reference List  
  
The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project:  
  
 � Illinois Environmental Protection Agency – Information Statement on the Removal 

of Lead-Based Paint from Exterior Surfaces, latest revision  
 � Illinois Environmental Protection Act  
  � SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal 

Operations   
 � 29 CFR 1926.62, Lead in Construction   
  � 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method)  
 � 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air  
  � SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors  
 � SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During 

Surface Preparation and Paint Disturbance Activities.   
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 Table 1  
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1  
  
Removal 
Method  

  
SSPC 
Class2  

Containment 
Material 
Flexibility  

Containment 
Material 
Permeability3  

Containment 
Support 
Structure  

Containment 
Material 
Joints4  

Hand Tool 
Cleaning  

3P6  Rigid or 
Flexible  

Permeable or 
Impermeable  

Minimal  Partially Sealed 

Power Tool 
Cleaning w/ 
Vacuum  

3P6  Rigid or 
Flexible  

Permeable or 
Impermeable  

Minimal  Partially Sealed 

 
Table 1 (Continued)  
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1  
  
Removal 
Method  

  
SSPC 
Class2  

  
Containment 
Entryway  

Ventilation 
System 
Required5  

Negative 
Pressure 
Required  

Exhaust 
Filtration 
Required  

Power Tool 
Cleaning w/o 
Vacuum  

2P  Rigid or Flexible Permeable or 
Impermeable  

Rigid or 
Flexible  

Fully or 
Partially 
Sealed  

Water Jetting 
Wet Ab Blast 
Water 
Cleaning7  

2W-3W  Rigid or  
Flexible  

Permeable and  
Impermeable7  

Rigid, 
Flexible,  
or Minimal  

Fully and  
Partially 
Sealed  

Abrasive Blast  
Cleaning  

1A  Rigid or  
Flexible  

Impermeable  Rigid or  
Flexible  

Fully  
Sealed  

Vacuum Blast 
Cleaning  

4A6  Rigid or Flexible Permeable  Minimal  Partially 
Sealed  

Hand Tool 
Cleaning  

3P6  Overlapping or 
Open Seam  

Natural  No  No  

Power Tool 
Cleaning w/ 
Vacuum  

3P6  Overlapping or 
Open Seam  

Natural  No  No  

Power Tool 
Cleaning w/o 
Vacuum  

2P  Overlapping or 
Open Seam  

Natural  No  No  

Water Jetting 
Wet Ab Blast 
Water 
Cleaning7  

2W-3W  Overlapping or 
Open Seam  

Natural  No  No  

Abrasive Blast 
Cleaning  

1A  Airlock or 
Resealable  

Mechanical  Yes  Yes  

Vacuum Blast 
Cleaning  

4A6  Open Seam  Natural  No  No  
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Notes:  
  
1 This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above.  
  
2 The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 
booms or boats with skimmers must be employed, where feasible, to contain spills or releases.  
Debris must be removed daily at a minimum.  
  
3 Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always 
impermeable, and of sufficient strength to withstand the impact and weight of the debris and the 
equipment used for collection and cleanup.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris.  
   
4 If debris escapes through the seams, then additional sealing of the seams and joints is 
required.  
  
5 When “Natural” is listed, ventilation is not required provided the emissions are controlled as 
specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment.  
  
6 Ground covers and wall tarpaulins may provide suitable controls over emissions without the 
need to completely enclose the work area.  
  

7 This method applies to water cleaning to remove surface contaminants, and water jetting (with 
and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.  
Although both permeable and impermeable containment materials are included, ground covers 
and the lower portions of the containment must be water impermeable with fully sealed joints, 
and of sufficient strength and integrity to facilitate the collection and holding of the water and 
debris for proper disposal.  If water or debris, other than mist, escape through upper sidewalls or 
ceiling areas constructed of permeable materials, they shall be replaced with impermeable 
materials.  Permeable materials for the purpose of this specification are defined as materials 
with openings measuring 25 mils (1 micron) or less in greatest dimension.  
  
 A. Containment Components - The basic components that make up containment 
systems are defined below.  The components are combined in Table 1 to establish the minimum 
containment system requirements for the method(s) of paint removal specified for the Contract.  
 
1. Rigidity of Containment Materials - Rigid containment materials consist of solid panels of 
plywood, aluminum, rigid metal, plastic, fiberglass, composites, or similar materials.  Flexible 
materials consist of screens, tarps, drapes, plastic sheeting, or similar materials.  When directed 
by the Engineer, do not use flexible materials for horizontal surfaces directly over traffic lanes or 
vertical surfaces in close proximity to traffic lanes.  If the Engineer allows the use of flexible 
materials, The Contractor shall take special precautions to completely secure the materials to 
prevent any interference with traffic.  
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2. Permeability of Containment Materials - The containment materials are identified as air 
impenetrable if they are impervious to dust or wind such as provided by rigid panels, coated 
solid tarps, or plastic sheeting.  Air penetrable materials are those that are formed or woven to 
allow air flow.  Water impermeable materials are those that are capable of containing and 
controlling water when wet methods of preparation are used.  Water permeable materials allow 
the water to pass through.  Chemical resistant materials are those resistant to chemical and 
solvent stripping solutions.  Use fire retardant materials in all cases.   
 
3. Support Structure - Rigid support structures consist of scaffolding and framing to which the 
containment materials are affixed to minimize movement of the containment cocoon.  Flexible 
support structures are comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases. 
 
4. Containment Joints - Fully sealed joints require that mating surfaces between the 
containment materials and to the structure being prepared are completely sealed.  Sealing 
measures include tape, caulk, Velcro, clamps, or other similar material capable of forming a 
continuous, impenetrable or impermeable seal.  When materials are overlapped, a minimum 
overlap of 8 in. (200 mm) is required.  
 
5. Entryway - An airlock entryway involves a minimum of one stage that is fully sealed to the 
containment and which is maintained under negative pressure using the ventilation system of 
the containment.  Resealable door entryways involve the use of flexible or rigid doors capable of 
being repeatedly opened and resealed.  Sealing methods include the use of zippers, Velcro, 
clamps, or similar fasteners.  Overlapping door tarpaulin entryways consist of two or three 
overlapping door tarpaulins.  
 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to ensure that 
adequate air movement is achieved to reduce worker exposure to toxic metals to as low as 
feasible according to OSHA regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  
Design the system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) and properly sized 
and distributed make-up air points to achieve a uniform air flow inside containment for visibility.  
The design target for airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60 
ft. (18.3 m) per minute downdraft.  Increase these minimum airflow requirements if necessary to 
address worker lead exposures.  Natural ventilation does not require the use of mechanical 
equipment for moving dust and debris through the work area.  
 
7. Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 mm) water column 
(W.C.) relative to ambient conditions, or confirm through visual assessments for the concave 
appearance of the containment enclosure.  
 
8. Exhaust Ventilation - When mechanical ventilation systems are used, provide filtration of the 
exhaust air, to achieve a filtration efficiency of 99.9 percent at 0.02 mils (0.5 microns).  
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
  



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

49 

Emergency Response Agencies 
 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge  
  
Emergency 
Equipment List  

Location of 
Equipment  

Description of 
Equipment  

Capability of 
Equipment  

1.  Two-way radio  Truck    Communication  
  

2.  Portable Fire  
     Extinguisher  
  

Truck    Extinguishes Fire  

3.  Absorbent Material  Truck    Absorbs Paint or  
Solvent Spills  
  

4.  Hand Shovel  Truck    Scooping Material  
  

5.  55 Gallon (208 L)  
     Drum  

Truck    Storing Spilled  
Material  
  

6.  5 Gallon (19 L) Pail  Truck    Storing Spilled  
Material  
  

  
Emergency Procedure  
  
1. Notify personnel at the bridge of the emergency and implement emergency procedure.  
  
2. Identify the character, source, amount and extent of released materials.  
  
3. Assess possible hazards to health or environment.  
  
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate.  
  
5. If human health or the environment is threatened, contact appropriate police and fire 
department.  In addition, the Emergency Services and Disaster Agency needs to be called using 
their 24-hour toll free number (800-782-7860) and the National Response Center using their 24-
hour toll free number (800-824-8802).  
  
6. Notify the Engineer that an emergency has occurred.  
  
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and label 
the drum or pail for disposal.  
  
8. Write a full account of the spill or fire incident including date, time, volume, material, and 
response taken.  
  
9. Replenish stock of absorbent material or other equipment used in response.   
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CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES  
Effective: November 25, 2004,      Revised: March 6, 2009 
  
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from non-lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, and salts.  
  
General.  This specification provides the requirements for the control of paint removal waste 
when the existing coatings do not contain lead.  If the coatings contain lead, use specification 
“Containment and Disposal of Lead Paint Cleaning Residues.”  The Contractor shall take 
reasonable and appropriate precautions to protect the public from the inhalation or ingestion of 
dust and debris from their paint removal and clean up operations and is responsible for the 
clean-up of all spills of waste at no additional cost to the Department.  
  
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.   
  
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.    
  
 a) Containment Plans.  The containment plans shall include drawings, equipment 
specifications, and calculations (e.g., wind load). The plans shall include copies of the 
manufacturer’s specifications for the containment materials and equipment that will be used to 
accomplish containment and ventilation.  
  
 b) When required by the contract plans, the containment submittal shall provide 
calculations that assure the structural integrity of the bridge when it supports the containment 
and the calculations and drawings shall be signed and sealed by a Structural Engineer licensed 
in the state of Illinois.    
  
When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, the 
Contractor is responsible for follow up contact, and shall provide evidence that the railroad, 
Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with the 
clearance provided and other safety measures that are proposed.  
  
 c) Waste Management Plan.  The Waste Management Plan shall address all aspects of 
waste handling, storage, testing, hauling and disposal.   Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the name 
and qualifications of the laboratory proposed for Toxicity Characteristic Leaching Procedure 
(TCLP) analysis.  
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 d) Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies 
including fire, accident, failure of power, failure of supplied air system or any other event that 
may require modification of standard operating procedures.  The plan shall include specific 
procedures to ensure safe egress and proper medical attention in the event of an emergency.  
  
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them.  
  
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.    
Contractor QC inspections shall include, but not be limited to the following:  
  
 � Proper installation and continued performance of the containment system(s) in 

accordance with the approved drawings.  
 � Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected.  
 � Visual inspections of spills or deposits of contaminated materials into the water or 

onto the ground, pavement, soil, or slope protection.  Included is verification that 
proper cleanup is undertaken and that the cause(s) of unacceptable releases is 
corrected.  

 � Proper implementation of the waste management plan including laboratory analysis 
and providing the results to the Engineer within the time frames specified herein.  

 � Proper implementation of the contingency plans for emergencies.  
  
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification.  
  
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing.  
  
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured.  
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The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.    
  
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading.  
  
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized.  
  
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment.  After 
the work platforms and containment materials are erected additional measures may be needed 
to ensure worker safety according to OSHA regulations.  The Contractor shall institute such 
measures at no additional cost to the Department.  
  
Containment for the cleaning operation of this contract is defined as follows:  
  
 � The containment system shall confine emissions of dust and debris to the property 

line.  
  
 � The containment systems shall comply with the specified SSPC Guide 6 

classifications, as applicable, as presented in Table 1 for the method of paint removal 
utilized.  

  
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation.  
  
The containment systems shall also meet the following requirements:  
  
a) Dry Abrasive Blast Cleaning - (SSPC Class 2A)  
  
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces.  Flapping edges of containment materials are prohibited and the integrity of all 
containment materials shall be maintained for the duration of the project.  When the location of 
the work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 feet (1 m) beyond the limits of surface preparation to allow the workers to blast away from, 
rather than into the seam between the containment and the structure.    
  
b) Vacuum Blast Cleaning   
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Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling the 
abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives and 
provide a closed system containment during blasting.  The removed coating, mill scale,  
and corrosion shall be separated from the abrasive, and stored for disposal.  No additional 
containment is required but escaping abrasive, paint chips, and debris shall be cleaned from the 
work area at the end of each day.  
  
c)  Power Tool Cleaning (SSPC-Class 3P)  
  
The Contractor shall use containment materials (e.g., tarpaulins) to capture removed paint 
chips, rust, mill scale and other debris.     
  
d)  Vacuum-Shrouded Power Tool Cleaning/Hand Tool Cleaning   
  
The Contractor shall utilize hand tools or power tools equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filters.  No additional containment is required but escaping and 
paint chips and debris shall be cleaned from the work area at the end of each day.  
  
e)  Water Jetting or Wet Abrasive Blast Cleaning for the Removal of Paint   
(SSPC Class 4W)  
  
Water jetting or wet abrasive blast cleaning for the purpose of removing paint and surface debris 
shall be conducted within a containment designed, installed, and maintained in order to capture 
paint chips and debris.  Collection of the water is not required.  Mesh containment materials that 
capture paint chips and debris while allowing the water to pass through shall have openings a 
maximum of 25 mils (625 microns) in greatest dimension.  
  
f)   Water Washing  
  
 Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, and 
other surface debris can be performed without additional containment provided paint chips and 
removed debris are removed and collected prior to washing or are cleaned from the site after 
cleaning is completed each day.  At the Contractor’s option, SSPC Class 4W permeable 
containment materials described above under “Water Jetting or Wet Abrasive Blast Cleaning for 
the Removal of Paint” can be used to collect the debris while the washing is underway.    
  
Environmental Controls  
  
a) Cleanliness of ground and water.  At the end of each workday at a minimum, the work area 
outside of containment, including any ground tarpaulins that are used, shall be inspected to 
verify that paint removal debris (e.g., paint chips, abrasives, rust, etc.) is not present.  If debris is 
observed, it shall be removed by hand, shoveling, sweeping, or vacuuming.  
  
Upon project completion, the ground and water in and around the project site are considered to 
have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), fuel, 
materials of construction, litter, or other project debris have been removed, even if the material 
being cleaned was a pre-existing condition.  
   
b) Visible Emissions.  Emissions of dust and debris from the project shall not extend beyond the 
property line.   
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If unacceptable visible emissions or releases beyond the property line are observed, the 
Contractor shall immediately shut down the emission-producing operations, clean up the debris, 
and change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future.   
  
Hygiene Facilities/Protective Clothing.  The Contractor shall provide clean lavatory and hand 
washing facilities according to OSHA regulations and make them available to IDOT project 
personnel.   
  
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.  The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed.  
  
Site Emergencies.  
  
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 
specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at the 
Contractor's expense.  The occurrence of the following events shall be reported in writing to 
IDOT and shall require the Contractor to automatically stop paint removal and initiate cleanup 
activities.  
  
 � Break in containment barriers.  
 � Visible emissions in excess of the specification tolerances.  
 � Serious injury within the containment area.  
 � Fire or safety emergency  
 � Respiratory system failure  
 � Power failure  
  
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 
site specific instructions in the case of emergencies.  
  
The Contractor shall prepare a contingency plan for emergencies including fire, accident, failure 
of power, failure of supplied air system or any other event that may require modification of 
standard operating procedures during paint removal and painting processes.  The plan shall 
include specific procedures to ensure safe egress and proper medical attention in the event of 
an emergency.  The Contractor shall post the telephone numbers and locations of emergency 
services including fire, ambulance, doctor, hospital, police, power company and telephone 
company.  
  
A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are at 
the bridge site under this contract.  The following emergency response equipment described in 
the contingency plan (generic form attached) shall be available during this time  
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag).  
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A copy of the contingency plan shall be maintained at each bridge during cleaning operations 
and during the time the Contractor's personnel are at the bridge site under this contract.  The 
Contractor shall designate the emergency coordinator(s) required who shall be responsible for 
the activities described.  
  
An example of a contingency plan is included at the end of this Special Provision.  
  
Collection, Temporary Storage, Transportation and Disposal of Waste.    
  
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., chains and locks to secure the covers of roll-off 
boxes).  Waste shall not be stored outside of the containers.  
  
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge.  Flammable 
materials shall not be stored around or under any bridge structures.  
  
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  Testing shall be considered included in the pay item for “Containment and Disposal of 
Non-Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the 
Engineer prior to shipping the waste.  If the waste tests hazardous, the Contractor shall comply 
with all provision of “Collection, Temporary Storage, Transportation and Disposal of Waste” 
found in specification “Containment and Disposal of Lead Paint Cleaning Residues,” except 
additional costs will be paid for according to Article 109.04.  
  
If the waste is found to be non-hazardous as determined by TCLP testing, the waste shall be 
classified as a non-hazardous special waste, transported by a licensed waste transporter, and 
disposed of at an IEPA permitted disposal facility in Illinois.  
  
The waste shall be shipped to the disposal facility within 90 days of the first accumulation of the 
waste in the containers.  When permitted by the Engineer, waste from multiple bridges in the 
same contract may be transported by the Contractor to a central waste storage location(s) 
approved by the Engineer in order to consolidate the material for pick up, and to minimize the 
storage of waste containers at multiple remote sites after demobilization.  Arrangements for the 
final waste pickup shall be made with the waste hauler by the time blast cleaning operations are 
completed or as required to meet the 90-day limit stated above.  
  
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization.  
   
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.   



Various Routes 
Section D-3 OVD SIN STR REPL 11-34 

LaSalle & Bureau County 
Contract 46159 

58 

These hazardous wastes shall be manifested using the Contractor's own generator number to a 
treatment or disposal facility from the Contractor's facility.  The Contractor shall not combine 
solvents or other wastes with cleaning residue wastes.  All waste streams shall be stored in 
separate containers.  
  
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal.  
  
Basis of Payment.  The containment, collection, temporary storage, transportation, testing and 
disposal of all project waste, and all other work described herein will be paid for at the contract 
lump sum price for CONTAINMENT AND DISPOSAL OF NON-LEAD PAINT CLEANING 
RESIDUES at the designated location.  Payment will not be authorized until all requirements 
have been fulfilled as described in this specification, including the submittal of waste test results, 
and disposal of all waste.  
  
Table 1  
Containment Criteria for Removal of Paint and Other Debris1  
  
Removal 
Method  

  
SSPC 
Class2  

Containment 
Material 
Flexibility  

Containment 
Material 
Permeability3  

Containment 
Support 
Structure  

Containment 
Material 
Joints  

Hand Tool 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/ 
Vacuum  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/o 
Vacuum5  

3P  Rigid or Flexible  Permeable  Minimal  Partially Sealed  

Water 
Jetting, Wet 
Abrasive 
Blast6  

4W  Flexible  Permeable  Flexible or 
Minimal   

Partially Sealed  

Water 
Cleaning7  

None  See Note 7  See Note 7  See Note 7  See Note 7  

Open 
Abrasive 
Blast 
Cleaning8  

2A  Rigid or  
Flexible  

Impermeable   Rigid or  
Flexible   

Fully Sealed  

Vacuum 
Blast 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Hand Tool 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/ 
Vacuum  

None  See Note 4  See Note 4  See Note 4  See Note 4  

Power Tool 
Cleaning w/o 
Vacuum5  

3P  Open Seam  No  No  No  
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Table 1  (continued)  
Containment Criteria for Removal of Paint and Other Debris1  
  
Removal 
Method  

  
SSPC 
Class2 

Containment 
Material 
Flexibility  

Containment 
Material 
Permeability3  

Containment 
Support 
Structure  

Containment 
Material 
Joints  

Water 
Jetting, Wet 
Abrasive 
Blast6  

4W  Open Seam  No  No  No  

Water 
Cleaning7  

None  See Note 7  See Note 7  See Note 7  See Note 7  

Open 
Abrasive 
Blast 
Cleaning8  

2A  Resealable or 
Overlap  

Yes  Yes  Yes  

Vacuum 
Blast 
Cleaning  

None  See Note 4  See Note 4  See Note 4  See Note 4  

 
Notes:  
  
1 This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above.  
  
2 The SSPC Classification is based on SSPC Guide 6.  
  
3 Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  When ground covers are used 
they shall be of sufficient strength to withstand the impact and weight of the debris and the 
equipment used for collection and clean-up.  
   
4 Containment is not required provided paint chips and debris are removed from the ground and 
surfaces in and around the worksite at the end of each day.  Ground tarpaulins can be used to 
simplify the cleanup.  At the Contractor’s option, permeable containment materials may be 
suspended under the work area to capture the debris at the time of removal.  Permeable 
materials for the purpose of this specification are defined as materials with openings measuring 
25 mils or less in greatest dimension.  
   
5 This method involves open power tool cleaning.  The containment consists of permeable 
materials suspended beneath the work area to capture debris.  As an option, if the work is close 
to the ground or bridge deck, ground covers can be used to capture the paint chips and debris 
for proper disposal.  
  
6 This method involves water jetting (with and without abrasive) and wet abrasive blast cleaning 
where the goal is to remove paint.  Permeable containment materials are used to capture 
removed paint chips, debris, and abrasives (in the case of wet abrasive blast cleaning) while 
allowing the water to pass through.    
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Permeable materials for the purpose of this specification are defined as materials with openings 
measuring 25 mils (625 microns) or less in greatest dimension.  
  
7 Chips and debris can be removed from the ground at the end of each shift, or the Contractor 
can install a Class 4W containment in the work area to collect the debris while allowing the 
water to pass through (see note 6).   
8 This method involves dry abrasive blast cleaning.  Dust and debris shall not be permitted to 
escape from the containment.  
  
Containment Components - The basic components that make up containment systems are 
defined below.  The components are combined in Table 1 to establish the minimum containment 
system requirements for the method(s) of paint removal specified for the Contract.  
  
1. Rigidity of Containment Materials - Rigid containment materials consist of solid panels of 
plywood, aluminum, rigid metal, plastic, fiberglass, composites, or similar materials.  Flexible 
materials consist of screens, tarps, drapes, plastic sheeting, or similar materials.  When directed 
by the Engineer, do not use flexible materials for horizontal surfaces directly over traffic lanes or 
vertical surfaces in close proximity to traffic lanes.  If the Engineer allows the use of flexible 
materials, the Contractor shall take special precautions to completely secure the materials to 
prevent any interference with traffic.  
  
2. Permeability of Containment Materials - The containment materials are identified as air 
impenetrable if they are impervious to dust or wind such as provided by rigid panels, coated 
solid tarps, or plastic sheeting.  Air penetrable materials are those that are formed or woven to 
allow air flow.  Water impermeable materials are those that are capable of containing and 
controlling water when wet methods of preparation are used.  Water permeable materials allow 
the water to pass through.  Chemical resistant materials are those resistant to chemical and 
solvent stripping solutions.  Use fire retardant materials in all cases.   
  
3. Support Structure - Rigid support structures consist of scaffolding and framing to which the 
containment materials are affixed to minimize movement of the containment cocoon.  Flexible 
support structures are comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases.  
  
4. Containment Joints - Fully sealed joints require that mating surfaces between the 
containment materials and to the structure being prepared are completely sealed.  Sealing 
measures include tape, caulk, Velcro, clamps, or other similar material capable of forming a 
continuous, impenetrable or impermeable seal.  When materials are overlapped, a minimum 
overlap of 8 inches (200 mm) is required.  
  
5. Entryway - An airlock entryway involves a minimum of one stage that is fully sealed to the 
containment and which is maintained under negative pressure using the ventilation system of 
the containment.  Resealable door entryways involve the use of flexible or rigid doors capable of 
being repeatedly opened and resealed.  Sealing methods include the use of zippers, Velcro, 
clamps, or similar fasteners.  Overlapping door tarpaulin entryways consist of two or three 
overlapping door tarpaulins.  
  
6. Mechanical Ventilation - The requirement for mechanical ventilation is to ensure that 
adequate air movement is achieved to reduce worker exposure to toxic metals to as low as 
feasible according to OSHA regulations (e.g., 29 CFR 1926.62), and to enhance visibility.   
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Natural ventilation does not require the use of mechanical equipment for moving dust and debris 
through the work area.   
 
7. Negative Pressure - When specified, achieve a minimum of 0.03 in.(7.5 mm) water column 
(W.C.) relative to ambient conditions, or confirm through visual assessments for the concave 
appearance of the containment enclosure.  
  
8. Exhaust Ventilation - When mechanical ventilation systems are specified,, provide filtration of 
the exhaust air, to achieve a filtration efficiency of 99.9 percent at 0.5 microns.  
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CONTINGENCY PLAN 
FOR 

NON-LEAD BASED PAINT REMOVAL PROJECTS  
 

Bridge No.:    
Location:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 

 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 
 

Emergency 
Equipment List 

Location of 
Equipment 

Description of 
Equipment 

Capability of 
Equipment 

1.  Two-way radio Truck  Communication 
 

2.  Portable Fire 
Extinguisher 
 

Truck  Extinguishes Fire 

3.  Absorbent 
Material 

Truck  Absorbs Paint or 
Solvent Spills 
 

4.  Hand Shovel Truck  Scooping Material 
 

5.  208 L (55 
Gallon) Drum 

Truck  Storing Spilled 
Material 
 

6.  19 L (5 Gallon) 
Pail 

Truck  Storing Spilled 
Material 
 

 
Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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WARRANTY FOR CLEANING AND PAINTING OVERHEAD SIGN STRUCTURES  
 
Description.  This work consists of providing a warranty for the cleaning and painting of existing 
overhead sign structures as performed under the following pay items; CLEANING AND 
PAINTING SIGN STRUCTURE, PAINT OVERHEAD SIGN SUPPORT, and CONTAINMENT 
AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES, and/or CONTAINMENT AND 
DISPOSAL OF NON-LEAD PAINT CLEANING RESIDUES at the designated location(s).  
  
The Contractor shall unconditionally warrant to the Illinois Department of Transportation (IDOT) 
that all work completed under the above contract pay items, including all materials and 
workmanship furnished by the Contractor and subcontractors, shall comply with the Contract, 
and that the cleaning and painting system applied to the sign structure be free of defects, as 
hereinafter defined for a period of two years after the Warranty Period Start Date.  
  
The work associated with the above stated pay items shall be accomplished according to all 
contract documents and the Special Provisions for Cleaning and Painting Existing Steel 
Structures, Paint Overhead Sign Support, Containment and Disposal of Non-Lead Paint 
Cleaning Residues and Containment and Disposal of Lead Paint Cleaning Residues.  
Acceptance by the Engineer, of any portion of the work during the original contract for cleaning 
and painting, will not relieve the Contractor of the requirements of this warranty.  
   
The Contractor guarantees that after receipt of notice from the Department as provided herein, 
he/she shall perform the warranty work specified in the notice in accordance with the original 
specifications including all necessary incidental work to complete the work and restore the 
complete facility.  The Contractor shall also guarantee to repair all damage to adjoining 
structures caused by failure of the warranted work, including but not limited to removal, 
engineering, material procurement, reinstallation, or replacement all at the Contractor’s cost and 
expense.  The Department’s remedies under this warranty are not exclusive but are in addition 
to any other remedies provided by this contract or law.  The additional obligations undertaken by 
the Contractor to provide this express warranty and to perform in accordance herewith shall be 
secured by a performance and payment bond provided by the Contractor in a form furnished by 
the Department, and said bond to remain in full force and effect for the duration of the warranty 
period.  
  
Definitions.  
  
Conflict Resolution Team (CRT).  A three-member team responsible for resolving disputes 
between the Department and the Contractor regarding any claims of non-compliance of the 
warranty requirements.  
  
Warranty Bond.  A bond that guarantees the cleaning and painting installed under the contract, 
against defects in materials and/or workmanship, which may develop after the Warranty Period 
Start Date for the specified Warranty Period.  The warranty bond shall be in force continuously, 
from the date of the first Warranty Period Start Date, until release from the warranty on the last 
warranted portion of the work.  
  
Warranted Distress.  The cleaning and painting will be considered distressed if any occurrence 
of visible rust or rust breakthrough, paint blistering, peeling, or scaling are discovered during the 
Warranty Period.  
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Warranty Period.  A two year duration initiating on the Warranty Period Start Date.  
  
Warranty Period Start Date.  The date the Engineer and Contractor document and execute the 
final inspection will constitute the start date for the warranty period for the project.  
  
Under Contracts where the cleaning and painting of more than one sign structure is to be 
warranted under this item, the Warranty Period Start Date shall be the date the final inspection 
is executed for the last structure to be cleaned and painted.  
  
Warranty Work.  Corrective action taken to bring the Warranted Distress into compliance for 
release of the Warranty Bond.  If corrective action is required for more than 40 percent of the 
structure during the warranty period, the paint system for the entire structure or structures shall 
be removed and replaced as directed by the Department.  
  
Working Days.  Any calendar day between May 1 and November 30 inclusive except 
Saturdays, Sundays, or legal holidays observed by the Contractor’s entire workforce in Illinois.  
   
Commencement of Warranty Period.  At the final inspection according to Article 105.13, the 
Engineer and Contractor shall review the cleaning and painting for compliance with the contract, 
including any written documentation from the Contractor required by the contract.  The Engineer 
and the Contractor shall document and execute the final inspection on a form furnished by the 
Department when the cleaning and painting of the structure(s) is determined by the Engineer to 
be in compliance with the Contract.  This date is then the Warranty Period Start Date.  
  
Acceptance by the Engineer of work that used material from deficient lots, or otherwise 
accepted per Article 105.03, will not relieve the Contractor of meeting the warranty requirements 
for the cleaning and painting of the structure(s).  
  
Warranty Bond.  The Contractor shall furnish the Department a performance and payment bond 
with good and sufficient sureties in the full amount equal to 20 percent of the as bid total for all 
the applicable pay items related to the cleaning and painting of the sign structure(s) in this 
contract as the penal sum.  The surety shall be acceptable to the Department, shall waive notice 
of any changes and extensions of time, and shall submit its bond on the form furnished by the 
Department.  The bond will ensure completion of required Warranty Work, including payments 
for all labor, equipment, materials, and closure periods used to remediate any Warranted 
Distress.  
  
At the end of the two year Warranty Period and remedy of any distress occurring within the 
Warranty Period, the Contractor will be released, in writing, from further Warranty Work, 
provided all previous Warranty Work has been completed and approved by the Engineer.  
  
Warranty Requirements.  During the warranty period, the Contractor may monitor the warranted 
work using non-destructive procedures.  All laboratories and equipment used for independent 
testing shall be approved by the Department.  
  
The Department will notify the Contractor of the need for Warranty Work.  If the Contractor 
disputes the Department’s request for Warranty Work written notification of the dispute shall be 
provided to the Department within 30 days.  However, any dispute by the Contractor shall be 
based on the appraisals and technical merit of a NACE Certified Inspector.  If the Contractor 
and the Department are not able to resolve the matter between them, either party may seek 
resolution of the dispute by the Conflict Resolution Team (CRT).   
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The Department will provide final notification to the Contractor within 14 days of receipt of the 
CRT’s final judgment.  
  
The Contractor shall perform Warranty Work promptly as defined in the notification.  The 
notification will provide a requested start date for performance of Warranty Work covered by the 
notice, and a number of working days estimated to complete the Warranty Work.  The 
Department and the Contractor may agree upon a start date and a reasonable period of 
performance to define prompt completion.  
  
If the Contractor fails to promptly complete the warranty work specified in the notice or as 
specified by the CRT, or otherwise breaches its obligations under this provision, the Department 
may declare the Contractor to be in default, and may proceed to terminate the rights of the 
Contractor and to cause the completion of the work in the manner approved in Article 108.10 of 
the Standard Specifications.  The Contractor agrees to indemnify and hold harmless the 
Department on account of default, including but not limited to the cost and expense of any future 
warranty work required.  
   
The Contractor shall repair all distressed areas, identified by the Engineer, according to the 
original painting specifications.  A repair procedure shall be submitted in writing to the Engineer 
for review and approval prior to commencing any work.  All paint repair work will be done the 
same season as the inspection, unless the seasonal limitations stated in the painting 
specifications prevents the completion that season.  In this case, the corrective work will be 
completed the following season.  The Engineer shall be allowed full inspection of all operations 
and provided safe access to the areas being repaired.  
  
The Contractor may perform preventative action with the approval of the Department, at no cost 
to the Department.  Prior to proceeding with any work, the Contractor shall obtain a permit from 
the Department.  A Traffic Control Plan shall be submitted and approved by the Department 
prior to any lane closures.  The Department may restrict the time of work according to the traffic 
needs surrounding the structure.  
  
Evaluation of the warranted work will be accomplished on a per sign structure basis.  Warranty 
work by the Contractor shall be approved by the Department and meet the same requirements 
of the original warranted work specified herein.  
  
If warranty work or elective preventative action performed by the Contractor necessitates a 
corrective action to the structure, then such corrective action to those areas shall be the 
responsibility of the Contractor.  
  
The Department may perform routine maintenance during the warranty such as sign structure 
washing, applying de-icing chemicals, repairs to safety appurtenances, etc.  Such work shall not 
relieve the Contractor of their responsibilities as specified herein.  
  
Rights and Responsibilities of the Department.   
  
The Department:  
  
 a. Is responsible for notifying the Contractor, in writing, of any required warranty work.  
 b. Reserves the right to approve the date(s) and time(s) requested by the Contractor 

to perform preventative maintenance and warranty work.  
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 c. Reserves the right to approve all materials and methods used in preventative 
maintenance and warranty work.  

 d. Reserves the right to determine if warranty work performed by the Contractor 
meets the contract requirements.  

 e. Reserves the right to perform, or have performed, routine maintenance during the 
warranty period.  This routine maintenance will not relieve the Contractor from 
meeting the warranty requirement of this Special Provision.  

 f. Shall document the condition of the paint system prior to and after any warranty 
work.  

  
Rights and Responsibilities of the Contractor.  
  
The Contractor:  
  
 a. Shall unconditionally warrant to the Department that the cleaning and painting of 

the structural steel shall be free of defects in materials and workmanship as defined 
by the warranty requirements as set forth above, for a period of two years from the 
Warranty Period Start Date for the project.  

 b. Shall submit to the Department the warranty and the Warranty Bond, on forms 
furnished by the Department, prior to the Warranty Period Start Date.  

 c. Is responsible for performing all warranty work, including, but not limited to, traffic 
control, obtaining railroad liability insurance where applicable at no additional cost to 
the Department.  

 d. Shall retain all records for a period of one year beyond the end of the Warranty 
Period or the completion of any warranted repairs, whichever is later.  

 e. Is responsible for replacing all temporary repairs, resulting from the painting system 
being in non-compliance with the warranty requirements, with Department approved 
materials and methods.  

 f. Shall follow all traffic control and work zone safety requirements of the contract 
when any warranty work is performed.  

 g. Shall complete all warranty work in a neat and uniform manner and shall meet the 
requirements specified in the contract.  

 h. Is required to supply to the Department original documentation pursuant to Section 
107 of the Standard Specifications that all insurance required by the contract is in 
effect during the period(s) that any warranty work is being performed.  

 i. Shall notify the Department and shall submit a written course of action proposing 
appropriate corrective measures for the needed warranty work.  Approval by the 
Department must be obtained prior to the anticipated commencement of any warranty 
work.  

  
Conflict Resolution Team.  The sole responsibility of the Conflict Resolution Team (CRT) is to 
provide a decision on disputed matters between the Department and the Contractor regarding 
the interpretation of non-compliance of the warranty requirements.  It is the intention of the 
parties that the CRT be assembled with the full cooperation of both parties, and that the 
Contractor and Department will devote their full attention to the prompt consideration of the 
matter by the CRT.  Neither party shall neglect its obligation of good faith hereunder nor shall 
unreasonable delay be imposed that would hinder the prompt decision of the CRT.  The 
decision of the CRT shall be final and binding on the Contractor and Department.  
  
The CRT will consist of three members:  
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 a. One selected, provided and compensated by the Department.  
 b. One selected, provided and compensated by the Contractor.  
 c. One third party, mutually selected by the Department and the Contractor.  
   Compensation for the third party member will be equally shared by the 

Department and the Contractor.  
  
The team members will be identified in writing at the preconstruction meeting and will be 
knowledgeable in the terms and conditions of this warranty, as well as the methods used to 
determine paint system distress. Changes to the team membership will be made in writing for 
the warranty period.  
  
Basis of Payment.  This work will be paid for at the contract unit price per lump sum for SIGN 
STRUCTURE CLEANING AND PAINTING WARRANTY, at the designated location(s).  
Payment will be made at the commencement of the warranty period, after the Warranty Bond 
form has been submitted.  
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ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS 
  
  

WARRANTY 
PAINT QUALITY 

1 OF 2 
  
  
THIS WARRANTY, made by __________________________________  
                                                (Contractor)  
  
of ______________________________________________________________ hereinafter 
called “Warrantor”, in favor of the Illinois Department of Transportation, hereinafter called 
“Department”;  
  
WITNESSETH:  
  
RECITALS:  
  
The Department has contracted for the cleaning and painting structural steel on the  
  
___________________________ sign structure(s) on the ___________________ Highway in  
  
_____________________ County, Illinois.  
  
Under the provision of Contract No. _______________________, pertaining in part to painting  
of structural steel, entered into by  
  
__________________________________________________, and the Department,  
  (Contractor)  
  
the ___________________________________________________ is required  
       (Contractor)  
to furnish the Department a written warranty for the paint system warranting against defect as 
stated in said contract for a period(s) of two years from the date(s) of final inspection by the   
  
Engineer, of ________________________________________’s work under said contract.  
                     (Contractor)  
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ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS 
  
  

WARRANTY 
PAINT QUALITY 

2 OF 2 
  
  
NOW, THEREFORE, in consideration of the foregoing, Warrantor hereby agrees and warrants 
that in every case in which any defect, as described in Contract Number   
  
____________________________________, occurs within said two years period(s), Warrantor 
shall, forthwith upon receipt of written notice of such defect, repair said defective area.  
  
It is expressly understood and agreed that the warranty and obligations herein set forth are 
made and undertaken by warrantor to and for the benefit of the Department.  
  
IN WITNESS WHEREOF, Warrantor have set his/her hands as of this  
  
  
__________________________ day of _______________________, 20____.  
  
  
 _____________________________  
        (Contractor)  
  
  
ATTEST: By: __________________________  
  
  
__________________________ Title: _________________________  
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ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS 
  
  

SUPPLEMENTAL PERFORMANCE BOND 
1 OF 2 

  
  
KNOW ALL MEN BY THESE PRESENTS,  
  
That we _______________________as principal,   
  
and __________________________________________________as surety, a corporation duly 
organized and existing under and by virtue of the laws of the State of   
  
________________________ and duly authorized to transact the business of surety in the 
State of Illinois, are jointly and severally held and bound unto the Illinois Department of   
  
Transportation in the sum of ____________________________________________ Dollars, for 
the payment of which we jointly and severally bind ourselves, our heirs and executors, 
administrators, successors and assigns firmly by these presents.   
  
Whereas, the principal herein has, on the ___________ day of ________________, 20___, 
made and entered into a certain agreement with the State of Illinois, by and through the Illinois 
Department of Transportation, which agreement is more fully described as   
  
___________________________________________________________________________,  
  
Contract Number ______________, under which agreement the principal agrees to furnish 
certain materials and to perform certain work which he agrees to do in accordance with the 
terms, conditions, and requirements as set out in said agreement, and whereas, in connection 
with said contract, the principal has executed a written warranty, a copy of which warranty is 
attached hereto and by this reference made a part hereof;  
  
 And, whereas, the principal has therein undertaken to warrant the work of cleaning and painting 
structural steel against any defects, as therein defined, for a period(s) of at least two years form 
the date(s) of final inspection of the project by the Engineer.  
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ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

DIVISION OF HIGHWAYS 
  
  

SUPPLEMENTAL PERFORMANCE BOND 
2 OF 2 

  
  
NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH THAT if the principal herein 
shall faithfully and truly observe and comply with the terms of such warranty and shall well and 
truly perform all matters and things by him/her undertaken to be performed under said warranty 
upon the terms proposed therein and shall do all things required of said principal by the laws of 
this state and shall indemnify and save the harmless the State of Illinois and Illinois Department 
of Transportation against any direct or indirect damages of every kind and description that shall 
be suffered or claimed to be suffered in connection with or arising out of the performance of the 
said warranty by the Contractor or subcontractors, then this obligation is to be void, otherwise to 
remain in full force and effect.  
  
In no event shall the obligations under this bond be terminated without written consent of Illinois 
Department of Transportation.  
  
Signed and sealed this ___________ day of ________________, 20___.  
  
  
SURETY_____________________ PRINCIPAL ___________________________  
  
  
BY _________________________ BY _________________________________  
       (Attorney-in-fact)                             (Official Capacity)  
  
Countersigned:  
  
  
____________________________ Attest: ______________________________  
 (Resident Agent)                                          (Secretary)  
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RESTORATION OF WORK AREA  
Effective April 1, 2003;       Revised January 1, 2007 
  
Add to Section 801 of the Standard Specifications:  
  
The Contractor shall restore the work area as specified in Article 104.06 of the Standard 
Specifications.  All damage to mowed lawns shall be replaced with an approved sod, and all 
damage to unmowed fields shall be seeded.  Restoration of the work area will not be paid for 
separately, but shall be included in the cost of the associated sign restoration pay items.  
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
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Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
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For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 
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1001.04 Storage.  Cement shall be stored and protected against damage, such as 
dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CERTIFICATION OF METAL FABRICATOR (BDE) 
Effective:  July 1, 2010 
 
Revise Article 106.08 of the Standard Specifications to read: 
 

“ 106.08 Certification of Metal Fabricator.  All fabricators performing work on metal 
components of structures shall be certified under the appropriate category of the AISC Quality 
Certification Program as follows. 
 

(a) Fabricators of the main load carrying steel components of welded plate girder, box 
girder, truss, and arch structures shall be certified under Category MBr (Major Steel 
Bridges). 

 
(b) Fabricators of the main load carrying steel components of rolled beam structures, either 

simple span or continuous, and overhead sign structures shall be certified under 
Category SBr (Simple Steel Bridges). 

 
Fabricators of steel or other non-ferrous metal components of structures not certified under 

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component 
Manufacturers.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.   
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When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.   
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The submittal shall also include an infrared spectrophotometer trace no more than five years 
old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 

(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
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1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less) 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
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The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 
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8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.   
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Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
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(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 

 
(d) In addition to the above requirements for reductions in the condition of award, additional 

requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 
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(g) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (j) of this part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 
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EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
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LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    375 $    500 

100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.   
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For those deficiencies where corrective action was not an option, the monetary 
deduction will be immediate and will be valued at one calendar day multiplied by a 
Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.   
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The proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
SELECTION OF LABOR (BDE) 
Effective:  July 2, 2010 
 
Revise Section I of Check Sheet #5 of the Recurring Special Provisions to read: 
 
“I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF EXCESSIVE 
UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as 

any month immediately following two consecutive calendar months during which the level of 
unemployment in the State of Illinois has exceeded five percent as measured by the United 
States Bureau of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ at least 90 percent Illinois laborers.   
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"Illinois laborer" means any person who has resided in Illinois for at least 30 days and 
intends to become or remain an Illinois resident. 
 

Other laborers may be used when Illinois laborers as defined herein are not available, or are 
incapable of performing the particular type of work involved, if so certified by the Contractor and 
approved by the Engineer.  The Contractor may place no more than three of his/her regularly 
employed non-resident executive and technical experts, who do not qualify as Illinois laborers, 
to do work encompassed by this contract during period of excessive unemployment. 
 

This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether manual 
or non-manual.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                 LSALLE & BUREAU COUNTIES  
                                    EFFECTIVE FEBRUARY 2011

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


La Salle County Prevailing Wage for February 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   29.150 30.150 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
ASBESTOS ABT-MEC        BLD   31.540  0.000 1.5   1.5 2.0 9.670 9.610 0.000 0.620  
BOILERMAKER             BLD   34.170 37.170 2.0   2.0 2.0 6.820 8.550 0.000 0.350  
BRICK MASON             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
CARPENTER               BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
CARPENTER               HWY   29.730 31.480 1.5   1.5 2.0 7.600 10.94 0.000 0.500  
CEMENT MASON            ALL   34.500 35.500 2.0   2.0 2.0 6.900 9.390 0.000 0.250  
CERAMIC TILE FNSHER     BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
COMMUNICATION TECH      BLD   31.200 32.700 1.5   1.5 2.0 9.670 9.640 0.000 0.310  
ELECTRIC PWR EQMT OP    ALL   34.080  0.000 1.5   1.5 2.0 4.750 9.540 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   23.380  0.000 1.5   1.5 2.0 4.750 6.550 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   37.860 40.300 1.5   1.5 2.0 4.750 10.61 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   24.530  0.000 1.5   1.5 2.0 4.750 6.870 0.000 0.000  
ELECTRICIAN          N  BLD   39.100 42.620 1.5   1.5 2.0 11.77 14.21 0.000 0.400  
ELECTRICIAN          S  BLD   35.860 37.860 1.5   1.5 2.0 5.350 6.910 0.000 0.530  
ELEVATOR CONSTRUCTOR    BLD   39.100 43.990 2.0   2.0 2.0 10.53 10.71 2.350 0.000  
GLAZIER                 BLD   28.520 30.520 1.5   1.5 2.0 8.100 7.700 0.000 1.000  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.620  
IRON WORKER             ALL   36.000 37.000 2.0   2.0 2.0 8.140 17.95 0.000 0.600  
LABORER                 ALL   28.150 29.150 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
LABORER, SKILLED        ALL   28.550 29.550 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
LATHER                  BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
MARBLE MASON            BLD   33.380 33.630 1.5   1.5 2.0 6.900 6.980 0.000 0.500  
MILLWRIGHT              HWY   17.100 18.350 1.5   1.5 2.0 1.450 1.500 0.000 0.000  
MILLWRIGHT           E  BLD   34.400 37.840 1.5   1.5 2.0 7.100 11.94 0.000 0.500  
MILLWRIGHT           W  BLD   34.400 37.840 1.5   1.5 2.0 7.100 11.94 0.000 0.500  
OPERATING ENGINEER      BLD 1 43.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 2 42.000 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 3 39.450 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 4 37.700 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 5 46.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 6 46.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 7 44.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 1 43.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 2 42.750 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 3 40.700 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 4 39.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 5 38.100 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 6 46.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 7 44.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
PAINTER                 ALL   32.200 34.200 1.5   1.5 1.5 8.950 8.200 0.000 1.000  
PAINTER SIGNS           BLD   32.770 36.800 1.5   1.5 1.5 2.600 2.620 0.000 0.000  
PILEDRIVER              BLD   30.250 31.750 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
PILEDRIVER              HWY   29.730 31.480 1.5   1.5 2.0 7.600 10.94 0.000 0.500  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 8.460 9.850 0.000 1.770  
PLASTERER            N  BLD   34.500 35.500 2.0   2.0 2.0 6.900 9.390 0.000 0.250  
PLASTERER            S  BLD   39.250 41.610 1.5   1.5 2.0 10.60 10.69 0.000 0.550  
PLUMBER                 BLD   43.000 45.000 1.5   1.5 2.0 9.500 10.00 0.000 1.310  
ROOFER                  BLD   29.560 31.560 1.5   1.5 2.0 7.750 6.570 0.000 0.430  
SHEETMETAL WORKER       BLD   35.140 36.790 1.5   1.5 2.0 7.320 11.23 0.000 0.500  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
TERRAZZO FINISHER       BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
TILE LAYER              BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
TILE MASON              BLD   33.380 33.630 1.5   1.5 2.0 6.900 6.980 0.000 0.500  
TRUCK DRIVER            ALL 1 29.480  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  



TRUCK DRIVER            ALL 2 29.900  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 3 30.110  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 4 30.370  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 5 31.160  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 1 23.580  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 2 23.920  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 3 24.090  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 4 24.300  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 5 24.930  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TUCKPOINTER             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
LASALLE COUNTY 
 
ELECTRICIANS (NORTH) - Townships of Mendota, Meriden, Earl, Adams, 
Troy Grove, Ophir, Northville, Freedom, Serena, Mission, Dimmick, 
Waltham, Wallace, Dayton,  Rutland, Miller, Manlius, Peru, LaSalle, 
Utica, Ottawa, South Ottawa, Eden, Vermilion, Deer Park, Farm Ridge. 
 
MILLWRIGHTS (EAST) - The Eastern 1/3 of the county (approx.). 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 



ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts. The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
COMMUNICATIONS TECHNICIAN 
 
Installation, operation, inspection, maintenance, repair and service 
of radio, television, recording, voice, sound and vision production 
and reproduction,  telephone and telephone interconnect, facsimile, 
equipment and appliances used for domestic, commercial, educational 
and entertainment purposes, pulling of  wire through conduit but not 
the installation of conduit. 
 
LABORER,  SKILLED - BUILDING AND HIGHWAY 
 
The skilled laborer building (BLD) and heavy & highway (HWY) 
classification shall encompass the following types of work, 
irrespective of the site of the work: flagging, caisson worker plus 
depth, gunnite nozzle men, lead man on sewer work, welders, cutter 
burners and torchmen, chain saw operator, paving breaker, jackhammer 
and drill operators, layout man and/or drainage tile layer, steel form 
setter  - street and highway, air tamping hammerman, signal man on 
crane, concrete saw operator, concrete saw operator walk behind, 
screenman on asphalt pavers, front end man on chip spreader, laborers 
tending masons with hot material or where foreign materials are used, 
multiple concrete duct - leadman, luteman, asphalt raker, curb asphalt 
machine operator, ready mix scalemen (permanent, portable or 
temporary plant),  laborers handling masterplate or similar materials, 
laser beam operator, coring machine operator, plaster tenders, 
underpinning and shoring of buildings, material selector when working 
with fire-brick or castable material, fire watch, signaling of all 
power equipment, tree topper or trimmer when in connection with 
construction, and diver tender. 
 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes 
w/Caisson attachment; Batch Plant; Benoto (require 2 engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-Loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Paver over 27E cu. ft.; Concrete Paver 27E cu.ft. and under; Concrete 
Placer; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; 
Cranes Hammerhead; Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, One, Two and Three Drum; Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Lubrication Technician; 
Manipulators; Motor Patrol; Pile Drivers and Skid Rig; Post Hole 



Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Squeeze Cretes - 
Screw Type Pumps; Gypsum Bulker and Pump; Roto Mill Grinder; Scoops - 
Tractor Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor 
with Boom and Side Boom; Trenching Machines. 
 
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd; Hoists, 
Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging 
Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
(self-propelled); Rock Drill (Truck Mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3. Air Compressors; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving and 
Extracting); Lowboys; Pumps, over 3" (1 to 3 not to exceed a total of 
300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 
4 Small Electric Drill Winches. 
 
Class 4. Bobcat / Skidsteer Loader; Brick Forklift; Hoists, Inside 
Elevators push button with automatic doors; Oilers. 
 
Class 5. Assistant Craft Foreman 
 
Class 6. Mechanics and Welders 
 
Class 7. Gradall 
 
 
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 
 
Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/Gomaco or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Belt 
Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination 
Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or 
with attachments); Concrete Breaker (Truck Mounted); Concrete 
Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower of all types; 
Creter Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; 
Derricks, Traveling; Dredges; Elevators, Outside Type Rack & Pinion 
and Similar Machines; Formless Curb and Gutter Machine; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Locomotives, All; 
Backhoes with Shear Attachments; Lubrication Technician; 
Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress 
Machine; Pump Cretes Dual Ram; Rock Drill - Truck Mounted; Roto Mill 
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck 
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); 
Tractor Drawn Belt Loader; Tractor Drawn Belt Loader with attached 
pusher; Tractor with Boom; Tractaire with Attachments; Trenching 
Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole 
Drills (Tunnel Shaft); Underground Boring and/or Mining Machine; Wheel 
Excavator; Widener (APSCO). 
 
Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 



Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Forklifts; Highlift Shovels or Front Endloader; Hoist - 
Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster (requires 2 operators; one being Class 4); Locomotives, 
Dinky; Oil Distributor; Off-Road Hauling Units (Including 
Articulating); Laser Screed; Pump Cretes; Squeeze Cretes - Screw Type 
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 
Rototiller, Seaman, etc., Self-Propelled; Scoops - Tractor Drawn; 
Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; 
Scraper - Prime Mover in Tandem; Tank Car Heater; Tractors, Push, 
Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats. 
 
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Fireman on Boilers; Grouting Machine; Hoists, Automatic; Hoists, All 
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe 
Jacking Machine; Post-Hole Digger; Power Saw, Concrete Power Driven; 
Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam 
Generators; Stump Machine Heaters, Mechanical; Winch Trucks with "A" 
Frame; Work Boats; Tamper - Form - Motor Driven. 
 
Class 4. Air Compressor; Brick Forklifts; Combination - Small 
Equipment Operator; Directional Boring Machine; Generators; Heaters, 
Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or 
Drilling); Hydro-Blaster (requires 2 operators - one being class 2); 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5. Oilers; Bobcats (All) 
 
Class 6. Mechanics and Welders. 
 
Class 7. Gradall and machines of like nature. 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 



TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connectin with the actual oil and chip contract.  The 
Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 
  



Bureau County Prevailing Wage for February 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   29.150 30.150 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
ASBESTOS ABT-MEC        BLD   31.540  0.000 1.5   1.5 2.0 9.670 9.610 0.000 0.620  
BOILERMAKER             BLD   34.170 37.170 2.0   2.0 2.0 6.820 8.550 0.000 0.350  
BRICK MASON             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
CARPENTER               BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
CARPENTER               HWY   29.730 31.480 1.5   1.5 2.0 7.600 10.94 0.000 0.500  
CEMENT MASON            ALL   34.500 35.500 2.0   2.0 2.0 6.900 9.390 0.000 0.250  
CERAMIC TILE FNSHER     BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
COMMUNICATION TECH      BLD   31.200 32.700 1.5   1.5 2.0 9.670 9.640 0.000 0.310  
ELECTRIC PWR EQMT OP    ALL   34.080  0.000 1.5   1.5 2.0 4.750 9.540 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   23.380  0.000 1.5   1.5 2.0 4.750 6.550 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   37.860 40.300 1.5   1.5 2.0 4.750 10.61 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   24.530  0.000 1.5   1.5 2.0 4.750 6.870 0.000 0.000  
ELECTRICIAN             BLD   37.950 41.370 1.5   1.5 2.0 11.77 14.18 0.000 0.400  
ELEVATOR CONSTRUCTOR    BLD   37.990 42.740 2.0   2.0 2.0 10.53 10.71 2.280 0.000  
GLAZIER                 BLD   28.520 30.520 1.5   1.5 2.0 8.100 7.700 0.000 1.000  
HT/FROST INSULATOR      BLD   42.050 44.550 1.5   1.5 2.0 9.670 10.81 0.000 0.620  
IRON WORKER             ALL   36.000 37.000 2.0   2.0 2.0 8.140 17.95 0.000 0.600  
LABORER                 ALL   28.150 29.150 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
LABORER, SKILLED        ALL   28.550 29.550 1.5   1.5 2.0 7.590 6.660 0.000 0.800  
LATHER                  BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
MARBLE MASON            BLD   33.380 33.630 1.5   1.5 2.0 6.900 6.980 0.000 0.500  
MILLWRIGHT              BLD   34.400 37.840 1.5   1.5 2.0 7.100 11.94 0.000 0.500  
OPERATING ENGINEER   E  BLD 1 43.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 2 42.000 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 3 39.450 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 4 37.700 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 5 46.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 6 46.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  BLD 7 44.300 47.300 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 1 43.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 2 42.750 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 3 40.700 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 4 39.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 5 38.100 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 6 46.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   E  HWY 7 44.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER   W  BLD 1 31.590 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER   W  BLD 2 29.440 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER   W  BLD 3 27.860 34.590 1.5   1.5 2.0 7.000 10.80 0.000 1.800  
OPERATING ENGINEER   W  HWY 1 33.000 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
OPERATING ENGINEER   W  HWY 2 30.490 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
OPERATING ENGINEER   W  HWY 3 26.340 36.000 1.5   1.5 2.0 7.500 10.80 0.000 1.800  
PAINTER                 ALL   32.200 34.200 1.5   1.5 1.5 8.950 8.200 0.000 1.000  
PAINTER SIGNS           BLD   32.770 36.800 1.5   1.5 1.5 2.600 2.620 0.000 0.000  
PILEDRIVER              BLD   30.250 31.750 1.5   1.5 2.0 7.860 11.53 0.000 0.570  
PILEDRIVER              HWY   29.730 31.480 1.5   1.5 2.0 7.600 10.94 0.000 0.500  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 8.460 9.850 0.000 1.770  
PLASTERER               BLD   34.500 35.500 2.0   2.0 2.0 6.900 9.390 0.000 0.250  
PLUMBER                 BLD   43.000 45.000 1.5   1.5 2.0 9.500 10.00 0.000 1.310  
ROOFER                  BLD   29.560 31.560 1.5   1.5 2.0 7.750 6.570 0.000 0.430  
SHEETMETAL WORKER       BLD   35.140 36.790 1.5   1.5 2.0 7.320 11.23 0.000 0.500  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
TERRAZZO FINISHER       BLD   30.530  0.000 1.5   1.5 2.0 6.900 4.840 0.000 0.470  
TILE LAYER              BLD   30.000 31.500 1.5   1.5 2.0 7.860 11.53 0.000 0.570  



TILE MASON              BLD   33.380 33.630 1.5   1.5 2.0 6.900 6.980 0.000 0.500  
TRUCK DRIVER            ALL 1 29.480  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 2 29.900  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 3 30.110  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 4 30.370  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            ALL 5 31.160  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 1 23.580  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 2 23.920  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 3 24.090  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 4 24.300  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TRUCK DRIVER            O&C 5 24.930  0.000 1.5   1.5 2.0 9.050 4.347 0.000 0.250  
TUCKPOINTER             BLD   34.600 35.600 1.5   1.5 2.0 7.970 7.400 0.000 0.520  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
BUREAU COUNTY 
 
OPERATING ENGINEERS (EAST) - That part of the county East of Route 26. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 



ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts. The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
COMMUNICATION TECHNICIAN 
 
Installation, operation, inspection, maintenance, repair and service 
of radio, television, recording, voice, sound and vision production 
and reproduction, telephone and telephone interconnect, facsimile, 
equipment and appliances used for domestic, commercial, educational 
and entertainment purposes, pulling of wire through conduit but not 
the installation of conduit. 
 
LABORER, SKILLED - BUILDING AND HIGHWAY 
 
The skilled laborer building (BLD) and heavy & highway (HWY) 
classification shall encompass the following types of work, 
irrespective of the site of the work: flagging, caisson worker plus 
depth, gunnite nozzle men, lead man on sewer work, welders, cutter 
burners and torchmen, chain saw operator, paving breaker, jackhammer 
and drill operators, layout man and/or drainage tile layer, steel form 
setter  - street and highway, air tamping hammerman, signal man on 
crane, concrete saw operator, concrete saw operator walk behind, 
screenman on asphalt pavers, front end man on chip spreader, laborers 
tending masons with hot material or where foreign materials are used, 
multiple concrete duct - leadman, luteman, asphalt raker, curb asphalt 
machine operator, ready mix scalemen (permanent, portable or 
temporary plant),  laborers handling masterplate or similar materials, 
laser beam operator, coring machine operator, plaster tenders, 
underpinning and shoring of buildings, material selector when working 
with fire-brick or castable material, fire watch, signaling of all 
power equipment, tree topper or trimmer when in connection with 
construction, and diver tender. 
 
OPERATING ENGINEERS - BUILDING   (East) 
 
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes 
w/Caisson attachment; Batch Plant; Benoto (require 2 engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-Loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Paver over 27E cu. ft.; Concrete Paver 27E cu.ft. and under; Concrete 
Placer; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; 
Cranes Hammerhead; Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating; Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion 
and similar machines; Hoists, One, Two and Three Drum; Hoists, Two 
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac 
(and similar equipment); Locomotives, All; Lubrication Technician; 
Manipulators; Motor Patrol; Pile Drivers and Skid Rig; Post Hole 
Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Squeeze Cretes - 
Screw Type Pumps; Gypsum Bulker and Pump; Roto Mill Grinder; Scoops - 
Tractor Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor 



with Boom and Side Boom; Trenching Machines. 
 
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd; Hoists, 
Automatic; Hoists, inside Freight Elevators; Hoists, Sewer Dragging 
Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
(self-propelled); Rock Drill (Truck Mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3. Air Compressors; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving and 
Extracting); Lowboys; Pumps, over 3" (1 to 3 not to exceed a total of 
300 ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 
4 Small Electric Drill Winches. 
 
Class 4. Bobcat / Skidsteer Loader; Brick Forklift; Hoists, Inside 
Elevators push button with automatic doors; Oilers. 
 
Class 5. Assistant Craft Foreman 
 
Class 6. Mechanics and Welders 
 
Class 7. Gradall 
 
 
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION  (East) 
 
Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/Gomaco or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Belt 
Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination 
Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or 
with attachments); Concrete Breaker (Truck Mounted); Concrete 
Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower of all types; 
Creter Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; 
Derricks, Traveling; Dredges; Elevators, Outside Type Rack & Pinion 
and Similar Machines; Formless Curb and Gutter Machine; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Locomotives, All; 
Backhoes with Shear Attachments; Lubrication Technician; 
Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress 
Machine; Pump Cretes Dual Ram; Rock Drill - Truck Mounted; Roto Mill 
Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck 
Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); 
Tractor Drawn Belt Loader; Tractor Drawn Belt Loader with attached 
pusher; Tractor with Boom; Tractaire with Attachments; Trenching 
Machine; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole 
Drills (Tunnel Shaft); Underground Boring and/or Mining Machine; Wheel 
Excavator; Widener (APSCO). 
 
Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 



Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Forklifts; Highlift Shovels or Front Endloader; Hoist - 
Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster (requires 2 operators; one being Class 4); Locomotives, 
Dinky; Oil Distributor; Off-Road Hauling Units (Including 
Articulating); Laser Screed; Pump Cretes; Squeeze Cretes - Screw Type 
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; 
Rototiller, Seaman, etc., Self-Propelled; Scoops - Tractor Drawn; 
Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper; 
Scraper - Prime Mover in Tandem; Tank Car Heater; Tractors, Push, 
Pulling Sheeps Foot, Disc, Compactor, etc.; Tug Boats. 
 
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Fireman on Boilers; Grouting Machine; Hoists, Automatic; Hoists, All 
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe 
Jacking Machine; Post-Hole Digger; Power Saw, Concrete Power Driven; 
Pug Mills; Rollers, other than asphalt; Seed and Straw Blower; Steam 
Generators; Stump Machine Heaters, Mechanical; Winch Trucks with "A" 
Frame; Work Boats; Tamper - Form - Motor Driven. 
 
Class 4. Air Compressor; Brick Forklifts; Combination - Small 
Equipment Operator; Directional Boring Machine; Generators; Heaters, 
Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or 
Drilling); Hydro-Blaster (requires 2 operators - one being class 2); 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5. Oilers; Bobcats (All) 
 
Class 6. Mechanics and Welders. 
 
Class 7. Gradall and machines of like nature. 
 
 
OPERATING ENGINEERS - BUILDING - (West) 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant  Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant 
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer; Tournadozer; Work Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver; Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine; Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with  Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger; 



Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and  Similar Types; (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine &  Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower; Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing Machine; Barber Green 
or similar loaders; Vibro Tamper (All similar types) Self-propelled; 
Winch or Boom Truck; Mechanical Bull Floats; Mixers over 3 Bag to 27E; 
Tractor pulling Power Blade or Elevating Grader; Porter Rex Rail; 
Clary Screed; Truck Type Hoptoe Oilers; Fireman; Spray Machine on 
Paving; Curb Machines; Truck Crane Oilers; Oil Distributor; 
Truck-Mounted Saws; Directional boring machine. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson  Heater, Dravo, Warner, Silent Glo, 
and similar types; Roller:  Five (5) Ton and under on Earth or 
Gravel;  Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light  Plant; Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under  (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central Concrete Mixing Plant; Straight framed  articulating end 
dump vehicle; Truck mounted vac unit (separately powered). 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION - (West) 
 
CLASS 1.  Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower, 
Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3 Drum); 
Draglines; Drott Yumbo & Similar Types considered as Cranes; 360 
Degree Swing Excavator (Shears, Grapples, Movacs, etc.); Back Hoe; 
Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive - 
Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop - 
Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - 
all and similar types; Operation of Concrete and all Recycle 
Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats; 
Endloaders (all types); Asphalt Surfacing Machine; Slip Form Paver; 
Rock Crusher; Operation of Material Crusher, Screening Plants, and 
Tunnel Boring Machine; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar Types; 
Side Booms; Asphalt Heater & Planer Combination (used to plane 
streets); Wheel Tractors (with Dozer, Hoe or Endloader Attachments); 
CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and 
Similar Types; Trench Machines; Pump Crete - Belt Crete - Squeeze 
Crete - Screw Type Pumps and Gypsum (operator will clean); Creter 
Crane; Operation of Concrete Pump Truck; Formless Finishing Machines; 
Flaherty Spreader or Similar Types; Screed Man on Laydown Machine; 
Vermeer Concrete Saw; Operation of Laser Screed; Span Saw; Dredge 
Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck; 
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or 
Construction (11 or more pieces) including: Air Compressor (Trailer 
Mounted), All Forced Air Heaters (regardless of Size), Water Pumps 
(Greater than 4-1/2" or Total Discharge Over 4-1/2"), Light Plants, 
Generators (Trailer Mounted - Excluding Decontamination Trailer), 
Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any 
size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer 
Mounted). 
 



CLASS 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; Operation of Carts, Powered Haul Unit for a Boring 
Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel 
Tractors (Industry or Farm Type - Other); Back Fillers; Euclid Loader; 
Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger; 
Automatic Cement & Gravel Batching Plants; Mobile Drills - Soil 
Testing and Similar Types; Pugmill with Pump; All (1) and (2) Drum 
Hoists; Dewatering System; Straw Blower; Hydro-Seeder; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on 
Asphalt - Brick or Macadam; Concrete Breakers; Concrete Spreaders; 
Cement Strippers; Cement Finishing Machines & CMI Texture & Reel 
Curing Machines; Vibro-Tampers (All Similar Types Self-Propelled); 
Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted 
Power Saws; Operation of Curb Cutters; Mixers - Over Three (3) Bags; 
Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating 
Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; Pugmill 
without Pump; Barber Greene or Similar Loaders; Track Type Tractor 
w/Power Unit attached (minimum); Fireman; Spray Machine on Paving; 
Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled 
Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor; 
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional 
Boring Machine; Horizontal Directional Drill; Articulating End Dump 
Vehicles; Starting Engineer on Pipeline or Construction (6 -10 
pieces) including: Air Compressor (Trailer Mounted), All Forced Air 
Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or 
Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer 
Mounted - Excluding Decontamination Trailer), Welding Machines (Any 
Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power 
Pac, etc., and Ground Heater (Trailer Mounted). 
 
CLASS 3.  Straight Framed Truck Mounted Vac Unit (separately powered); 
Trac Air Machine (without attachments); Rollers - Five Ton and Under 
on Earth and Gravel; Form Graders; Bulk Cement Plant; Oilers; and 
Starting Engineer on Pipeline or Construction (3 - 5  pieces) 
including: Air Compressor (Trailer Mounted), All Forced Air Heaters 
(regardless of Size), Water Pumps (Greater than 4-1/2" or Total 
Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - 
Excluding Decontamination Trailer), Welding Machines (Any Size or Mode 
of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., 
and Ground Heater (Trailer Mounted). 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch  trucks, hydrolift trucks, vactor 
trucks or similar equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump  trucks, mechanics and 
working forepersons, and dispatchers.  Five axle or more combination 
units. 
 
Class 4.  Low Boy and Oil Distributors. 



 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies to the task, the 
Department shall undertake a special determination, such special 
determination being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the classifications of truck driver. 
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