If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting April 3, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS
Route FAI 172

Project ESP-172-1(002)012
District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS
Project ESP-172-1(002)012
Route FAI 172

District 6 Construction Funds

This project consists of resurfacing, patching, marking and other work necessary to 1-172 from .3 mile
north of IL Route 96 to U.S. Route 24, northeast of Quincy.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
3/9/2009

conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
XX003437| RE&REIN PRCF END SEC EACH 5.000
XX003503| FLARED END SEC REM EACH 5.000
XX005519| STONE DMP RIP C A4 SP TON 2,009.000
X0301424| SILICONE JOINT SEALER FOOT 299.000
X0301508| REM & REIN CONC HDWL EACH 12.000
X0322729| MATL TRANSFER DEVICE TON 50,643.000
X0322879| GRAD & SHAP FORESLOPE SQ YD 445.000
X0322905| PPC I-BEAM REPAIRS L SUM 1.000
X0323665| RIPRAP SLURRY SQ YD 3,444.000
X0326350| POSTS FOR WOV W FENCE EACH 20.000
X0326351| CONC APRN FOR MED INL EACH 13.000
X0326352| REM & RELOC CROSSOVER EACH 1.000
X0326353| REATTACH WOV W F BRAC EACH 123.000
X0326354| WOV W FENCE REP (SP) FOOT 1,645.000
X0350800| BOLLARDS EACH 135.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
3/9/2009

conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X0350810| BOLLARD REMOVAL EACH 135.000

X2503000] MAINTENANCE MOWING ACRE 225.000

X7200201| WIDTH RESTRICT SIGN L SUM 1.000

X7800620| URETH PAVT MK LINE 5 FOOT 230,012.000

X7800630| URETH PAVT MK LINE 6 FOOT 364.000

Z0005300| BOX CUL TO BE CLEANED EACH 4.000

Z0005600| BREAKING PAVED DITCH FOOT 536.000

Z0014700| CULVERT TO BE CLEANED EACH 21.000

Z0016002| DECK SLAB REP (FD-T2) SQ YD 9.500

Z0016200| DECK SLAB REP (PART) SQ YD 36.000

Z0017202| DOWEL BARS 1 1/2 EACH 4,130.000

Z0030260| IMP ATTN TEMP FRN TL3 EACH 4.000

Z0030330| IMP ATTN REL FRD TL3 EACH 4.000

Z0033600| LONG JOINT REPAIR FOOT 33,919.000

Z0075300| TIE BARS EACH 1,705.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 3
3/9/2009

conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

20100110/ TREE REMOV 6-15 UNIT 159.000

20100210| TREE REMOV OVER 15 UNIT 81.000

20200100 EARTH EXCAVATION CU YD 219.000

20200200] ROCK EXCAVATION CU YD 25.000

20200600 EXC & GR EX SHOULDER UNIT 14.000

20201400 SUB GRAN MAT A TON 449.000

21400100| GRADING & SHAP DITCH FOOT 13,945.000

25101005 HD EXCELSIOR BLANKET SQ YD 635.000

28000500| INLET & PIPE PROTECT EACH 9.000

28001000 AGGREGATE - EROS CONT TON 434.000

28100807 STONE DUMP RIP CL A4 TON 7,052.000

28200200| FILTER FABRIC SQ YD 12,088.000

35100700 AGG BASE CSE A 8 SQ YD 211.000

35300300 PCC BSE CSE 8 SQ YD 387.000

35300700 PCC BSE CSE 12 SQ YD 34.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
3/9/2009

conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

40600200| BIT MATLS PR CT TON 362.500

40600300/ AGG PR CT TON 1,908.000

40600635| LEV BIND MM N70 TON 774.000

40600895| CONSTRUC TEST STRIP EACH 2.000

40600982| HMA SURF REM BUTT JT SQ YD 6,182.000

40600985| PCC SURF REM BUTT JT SQ YD 4,289.000

40600990 TEMPORARY RAMP SQ YD 726.000

40603235| P HMA BC IL19.0 N70 TON 34,616.000

40603310 HMA SC"C" N50 TON 168.000

40603540/ P HMA SC "D" N70 TON 24,516.000

44000500/ COMB CURB GUTTER REM FOOT 894.000

44000915| HMA SURFACE RM (DECK) SQ YD 846.000

44001700/ COMB C C&G REM & REPL FOOT 53.000

44002020| CONC MEDIAN SURF REM SQFT 2,336.000

44004250| PAVED SHLD REMOVAL SQ YD 2,602.000
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conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

44200529| CL APATCHT2 8 SQ YD 1,716.000

44200533| CL APATCHT3 8 SQ YD 530.000

44200535| CL A PATCHT4 8 SQ YD 4,612.000

44200934| CL B PATCHT2 8 SQ YD 1,380.000

44200942 CL B PATCHT3 8 SQ YD 229.000

44200944| CL B PATCH T4 8 SQ YD 930.000

44201294| CL B PATCH EXPAN JT FOOT 16.500

44201296| DEFORMED BARS EXP JT EACH 14.000

44212900| PVT PATCHING (PD) SQ YD 800.000

44213000| PATCH REINFORCEMENT SQ YD 6,857.000

44213100 PAVEMENT FABRIC SQ YD 1,158.000

44213200| SAW CUTS FOOT 34,183.000

44300100| AREA REF CR CON TREAT SQ YD 21,388.000

48101200 AGGREGATE SHLDS B TON 12,997.000

48203029| HMA SHOULDERS 8 SQ YD 3,186.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 6
3/9/2009

NUMBER -
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

48203100 HMA SHOULDERS TON 37,448.000

50102400 CONC REM CU YD 70.000

50105200| REM EXIST CULVERTS EACH 40.000

50157305| PROTECTIVE SHIELD L SUM 1.000

50300255| CONC SUP-STR CU YD 70.000

50800205| REINF BARS, EPOXY CTD POUND 12,520.000

50800515| BAR SPLICERS EACH 56.000

52000110 PREF JT STRIP SEAL FOOT 301.000

54213657| PRC FLAR END SEC 12 EACH 1.000

54213669| PRC FLAR END SEC 24 EACH 1.000

54213675| PRC FLAR END SEC 30 EACH 1.000

54213681| PRC FLAR END SEC 36 EACH 1.000

54213687| PRC FLAR END SEC 42 EACH 1.000

58100200 WATERPRF MEMBRANE SYS SQ YD 846.000

60108100| PIPE UNDERDRAIN 4 SP FOOT 255.000
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conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

60260300| INLETS ADJ NEW T1F OL EACH 1.000

60262700| INLETS RECONST EACH 6.000

60265505| MED INL 604101 RECON EACH 11.000

60300105 FR & GRATES ADJUST EACH 15.000

60608600 COMB CC&G TM6.06 FOOT 44.000

60610900/ COMB CC&G TM6.24 VWGF FOOT 76.000

60618300 CONC MEDIAN SURF 4 SQFT 868.000

60622400/ CONC MED TSM6.06 SQFT 1,407.000

63000001| SPBGRTY A 6FT POSTS FOOT 5,775.000

63000003| SPBGRTY A 9FT POSTS FOOT 450.000

63100045| TRAF BAR TERM T2 EACH 10.000

63100085| TRAF BAR TERM T6 EACH 16.000

63100167 TR BAR TRM T1 SPL TAN EACH 30.000

63200310 GUARDRAIL REMOV FOOT 4,375.000

64200105| SHOULDER RUMBLE STRIP FOOT 174,150.000
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conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

66502405| WOV W FENCE REM & RPL FOOT 1,065.000

67000500| ENGR FIELD OFFICE B CAL MO 15.000

67100100 MOBILIZATION L SUM 1.000

70100207 TRAF CONT-PROT 701402 EACH 2.000

70100405| TRAF CONT-PROT 701321 EACH 1.000

70100420| TRAF CONT-PROT 701411 EACH 10.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500| TRAF CONT-PROT 701326 L SUM 1.000

70100700| TRAF CONT-PROT 701406 L SUM 1.000

70100800| TRAF CONT-PROT 701401 L SUM 1.000

70100820| TRAF CONT-PROT 701451 L SUM 1.000

70100825| TRAF CONT-PROT 701456 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 45.000

70106500 TEMP BR TRAF SIGNALS EACH 1.000
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conecT
State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

70106800 CHANGEABLE MESSAGE SN CAL MO 18.000

70300100| SHORT-TERM PAVT MKING FOOT 42,500.000

70300210 TEMP PVT MK LTR & SYM SQFT 291.000

70300230 TEMP PVT MK LINE 5 FOOT 252,986.000

70300240 TEMP PVT MK LINE 6 FOOT 364.000

70300250 TEMP PVT MK LINE 8 FOOT 343.000

70300260 TEMP PVT MK LINE 12 FOOT 299.000

70300280 TEMP PVT MK LINE 24 FOOT 120.000

70301000 WORK ZONE PAVT MK REM SQFT 7,100.000

70400100 TEMP CONC BARRIER FOOT 1,525.000

70400200| REL TEMP CONC BARRIER FOOT 1,525.000

78004200 PREF PL PM TB INL L&S SQFT 291.000

78004220 PREF PL PM TB INL L5 FOOT 22,980.000

78004240 PREF PL PM TB INL L8 FOOT 343.000

78004250 PREF PL PM TB INL L12 FOOT 299.000
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State Job # - C-96-049-09
PPS NBR - 6-69750-0000 Project Number Route
County Name - ADAMS- - ESP-1721/002/012 FAl 172
Code - 1--
District - 6- -
Section Number -  (1-5)RS-1,(1-6)RS
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

78004280 PREF PL PM TB INL L24 FOOT 120.000

78100100 RAISED REFL PAVT MKR EACH 1,623.000

78200410 GUARDRAIL MKR TYPE A EACH 67.000

78201000 TERMINAL MARKER - DA EACH 30.000

78300105| PAVT MARKING REMOVAL FOOT 15,000.000

78300200| RAISED REF PVT MK REM EACH 1,600.000




CONTRACT NUMBER 72694

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.

-9-
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M. Disclosure of Business Operations in Iran

Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the
Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Act.

Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be
considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business or
having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Registration with the State Board of Elections.

Public Act 95-0971, amending the lllinois Procurement Code, 30 ILCS 500, adding new sections 20-160 and 50-37, and Executive Order 3
(2008) establish new requirements affecting contributions that contractors, consultants, vendors and bidders, including affiliated persons and
entities, may make to state officeholders, declared candidates for state offices and political organizations established to benefit such
officeholders and candidates. These provisions do not apply to federal-aid contracts.

By submission of a bid, the bidder acknowledges and agrees that it has read and understands the requirements of PA 95-0971 and Executive
Order 3 (2008), including but not limited to, all reporting requirements and all restrictions on soliciting and making contributions to state
officeholders, declared candidates for state offices and covered political organizations that promote the candidacy of an officeholder or
declared candidate for office. In addition, the bidder makes the following certifications:

(1) As to Executive Order 3 (2008), the bidder certifies that no contribution will be made that would violate the order, and that the bidder will
report all contributions as required by the order.

(2) Asto PA 95-0971, the bidder shall check either of the following certifications that apply:
/__| The bidder is not required to register as a business entity with the State Board of Elections.
/___| The bidder has registered as a business entity with the State Board of Elections, and acknowledges a continuing duty to update the

registration as required the Act. A copy of the time-stamped certificate of registration is enclosed with the bid. The Department will
not award this contract without the submission of a certificate of registration.

In accordance with Article 101.09 of the Standard Specifications for Road and Bridge Construction, this certification shall be part of the
contract. Compliance with PA 95-0971 and Executive Order 3 (2008) is a material part of the contract and any breach shall be cause to void
the contract under Section 50-60 of the lllinois Procurement Code.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date

-11-



Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaIT(l)rg:‘grAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes __ No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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lllinois Department
of Transportation

Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS

Project ESP-172-1(002)012

Route FAI 172

District 6 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS
Project ESP-172-1(002)012
Route FAI 172

District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 72694
ADAMS County
Section (1-5)RS-1;(1-6)RS
Project ESP-172-1(002)012
Route FAI 172
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/27/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS
Project ESP-172-1(002)012
Route FAI 172

District 6 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., April 3, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72694

ADAMS County

Section (1-5)RS-1;(1-6)RS
Project ESP-172-1(002)012
Route FAI 172

District 6 Construction Funds

This project consists of resurfacing, patching, marking and other work necessary to 1-172 from .3 mile
north of IL Route 96 to U.S. Route 24, northeast of Quincy.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



FAI Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694
Adams County
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCtON ..............ooiiiiiiiiiiii et e e e e e 1
205 L g 0= T g1 g 0 T=T o | USSP 2
251 Y13 o2 o SRR 3
253 Planting WOoOodY PIANTS ......cooiiiiiiii ettt e s 4
280 Temporary ErosSion CONIOl ..........oiiiiiiiiiiie ettt sre e e e 6
443 Reflective Crack Control TreatmMeENt ..........eiiiiiiie e e e e e e e e e s e nnneeeeeaans 7
502 EXCavation fOr STTUCIUIES ...ttt e e e e e sttt e e e e e e sete e e e e e e e e nneneeaaans 10
503 L070] 310111 (I (U o1 (0 (= OSSPSR 11
504 Precast CONCrete STIUCIUIES .....ooiiiiii et e e s e e e e 12
505 STEEI STTUCIUIES ...eeeeeiii ettt ettt e e et e e st e e e s n e e e e st e e e e neeeeeamteeeeaseeeenneeeeeanseeeeaneeeeans 13
540 3031 O ] 1YY £ SRR 14
581 Waterproofing Membrane SYSIEM ........ooo i 15
633 Removing and Reerecting Guardrail and Terminals ...........ccccooiiiioiiiiiiie e 16
669 Removal and Disposal of Regulated SUDSTANCES ...........coocuiiiiiiiiiiiii e 17
672 Sealing Abandoned Water WEIIS .........cooiiiiiiiii e 18
701 Work Zone Traffic Control and ProteCHON ...........coiiiiiiiiiiiiiii e e e 19
733 OVverhead SigN STTUCUIES .....oiiiiiiieeee et e e e e e e e e e e e s et e e e e e e satbaeeeaaeeesnnnnees 20
783 Pavement Marking and Marker REMOVaAl ... 21
801 1= Yo (o= I =T (U1 =Y g LY o £ PP 22
805 Electrical Service Installation — Traffic SIgnals ..o 23
836 Lo L= oT0 g o F= o] o [N SERT PRSP 24
838 BreaKaway DEVICES .........eiiiiiiiei itttk ettt e et et et e e 25
862 Uninterruptable POWET SUPPIY ..cco.euiiiiiiii ittt et e s 26
873 oY) (g TR O ][ PSSP PURPRIN 28
878 Traffic Signal Concrete FOUNAAtIoN ............ooiiiiiiiiiie et e e e e e e, 30
(00 A 0o - [Tl Yo [o | (Yo I- | (=T TSP PPRRRPP 31
1008  Structural STEEI COALINGS .. ..eeeiiiiiie et e et e e e s e e e e e e e e sne e e e e nteeenneee e anseeeeenneeeeens 32
1010 Finely Divided MaterialS ........cooi ittt e et e e e e e s et e e e e et e e e e e e e e annnnees 33
1020 Portland Cement CONCIELE ........o.iiiiiiiiiee ettt e e e e e et e e e e e e e e ebeeeeeaeeeannbeeeaaaeeeaannnnens 34
1022 Concrete CUNG MatErialS .......c..oiiiiiiiiiii et e e e e e 43
L0722 (o o 1] 15101 €1 o TV | U URERR 44
1042  Precast CONCrete PrOAUCES ...........uiiiiiiie ettt e e et e e e e e e s e e e e e e s e ennnneeeeaaeeeannns 45
1062 Reflective Crack Control SYSIEM ........ccoiiiiiiiiiiiiie e e e e e e e s e sbe e e e e e e e eenreens 47
(0L T =0 (=T 1o o I 1 SRS 49
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction Adopted January 1, 2007,” the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern
the construction of FAI Route 172 (I-172), Project ESP-172-1 (002) 012; Section (1-5)RS-1; (1-
6)RS, Adams County, Contract No. 72694 and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project limits are on 1-172 from 0.3 miles north of IL 96, southeast of Quincy, to US 24,
northeast of Quincy in Adams County.

DESCRIPTION OF PROJECT

The proposed improvements consist of pavement patching (Class A and B), longitudinal joint
repair, partial depth pavement patching, paved shoulder removal, curb and gutter removal,
median surface removal, earth excavation for pavement widening and new HMA shoulders,
PCC base course / widening, HMA shoulders 8", combination concrete curb and gutter,
concrete median surface, 4”, solid concrete median, bridge repairs, pipe underdrain repairs, tree
removal, median inlet repairs and reconstruction, drainage structure improvements, cleaning
existing culverts, grading and shaping ditches, riprap ditch lining, woven wire fence repairs,
guardrail removal and replacement, seeding, resurfacing existing concrete pavement with HMA
binder course / leveling binder, HMA surface course, resurfacing existing stabilized shoulders
with HMA shoulders, placing aggregate shoulders, installing shoulder rumble strips, pavement
markings, raised pavement markers, delineators, and all other necessary work to complete the
project in Adams County.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special
details and Highway Standards contained herein and in the plans.

Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications
for Road and Bridge Construction, and as amended by the Supplemental Specifications,
Recurring Special Provisions, the Special Provisions contained herein, and the following
highway standards relating to traffic control:
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701001 701006 701011 701101 701106 701201
701301 701306 701311 701321 701326 701400
701401 701402 701406 701411 701426 701451
701456 701901 704001 780001 781001

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. The Contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, and lights for the warning and protection of traffic, as required by Sections 107 and
701 through 703 of the Standard Specifications, and as modified.

2. Traffic control devices shall be new or like new equipped with new reflective sheeting at the
time of use. The Engineer will be the sole judge of the condition of the devices.

3. The Contractor will be responsible for the traffic control devices at all times during
construction activities and shall coordinate the items of work in order to keep hazards and
traffic inconveniences to a minimum.

4. The Contractor will be responsible for the traffic control devices at all times during winter
shut down periods.

5. Parking of personal vehicles within the interstate right-of-way will be strictly prohibited.
Parking of construction equipment within the right-of-way will be permitted only at locations
approved by the Engineer.

6. The Contractor shall furnish and erect "Road Construction Ahead" signs (W20-1(0)-48) at
both ends of the project and all side roads within the limits of this section when working in
the vicinity of the side road intersection.

7. Sign posts must be 100 x 100 mm (4 x 4 inches) wood posts according to Article 1007.05.
The use of metal posts will not be permitted.”

8. A portable changeable message board will be required for each direction of travel on I-172 in
which construction will occur. The board(s) shall be placed and operating in advance of the
project limits, in accordance with TC&P Standard 701400, one week prior to the start of
work. As work continues, the board(s) shall be relocated and operating in advance of the
first operation requiring a lane closure.

9. During the construction of this section at least one lane in each direction on 1-172 shall
remain open to traffic at all times. Night-time lane closures will only be allowed during
pavement patching and bridge repair operations. All other lane closures shall be daytime
only.

10. TC&P Standard 701402 will be required to be set-up for bridge repairs to the structures (SN
001-0050, 0051) carrying I-172 over BNRR. This work shall be completed within a timely
manner to minimize lane closures and inconveniences to the travelling public.
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TR 423 (St. Anthony Road), FAS 1604 / TR 349 (Columbus Road), CH 3 (Ellington Road),
and US 24 will be allowed to be reduced to one lane, two-way traffic with use of flaggers,
daytime only. Two-lanes shall be open for night-time traffic with open holes filled or
barricaded properly adjacent to the open lanes of traffic, except as noted below for CH 3
(Ellington Road).

TR 423 (St. Anthony Road) and CH 3 (Ellington Road) shall be reduced to one-lane, two-
way traffic utilizing TC&P Standard 701201 during approach roadway work and installation
of the silicone joint sealer. CH 3 (Ellington Road) shall be reduced to one-lane, two-way
traffic utilizing TC&P Standard 701321 and Temporary Bridge Traffic Signals during the
removal and replacement of the hot-mix asphalt wearing surface and deck patching
operations. Temporary Tape Pavement Marking for stop bars and edge lines shall be used
in conjunction with TC&P Standard 701321 for its clean removal at the completion of work
on the final surface. Placement and removal of the Temporary Tape Pavement Marking will
not be paid for separately.

FAS 1604 / TR 349 (Columbus Road), and US 24 have raised concrete medians; therefore,
flaggers with use of directional barricades and cones shall be used to push traffic over on
the shoulders when working on the median and closing off the inside portion of the lane.
During pavement patching and resurfacing operations on FAS 1604 / TR 349 (Columbus
Road), the entire EB or WB lanes (where work is being preformed) shall be closed off to
traffic with use of flaggers through the entire raised median area. One-lane, two-way traffic
shall be maintained utilizing TC&P Standard 701201. Additional flaggers will be required at
the ramp intersections during necessary full lane and partial lane closures, and will not be
paid for separately in accordance with Art. 109.04.

No lanes on IL 104 will be allowed to be closed.

Uneven lane signs W21-1108 shall be provided anytime there is a difference in elevation
between lanes. These signs will not be paid for separately but shall be included as part of
the contract unit bid prices for the traffic control and protection pay items.

Directional indicator barricades shall be used on all lane closure tapers.

In addition to the flaggers required by various standards, additional flaggers shall be
provided by the Contractor, if required by the Engineer, and they will be paid in accordance
with Article 109.04 of the Standard Specifications. Flaggers will be required whenever a
lane is closed on two-lane roads.

Traffic Control and Protection Standard 701411 shall be used simultaneously with Traffic
Control and Protection Standards 701401 and 701406 to maintain access to the entrance
and exit ramps. Each ramp, regardless of the number of setups required, shall be
considered one each.

Pavement patching operations on the interchange ramps shall be completed half lane at a
time allowing the ramps to remain open to traffic; therefore, flaggers with use of directional
barricades and cones, in accordance with applicable portions of TC&P Standard 701456,
shall be used to push traffic over on the shoulders when doing this work. Work on the ramps
shall be daytime only.
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20. Calcium Chloride Accelerator for Portland Cement Concrete shall be used for pavement
patching on the interchange ramps and on the two-lane roads, where only daytime full /
partial lane closures are allowed. It will not be allowed for pavement patching on the 1-172
NB and SB lanes.

21. The following 1-172 interchange ramps shall be temporarily closed (short-term) to allow the
Contractor to place hot-mix asphalt binder and surface courses on the ramp pavements:

o0 IL 104 Interchange (Exit 14): Ramp A and B; Ramp C and D.

0 FAS 1604 / TR 349 (Columbus Road) Interchange (Exit 15): Ramp A and B; Ramp C
and D.

0 US 24 Interchange (Exit 19): Ramp A; Ramp D.

22. Only one interchange at a time shall have ramps closed.

23. Only one pair of ramps at one interchange shall be closed at a time and only between the
hours of 9:00 a.m. and 3:00 p.m. Total time of each closure shall not exceed 6 hours with
only two closures allowed per ramp.

24. The Contractor shall notify the Engineer two weeks prior to closure of any ramps.

25. TC&P Standard 701451 will be required to be utilized during closure of the ramps. The
Engineer will designate the type and placement of the barricades, or as shown in the plans.

Short-Term Closure at I1-172 and IL 104 (Exit 14)

Ramps A and B: The Contractor shall furnish a portable changeable message board and it shall
be placed on northbound I-172 in advance of the IL 96 (Exit 10) interchange to display the
following: “EXIT 14 CLOSED. USE EXIT 10 OR 15.”

The Contractor shall place one of each of the following signs on both approaching lanes of IL
104:

1) “NORTH” M3-2 (3015).

2) “INTERSTATE 172" M1-1 (3636).

3) “RAMP CLOSED AHEAD” (W20-3(0)-(4848)).

These signs shall be mounted on Type Il barricades and placed on the shoulder. These signs
shall be removed or turned from view whenever the ramps are open.

Additionally, the Contractor shall furnish and erect two “RAMP CLOSED AHEAD” signs (W20-
3(0)-(4848)). These signs shall be mounted on Type Il barricades and placed outside of the
paved shoulders, 1000 feet in advance of Ramp A on I-172. If the right lane of I-172 is closed,
the Type lll barricade and sign on the right side shall be placed in the closed lane. These signs
shall be removed or turned from view whenever the ramp is open.
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Ramps C and D: The Contractor shall furnish a portable changeable message board and it
shall be placed on southbound 1-172 in advance of the Exit 15 interchange to display the
following; “EXIT 14 CLOSED. USE EXIT 15 OR 10.”

The Contractor shall place one of each of the following signs on both approaching lanes of IL
104:

1) “SOUTH” M3-4 (3015).
2) “INTERSTATE 172’ M1-1 (3636).
3) “RAMP CLOSED AHEAD’ (W20-3(0)-(4848)).

These signs shall be mounted on Type Il barricades and placed on the shoulder. These signs
shall be removed or turned from view whenever the ramps are open.

Additionally, the Contractor shall furnish and erect two “RAMP CLOSED AHEAD” signs (W20-
3(0)-(4848)). These signs shall be mounted on Type Il barricades and placed outside of the
paved shoulders, 1000 feet in advance of Ramp C on |-172. If the right lane of I-172 is closed,
the Type lll barricade and sign on the right side shall be placed in the closed lane. These signs
shall be removed or turned from view whenever the ramp is open.

Short-Term Closure at I1-172 and FAS 1604 / TR 349 (Columbus Road) (Exit 15)

Ramps A and B: The Contractor shall furnish a portable changeable message board and it shall
be placed on northbound I-172 in advance of the IL 104 (Exit 14) interchange to display the
following: “EXIT 15 CLOSED. USE EXIT 14 OR 20.”

The Contractor shall place one of each of the following signs on both approaching lanes of FAS
1604 / TR 349 (Columbus Road):

1) “SOUTH” M3-4 (3015).
2) “INTERSTATE 172’ M1-1 (3636).
3) “RAMP CLOSED AHEAD” (W20-3(0)-(4848)).

These signs shall be mounted on Type lll barricades and placed on the shoulder. These signs
shall be removed or turned from view whenever the ramps are open.

Additionally, the Contractor shall furnish and erect two “RAMP CLOSED AHEAD” signs (W20-
3(0)-(4848)). These signs shall be mounted on Type Il barricades and placed outside of the
paved shoulders, 1000 feet in advance of Ramp A on I-172. If the right lane of I-172 is closed,
the Type Il barricade and sign on the right side shall be placed in the closed lane. These signs
shall be removed or turned from view whenever the ramp is open.

Ramps C and D: The Contractor shall furnish a portable changeable message board and it
shall be placed on southbound I-172 in advance of the Exit 20 interchange to display the
following; “EXIT 15 CLOSED. USE EXIT 20 OR 14.”

The Contractor shall place one of each of the following signs on both approaching lanes of FAS
1604 / TR 349 (Columbus Road):
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1) “SOUTH” M3-4 (3015).
2) “INTERSTATE 172" M1-1 (3636).
3) “RAMP CLOSED AHEAD” (W20-3(0)-(4848)).

These signs shall be mounted on Type Il barricades and placed on the shoulder. These signs
shall be removed or turned from view whenever the ramps are open.

Additionally, the Contractor shall furnish and erect two “RAMP CLOSED AHEAD” signs (W20-
3(0)-(4848)). These signs shall be mounted on Type Il barricades and placed outside of the
paved shoulders, 1000 feet in advance of Ramp C on |-172. If the right lane of I-172 is closed,
the Type lll barricade and sign on the right side shall be placed in the closed lane. These signs
shall be removed or turned from view whenever the ramp is open.

Short-Term Closure at [-172 and US 24 (Exit 20)

Ramp A: The Contractor shall furnish a portable changeable message board and it shall be
placed on northbound 1-172 in advance of the FAS 1604 / TR 349 (Columbus Road, Exit 14)
interchange to display the following: “EXIT 20 CLOSED. USE EXIT 15.”

Additionally, the Contractor shall furnish and erect two “RAMP CLOSED AHEAD” signs (W20-
3(0)-(4848)). These signs shall be mounted on Type Il barricades and placed outside of the
paved shoulders, 1000 feet in advance of Ramp A on I-172. If the right lane of I-172 is closed,
the Type lll barricade and sign on the right side shall be placed in the closed lane. These signs
shall be removed or turned from view whenever the ramp is open.

Ramp D: The Contractor shall place one of each of the following signs on both approaching
lanes of US 24:

1) “SOUTH” M3-4 (3015).
2) “INTERSTATE 172" M1-1 (3636).
3) “RAMP CLOSED AHEAD’ (W20-3(0)-(4848)).

These signs shall be mounted on Type Il barricades and placed on the shoulder. These signs
shall be removed or turned from view whenever the ramps are open.

Width Restriction Signing on 1-172 for Bridge Repairs (SN 001-0050,0051): Where construction
operations result in allowed Lane Restriction widths less than 16’-0”, advance warning signs,
post mounted, shall be provided at the following locations:

Sign Panels, “MAX WIDTH, XX MILES AHEAD”, (W12-1103) and Arrow Plates (as applicable)
e On NB I-172 just south of IL 104 interchange, 1000’ in advance of the exit ramp
e OnEB &WB IL 104, 500’ in advance of the NB [-172 entrance ramp
e On NB I-172 just south of Columbus Road interchange, 1000’ in advance of the exit
ramp
e OnEB & WB Columbus Road, 500’ in advance of the NB I-172 entrance ramp
e On SB |-172 just north of US 24 interchange, 1000’ in advance of the exit ramp
e OnEB & WB US 24, 500’ in advance of the SB I-172 entrance ramp



FAI Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694

Adams County

Sign Panels, “< X'-X">." (W12-1102)
e OnNB&SBI-172, 1000’ in advance of TC&P Std 701402.

Width Restriction Signing on CH 3 (Ellington Road) for Bridge Repairs (SN 001-0049): Where
construction operations result in allowed Lane Restriction widths less than 16’-0”, advance
warning signs, post mounted, shall be provided at the following locations:

Sign Panels, “MAX WIDTH, XX MILES AHEAD”, (W12-1103) and Arrow Plates (as applicable)
e On EB CH 3, 500’ west of the intersection with North 60" Street
e On SB North 60" Street, 500’ north of the intersection with CH 3
e On WB CH 3, 500’ east of the intersection with North 72" Street
e On SB & NB North 72" Street, 500’ north and 500’ south of the intersection with CH 3

Sign Panels, ‘< X'-X">," (W12-1102)
e OnEB&WBCH 3, 500’ in advance of TC&P Std 701321.

Traffic Control and Protection Standard 701321: Detector loop lead-in may be mounted at 3 ft
above ground along right-of-way and marked with orange or red paint or ribbon for easy
recognition.

The Contractor shall notify the Engineer (Stan Clow @ 524-9161) for inspection at least 72
hours in advance of placing the signals in operation.

The advisory speed posted for Stage 1 and 2 traffic shall be 35 mph.

Barrier wall reflectors (crystal color) shall be required on the tangent sections of the temporary
concrete barrier in lieu of vertical panels. Double-sided panels equipped with bi-directional
steady burning, Type A, amber lights shall be used in the tapered sections.

Additional barricades, drums, or cones, required by the Engineer to control traffic when
relocation for Contractor access is used, shall be considered incidental to the contract, and
additional compensation will not be allowed.

Temporary pavement marking lines shall be required in addition to temporary pavement
markers for the outside edges of Stage 1 and 2 traffic lanes. White marking tape shall be used
and removed after use. This work will not be paid for separately but considered included in the
traffic control and protection pay items.

This work will be measured and paid for according to Articles 701.19 and 701.20 of the
Standard Specifications, except barrier wall reflectors will not be paid for separately but shall be
included with Traffic Control and Protection Standard 701321 per each.

Measurement and Payment for Traffic Control and Protection: Traffic Control and Protection
Standards 701321 and 701411 will be measured on an each basis and paid for at the contract
unit price each for TRAFFIC CONTROL AND PROTECTION, STANDARD 701321; and
TRAFFIC CONTROL AND PROTECTION, STANDARD 701411.
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Traffic Control and Protection Standards 701201, 701306, 701326, 701401, 701402, 701406,

701451, and 701456 will be measured on a lump sum basis and paid for at the contract lump

sum price for TRAFFIC CONTROL AND PROTECTION, STANDARD 701201; TRAFFIC

CONTROL AND PROTECTION, STANDARD 701306; TRAFFIC CONTROL AND

PROTECTION, STANDARD 701326; TRAFFIC CONTROL AND PROTECTION, STANDARD

701401; TRAFFIC CONTROL AND PROTECTION, STANDARD 701402; TRAFFIC CONTROL

AND PROTECTION, STANDARD 701406; TRAFFIC CONTROL AND PROTECTION,
STANDARD 701451; and TRAFFIC CONTROL AND PROTECTION, STANDARD 701456.

Message boards measured and paid for in accordance with the Standard Specifications. It is
anticipated up to four different message boards could be required at times (one at both ends of
the job per TC&P Standard 701400 and one each required per interchange ramp closure).

Traffic Control Surveillance will be measured and paid for as specified in the Standard
Specifications.

Traffic Control and Protection Standard 701411 will be measured on an each basis and will be
paid for at the contract unit price each for TRAFFIC CONTROL AND PROTECTION
STANDARD 701411. Each is determined as one per location no matter how many setups are
involved.

Traffic Control and Protection Standard 701321 will be measured on an each basis and will be
paid for at the contract unit price each for TRAFFIC CONTROL AND PROTECTION
STANDARD 701321. Each is determined as one per location no matter how many stages are
involved. Temporary Bridge Traffic Signals; Width Restriction Signing; Temporary Concrete
Barrier; Impact Attenuators, Temporary (Fully Redirective, Narrow), Test Level 3; and any
necessary relocation will be paid for separately.

Traffic Control and Protection Standard 701402 will be measured on an each basis and will be
paid for at the contract unit price each for TRAFFIC CONTROL AND PROTECTION
STANDARD 701402. Each is determined as one per location no matter how many stages are
involved. Northbound and southbound lanes are considered separate locations. Width
Restriction Signing; Temporary Concrete Barrier; Impact Attenuators, Temporary (Fully
Redirective, Narrow), Test Level 3; and any necessary relocation will be paid for separately.

All permanent signing will be paid for separately.

All pavement markings will be paid for separately, except for temporary pavement marking
required for TC&P Standards 701321 and 701402. Temporary tape pavement marking will be
required for TC&P Standards 701321.

All pavement markings removal will be paid for separately, except for removal of temporary tape
pavement required for TC&P Standard 701321.

Additional flaggers as needed for various standards, as determined necessary by the Engineer,
will be paid for in accordance with Article 109.04 of the Standard Specifications.

All other traffic control and protection required will not be measured for payment and will be
considered incidental to the contract.
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COMPLETION DATE

All work required in this contract, except Polymerized Hot-Mix Asphalt Surface Course, top lift of
Hot-Mix Asphalt Shoulders, Aggregate Shoulders, Permanent Pavement Markings, Raised
Pavement Markings, and Rumble Strips on [1-172 mainline and interchange ramps shall be
completed by November 1, 2009, with all riprap, earthwork, and seeding completed by October
1, 2009. 50 working days will be allowed after November 1, 2009 to complete all work.

If the Contractor fails to complete the required work by the completion date, or within the
number of additional working days stated herein, or by the number of calendar days allowed for
closures (as stated in the Traffic Control Plan), he/she shall be liable to the Department for
liquidated damages in accordance with Article 108.09 of the Standard Specifications and any
other additional special provision which may be attached herein which supplements Article
108.09. The Contractor will also be liable for additional items of work made necessary by not
meeting the completion date, or additional working days allowed, or by not completing
necessary work during the restricted number of calendar days allowed for road closures. Such
items include, but are not restricted to, temporary pavement marking, temporary erosion control,
and temporary seeding.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Estimated Date of
Name & Address of Utility Type Location Relocation Completed
NONE ANTICIPATED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
Contractor. If any utility adjustments or relocations have not been completed by the above
dates specified and when required by the Contractor's operations after these dates, the
Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor's critical path schedule is affected.

PARTIAL DEPTH PAVEMENT PATCHING

Description. This work shall consist of removing deteriorated pcc pavement partial depth and
replacing the material with hot-mix asphalt at locations as laid out by the Engineer, in
accordance with applicable portions of the Standard Specifications and/or as directed and to the
satisfaction of the Engineer. The partial depth concrete pavement removal shall have clean
straight edges on the sides and ends and shall be a minimum of 2 72" deep, but deep enough to
remove all unsound concrete (reinforcement bars shall be removed, if necessary) as directed by
the Engineer.
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Partial depth patching area will have a variable width (minimum width of 3 feet) and variable
length.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per square yard for PARTIAL DEPTH PAVEMENT PATCHING, which price
shall include all labor, equipment, and materials necessary to complete the work, including
Partial Depth PCC Pavement Removal, Bituminous Materials (Prime Coat), and Bituminous
Concrete Binder Course, IL-19.0, N70. Removing reinforcement bars will be paid for in
accordance with Article 109.04, when removal is determined necessary.

LONGITUDINAL JOINT REPAIR

Description. This work shall consist of repairing existing longitudinal joints and cracks as
detailed in the plans at locations specified locations shown in the plans or as laid out by the
Engineer, in accordance with applicable portions of the Standard Specifications and/or as
directed and to the satisfaction of the Engineer. The partial depth concrete pavement removal
shall have clean straight edges on the sides and ends and shall be a minimum of 2 72" deep, but
deep enough to remove all unsound concrete (reinforcement bars shall be removed, if
necessary) as directed by the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for LONGITUDINAL JOINT REPAIR, which price shall include all
labor, equipment, and materials necessary to complete the work, including Partial Depth PCC
Pavement Removal, Bituminous Materials (Prime Coat), and Bituminous Concrete Binder
Course, IL-19.0, N70. Area Reflective Crack Control Treatment will be measured and paid for
separately. Removing reinforcement bars will be paid for in accordance with Article 109.04,
when removal is determined necessary.

EARTH EXCAVATION

All Earth Excavation for the PCC Base Course Widening, PCC Base Course, and adjacent Hot-
Mix Asphalt Shoulder, 8” will be paid for at the contract unit price per cubic yard for EARTH
EXCAVATION.

PCC BASE COURSE WIDENING

All proposed PCC Base Course Widening and PCC Base Course on this job will be measured
and paid for at the contract unit price per square yard for PORTLAND CEMENT CONCRETE
BASE COURSE of the thickness specified, regardless of the actual width constructed (less or
greater than 6 feet in width).

PIPE UNDERDRAINS 4", (SPECIAL) REPLACE EXISTING

Description. This work shall consist of removing, replacing, and backfilling 4” pipe under drains
and hot-mix asphalt shoulder; removing and reinstalling the existing concrete headwall; and
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seeding, class 2 (including fertilizing, agricultural limestone, and mulch) of all disturbed areas at

the locations specified in the plans, according to applicable portions of Section 601 of the
Standard Specifications and/or as directed by the Engineer.

Method of Measurement and Basis of Payment. The work of removing and replacing existing
with new pipe under drains and backfilling will be measured and paid for at the contract unit
price per foot for PIPE UNDERDRAINS 4", (SPECIAL). Removal and reinstalling the existing
concrete headwall will be paid for at the contract unit price each for REMOVE AND REINSTALL
CONCRETE HEADWALL. Seeding will not be measured or paid for separately, but considered
as part of the contract unit bid prices of the pay items described above.

Removal of the existing hot-mix asphalt shoulders will be paid for at the contract unit price per
square yard for PAVED SHOULDER REMOVAL. Replacement of the bituminous shoulders will
be paid for at the contract unit price per square yard for HOT-MIX ASPHALT SHOULDERS, 8”.

COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for patching the deteriorated portions of existing concrete curb and gutter in accordance with
applicable portions of the Standard Specifications; and/or as directed by and to the satisfaction
of the Engineer. The replacement shall match the existing type of concrete curb and gutter to
the same height prior to resurfacing. The contractor shall saw the existing curb and gutter along
removal edges and ends of removal. Old tie bars shall be cut off along the removal lines. New
tie bars shall be installed in areas where the removal is over 20’ in length or along concrete
islands and shall be No. 6 transverse tie bars, 24" long (only 18” long for 6” wide gutter flags),
embedded 8” at 24” Cts. according to Art. 420.05(b).

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for COMBINATION CURB AND GUTTER REMOVAL AND
REPLACEMENT. Tie bars will be paid for separately at the contract unit price each for TIE
BARS.

CONCRETE MEDIAN SURFACE REMOVAL

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for removal of the deteriorated portions of existing concrete median surface for patching
purposes and for geometric improvements as scheduled in the plans; in accordance with
applicable portions of the Standard Specifications; and/or as directed by the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per square foot for CONCRETE MEDIAN SURFACE REMOVAL.
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COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.24 (VARIABLE WIDTH

GUTTER FLAG)

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for constructing concrete curb and gutter in accordance with applicable portions of the Standard
Specifications; and/or as directed by and to the satisfaction of the Engineer. New No. 6
transverse tie bars, 24” long (only 18” long for 6” wide gutter flags) and embedded 8” at 24” Cts.
according to Art. 420.05(b) shall be installed along the edges adjacent to new or existing
concrete pavement.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for COMBINATION CONCRETE CURB AND GUTTER, TYPE M-
6.24 (VARIABLE WIDTH GUTTER FLAG). Tie bars will not be paid for separately at these
locations.

REMOVE AND RELOCATE MEDIAN CROSSOVER

Description. This work shall consist of the removal of an existing median crossover
(embankment and aggregate pavement) and building a new median cross over at a new
location; and seeding, class 2 (including fertilizing, agricultural limestone, and mulch) of all
disturbed areas as shown and detailed in the plans; in accordance with applicable portions of
the Standard Specifications and/or as directed and to the satisfaction of the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price each for REMOVE AND RELOCATE MEDIAN CROSSOVER, which price
shall include all labor, equipment, and materials necessary to complete the work, including
excavation of the existing crossover earth and using it as furnished excavation for the new
crossover. Seeding will not be measured or paid for separately, but considered as part of the
contract unit bid prices of the pay item described above. Aggregate Base Course, Type A, and
Bituminous Concrete Binder and Surface Course shall be measured and paid for separately.

ROCK EXCAVATION

Description.  This work shall consist of furnishing all labor, and equipment necessary for
removing existing rocks / boulders in the existing ditches near existing rock cuts as scheduled in
the plans; in accordance with applicable portions of the Standard Specifications; and/or as
directed by the Engineer.

The largest rocks measures approximately 2° x 5 x 10’ and will probably have to broke up to
haul away.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per cubic yard for ROCK EXCAVATION.
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REMOVAL AND REINSTALL EXISTING PRC FLARED END SECTIONS

Description. This work shall consist of providing all labor, materials, and equipment necessary
to remove and reinstall existing concrete flared end sections at ends of pipe culverts; reshaping
earth around the end section during and after the reinstallation; and seeding, class 2 (including
fertilizing, agricultural limestone, and mulch) of all disturbed areas in accordance with applicable
portions of the Standard Specifications and/or as directed and to the satisfaction of the
Engineer. If the existing concrete flared end sections are damaged and need to be replaced,
this work shall additional consist of removing and properly disposing of existing damaged
concrete flared end sections at ends of pipe culverts and replacing them with a new concrete
flared end section.

Method of Measurement and Basis of Payment. This work will be paid for at the contract unit
price each for REMOVAL AND REINSTALL EXISTING PRC FLARED END SECTIONS of the
size specified. Seeding will not be measured or paid for separately, but considered as part of
the contract unit bid price of the pay item described above. Removal and disposal of existing
damaged concrete flared end sections will be paid for at the contract unit price each for
FLARED END SECTION REMOVAL. New concrete flared end sections will be paid for at the
contract unit price each for PRC FLARED END SECTIONS of the size specified.

CONCRETE APRON FOR MEDIAN INLET

Description. This work shall consist of extending the concrete apron around median inlets;
seeding, class 2 (including fertilizing, agricultural limestone, and mulch) of all disturbed areas;
and placing erosion control blanket (heavy-duty excelsior blanket) according to the detail in the
plans, applicable portions of the Standard Specifications, and/or as directed by the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price each for CONCRETE APRON FOR MEDIAN INLET, which price shall include
all labor, equipment, and materials necessary to complete the work, including earth excavation,
controlled low-strength material, anchor bolts, the concrete required for the apron, seeding,
heavy-duty excelsior blanket, and all other miscellaneous items to complete this work.

REMOVAL OF EXISTING CULVERTS

Description. This work shall consist of the removal and disposal of existing pipe culverts,
including any concrete inlets, headwalls or end sections, at the locations shown on the plans
and in accordance with the applicable portions of Section 501 of the Standard Specifications
and as directed by the Engineer.

Method of Measurement and Basis of Payment. This work will be paid for at the contract unit
price per each for REMOVING EXISTING CULVERTS.
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CULVERTS TO BE CLEANED

Description. This work shall consist of providing all labor and equipment necessary to remove
and properly dispose of all existing siltation and debris that existing inside existing pipe and box
culverts and at the ends; and seeding, class 2 (including fertilizing, agricultural limestone, and
mulch) of all disturbed areas in accordance with applicable portions of the Standard
Specifications and/or as directed and to the satisfaction of the Engineer.

Method of Measurement and Basis of Payment. This work will be paid for at the contract unit
price each for BOX CULVERTS TO BE CLEANED or CULVERTS TO BE CLEANED according
to the type of existing structure being cleaned.

BREAKING PAVED DITCH

Description. This work shall consist of breaking the existing concrete paved ditch and/or
concrete revetment mat into sizes consistent with the RR4 riprap; placing additional Stone
Dumped Riprap, Class A4 (Special); placing Riprap Slurry (if necessary); grading and reshaping
the side slopes of the ditch; and seeding, class 2 (including fertilizing, agricultural limestone, and
mulch) of all disturbed areas in accordance with applicable portions of the Standard
Specifications and/or as directed and to the satisfaction of the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for BREAKING PAVED DITCH measured along the flow line of the
existing concrete paved and revetment mat ditch, which price shall include all labor and
equipment necessary to complete the work. Stone Dumped Riprap, Class A4 (Special); and
placing Riprap Slurry will be paid for separately (see separate special provisions located
elsewhere herein). Grading and reshaping the side slopes of the ditch; and Seeding will not be
measured or paid for separately, but considered as part of the contract unit bid prices of the pay
items described above.

STONE DUMPED RIPRAP

Description: This work shall consist of excavating, disposing of excess excavation, furnishing,
transporting, and placing riprap in ditches, channels and on side slopes at the locations shown
in the plans and/or as directed by the Engineer; shaping side slopes on the sides of the riprap
placement; and seeding, class 2 (including fertilizing, agricultural limestone, and mulch) of all
disturbed areas at locations as scheduled in the plans, in accordance with applicable portions of
the Standard Specifications; and/or as directed by the Engineer.

Prior to beginning any grading work for the proposed riprap areas, the Engineer will determine
and layout the proposed ditch grades. Excavation should be anticipated to be between 0.5’ and
2.0’ along the entire ditch grading length. Side slopes shall be shaped to blend the proposed
grading into the existing slopes not to exceed 1:4 on the foreslopes and 1:3 on the backslopes.
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Excavated material shall be disposed of outside the right-of-way or wasted on existing

backslopes within the right-of-way at locations approved by the Engineer. Seeding, class 2

(including fertilizing, agricultural limestone, and mulch) of these waste areas within right-of-way
will be considered part of this work.

Construction Requirements: The riprap work shall be done in accordance with applicable
portions of Section 281 of the Standard Specifications, with the following modifications:

Gradation Minimum Thickness Bedding Thickness
RR3 12” -—
RR4 12” 6”
RR5 18” 6’
RR6 18” 6"

Installation of filter fabric shall be required under gradation RR4, RR5 and RR6. Filter fabric
shall be required under gradation RR 3 when it is placed in highly erodible soils as determined
by the Engineer. Filter fabric shall be furnished and installed in accordance with Section 282 of
the Standard Specifications.

Method of Measurement: Riprap shall be measured for payment in tons in a manner similar to
the method described in Article 311.08, except that no deduction will be made for moisture
content. Bedding will not be measured as part of riprap.

Basis of Payment: This work will be paid for at the contract unit price per ton for STONE
DUMPED RIPRAP of the class and gradation specified. Excavation, aggregate bedding, and
seeding will not be measured or paid for separately, but considered as part of the contract unit
bid price of the pay item described above.

Filter fabric will be paid for as specified in Section 282 of the Standard Specifications.

STONE DUMPED RIPRAP (SPECIAL)

Description: This work shall consist of furnishing, transporting, and placing riprap in ditches and
channels at the locations shown in the plans where the Engineer determines filter fabric and
bedding are not necessary, such as on top of existing riprap or on top of broken paved ditches /
revetment mats; shaping side slopes on the sides of the riprap placement; and seeding, class 2
(including fertilizing, agricultural limestone, and mulch) of all disturbed areas at locations as
scheduled in the plans, in accordance with applicable portions of the Standard Specifications;
and/or as directed by the Engineer.

Side slopes shall be shaped to blend the proposed grading into the existing slopes not to
exceed 1:4 on the foreslopes and 1:3 on the backslopes. Excavated material shall be disposed
of outside the right-of-way or wasted on existing backslopes within the right-of-way at locations
approved by the Engineer. Seeding, class 2 (including fertilizing, agricultural limestone, and
mulch) of these waste areas within right-of-way will be considered part of this work.

Construction Requirements: This work shall be done in accordance with Section 281 of the
Standard Specifications, with the following modifications:

15



FAI Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694

Adams County

Gradation Minimum Thickness
RR3 12”
RR4 12”
RR5 18”
RR6 18”

Filter fabric and bedding will not be required.

Method of Measurement: Riprap shall be measured for payment in tons in a manner similar to
the method described in Article 311.08, except that no deduction will be made for moisture
content.

Basis of Payment: This work will be paid for at the contract unit price per ton for STONE
DUMPED RIPRAP (SPECIAL) of the class and gradation specified. Excavation and seeding
will not be measured or paid for separately, but considered as part of the contract unit bid price
of the pay item described above.

RIPRAP SLURRY

This work shall consist of furnishing, transporting, and placing a concrete slurry mixture around
the positioned stone riprap at locations shown in the plans as designated by the Engineer.

After the stone riprap material is in the final position, a Portland cement concrete mixture shall
be placed around the individual stones of riprap, half-way up on the pieces in the top layer or to
the satisfaction of the Engineer. The material for the concrete shall meet the requirements of
the following articles of Section 1000 — Materials:

ltem Article
a) Portland Cement, Type 1 1001
b) Admixture 1021.01
c) Water 1002
d) Fine Aggregate 1003
e) Coarse Aggregate 1004
f) Fly Ash 1010.02, 1010.03

Note 1. If the use of high-early-strength cement is not specified, and the Contractor
desires to use it, he shall obtain the written permission of the Engineer. The Contractor
shall assume all additional costs incurred by the use of such cement.

Mix Design ka/Cu.M (Ibs./Cu.Yd.)
a) Portland Cement 360 (600)
b) Fly Ash 120 (200)
c) Fine Aggregate 1440 (2400)(ssd)
d) Air 6%-9%
e) Ret. or W.R. Per Temp
f) Water 223-273L (45-55 gal.)(ssd)
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Stone riprap will be measured and paid for separately as specified in the Standard

Specifications. The Portland cement concrete mixture placed around the individual stones will

be measured and paid for at the contract unit price per square yard for RIPRAP SLURRY. No

additional compensation will be allowed for additional equipment, labor, or materials involved in
placing the riprap slurry.

GRADING AND SHAPING DITCHES

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for grading and shaping ditches to improve drainage and /or to remove existing erosion gullies
on side slopes and in ditches; dispose of excess excavation; and seeding, class 2 (including
fertilizing, agricultural limestone, and mulch) of all disturbed areas at locations as scheduled in
the plans, in accordance with applicable portions of Section 214 of the Standard Specifications;
and/or as directed by the Engineer.

Prior to beginning any grading work, the Engineer will determine and layout the proposed ditch
grades. Excavation should be anticipated to be between 0.5’ and 2.0’ along the entire ditch
grading length. Side slopes shall be shaped to blend the proposed grading into the existing
slopes not to exceed 1:4 on the foreslopes and 1:3 on the backslopes. Excavated material shall
be disposed of outside the right-of-way or wasted on existing backslopes within the right-of-way
at locations approved by the Engineer. Seeding, class 2 (including fertilizing, agricultural
limestone, and mulch) of these waste areas within right-of-way will be considered part of this
work.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for GRADING AND SHAPING DITCHES. Seeding will not be
measured or paid for separately, but considered as part of the contract unit bid prices of the pay
item described above.

GRADING AND SHAPING FORESLOPES

Description. This work shall consist of furnishing all labor, materials, and equipment necessary
for grading and shaping foreslopes to remove existing erosion gullies on the foreslopes; and
seeding, class 2 (including fertilizing, agricultural limestone, and mulch) of all disturbed areas at
locations as scheduled in the plans, in accordance with applicable portions of Section 214 of the
Standard Specifications; and/or as directed by the Engineer.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the
contract unit price per foot for GRADING AND SHAPING FORESLOPES. Seeding will not be
measured or paid for separately, but considered as part of the contract unit bid price of the pay
item described above.

HEAVY DUTY EXCELSIOR BLANKET
This work shall consist of furnishing, transporting, and placing erosion control blanket over

seeded areas in accordance with applicable portions of Section 251 of the Standard
Specifications and/or as directed by the Engineer.
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Materials for the Heavy Duty Excelsior Blanket shall meet the specifications set forth by Article
1081.10 (c) (1) of the Standard Specifications.

This work will be paid for at the contract unit price per square yard for HEAVY DUTY
EXCELSIOR BLANKET, as measured in place.

BOLLARDS

Description. This work shall consist of furnishing and setting Bollards according to the details in
the plans.

Materials. Materials shall meet the requirements of the following Articles of Section 1000 —
Materials:

a) Guard Posts.......ccooiiiii 1007.01, 1007.2, 1007.09
b) Preservative Treatment..............ccoiiiiiiiii 1007.12

The bollards used for this contract shall be wooden according to the shapes and dimensions
specified on the detail.

Method of Measurement and Basis of Payment. The work of furnishing and installing new
bollards will be measured and paid for at the contract unit price each for BOLLARDS, which
price shall include all material specified on the detail. If required by the engineer, existing
bollards shall be removed and paid for at the contract unit price each for BOLLARD REMOVAL.

WOVEN WIRE FENCE REPAIR

Description. This work shall consist of furnishing all labor, equipment, and materials necessary
for repairing the existing woven wire fence used for access control as scheduled in the plans; in
accordance with applicable portions of the Standard Details and Standard Specifications; and/or
as directed by the Engineer.

Method of Measurement and Basis of Payment. Portions of existing woven wire fence (woven
wire, barbed wire, posts, braces, concrete foundations, and hardware / fasteners) being totally
removed and replaced with new will be paid for at the contract unit price per foot for WOVEN
WIRE FENCE REMOVAL AND REPLACEMENT.

Portions of existing woven wire fence being repaired by provide fasteners and reattaching the
existing woven wire and/or barbed wire to existing posts / braces will be measured and paid for
at the contract unit price per foot for WOVEN WIRE FENCE REPAIR (SPECIAL). Existing
posts required to be removed and replaced with new posts will be measured and paid for at the
contract unit price each for POSTS FOR WOVEN WIRE FENCE. Reattaching brace posts and
providing hardware will be paid for REATTACH WOVEN WIRE FENCE BRACE. All other
miscellaneous work required will not be paid for separately, but considered as part of the
contract unit bid prices of the pay items described above.
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MAINTENANCE MOWING

This work shall consist of mowing all areas of existing turf within 20’ of the outside shoulder
point and 15’ of the median shoulder point along all pavement to a height of not more than 3”.
The equipment used shall be capable of completely severing all growth at the cutting height and
distributing it evenly over the mowed area. The cut material shall not be windrowed or left in a
lumpy or bunched condition. Subsequently, mowing may be required, as directed by the
Engineer, on certain areas in order to disperse the mowed material. The Contractor will not be
required to mow continuously wet ditches and drainage ways, slopes 1:3 (V:H) and greater, or
areas which may be designated as not mowable by the Engineer. More than one cycle of
mowing may be required during the duration of this contract.

Debris encountered during the mowing operation which hamper the operation or are visible from
the roadway shall be removed and disposed of according to Article 250.05. Damage to the
right-of-way and turf, such as ruts or wheel tracks more than 2” in depth, shall be repaired to the
satisfaction of the Engineer prior to final inspection.

Each mowing cycle will be paid for at the contract unit price per acre for MAINTENANCE
MOWING. Any subsequent mowing required to obtain a height of not more than 3” or to
disperse mowed material will be considered as included in the cost of the initial mowing.
Removal and disposal of debris and any repairs due to damage of the right-of-way or turf will
not be paid for separately but will be considered as included in the cost of the mowing.

GUARDRAIL REMOVAL

Description. This work shall consist of the complete removal and disposal of existing guardrail
and guardrail terminals as detailed in the plans and directed by the Engineer. This work shall
be completed in accordance with the applicable portions of Section 632 and as directed by the
Engineer.

Method of Measurement and Basis of Payment. This work shall be paid for at the contract unit
price per foot for GUARDRAIL REMOVAL which price shall include all labor and equipment
necessary to remove and properly dispose of the guardrail and its terminals to the satisfaction of
the Engineer.

GUARDRAIL REFLECTORS

All proposed guardrail markers shall meet the requirements of Type A, Reflectors; installed and
paid for in accordance with Check Sheet No. 20 of the Recurring Special Provisions. No
additional compensation will be allowed.

PAVEMENT STATIONING NUMBERS AND PLACEMENT

The Contractor shall provide labor and materials required to imprint pavement station numbers

in the finished surface of the pavement and /or overlay. The numbers shall be approximately 20
mm (3/4 inch) wide, 125 mm (5 inches) high and 15 mm (5/8 inch) deep.
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The pavement station numbers shall be installed as specified herein:
Interval — 100 meters (metric stationing) or 250 feet (English stationing)

Bottom of Numbers -- 150 mm (6 inches) from the inside edge of the pavement marking
and/or resurfacing joint.

Location:
o 2-Lane Pavements — At center line in direction of increasing stations.
e 3 and 5-Lane Pavements — Left edge of center lane in direction of increasing
stations.
Multi-Lane Divided Roadways — Outside edge of pavement in both directions.
¢ Ramps — Along baseline edge of pavement.

Position — Stations shall be placed so they can be read from the adjacent shoulder.

Format — Metric [English] pavement stations shall use this format (XX+XOO [XO”])
where X represents the pavement station.

This work will not be paid for separately, but will be considered included in the cost of the
associated pavement and/or overlay pay items.

HOT-MIX ASPHALT SHOULDERS

This work shall consist of constructing the Hot-Mix Asphalt Shoulder (variable depth) along I-
172 mainline and all interchange ramps as specified in Section 482 of the Standard
Specifications, except as specified herein:

The top lift of Hot-Mix Asphalt Shoulder along 1-172 and all interchange ramps shall be
constructed at a nominal 1 %" thickness utilizing a High ESAL surface mixture in accordance
with the mixture table shown in the plans and Article 1030 of the Standard Specifications for
Road and Bridge Construction.

Payment for these items shall be per ton for Hot-Mix Asphalt Shoulders as indicated in the
plans.

URETHANE PAVEMENT MARKING

Effective March 25, 2005

Description: This work shall consist of furnishing and applying a reflectorized modified urethane,
plural component, durable liquid pavement marking lines, sizes and colors as shown on the

plans.

Materials: All materials shall meet the following specifications:
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Modified Urethane Marking: The modified urethane pavement marking material shall

consist of a homogeneous blend of modified urethane resins and pigments designed to

provide a simple volumetric mixing ratio of two components (must be two volumes of
Part A to one volume of Part B). No volatile solvent or fillers will be allowed.

Pigmentation: The pigment content by weight of Component A shall be determined by
low temperature ashing according to ASTM D 3723. The pigment content shall not vary
more than + two percent from the pigment content of the original qualified paint. White
Pigment shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile. Yellow Pigment
shall be Organic Yellow and contain no heavy metals.

Environmental: Upon heating to application temperature, the material shall not exude
fumes, which are toxic or injurious to persons or property when handled according to
manufacturer specifications. The modified urethane pavement marking material
compositions shall not contain free isocyanate functionality.

Daylight Reflectance: The daylight directional reflectance of the cured modified urethane
material (without reflective media) shall be a minimum of 80 percent (white) and 50
percent (yellow) relative to magnesium oxide when tested using a color
spectrophotometer with a 45 degree circumferential / zero degrees geometry, illuminant
C, and two degrees observer angle. The color instrument shall measure the visible
spectrum from 380 to 720 nm with a wavelength measurement interval and spectral
bandpass of 10 nm. In addition, the color of the yellow modified urethane shall visually
match Color Number 33538 of Federal Standard 595a with chromaticity limits as follows:
x 0.490 0.475 0.485 0.539y 0.470 0.438 0.425 0.456

Weathering Resistance: The modified urethane, when mixed in the proper ratio and
applied at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to an aluminum alloy panel
(Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room
temperature, shall be subjected to accelerated weathering for 75 hours. The accelerated
weathering shall be completed by using the light and water exposure apparatus
(fluorescent UV — condensation type) and tested according to ASTM G 53. The cycle
shall consist of four hours UV exposure at 50 °C (122 °F) and four hours of condensation
at 40 °C (104 °F). UVB 313 bulbs shall be used. At the end of the exposure period, the
material shall show no substantial change in color or gloss.

Drying Time: The modified urethane material, when mixed in the proper ratio and applied
at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation of
glass spheres, shall exhibit a no-tracking time of three minutes or less when tested
according to ASTM D 711.

Adhesion: The catalyzed modified urethane pavement marking materials when applied
to a 100 x 100 x 50 mm (4 x 4 x2 in) concrete block shall have a degree of adhesion
which results in a 100 percent concrete failure in the performance of this test. The
concrete block shall be brushed on one side and have a minimum strength of 24,100
kPa (3,500 psi). A 50 mm (2 in) square film of the mixed modified urethane shall be
applied to the brushed surface and allowed to cure for 72 hours at room temperature. A
50 mm (2 in) square cube shall be affixed to the surface of the modified urethane by
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means of epoxy glue. After the glue has cured for 24 hours, the modified urethane

specimen shall be placed on a dynamic testing machine in such a fashion so that the

specimen block is in a fixed position and the 50 mm (2 in) cube (glued to the modified

urethane surface) is attached to the dynamometer head. Direct upward pressure shall be

slowly applied until the modified urethane system fails. The location of the break and the
amount of concrete failure shall be recorded.

Hardness: The modified urethane marking materials, when tested according to ASTM D-
2240, shall have a Shore D Hardness greater than 75. Films shall be cast on a rigid
substrate at 0.35 to 0.41 mm (14 to 16 mils) in thickness and allowed to cure at room
temperature for 72 hours before testing.

Abrasion: The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000
gram load and CS-17 wheels. The duration of test shall be 1,000 cycles. The wear index
shall be calculated based on ASTM test method D-4060 and the wear index for the
catalyzed material shall not be more than 80. The tests shall be run on cured samples of
modified urethane material which have been applied at a film thickness of 0.35 to 0.41
(14 to 16 mils) to code S-16 stainless steel plates. The films shall be allowed to cure at
room temperature for at least 72 hours and not more than 96 hours before testing.

Tensile: When tested according to ASTM D-638, the modified urethane pavement
marking materials shall have an average tensile strength of not less than 6,000 pounds
per square inch. The Type IV Specimens shall be pulled at a rate of ¥2” per minute by a
suitable dynamic testing machine. The samples shall be allowed to cure at 75 °F+ 2°F
for a minimum of 24 hours and a maximum of 72 hours prior to performing the indicated
tests.

Compressive Strength: When tested according to ASTM D-695, the catalyzed modified
urethane pavement marking materials shall have a compressive strength of not less than
12,000 pounds per square inch. The cast sample shall be conditioned at 75°F+ 2°F for a
minimum of 72 hours before performing the indicated tests. The rate of compression of
these samples shall be no more than “4”per minute.

Glass Spheres: The glass spheres shall meet the requirements of Article 1095.04(m)
and Article 1095.07 of the Standard Specifications for first drop and second drop glass
beads.

(m) The material shall be shipped to the job site in substantial containers and shall be plainly

(n)

marked with the manufacturer's name and address, the name and color of the material,
date of manufacture and batch number.

Prior to approval and use of the modified urethane pavement marking materials, the
manufacturer shall submit a notarized certification of an independent laboratory, together
with the results of all tests, stating these materials meet the requirements as set forth
herein. The certification test report shall state the lot tested, manufacturer's name, brand
name of modified urethane and date of manufacture. The certification shall be
accompanied by one half-liter (one-pint) samples each of Part A and Part B. Samples
shall be sent in the appropriate volumes for complete mixing of Part A and Part B. After
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approval by the Department, certification by the modified urethane manufacturer shall be

submitted for each batch used. New independent laboratory certified test results and

samples for testing by the Department shall be submitted any time the manufacturing

process or paint formulation is changed. All costs of testing (other than tests conducted
by the Department) shall be borne by the manufacturer.

(o) Acceptance samples shall consist of one half-liter (one-pint) samples of Part A and Part
B, of each lot of paint. Samples shall be sent in the appropriate volumes for complete
mixing of Part A and Part B. The samples shall be submitted to the Department for
testing, together with a manufacturer's certification. The certification shall state the
formulation for the lot represented is essentially identical to that used for qualification
testing. All, acceptance samples shall be taken by a representative of the lllinois
Department of Transportation. The modified urethane pavement marking materials shall
not be used until tests are completed and they have met the requirements as set forth
herein.

(p) The manufacturer shall retain the test sample for a minimum of 18 months.

APPLICATION EQUIPMENT

The modified urethane pavement marking compounds shall be applied through equipment
specifically designed to precisely meter the two components in the ratio of 2:1 and approved by
the manufacturer of the material. This equipment shall produce the required amount of heat at
the mixing head and gun tip and maintain those temperatures within the tolerances specified.

This equipment shall also have as an integral part of the gun carriage, a high pressure air spray
capable of cleaning the pavement immediately prior to the marking application. The equipment
shall be capable of spraying both yellow and white urethane, according to the manufacturer’s
recommended proportions and be mounted on a truck of sufficient size and stability with an
adequate power source to produce lines of uniform dimensions and prevent application failure.
The truck shall have at least two urethane tanks each of 415 L (110 gal) minimum capacity and
shall be equipped with hydraulic systems. It shall be capable of placing stripes on the left and
right sides and placing two lines on a three-line system simultaneously with either line in a solid
or intermittent pattern, in yellow or white, and applying glass beads by the double drop
pressurized bead system. The system shall apply both the first drop glass beads and the
second drop glass beads at a rate of 1.2 kg per L (10 Ib/gal). The equipment shall be equipped
with pressure gauges for each proportioning pump. All guns shall be in full view of operators at
all times. The equipment shall have a metering device to register the accumulated installed
quantities for each gun, each day. Each vehicle shall include at least one operator who shall be
a technical expert in equipment operations and urethane application techniques. Certification of
equipment shall be provided at the preconstruction conference.

APPLICATION

The pavement shall be cleaned by a method approved by the Engineer to remove all dirt,
grease, glaze or any other material that would reduce the adhesion of the markings with
minimum or no damage to the pavement. New PCC pavements shall be blast-cleaned to
remove all curing compounds. Markings shall be applied to the cleaned surfaces on the same
calendar day. If this cannot be accomplished, the surface shall be re-cleaned prior to applying
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the markings. Existing pavement markings shall be at least 90 percent removed. No markings
shall be applied until the Engineer approves the cleaning. Widths, lengths and shapes of the
cleaned surface shall be prepared wider than the modified urethane pavement marking material
to be applied, such that a prepared area is on all sides of the urethane pavement marking
material after application. New asphalt concrete and seal coated surfaces shall be in place a
minimum of two weeks prior to marking applications. The cleaning operation shall be a
continuous moving operation process with minimum interruption to traffic. The pavement
markings shall be applied to the cleaned road surface, during conditions of dry weather and
subsequently dry pavement surfaces at a minimum uniform wet thickness of 25 mils in
accordance with the manufacturer’s installation instructions and at the widths and patterns
shown on the contract plans. The application and combination of reflective media (glass beads
and/or reflective elements) shall be applied at a rate specified by the manufacturer. At the time
of installation the pavement surface temperature shall be 40 ° F and rising and the ambient
temperature shall be 35° F and rising. The pavement surface temperature and the ambient
temperatures shall be determined and documented before the start of each of marking
operation. The pavement markings shall not be applied if the pavement shows any visible signs
of moisture or it is anticipated that damage causing moisture, such as rain showers, may occur
during the installation and curing periods. The Engineer shall determine the atmospheric
conditions and pavement surface conditions that produce satisfactory results. Unless directed
by the Engineer, lines shall not be laid directly over a longitudinal crack or joint. The edge of the
center line or lane line shall be offset a minimum distance of 50 mm (2 inches) from a
longitudinal crack or joint. Edge lines shall be approximately 50 mm (2 inches) from the edge of
pavement. The finished center and lane lines shall be straight, with the lateral deviation of any 3
meter (10-foot) line not to exceed 25 mm (1 inch).

Notification: The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that an inspector can be present during the operation. At the time of this
notification, the Contractor shall indicate the manufacturer and lot numbers of urethane and
reflective media that he intends to use. The Engineer will ensure that the approved lot numbers
appear on the material package. Failure to comply with this provision may be cause for
rejection. The Contractor shall provide an accurate temperature-measuring device(s) that shall
be capable of measuring the pavement temperature prior to application of the material, the
material temperature at the gun tip and the material temperature prior to mixing.

Inspection: The urethane pavement markings will be inspected following installation, but no
later than December 15, and inspected following a winter performance period that extends 180
days from December 15 in accordance with the provisions of Article 780.10 of the Standard
Specification for Road and Bridge Construction.

Method of Measurement: The lines will be measured for payment in feet of urethane pavement
marking lines applied and accepted, measured in place. Double yellow lines will be measured
as two separate lines. Words and symbols shall conform to the size and dimensions specified
in the Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured
based on total areas indicated in table 1 or as specified in the plans.
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DECK SLAB REPAIR

Effective: May 15, 1995 Revised: January 12, 2009

This work shall consist of hot-mix asphalt surface removal, when required, the removal and
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new
concrete to the original top of deck. The work shall be done according to the applicable
requirements of Sections 501, 503 and 1020 of the Standard Specifications and this Special
Provision.

Deck slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and
unsound deck concrete, disposing of the concrete removed and replacing with new concrete.
The removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment. The depth shall be measured from the top of the concrete deck
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of
the deck, disposing of the concrete removed, and replacing with new concrete to the original
concrete deck surface. The removal may be performed with power driven hand tools or by
hydro-scarification equipment. Full-depth repairs shall be classified for payment as Full-Depth,
Type | and Full-Depth, Type Il according to the following:

Type | Full-depth patches less than or equal to 5 sq. ft. (0.5 sqm) in area. The
minimum dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm).

Type Il Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area.
Materials.
Materials shall be according to Article 1020.02.

Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option.
For Class BS concrete, a CA 13, 14, or 16 shall be used. If the BS concrete mixture is used
only for full depth repairs, a CA-11 may be used. In Section 1020, revise the second sentence
of Note 10 for Table 1 of Article1020.04 to read as follows for Class PP concrete: “The bridge
deck patching mix design strength shall be increased to 4000 psi (27,500 kPa) compressive or
675 psi (4650 kPa) flexural, and the mixture shall have 72 hours to obtain the required strength.”

Grout. The grout for bonding new concrete to old concrete shall be proportioned by weight
(mass) and mixed at the job site, or it may be ready-mixed if agitated while at the job site. The
bonding grout shall consist of one part portland cement and one part sand, mixed with sufficient
water to form a slurry. The bonding grout shall have a consistency allowing it to be scrubbed
onto the prepared surface with a stiff brush or broom leaving a thin, uniform coating that will not
run or puddle in low spots. Grout that can not be easily and evenly applied or has lost its
consistency may be rejected by the Engineer. Grout that is more than two hours old shall not
be used.
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Equipment:
The equipment used shall be subject to the approval of the Engineer and shall meet the

following requirements:

(a) Surface Preparation Equipment. Surface preparation and concrete removal
equipment shall be according to the applicable portions of Section 1100 and the following:

(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of
sawing concrete to the specified depth.
(2) Blast Cleaning Equipment. The blast cleaning may be performed by wet

sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting. Blast cleaning
equipment shall be capable of removing rust and old concrete from exposed reinforcement bars,
and shall have oil traps.

(3) Power-Driven Hand Tools. Power-driven hand tools will be permitted including
jackhammers lighter than the nominal 45 Ib. (20 kg) class. Chipping hammers heavier than a
nominal 15 Ib. (6.8 kg) class shall not be used for removing concrete from below any reinforcing
bar for partial depth repairs or final removal at the boundary of full-depth repairs. Jackhammers
or chipping hammers shall not be operated at an angle in excess of 45 degrees measured from
the surface of the slab.

(4) Hydro-Scarification Equipment. The hydro-scarification equipment shall consist of
filtering and pumping units operating with a remote-controlled robotic device. The equipment
may use river, stream or lake water. Operation of the equipment shall be performed and
supervised by qualified personnel certified by the equipment manufacturer. Evidence of
certification shall be presented to the Engineer. The equipment shall be capable of removing
concrete to the specified depth and removing rust and concrete particles from exposed
reinforcing bars. Hydro-scarification equipment shall be calibrated before being used and shall
operate at a minimum of 18,000 psi (124 MPa).

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall
be according to Article 1020.03.

(c) Finishing Equipment: Finishing equipment shall be according to Article 1103.17.
Adequate hand tools will be permitted for placing and consolidating concrete in the patch areas
and for finishing small patches.

Construction Requirements: Sidewalks, curbs, drains, reinforcement and/or existing transverse
and longitudinal joints which are to remain in place shall be protected from damage during
removal and cleaning operations. All damage caused by the Contractor shall be corrected, at
the Contractor’s expense, to the satisfaction of the Engineer.

The Contractor shall control the runoff water generated by the various construction activities in
such a manner as to minimize, to the maximum extent practicable, the discharge of construction
debris into adjacent waters, and shall properly dispose of the solids generated according to
Article 202.03. Runoff water will not be allowed to constitute a hazard on adjacent or underlying
roadways, waterways, drainage areas or railroads nor be allowed to erode existing slopes.

(a) Hot-Mix Asphalt Surface Removal.
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The hot-mix asphalt surface course and all waterproofing membrane shall be removed
and disposed of according to applicable portions of Articles 440.04 and 440.06, except
milling equipment will not be allowed if the deck is to receive a waterproofing membrane
system. If the overlay or waterproofing membrane contains asbestos fibers, removal
shall be in accordance with the Special Provision for "Asbestos Waterproofing
Membrane or Asbestos Hot-mix Asphalt Surface Removal". Removal of the hot-mix
asphalt surface by the use of radiant or direct heat will not be permitted.

(b) Surface Preparation:

All loose, disintegrated and unsound concrete shall be removed from portions of the
deck slab shown on the plans or as designated by the Engineer. The Engineer will
determine the limits of removal as the work progresses.

The Contractor shall take care not to damage reinforcement bars or expansion joints
which are to remain in place. Any damage to reinforcement bars or expansion joints
shall be corrected at the Contractor's expense. All loose reinforcement bars, as
determined by the Engineer, shall be retied at the Contractor's expense.

(1) Partial-Depth. Areas to be repaired will be determined and marked by the
Engineer. A concrete saw shall be used to provide vertical edges approximately 3/4
in. (20 mm) deep around the perimeter of the area to be patched when a concrete
overlay is not specified. Where high steel is present, the depth may be reduced as
directed by the Engineer. A saw cut will not be required on those boundaries along
the face of the curb, parapet or joint or when sharp vertical edges are provided by
hydro-scarification.

The loose and unsound concrete shall be removed by chipping, with power driven
hand tools or by hydro-scarification equipment. All exposed reinforcing bars and
newly exposed concrete shall be thoroughly blast cleaned. Where, in the judgment
of the Engineer, the bond between existing concrete and reinforcement steel within
the patch area has been destroyed, the concrete adjacent to the bar shall be
removed to a depth that will permit new concrete to bond to the entire periphery of
the exposed bar. A minimum of 1 in. (25 mm) clearance will be required. The
Engineer may require enlarging a designated removal area should inspection
indicate deterioration beyond the limits previously designated. In this event, a new
saw cut shall be made around the extended area before additional removal is begun.
The removal area shall not be enlarged solely to correct debonded reinforcement or
deficient lap lengths.

(2) Full-Depth. Concrete shall be removed as determined by the Engineer within
all areas designated for full-depth repair and in all designated areas of partial depth
repair in which unsound concrete is found to extend below half the concrete deck
thickness. Full depth removal shall be performed according to Article 501.05. Saw
cuts shall be made on the top of the deck, except those boundaries along the face of
curbs, parapets and joints or where hydro-scarification provided sharp vertical edges.
The top saw cut may be omitted if the deck is to receive an overlay.
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Forms for full-depth repair may be supported by hangers with adjustable bolts or by

blocking from the beams below. When approved by the Engineer, forms for Type 1

patches may be supported by No. 9 wires or other devices attached to the
reinforcement bars.

All form work shall be removed after the curing sequence is complete and prior to
opening to traffic.

(3) Reinforcement Treatment. Care shall be exercised during concrete removal to
protect the reinforcement bars and structural steel from damage. Any damage to the
reinforcement bars or structural steel to remain in place shall be repaired or replaced
to the satisfaction of the Engineer at the Contractor's expense. All existing
reinforcement bars shall remain in place except as herein provided for corroded bars.
Tying of loose bars will be required. Reinforcing bars which have been cut or have
lost 25 percent or more of their original cross sectional area shall be supplemented
by new in kind reinforcement bars. New bars shall be lapped a minimum of 32 bar
diameters to existing bars. An approved mechanical bar splice capable of developing
in tension at least 125 percent of the yield strength of the existing bar shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars will be
permitted.

(4) Cleaning. Immediately after completion of the concrete removal and reinforcement
repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning
is completed, the repair areas shall be thoroughly blast cleaned to a roughened
appearance free from all foreign matter. Particular attention shall be given to
removal of concrete fines. Any method of cleaning which does not consistently
produce satisfactory results shall be discontinued and replaced by an acceptable
method. All debris, including water, resulting from the blast cleaning shall be
confined and shall be immediately and thoroughly removed from all areas of
accumulation. If concrete placement does not follow immediately after the final
cleaning, the area shall be carefully protected with well-anchored polyethylene
sheeting.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other
foreign substances which may reduce bond with the concrete. A tight non-scaling
coating of rust is not considered objectionable. Loose, scaling rust shall be removed
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by
the Engineer.

(c) Placement & Finishing of Concrete Repair:

(1) Grout Placement. After the repair areas have been cleaned and immediately prior to
concrete placement, the grout shall be applied to a dampened surface. A thin layer of
grout shall be thoroughly scrubbed into the deck surface. All vertical as well as
horizontal surfaces shall receive a thorough, even coating. The rate of grout placement
shall be limited so the brushed grout does not dry out before it is covered with concrete.
Grout that has become dry and chalky shall be blast cleaned and replaced at the
Contractor's expense. No concrete shall be placed over dry grout.
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(2) Concrete Placement. The concrete shall be placed and consolidated according to
Article 503.07 and as herein specified. Article 1020.14 shall apply.

When an overlay system is not specified, the patches shall be finished according to
Article 503.16(a), followed by a light brooming.

(d) Curing and Protection

Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5). The curing period shall be 3
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete. The curing period shall be 7
days for Class BS concrete. In addition to Article 1020.13, when the air temperature is
less than 55° F (13° C), the Contractor shall cover the patch according to Article 1020.13
(d)(1) with minimum R12 insulation. Insulation is optional when the air temperature is
55°F.-90°F (13° C - 32° C). Insulation shall not be placed when the air temperature is
greater than 90° F (32° C). A 72-hour minimum drying period shall be required before
placing waterproofing or hot-mix asphalt surfacing.

(e) Opening to Traffic

No traffic will be permitted on a patch until after the specified cure period, and the
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or
flexural strength of 675 psi (4.65 MPa).

Construction equipment will be permitted on a patch during the cure period if the
concrete has obtained the minimum required strength. In this instance, the strength
specimens shall be cured with the patch.

Method of Measurement

When specified, hot-mix asphalt surface removal and full or partial depth repairs will be
measured for payment and computed in square yards (square meters).

Basis of Payment

The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK). Areas removed and
replaced up to and including a depth of half the concrete deck thickness will be paid for at the
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL). Areas
requiring removal greater than a depth of half the concrete deck thickness shall be removed and
replaced full depth and will be paid for at the contract unit price per square yard (square meter)
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH,
TYPE ).

When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04.

No payment will be allowed for removal and replacement of reinforcement bars damaged by the

Contractor in the performance of his/her work or for any increases in dimensions needed to
provide splices for these replacement bars.
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Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be

paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or
Asbestos Hot-Mix Asphalt Surface Removal”.

SILICONE BRIDGE JOINT SEALER
Effective: August 1, 1995 Revised: January 1, 2007

Description: This work shall consist of furnishing all labor, equipment, technical assistance and
materials necessary to install the silicone joint sealer as shown on the plans and as specified
herein.

When specified, a polymer concrete nosing compatible with the silicone sealant as required by
the sealant manufacturer shall be installed. The minimum dimensions for a polymer concrete
nosing cross section are 1 1/2 in. (40 mm) deep by 3 1/2 in. (90 mm) wide. The polymer
concrete shall be furnished and installed according to the Special Provision for "Polymer
Concrete".

Materials:

(a) Silicone Joint Sealer. The silicone joint sealer shall be rapid cure, self-leveling, cold
applied, two component silicone sealant. The sealant, upon curing, shall demonstrate
resilience, flexibility and resistance to moisture and puncture. The sealant shall also
demonstrate excellent adhesion to portland cement concrete, polymer concrete and
steel over a range of temperatures from -30 to 130°F (-34 to 54°C) while maintaining a
watertight seal. The sealant shall not contain any solvents or diluents that cause
shrinkage or expansion during curing. Acid cure sealants are not acceptable. The date
of manufacture shall be provided with each lot. Materials twelve months old or older
from the date of manufacture will not be accepted. The manufacturer shall certify that
the sealant meets or exceeds the following test requirements before installation begins.
The Department reserves the right to test representative samples from material
proposed for use.

Physical Properties:

Each component as supplied:

Specific Gravity (ASTM D1475) 1.2-1.4
Extrusion Rate (MIL-5-8802) 200 - 600 grams per minute
Flow Self-leveling

Durometer Hardness, Shore (ASTM D 2240) 40-80
“00” (32°F and 77+3°F (0° and 25°C + 1°C))

Ozone and U.V. (ASTM C 793) No chalking, cracking or
Resistance bond loss after 5,000 hours
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After Mixing:
Tack Free Time (ASTM C679) 60 minutes max.
Joint Cure Rate (% of total cure) 50% within 4 - 6 hours

75% within 24 hours
100% within 48 - 160 hours

1
Upon Complete Cure: (ASTM D-3569 )
Joint Elongation (adhesion to
concrete/steel/polymer concrete) 600% min
Joint Modulus 3-15 psi (21-103 kPa)
@ 100% elongation

1Modified; Sample cured 2 days at 77+2°F (25+1°C) 50+5% relative humidity
(b) Backer Rod. The backer rod shall conform to ASTM D5249, Type 3.
CONSTRUCTION REQUIREMENTS

General: Technical assistance provided by the manufacturer during surface preparation and
installation shall be furnished at no additional cost to the Department. The Contractor shall
furnish the Engineer with the manufacturer's written product information, installation
procedures, and instructional video at least two weeks prior to installation. The Contractor,
the manufacturer’s representative, and the Engineer shall meet to review and clarify
installation procedures, and requirements prior to starting the work. A technical representative
must be present for the start of surface preparations and installation for at least one day. The
Contractor shall contact the manufacturer at least two weeks prior to installation.

When placing the silicone against concrete, the concrete surface shall be dry. For newly
placed concrete, the concrete shall be fully cured and allowed to dry out a minimum of 7
additional days prior to placement of the silicone. Cold, wet, inclement weather will require an
extended drying time.

(a) Surface Preparation:

(1) Sandblasting. Both faces of the joint shall be sandblasted. A separate pass for each
face for the full length of the joint and to the design depth of the center of the backer
rod will be required. The nozzle shall be held at an angle of 30-90 degrees to the joint
face, at a distance of 1 — 2 in. (25-50 mm).

For portland cement concrete and polymer concrete surfaces, sandblasting will be
considered acceptable when both joint faces have a roughened surface with clean,
exposed aggregate. The surface shall be free of foreign matter or plastic residue.

For steel surfaces, sandblasting will be considered acceptable when the steel surfaces
have been cleaned to an SSPC-SP10 degree of cleanliness.

After sandblasting is completed, the joint shall be cleaned of debris using compressed

air with a minimum pressure of 90 psi (620 kPa). The air compressor shall be equipped
with traps to prevent the inclusion of water and/or oil in the air line.
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(2) Priming. This operation will immediately follow sandblasting and cleaning and will only

be permitted to proceed with the air and substrate temperatures are at least 41°F (5°C)

and rising. Sandblasting, priming and sealing must be performed on the same day. The

entire sandblasted surface shall be primed using a brush applied primer. The primer

shall be allowed to dry a minimum of one hour or more until it is thoroughly dry,

whichever is longer, before proceeding. For steel surfaces, the minimum drying time
shall be extended to 90 minutes when the substrate temperature is below 60°F (15°C).

For portland cement concrete and polymer concrete, the primer shall be in according to
the manufacturer's recommendations. For steel surfaces, the primer shall be a rust
inhibiting primer recommended by the sealant manufacturer.

The primer shall be supplied in original containers and shall have a “use-by” date clearly
marked on them. Only primer, freshly poured from the original container into clean pails
will be permitted. The primer must be used immediately. All primer left in the pail after
priming shall be disposed of and shall not be reused.

(b) Joint Installation:

(1) Backer Rod Placement. The backer rod shall be installed to a uniform depth as specified
on the plans and as recommended by the manufacturer. All splices in the backer rod
shall be taped to prevent material loss during sealing. The backer rod shall be installed
to within 1/8 in. (3 mm) tolerance prior to sealing.

(2) Sealant Placement. The sealant shall be 1/2 in. (13 mm) thick within = 1/8 in. (3 mm)
tolerance as measured in the center of the joint at the thinnest point. The sealant
thickness shall be measured during installation every +2 ft. (+600 mm). Adjustments to
correct sealant thickness to within tolerance shall be made immediately before the
sealant begins to set up. Sealant placement will only be permitted when the air and
substrate temperatures are above 41°F (5°C) and 5°F (2.8°C) above the dew point. The
joint must be kept clean and dry during sealing. If the joint becomes wet and/or dirty
during sealing, the operation will be halted until the joint has been restored to a clean
and dry state.

Sealing shall be performed using a pneumatic gun approved by the sealant
manufacturer. Prior to sealing, the gun shall be inspected to insure that it is in proper
working order and that it is being operated at the recommended air pressure.

The gun must demonstrate proper mixing action before sealant will be allowed into the
joint. Unmixed sealant will not be permitted in the joint. All unmixed sealant found in the
joint will be removed and replaced at the Contractors expense.

After the Engineer has determined that the pneumatic gun is functioning properly, the
joint shall be sealed to the thickness and depth as shown on the plans. The sealant must
be allowed to achieve initial set before opening the joint to traffic.

End of seal treatment at vertical faces of curbs, sidewalks or parapets shall be as
recommended by the manufacturer and as shown on the plans.
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Sealant placed incorrectly shall be removed and replaced by the Contractor at no

additional cost to the Department.

(3) Field Testing. A minimum of one joint per bridge per joint configuration will be tested by
the Engineer by performing a Pull Test. The sealant shall be allowed to cure for a
minimum of 24 hours before testing. The locations for the tests will be determined by
the Engineer. The tests will be performed per the manufacture’s written instructions. As
part of the test, the depth and thickness of the sealant will be verified. All joint system
installations failing to meet the specifications shall be removed and replaced, by the
Contractor, to the satisfaction of the Engineer at no additional cost to the Department. In
addition, the “Pull Test” is a destructive test, the Contractor shall repair the joint after
completion of the test per the manufacturer’s written instructions at no additional cost to
the Department.

Method of Measurement: The installed joint sealer will be measured in feet (meters) along the
centerline of the joint.

Basis of Payment: The silicone joint sealer measured as specified will be paid for at the
contract unit price per foot (meter) for SILICONE JOINT SEALER, of the size specified. The
size is defined as the joint opening at 50°F (10°C), rounded to the nearest 1/2 in. (13 mm).
When a polymer concrete nosing is specified it shall not be included in this item but will be paid
for according to the Special Provision for "Polymer Concrete".

AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE)
Effective: April 1, 2009

Description. This work shall consist of furnishing, fabricating and installing sign panels,
complete with sign faces, legend, and supplemental panels according to Section 720 of the
Standard Specifications and as specified herein.

Materials. The “Putting America to Work” sign shall be fabricated using Type AP fluorescent
orange sheeting for the background material with black vinyl or black opaque ink legend, symbol
and borders. The “American Recovery and Reinvestment Act” sign shall be fabricated using
Type AP green sheeting for the background with Type AP white sheeting for the legend and
border. A green translucent overlay film may also be used over white Type AP sheeting to
fabricate the “American Recovery and Reinvestment Act” sign.

Sign Layout. See following attachment.

General. The signs shall be erected to applicable portions of Article 701.14 of the Standard
Specifications. These signs shall be erected midway between the first and second warning
signs as required by the traffic control plan and standards utilized for this project. If the second
warning sign is defining a moving or intermittent operation, the sign may be maintained at a
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.

The signs shall remain in place for the duration of the project. Upon completion of the project,
the signs and posts shall be removed and shall remain the property of the Contractor.

Basis of Payment. This work will not be paid for separately but shall be included in the cost of
Traffic Control items as shown on the plans.
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Attachment

PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

PROJECT FUNDED BY THE

American Recovery
and

Reinvestment Act

PROJECT FUNDING SOURCE
SIGN ASSEMBLY

(Note: Outline of small rectangle on plaque shall be removed.)
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PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008
Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.
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A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where

drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“‘STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.
(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended

Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
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precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in

ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.
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For cast-in-place construction, portland blast-furnace slag cement shall not be used in

concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of

the Engineer. If permission is given, the mix design strength requirement may require

the Contractor to increase the cement or eliminate the cement factor reduction for a

water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the

same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.
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1001.04 Storage. Cement shall be stored and protected against damage, such as

dampness which may cause partial set or hardened lumps. Different brands or different types

of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES
1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a

ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.
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Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion

Inhibitors. All other concrete admixture products will be maintained on the Department’s

Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an

independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for

Portland Cement Concrete shall be provided. The report shall show the results of physical tests

conducted no more than five years prior to the time of submittal, according to applicable

specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in

ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).
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Random field samples may be taken by the Department to verify an admixture meets

specification. A split sample will be provided to the manufacturer if requested. Admixtures that

do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONSTRUCTION AIR QUALITY — DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

In addition, all construction motor vehicles (both on-road and off-road, gasoline or diesel fuel
powered) shall comply with all pertinent State and Federal regulations relative to exhaust
emission controls and safety, including opacity. Frequently Asked Questions (FAQ’s) regarding
lllinois Environmental Protection Agency (IEPA) emissions testing for gasoline powered vehicles
can be accessed at (http://www.epa.state.il.us/air/vim/fags.html) . Regulations regarding diesel
powered vehicles over 16,000 Ib (7260 kg), and the Diesel Emission Inspection Program (Title
92: Transportation Part 460, Diesel Emission Inspection Program, Subpart A: General) can be
accessed at (http://www.ilga.gov/commission/jcar/admincode/092/09200460sections.html).
Diesel powered vehicles less than 16,000 Ib (7260 kg) are exempt from testing by the
Department. All diesel powered equipment used on the project site shall be subject to
reasonable, random spot checks for compliance with the required emissions controls and proper
diesel fuel usage. The Secretary of State, lllinois State Police and other law enforcement
officers will enforce Part 460. For additional information concerning lllinois diesel emission
inspection requirements, please call the lllinois Department of Transportation, Diesel Emission
Inspections Unit, at 217-557-6081.

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used with each piece of diesel powered equipment.
The addition or deletion of any diesel powered equipment shall be included in the summary and
noted on the monthly report.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.
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Environmental Deficiency Deduction. When the Engineer is notified, or determines that an

environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the

Contractor to correct the deficiency within a specified time period. The specified time-period,

which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the

urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.
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6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:

“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer
will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”
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Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.

(b) The length of the unit shall be 1000 ft (300 m).

(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”
Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short

46



FAI Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694

Adams County

lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1)

(2)

Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

Cores. Cores 2in. (60 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
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and replaced; however, when requested in writing by the Contractor, the Engineer

may permit in writing such deficient sublots to remain in place. For deficient sublots

allowed to remain in place, additional lift(s) may be placed, at no additional cost to

the Department, to bring the deficient pavement to plan thickness when the Engineer

determines grade control conditions will permit such lift(s). The area(s) to be

overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

48



FAI Route 172 (I-172)

Project ESP-172-1 (002) 012

Section (1-5)RS-1; (1-6)RS

Contract No. 72694

Adams County

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no

additional cost to the Department, to bring the deficient pavement to plan thickness

when the Engineer determines grade control conditions will permit such lift(s). The

area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.

Definitions:

Individual values (core lengths) under consideration

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

where S(xi—XP = (x1—X) +(x2= XF + ..o + (x20 = X

Determine Q. for the lot to the nearest two decimal places using:

(x—LsL)
S

Q.=

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.
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Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) =55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = ((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CUP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality  Within | Quality ~ Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q)* (PWL) | (Q)" (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q)* (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 2.42 99.91
1.63 95.81 2.03 98.97 243 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 2.47 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 212 99.32 2.52 99.97
1.73 96.88 2.13 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 217 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88

FAI Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694

Adams County

*For Q, values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”
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Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness

shown

on the plans. Thickness determinations shall be made according to Article 482.06

except the option of correcting deficient pavement with additional lift(s) shall not apply.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 3.0% of the work. This percentage is set as the DBE participation

56



FAI Route 172 (I-172)

Project ESP-172-1 (002) 012

Section (1-5)RS-1; (1-6)RS

Contract No. 72694

Adams County

goal for this contract. Consequently, in addition to the other award criteria established for this

contract, the Department will award this contract to a bidder who makes a good faith effort to

meet this goal of DBE participation in the performance of the work. A bidder makes a good faith

effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

participation commitments to meet the contract goal or has not obtained enough DBE

participation commitments in spite of a good faith effort to meet the goal. The Utilization

Plan shall further provide the name, telephone number, and telefax number of a

responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
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Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on

questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the

evaluation of the bidder's good faith efforts to obtain participation. These listed factors

are not intended to be a mandatory checklist and are not intended to be exhaustive.

Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of

credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’'s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization

Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
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calendar days after payment has been made by the Department to the Contractor for

such work or material, the Contractor shall submit a DBE Payment Agreement on

Department form SBE 2115 to the Regional Engineer. If full and final payment has not

been made to the DBE, the DBE Payment Agreement shall indicate whether a

disagreement as to the payment required exists between the Contractor and the DBE or

if the Contractor believes that the work has not been satisfactorily completed. If the

Contractor does not have the full amount of work indicated in the Utilization Plan

performed by the DBE companies indicated in the Plan, the Department will deduct from

contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

ENGINEER’S FIELD OFFICE TYPE B (BDE)
Effective: August 1, 2008
Revise Article 670.04 of the Standard Specifications to read:
“670.04 Engineer's Field Office Type B. Type B field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space of 380 sq ft (35sqm). The office shall be

provided with sufficient heat, natural and artificial light, and air conditioning. Doors and windows
shall be equipped with locks approved by the Engineer.
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Adequate all weather parking shall be available to accommodate a minimum of six vehicles.

In addition, the following equipment and furniture meeting the approval of the Engineer shall
be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and four
non-folding chair with upholstered seat and back.

(b) One free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two folding chairs.

(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed to prevent entry by force. The cabinet assembly shall be permanently
attached to a structural element of the field office to prevent theft of the entire cabinet.

(f) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Two separate telephone lines.

(g) One electric desk type printing calculator.

(h) One first-aid cabinet fully equipped.

(i) One plain paper copy machine capable of reproducing prints up to 8 1/2 x 11 in. (215 x
280 mm) with an automatic feed tray capable of storing 30 sheets of paper.

(i) One plain paper fax machine with paper.

(k) One telephone, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(I) A portable toilet meeting Federal, State, and local health department requirements
stocked with lavatory and sanitary supplies at all times.

(m) One electric water cooler dispenser.
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(n) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.
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The rates above include the cost of fuel, oil, lubrication, supplies, small tools,

necessary attachments, repairs, overhaul and maintenance of any kind,

depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and
above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on

the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:
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Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
VMA Day’s production = 1200 tons: N/A lllinois-Modified
AASHTO R 35

1 per half day of production
Day’s production < 1200 tons:

Note 5.
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL

Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7 05%7 N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:
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“Test Parameter

Acceptable Limits of

Precision

% Passing:

1/2in. (12.5 mm) 5.0 %

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0 %

No. 30 (600 um) 20%
Total Dust Content 0
No. 200 (75 um) " 2:2%
Asphalt Binder Content 0.3%
Maximum Specific Gravity
of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %

Density (% Compaction)

1.0 % (Correlated)

1/ Based on washed ignition.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch
and continuous
plants.

Individual cold-feed
or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 um)

Note 1.

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production
(conduct in the
afternoon if dry
gradation is
conducted in the
morning or  vice
versa).

Note 3.

Note 4.

1 gradation per day
of production.

The first day of
production shall be a

washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition

oven test on the mix.

Note 4.

Illinois Procedure
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Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.
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(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.
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When water filled attenuators are used between November 1 and April 15, they shall contain

anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999 Revised Date: January 1, 2009

Description. This work shall consist of placing Polymerized Hot-Mix Asphalt Binder Course, IL-
19.0, N70; and Polymerized Hot-Mix Asphalt Surface Course, Mix “D”, N70 on 1-172 mainline
only (four lanes) except that these materials shall be placed using a material transfer device.

Materials and Equipment. The material transfer device shall have a minimum surge capacity of
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. Material Transfer devices
having paver style hoppers shall have a horizontal bar restraint placed across the
foldable wings which prevents the wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed
for the purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers
shall be located in the paver hopper insert.
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CONSTRUCTION REQUIREMENTS

General. The material transfer device shall be used for the placement of Polymerized Hot-Mix
Asphalt Binder Course, IL-19.0, N70; and Polymerized Hot-Mix Asphalt Surface Course, Mix
‘D”, N70 on I-172 mainline only (four lanes). The material transfer device speed shall be
adjusted to the speed of the paver to maintain a continuous, non-stop paving operation.

Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa)
will be limited to partially completed segments of full-depth HMA pavement where the thickness
of binder in place is 10 in. (250 mm) or greater.

Structures. The material transfer device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for
Polymerized Hot-Mix Asphalt Binder Course, IL-19.0, N70; and Polymerized Hot-Mix Asphalt
Surface Course, Mix “D”, N70 on 1-172 mainline only (four lanes) materials placed with a
material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the material transfer device will be paid for as specified
in their respective specifications. The Contractor may choose to use the material transfer
device for other applications on this project; however, no additional compensation will be
allowed.

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009
Add the following to Article 503.02 of the Standard Specifications:
“(g) Metal Hardware Cast into CONCIete ..........ooiiiiiiiiiiiiieeeeeeee e 1006.13”
Add the following to Article 504.02 of the Standard Specifications:
“(J) Metal Hardware Cast into CONCIEte .........oooiiiiiiiiiiiiee e 1006.13”

Revise Article 1006.13 of the Standard Specifications to read:
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“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware

cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and

other miscellaneous items, shall be galvanized according to AASHTO M 232 or

AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to
ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 KN)”

MONTHLY EMPLOYMENT REPORT (BDE)
Effective: April 1, 2009

In addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report
may include but is not limited to:

a) A listing of the total number of employees.
b) The employee job classification.
c) The total hours worked and payroll for each employee.

The report shall be completed by the Contractor and each subcontractor. Employee hours
worked from home office or other off-site office hours worked related directly to this contract
shall be included. Engineering consulting firms performing construction layout and material
testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be
included in the report.

The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than 10 business days after the
end of each month.

The report shall be submitted electronically in a format determined by the Engineer. See
attachment for potential reporting format.

Any costs associated with complying with this provision shall be considered as included in the

contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

NOTCHED WEDGE LONGITUDINAL JOINT (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Description. This work shall consist of constructing a notched wedge longitudinal joint between

successive passes of hot-mix asphalt (HMA) binder course that is placed in 2 1/4 in. (57 mm) or
greater lifts on pavement that is open to traffic.
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The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical notch
at the centerline or lane line, a 9 to 12 in. (230 to 300 mm) uniform taper extending into the open

lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch (see Figure 1).

Figure 1
Equipment. Equipment shall meet the following requirements:

a) Strike Off Device. The strike off device shall produce the notches and wedge of the joint
and shall be adjustable. The device shall be attached to the paver and shall not restrict
operation of the main screed.

b) Wedge Roller. The wedge roller shall have a minimum diameter of 12 in. (300 mm), a
minimum weight of 50 Ib/in. (9 N/mm) of width, and a width equal to the wedge. The
roller shall be attached to the paver.

CONSTRUCTION REQUIREMENTS

Joint Construction. The notched wedge longitudinal joint shall be formed by the strike off device
on the paver. The wedge shall then be compacted by the joint roller.

Compaction. Initial compaction of the wedge shall be as close to final density as possible. Final
density requirements of the entire binder mat, including the wedge, shall remain unchanged.

Prime Coat. Immediately prior to placing the adjacent lift of binder, the bituminous material
specified for the mainline prime coat shall be applied to the entire face of the notched wedge
longitudinal joint. The material shall be uniformly applied at a rate of 0.05 to 0.1 gal/sq yd
(0.2t0 0.5 L/sqm).

Method of Measurement. The notched wedge longitudinal joint will not be measured for
payment.

The prime coat will be measured for payment according to Article 406.13 of the Standard
Specifications.

Basis of Payment. The work of constructing the notched wedge longitudinal joint will not be
paid for separately but shall be considered as included in the cost of the HMA binder course
being constructed.

The prime coat will be paid for according to Article 406.14 of the Standard Specifications.
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NOTIFICATION OF REDUCED WIDTH (BDE)
Effective: April 1, 2007

Add the following after the first paragraph of Article 701.06 of the Standard Specifications:

“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of
implementing the traffic control for that restriction.”

PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)
Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the partial
closure of exit ramps on a freeway/expressway. Work shall be according to Section 701 except
as modified herein.

Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications:

“Drop-offs at the edge of pavement greater than 1 1/2in. (40 mm) caused by the
Contractor’s operations will be allowed only on one side of the ramp at a time.”

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.
Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications.
Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:

“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:

“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
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Section 7 of the Act further provides that interest in the amount of two percent per month, in

addition to the payment due, shall be paid to any subcontractor or material supplier by the

Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

The Act also provides that the time for payment required and the calculation of any interest due

applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.
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The Contractor and each subcontractor shall submit payroll records to the Engineer each

week from the start to the completion of their respective work, except that full social security

numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls

shall include an identification number for each employee (e.g., the last four digits of the

employee’s social security number.). The submittals shall be on the Department’s form SBE 48,

or an approved facsimile. When there has been no activity during a work week, a payroll record

shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’'s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”
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PERSONAL PROTECTIVE EQUIPMENT (BDE)

Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007
Add the following to Article 630.02 of the Standard Specifications:
“(g) Plastic Blockouts (Note 1.)
Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16°

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:
“(ee) Handling Hole Plugs 1042.16"
Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:
“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with

mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”
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Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling Hole Plugs 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”
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RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)

Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the closure of
ramps on a freeway/expressway. Work shall be according to Section 701 except as modified
herein.

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.
Add the following to Article 701.18 of the Standard Specifications:

“(k)Standard 701451. Only one interchange at a time may have ramps closed and only one
exit ramp and one entrance ramp may be closed at a time.

The Contractor shall furnish a portable changeable message sign to be placed on the

mainline in advance of the ramp closure. The exact placement and display shall be as
shown in the plans or as directed by the Engineer.”

Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:
“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

83



FAl Route 172 (1-172)
Project ESP-172-1 (002) 012
Section (1-5)RS-1; (1-6)RS
Contract No. 72694
Adams County
Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metric tons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.
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Before extraction, each field sample shall be split to obtain two samples of test sample size.

One of the two test samples from the final split shall be labeled and stored for Department use.

The Contractor shall extract the other test sample according to Department procedure. The

Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%

1/2'in. (12.5 mm) +8 % +15%

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15 %

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0 %

Asphalt Binder +04%" +0.5%

1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,

bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.
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(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as

containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures "% Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/25% 10/157? 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
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binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage"”

HMA Mixtures 2" ¥ Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/

2/

3/

Minumum of two fractions for surface and binder applications.

For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
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contains 30 percent or more FRAP the high and low temperature grades shall

each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).
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(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:
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“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing

devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the

following table. Measurements shall be conducted according to ASTM E 810, without

averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as

tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall

be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout

the length of each roll. The color shall conform to the latest appropriate standard color tolerance

chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.
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b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.
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When epoxy coated bars are stored in a manner where they will be exposed to the weather

more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,

or when they are partially incorporated into the concrete.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gI%Zng e)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest, Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ | (Inferno, Tarheel Il, Quest, Blade Runner, or Falcon |V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant V)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
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establishment, areas not exhibiting 75 percent uniform growth shall be interseeded

or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1 (35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.
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Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be %2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix Design Approval. The Contractor shall obtain mix design approval according to the
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:
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“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting

the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type Il galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 ym).”

STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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Effective: January 1, 2009

Description. This work shall consist of furnishing and installing temporary raised pavement
markers.

Materials. The marker body shall be approximately 0.06 in. (1.5 mm) thick polyurethane formed
in an “L” shape. The base of the marker shall be approximately 4 in. (100 mm) wide by
1.125 in. (28 mm) long with a solid 0.125 in. (3.2 mm) thick butyl rubber adhesive pad protected
with a release paper. The vertical portion of the marker shall be approximately 4 in. (100 mm)
wide by 2 in. (50 mm) high.

A cube-corner micro-prism reflective tape material shall be placed horizontally along both sides
at the top of the vertical section of the marker. The reflective material shall be recessed in an “I-
Beam” design to protect the reflective material from aggregate. A clear flexible polyvinyl
chloride plastic cover is to be attached to the vertical section of the marker with a heavy duty
staple to cover the reflective material during surfacing operations. The flexible raised pavement
marker shall be readily visible at night when viewed with high beam automobile headlamps from
a distance of at least 300 ft (90 m).

Construction Requirements

Application. The temporary markers shall be installed at the centerline or lane line(s) prior to
application of any surface treatment which would cover the existing pavement markings.
Temporary markers shall also be applied at edge lines when specified on the plans.

For temporary replacement of skip dash markings, an abbreviated pattern of two markers
spaced 4 ft (1.2 m) apart with a maximum spacing of 40 ft (12 m) between sets of markers shall
be used. For temporary replacement of solid lines, one marker shall be placed every 5 ft
(1.5 m). The marker color and location shall match the existing line color and location.

Basis of Payment. This work will be paid for at the contract unit price per each for
TEMPORARY RAISED PAVEMENT MARKER.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the

various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 b/t (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na N

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:

102



FHWA-1273 Electronic version - March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page

I GENETAl ...t 1
II. Nondiscrimination ...............coooiiiii 1
Il Nonsegregated Facilities ..............coocoiiii 3
\A Payment of Predetermined Minimum Wage................. 3
V. Statements and Payrolls .............coooiiiiiiiiiiii, 5
VI. Record of Materials, Supplies, and Labor................. ... 6
VII. Subletting or Assigning the Contract................. ... 6
VIIL. Safety: Accident Prevention ..........cc.coovviiiiiinneninnn. 7
IX. False Statements Concerning Highway Projects....... ... 7
X. Implementation of Clean Air Act and Federal
............. Water Pollution Control Act ...........ccoovviiviiiiiiiinenn 7
XI. Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion ........................ .8
XII. Certification Regarding Use of Contract Funds for

LOBDYING .ot 9

ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,

possession, or territory of the United States (except for

employment preference for Appalachian contracts, when

applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of
the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

Il. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement: “It is the policy of this Company to assure
that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor’'s EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance

requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.
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9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and
(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.



c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c¢ or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and

Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not

be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator for the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.
(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,

withdraws approval of an apprenticeship program, the

contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.
b. Trainees:
(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the

work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on

the job site shall not be greater than permitted under the plan

approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not

registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less

than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio

permitted under the registered program shall be paid not less

than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate

specified in the approved program for his/her level of progress,

expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an

apprenticeship program associated with the corresponding

journeyman-level wage rate on the wage determination which

provides for less than full fringe benefits for apprentices, in

which cases such trainees shall receive the same fringe benefits

as apprentices.
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(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workw eek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10

for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
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(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed

on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.
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2. It is a condition of this contract, and shall be made a condition

of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high

degree of reliability on statements and representations made by

engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.
c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.
d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.
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e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” low er tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

» o«
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2.

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify

to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.

* Kk %k k k%

Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.
h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.
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i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

*kkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

*kkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor's Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html
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