If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)
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Proposal Submitted By

Name
Address

City

Letting April 3, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 72923

MORGAN County

Section 128RS-3, 139RS-3
Route FAP 753

Project ESP-0753(036)
District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806




RETURN WITH BID

lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 72923
MORGAN County

Section 128RS-3, 139RS-3
Project ESP-0753(036)

Route FAP 753

District 6 Construction Funds

This project is located on IL Route 104 from the Sangamon/Morgan County line to Roger Road (TR

388) .6 mile west of Waverly, the work consists of milling, resurfacing and storm sewer
improvements.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
3/3/2009

conecT
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
X0322033| STORM SEW WM REQ 12 FOOT 343.000
X0322035| STORM SEW WM REQ 18 FOOT 355.000
X0322089| STORM SEW WM REQ 36 FOOT 936.000
X0322125| STORM SEW WM REQ 24 FOOT 487.000
X0322127| STORM SEW WM REQ 30 FOOT 207.000
X0324752| STORM SEWER FILLED CU YD 2.000
X0326314| HMA SHLD REM REP 8 SQ YD 100.000
X0326315| MAN TA SPL 8D T3F&G EACH 2.000
X0326316| MAN TA 8 DIA T3F&G EACH 1.000
X0545000] BOX CULVERT REMOV FOOT 12.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
20200100 EARTH EXCAVATION CU YD 162.000
20200700 EXC & GR EX SHLD SPL UNIT 26.000
20400800 FURNISHED EXCAV CU YD 69.000
20800150 TRENCH BACKFILL CU YD 859.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
3/3/2009

NUMBER -
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25000200| SEEDING CL 2 ACRE 0.250

25000400 NITROGEN FERT NUTR POUND 45.000

25000500 PHOSPHORUS FERT NUTR POUND 45.000

25000600| POTASSIUM FERT NUTR POUND 45.000

25000700 AGR GROUND LIMESTONE TON 1.500

25100115 MULCH METHOD 2 ACRE 0.250

25101005 HD EXCELSIOR BLANKET SQ YD 160.000

25200100/ SODDING SQ YD 3,042.000

25200200 SUPPLE WATERING UNIT 46.000

28000250 TEMP EROS CONTR SEED POUND 500.000

28000310| AGG DITCH CHECKS EACH 5.000

28000400 PERIMETER EROS BAR FOOT 200.000

28000500| INLET & PIPE PROTECT EACH 20.000

28100201| STONE RIPRAP CL Al TON 2.000

28100807| STONE DUMP RIP CL A4 TON 20.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
3/3/2009

conecT
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

28200200| FILTER FABRIC SQ YD 34.000

31101000( SUB GRAN MAT B TON 200.000

35501332| HMA BASE CSE 12 SQ YD 468.000

35800100 PREPARATION OF BASE SQ YD 3,717.000

35800200| AGG BASE REPAIR TON 105.000

40200800/ AGG SURF CSE B TON 64.000

40201000 AGGREGATE-TEMP ACCESS TON 350.000

40600200| BIT MATLS PR CT TON 27.000

40600300/ AGG PR CT TON 126.000

40600625| LEV BIND MM N50 TON 1,351.000

40600895| CONSTRUC TEST STRIP EACH 1.000

40600982| HMA SURF REM BUTT JT SQ YD 870.000

40600985| PCC SURF REM BUTT JT SQ YD 132.000

40600990 TEMPORARY RAMP SQ YD 1,324.000

40603310 HMA SC"C" N50 TON 2,682.000
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SCHEDULE OF PRICES

Page 4
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conecT
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40800050| INCIDENTAL HMA SURF TON 1,499.000

42300200| PCC DRIVEWAY PAVT 6 SQ YD 251.000

42300400| PCC DRIVEWAY PAVT 8 SQ YD 441.000

42400100| PC CONC SIDEWALK 4 SQFT 4,906.000

42400800| DETECTABLE WARNINGS SQFT 219.000

44000100 PAVEMENT REM SQ YD 98.000

44000155| HMA SURF REM 11/2 SQ YD 504.000

44000198| HMA SURF REM VAR DP SQ YD 37,250.000

44000200| DRIVE PAVEMENT REM SQ YD 645.000

44000500/ COMB CURB GUTTER REM FOOT 179.000

44000600| SIDEWALK REM SQFT 3,025.000

44004250| PAVED SHLD REMOVAL SQ YD 1,794.000

44200132| PAVT PATCH T2 11 SQ YD 728.000

44200136| PAVT PATCH T3 11 SQ YD 238.000

44200138| PAVT PATCH T4 11 SQ YD 413.000
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SCHEDULE OF PRICES
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NUMBER -
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

48101200 AGGREGATE SHLDS B TON 975.000

48203029| HMA SHOULDERS 8 SQ YD 2,630.000

48203100 HMA SHOULDERS TON 1,014.000

48301000| PROTECTIVE COAT SQ YD 2,014.000

50104400 CONC HDWL REM EACH 1.000

50105220| PIPE CULVERT REMOV FOOT 908.000

54200640 P CUL 1 CS/A CP 15 FOOT 78.000

54213663| PRC FLAR END SEC 18 EACH 1.000

54213681| PRC FLAR END SEC 36 EACH 1.000

550A0450| STORM SEW CL A 2 36 FOOT 215.000

55100900/ STORM SEWER REM 18 FOOT 24.000

56106300 ADJ WATER MAIN 6 FOOT 40.000

56109300 WATER VALVE MOVED EACH 1.000

56500300 DOM MET VLTS ADJ EACH 4.000

56500600 DOM WAT SER BOX ADJ EACH 2.000
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conecT
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

59300100 CONTR LOW-STRENG MATL CU YD 1,606.000

60219000 MAN TA 4 DIA T8G EACH 2.000

60221000 MAN TA 5 DIA T1F OL EACH 1.000

60221100 MAN TA 5 DIA T1F CL EACH 3.000

60221700 MAN TA 5 DIA T8G EACH 6.000

60221800 MAN TA 5 DIA T9F&G EACH 8.000

60223800 MAN TA 6 DIA T1F CL EACH 3.000

60224005 MAN TA 6 DIA T8G EACH 1.000

60224010 MAN TA 6 DIA T9F&G EACH 1.000

60224200 MAN TA SPL 6D T1F CL EACH 1.000

60224446| MAN TA 7 DIA T1F CL EACH 1.000

60235700| INLETS TA T3F&G EACH 1.000

60236200| INLETS TA T8G EACH 5.000

60236600| INLETS TA TIF&G EACH 5.000

60240301| INLETS TB T8G EACH 2.000
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conecT
State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60240303| INLETS TB T9F&G EACH 3.000

60255410 CB CLEANED EACH 1.000

60255500 MAN ADJUST EACH 14.000

60260100| INLETS ADJUST EACH 1.000

60265700 VV ADJUST EACH 4.000

60500040 REMOV MANHOLES EACH 1.000

60500060 REMOV INLETS EACH 2.000

60600095 CLASS SI CONC OUTLET CU YD 5.600

60601005| CONC CURB TB SPL FOOT 22.000

60602600 CONC GUTTER TA MOD FOOT 1,906.000

60605000 COMB CC&G TB6.24 FOOT 709.000

63100167 TR BAR TRM T1 SPL TAN EACH 6.000

63200310 GUARDRAIL REMOV FOOT 300.000

66900200/ NON SPL WASTE DISPOSL CU YD 75.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000
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State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

66900530| SOIL DISPOSAL ANALY EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500f TRAF CONT-PROT 701326 L SUM 1.000

70101830| TRAF CONT-PROT BLR 21 L SUM 1.000

70102620| TR CONT & PROT 701501 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 35.000

70300100| SHORT-TERM PAVT MKING FOOT 3,856.000

70300230 TEMP PVT MK LINE 5 FOOT 29,686.000

70300240 TEMP PVT MK LINE 6 FOOT 306.000

70300280 TEMP PVT MK LINE 24 FOOT 76.000

70301000 WORK ZONE PAVT MK REM SQFT 643.000
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State Job # - C-96-573-07
PPS NBR - 6-76330-0000 Project Number Route
County Name - MORGAN- - ESP-0753/036/ FAP 753
Code - 137 - -
District - 6- -
Section Number - 128RS-3,139RS-3
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
78001120| PAINT PVT MK LINE 5 FOOT 29,686.000
78004230 PREF PL PM TB INL L6 FOOT 306.000
78004280 PREF PL PM TB INL L24 FOOT 76.000
78100100 RAISED REFL PAVT MKR EACH 155.000
78200410 GUARDRAIL MKR TYPE A EACH 12.000
78201000 TERMINAL MARKER - DA EACH 6.000
78300200| RAISED REF PVT MK REM EACH 155.000




CONTRACT NUMBER 72923

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the
Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Act.

Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be
considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business or
having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

|__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Registration with the State Board of Elections.

Public Act 95-0971, amending the lllinois Procurement Code, 30 ILCS 500, adding new sections 20-160 and 50-37, and Executive Order 3
(2008) establish new requirements affecting contributions that contractors, consultants, vendors and bidders, including affiliated persons and
entities, may make to state officeholders, declared candidates for state offices and political organizations established to benefit such
officeholders and candidates. These provisions do not apply to federal-aid contracts.

By submission of a bid, the bidder acknowledges and agrees that it has read and understands the requirements of PA 95-0971 and Executive
Order 3 (2008), including but not limited to, all reporting requirements and all restrictions on soliciting and making contributions to state
officeholders, declared candidates for state offices and covered political organizations that promote the candidacy of an officeholder or
declared candidate for office. In addition, the bidder makes the following certifications:

(1) As to Executive Order 3 (2008), the bidder certifies that no contribution will be made that would violate the order, and that the bidder will
report all contributions as required by the order.

(2) Asto PA 95-0971, the bidder shall check either of the following certifications that apply:
/__| The bidder is not required to register as a business entity with the State Board of Elections.
/___| The bidder has registered as a business entity with the State Board of Elections, and acknowledges a continuing duty to update the

registration as required the Act. A copy of the time-stamped certificate of registration is enclosed with the bid. The Department will
not award this contract without the submission of a certificate of registration.

In accordance with Article 101.09 of the Standard Specifications for Road and Bridge Construction, this certification shall be part of the
contract. Compliance with PA 95-0971 and Executive Order 3 (2008) is a material part of the contract and any breach shall be cause to void
the contract under Section 50-60 of the lllinois Procurement Code.

-10-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES__ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-12-



RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT FinanciaIT(l)rg:‘grAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60%
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the Illinois Toll Highway Authority? Yes__ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of the salary of the
Governor? Yes __ No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No_

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date

-15-




RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT Other comB ¢
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Name of Bidder:

Contract No. 72923

MORGAN County

Section 128RS-3, 139RS-3
Project ESP-0753(036)
Route FAP 753

District 6 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 72923

MORGAN County

Section 128RS-3, 139RS-3
Project ESP-0753(036)

Route FAP 753

District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 72923
MORGAN County
Section 128RS-3, 139RS-3
Project ESP-0753(036)
Route FAP 753
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/27/07



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 72923

MORGAN County

Section 128RS-3, 139RS-3
Project ESP-0753(036)

Route FAP 753

District 6 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., April 3, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72923

MORGAN County

Section 128RS-3, 139RS-3
Project ESP-0753(036)

Route FAP 753

District 6 Construction Funds

This project is located on IL Route 104 from the Sangamon/Morgan County line to Roger Road (TR
388) .6 mile west of Waverly, the work consists of milling, resurfacing and storm sewer improvements.

3.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923
Morgan County
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCHON ...........coooiiiiiiiiiiiii et e e e e e e e e e nees 1
205 EMDanKMENT ..ottt e e e e e e e e e e e e e e bae e e e e e e nntateaaaeeeaannraeaaaans 2
251 Y18 o2 o O SRSPPRR 3
253 [ F= Lo 1T I A e ToTo |V o F= T o | £ PP 4
280 Temporary EroSion CONTIOL .........ooii i e e e e e e e e s et e e e e e e s et re e e e e e e snnrnaeeeaeeeennns 6
443 Reflective Crack Control TreatMmeENt ...........ooiiiir i e e e s e e e e e e e e e s 7
502 EXCaVation fOr STUCIUIES .......eiiiiiii ettt e e et e e et e e e smae e e e neeeeennneeeeannes 10
503 CONCIEIE STIUCIUIES ...ttt e e ettt e e e e e e s abe et e e e e e e e e nnsteeeeaaeeaannnsneeaaaeaaannes 11
504 Precast Concrete STHUCLUIES ... ittt e e et e e e e e e e enae e e e e e e nnnaeeeaaans 12
505 STEEI STTUCKUIES ..ottt e e e e e sttt e e e e e e s e st aeteeeeeesasssteaeeeaannsbaeeeaaeeeaansnnens 13
540 BOX CUIVEITS ...eeiiiiiiiiiei ettt e ettt e e e e e e ae et eeae e e e nsbaeeeeaeee s s baeeeessannsbeeeaaeeeaannssnneaaans 14
581 Waterproofing Membrane SYSIEM .........ooiiiiiiiiiiie e e e e e s e e e e e e e, 15
633 Removing and Reerecting Guardrail and TermiNalS ..........ccccviiiiiiiiiiiiiiee e 16
669 Removal and Disposal of Regulated SUDSTANCES .........cccoiuiiiiiiiiiieeii e 17
672 Sealing Abandoned Water WEIIS .........cooiii it e e st e et e e e eneeee e 18
701 Work Zone Traffic Control and Protection ............coooo it 19
733 Overhead SigN STIUCLUIES ........ueiiiiiiiie ettt ettt e s e e e e e e e e e e 20
783 Pavement Marking and Marker REMOVAI ..........ccuuiiiiiiiiiii e 21
801 Electrical REQUIFEMENES ........iiiiiiiii ettt et e e et e s ane e e 22
805 Electrical Service Installation — Traffic SIgNalS .........oooiiiiiiiiiiiee e 23
836 POlE FOUNGALION ...ttt e e e e e st e e e e et e e e e e e e nnbeeeeeas 24
838 Breakaway DEVICES .......ciiiiiiiiiiiiiiee ettt e e e ettt e e e e e s ettt e e e e e e e bt e e e e e e e e areeeeeeeeeannnreeeaaaas 25
862 Uninterruptable POWET SUPPIY ...coeeiieeiie ettt e e et e e e e e e snaeeeenneeeeennneeeeennes 26
873 e =Tl (g T 0= ][ RS SERRSURPRIN 28
878 Traffic Signal Concrete FOUNAAtION ..........coiiiiiiiii e e 30
1004  C0arse AQGrEgates .......ooiiiiiiiiiiie ittt ettt e et e e e b et e a et e e e e e bt a e e e e anae e 31
1008  Structural STEEl COBLINGS .....coiiiiiiiiiiiii e e bt e e e e e enae e 32
1010 Finely Divided MAtErialS .........ccciioiiiiiiiiieieiiii ettt e e e e e e e e e e e e s e aasre e e e e e snnsbaeeeaaeeesnnnrnens 33
1020 Portland Cement CONCIEIE ........iiiiiiiieiitiie et et e ettt e e et e e e et e e e sae e e s anbeeeeanneeeeens 34
1022 Concrete CUNG MaLErIalS .......c.eoiiiiiiiee ettt e e e e st e e e st e e e e tee e e saneee s snneeeeanneeeeens 43
02 1o Yo T T - 1o T S 44
1042  Precast CoNCrete PrOAUCES ...ttt ettt e e e e e s e e e e e e e e nnnneeeeaaeeaannns 45
1062 Reflective Crack Control SYSIEM ........eiiiiiiiiiiii et 47
(0oL o (=TT o To B I 1Y =Y S URERR 49
1074 Control EQUIPMENT ... ..oiiiiii et e e bt e e eae e e e s bt e e e st e st e e s sab e e e e enne e e 52
1076 WIre @nd Cable .......oooeeiiiiiiee ettt ettt ettt e e et e e sttt e e e te e e e nt e e e nnbe e e e enee e e 57
1081  Materials fOr PIAntiNg ..........oeeiiiiiiiiiiiiiii ettt e e e e et e e e e e e et e e e e e e e seaasaaeeeeeansbaeeeaaeeeeannrnens 58
1083  EIGStOMEIIC BEAIMNGS .....uviiiiiieiieiieeeeee ettt e e e et e e e e e e et e e e e e e e se st s reeeaeeeseasnseeeeaaeeeannnns 60
1094  Overhead SigN SEIUCLUIES ......coiiiiiiiiie ettt e e et e e e st e e e snee e e e eneeeeeamaeeeeraeeeeanneeeeanneeeeans 61
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 753 (IL 104), Project ESP-0753 (036), Section 128(RS-3); 139(RS-
3), Morgan County, Contract No. 72923 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on existing alignment of IL 104 from east of the City of Waverly to west of
the City of Waverly. The project begins at the Sangamon/Morgan County line east of the City of
Waverly and extends west to Roger Road, 0.6 miles west of Waverly. The entire project is in
Morgan County with a total length of 2.150 miles.

DESCRIPTION OF PROJECT

The work in Section 128RS-3, 139RS-3 consists of the improvements of both urban and rural
sections within the project limits.

Work in the rural sections consists of milling and resurfacing of IL Route 104 with 2-1/4” hot mix
asphalt and the milling and resurfacing of existing hot mix asphalt shoulders or the addition of
hot mix asphalt shoulders. Improvements also include resurfacing or reconstruction of hot mix
asphalt entrances and pavement marking.

Work in the urban section consists of the removal and replacement of hot mix asphalt shoulders
and constructing concrete gutter, storm sewer, entrances, isolated areas of sidewalks, side road
construction and the milling and resurfacing of IL Route 104 with 2-1/4” hot mix asphalt. Also
included is the widening and addition of curb and gutter, and associated work at the IL Route
104/IL Route 111 intersection.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special
details and Highway Standard contained herein and in the plans.
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Special attention is called to Sections 107 and 701 through 704 of the Standard Specifications

for Road and Bridge Construction, and as amended by the Supplemental Specifications,

Recurring Special Provisions, the Special Provisions contained herein, and the following
highway standards relating to traffic control:

701001 701006 701011 701201 701301 701306
701311 701326 701501 701801 701901

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.

1. During the construction of this section at least one lane shall remain open to traffic at all
times.

2. The Contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, and lights for the warning and protection of traffic, as required by Sections 107 and
701 through 703 of the Standard Specifications, and as modified.

3. The Contractor shall also furnish and erect “Road Construction Ahead” signs (W20-1(0)-48)
on all side roads when working within the limits of the project’s side road intersections.
These signs will not be paid for separately but cost considered included in the various traffic
control and protection pay items.

4. The Contractor shall contact the District 6 Operations for “No Passing Zone” field
verification.

5. All debris shall be removed from the pavement and shoulders prior to removal of traffic
control and opening lanes back up after a lane closure.

6. In addition, to the flagmen required by the various standards, additional flagmen shall be
provided by the Contractor, if required by the Engineer, and they will be paid in accordance
with Article 109.04 of the Standard Specifications.

7. The Contractor will be responsible for the traffic devices at all times during construction
activities and throughout winter shutdown periods.

8. Sign posts must be 100 x 100 mm (4 x 4 inches) wood posts according to Article 1007.05.
The use of metal posts will not be permitted.”

9. In addition to the signs required under the various traffic control standards, “Uneven Lanes”
signs W8-11(0)48 will be required any time there is a difference in elevation at the
centerline of the open roadway. The signs shall be placed just prior to the work that will
result in the drop-of and shall remain in place until the drop-off is eliminated.

10. Where construction operations result in a temporary drop-off at the edge of an open traffic
lanes "SHOULDER DROP OFF” signs shall be used in accordance with Article 702.05 of the
Standard Specifications. This work shall be considered as included in the contract unit
prices for the construction items involved and no additional compensation will be allowed.
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11. “Bump” signs W8-1(0)482 will be required at locations to be determined by the Engineer.
These signs will not be paid for separately but cost considered included in the various traffic
control and protection pay items.

Keeping Roads Open To Traffic: Traffic Control and Protection Standards included in these
plans shall be installed and operational at all times during construction of this section. IL 104
shall be kept open at least one lane of traffic in each direction at all times, which will be
controlled by flaggers, per Standards 701201, 701306, 701326, and 701501. No night time lane
closures will be allowed.

Side streets shall be closed, only as necessary, one at a time and re-opened before the end of
the workday as directed by the Engineer.

The Contractor shall notify the District 6 Bureau of Operations at (217) 785-5836 two weeks
prior to implementing any traffic control.

Suitable Access: All commercial, private, and field entrances along the mainline, which are part
of this improvement, shall have suitable access, as determined by the Engineer, at all times
during construction of this project. Estimated quantities of aggregate surface course for
temporary access (Aggregate Surface Course, Type B) have been included in the plans for this
purpose. The Engineer will determine the amount and when to place the aggregate. The
Contractor shall begin placement of the aggregate within 2 _hours of notice to proceed from the
Engineer or he/she will be liable for liquidated damages in accordance with Article 108.09 of the
Standard Specifications.

Access to Commercial and Residential Properties: All commercial, private, and field entrances
shall have all weather access at all times and be stage constructed. All weather access shall be
a minimum of 10.0 ft wide. The Contractor may not deviate from this provision, except when
he/she has written permission from the owner/tenant to cut off access to their property for a
specific period of time.

At least one entrance shall be kept open at all times for properties which have more than one
existing entrance. Any other entrances that are 18-feet wide or wider shall be constructed in
half widths so that traffic will be allowed to use the portion of the entrance that is not under
construction.

Shoulder Drop Off: Where construction operations result in a temporary drop-off at the edge of
an open traffic lanes "SHOULDER DROP OFF” signs shall be used in accordance with Article
702.05 of the Standard Specifications. This work shall be considered as included in the contract
unit prices for the construction items involved and no additional compensation will be allowed.

Bump Signs: Where construction operations require the construction of a temporary ramp
‘BUMP SIGN” (W8-1(0)48) signs shall be used. The Contractor shall place the signs adjacent
to the temporary ramp or as directed by the Engineer. The signs shall be placed just prior to the
work that will result in the temporary ramp and shall remain in place until the temporary ramp is
eliminated. This work shall be considered as included in the contract unit prices for the
construction items involved and no additional compensation will be allowed.
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Pedestrian Safety Through Construction Areas: Pedestrians shall have access to all properties

abutting the work zone at all times except in the immediate work areas while construction is

actually taking place. Pedestrian traffic shall be routed away from the construction area where
possible.

Any excavation for storm sewer, inlets, or manholes left unattended by the Contractor shall
require protection for pedestrians, such as temporary fence around the excavated area. The
type and location of this protection shall be as directed by the Engineer.

The Contractor shall notify the District 6 Bureau of Operations at (217) 785-5836 two weeks
prior to implementing any traffic control.

Traffic Control and Protection, Standard 701201: This traffic control and protection shall be
used during patching, drainage structure improvements, storm sewer installation, aggregate
shoulder placement, or any other operations which requires traffic to be reduced to one lane
two-way traffic on IL Route 104 and IL Route 111.

Traffic Control and Protection, Standard 701306: This traffic control and protection shall be
used during milling operations, bituminous resurfacing and shoulder operations.

Traffic Control and Protection Standard 701326: This traffic control and protection standard
shall be used during construction which involves excavation and other work adjacent to an
existing edge of pavement which has traffic on it. Traffic Control Surveillance shall be provided
where large drop-offs occur at the edge of pavement, as directed by the Engineer.

Traffic Control and Protection Standard 701501: This traffic control and protection standard
shall be used during urban construction operations which require traffic to be reduced to one-
lane two-way traffic.

Traffic Control and Protection Standard 701801: This traffic control and protection shall apply to
any areas requiring a crosswalk or sidewalk closure within the project limits.

Traffic Control and Protection Standard BLR 21: This traffic control and protection standard
shall be used during the reconstruction and resulting closure of the side road intersections
indicated in the plans.

Measurement and Pavement for Traffic Control and Protection: Traffic Control and Protection
Standards 701201, 701306, 701326, 701501, 701801 and BLR 21, will be measured on a lump
sum basis and paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701201; TRAFFIC CONTROL AND PROTECTION, STANDARD
701306; TRAFFIC CONTROL AND PROTECTION, STANDARD 701326; TRAFFIC CONTROL
AND PROTECTION, STANDARD 701501; TRAFFIC CONTROL AND PROTECTION,
STANDARD 701801; and TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21.

Furnishing, placing and removing all other traffic control and protection (such as temporary Type
Il barricades, drums, stop signs, etc.) required will not be measured for payment separately and
will be considered as part of the traffic control and protection pay items included in the contract.
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Traffic Control Surveillance will be measured and paid for as specified in the Standard
Specifications.

All conflicting Short-Term Pavement Markings shall be removed, measured, and paid for at the
contract unit price per square foot for WORK ZONE PAVEMENT MARKING REMOVAL.

All other traffic control and protection required for the completion of this improvement will not be

paid for separately but will be considered as part of the unit bid prices for the pay item included
in the contract.

STATUS OF UTILITIES TO BE ADJUSTED
Effective February 1, 1996

The following utilities are involved in this project. The utility companies have provided the
following estimated dates for the relocation of their facilities:

Estimated Date of

Name & Address of Utility Type Location Relocation Completed
Verizon North, Inc. Communications  Throughout project June 15, 2008
Cebridge Connections Communications  Throughout project June 15, 2008
Mediacom Television Throughout project June 15, 2008
Ameren CIPS Gas & Electricity  Throughout project June 15, 2008

City of Waverly Water & Sewer Throughout project During construction

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Article 102.01, 105.07, and 107.20 of
the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor’s
operations, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor’s operations was affected.

ENGINEER’S FIELD OFFICE, TYPE A

The following shall be revised or added to Article 670 of the Standard Specifications:

(g) The refrigerator shall have a minimum size of 16 cu ft with a freezer unit.

(i) The copier shall additionally be able to reproduce up to 11x17 inch sizes with an automatic
feed system.

(k) The fax machine shall use 8 72 x 11 inch copy paper.
(n) A microwave oven.

(p) A small fire-proof safe to store the back-up CDs in the equipment cabinet.



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923
Morgan County
EXCAVATING AND GRADING EXISTING SHOULDER, SPECIAL

This work shall consist of the labor and equipment necessary to excavate and backfill for the
proposed hot mix asphalt shoulders as well as the 3” thick aggregate shoulders at the locations
indicated in the plans. This work shall be completed in accordance with the applicable portions
of Article 202.06 of the Standard Specifications.

This work will be paid for at the contract unit price per unit for EXCAVATING AND GRADING
EXISTING SHOULDER, SPECIAL which price shall consist of all labor and equipment
necessary to complete the work as specified regardless of the proposed shoulder width, type or
depth or combination of widths, types and depths.

BITUMINOUS REMOVAL

The existing bituminous drives and parking lots within the limits of construction as shown on the
plans shall be removed and the materials removed and disposed of in accordance with Section
202.03 of the Standard Specifications.

This work will not be paid for separately, but shall be considered included in the cost per square
yard for PREPARATION OF BASE and no additional compensation will be allowed.

STONE DUMPED RIPRAP

Description: This work shall consist of furnishing, transporting, and placing riprap in ditches and
channels at the locations shown in the plans.

Construction Requirements: This work shall be done in accordance with Section 281 of the
Standard Specifications, with the following modifications:

Gradation | Minimum Thickness | Bedding Thickness
RR3 12" —
RR4 12" 6”
RR5 18” 6"
RR6 18" 6"

Installation of filter fabric shall be required under gradation RR4, RR5 and RR6. Filter fabric
shall be required under gradation RR3 when it is placed in highly erodable soils as determined
by the Engineer. Filter fabric shall be furnished and installed in accordance with Section 282 of
the Standard Specifications.

Method of Measurement: Riprap shall be measured for payment in tons in a manner similar to
the method described in Article 311.08, except that no deduction will be made for moisture
content. Bedding will not be measured as part of riprap.

Basis of Payment: This work will be paid for at the contract unit price per ton for STONE
DUMPED RIPRAP of the class and gradation specified. Excavation and aggregate bedding will
not be paid for separately, but the cost shall be considered incidental to the cost of riprap.
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Filter fabric will be paid for as specified in Section 282 of the Standard Specifications.

SUB-BASE GRANULAR MATERIAL, TYPE B

This work shall consist of providing the labor, equipment, and materials necessary to place Sub-
Base Granular, Type B in accordance with the applicable portions of Section 311 of the
Standard Specifications and as directed by the Engineer.

This item shall be used to raise the existing ground line to the required grade for the placement
of hot-mix asphalt shoulders 8” in areas where the existing hot-mix asphalt shoulders are to be
removed and reconstructed.

This work will be paid for at the contract unit price per ton for SUB-BASE GRANULAR, TYPE B,
which price shall include all labor, equipment and material as specified to the satisfaction of the
Engineer.

HOT MIX ASPHALT BASE COURSE

This work shall consist of the excavation and/or embankment, preparation of the base and
constructing hot mix asphalt base course and hot mix asphalt base course widening, according
to Section 355 and 356 of the Standard Specifications and the other applicable special
provisions herein and as directed by the Engineer.

This work will be paid for at the contract unit price per square yard for HOT MIX ASPHALT
BASE COURSE of the thickness specified, regardless of the width being placed. This price
shall be payment in full for all labor, equipment and material including the excavation and
backfill required to complete this item as specified.

HOT MIX ASPHALT SURFACE REMOVAL - BUTT JOINT

This work shall be done as shown on the plans and in accordance with Article 406 and 440 of
the Standard Specifications and as follows:

The butt joints to be constructed for the proposed hot mix asphalt concrete surface course shall
not be constructed until the leveling binder course has been completed. After the completion of
the leveling binder, the Engineer shall determine when the remaining butt joints can be
constructed. No butt joints shall be left uncovered with hot mix asphalt surface over long
periods of inactivity.

This work shall be paid for at the contract price per square yard for HOT MIX ASPHALT
SURFACE REMOVAL — BUTT JOINT.
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HOT MIX ASPHALT SURFACE REMOVAL 1-1/2"

This work shall consist of providing the labor and equipment necessary to complete bituminous
surface removal in accordance with the applicable portions of Section 440 of the Standard
Specifications on the existing IL Route 111 pavement and as directed by the Engineer

The existing IL Route 111 pavement to remain shall be milled an average of 1-1/2” thickness to
establish a milled surface which is 1-1/2” below the pavement grades shown on the intersection
detail in the plans. The bituminous surface removal and the disposal of the cuttings shall be in
accordance with the applicable portions of Section 440 of the Standard Specifications.

This work will be paid for at the contract unit price per square yard for HOT MIX ASPHALT
SURFACE REMOVAL 1-1/2” which price shall include all labor and equipment necessary to
complete the work as specified to the satisfaction of the Engineer.

HOT MIX ASPHALT SURFACE REMOVAL (VARIABLE DEPTH)

This work shall consist of providing the labor and equipment necessary to complete bituminous
surface removal in accordance with the applicable portions of Section 440 of the Standard
Specifications at the locations in the plans and as directed by the Engineer.

The intent is to mill the existing bituminous pavement an average thickness of %" to remove
rutting, correct the cross slope, and provide a uniform surface for subsequent paving. In the
tangent areas noted in the plans, the pavement shall be milled %” and variable thickness to
establish a cross slope of 1.5%. The existing bituminous shoulders in these areas shall be
milled as required to provide a proposed 4% cross slope. From Sta. 93+00.84 to Sta. 96+32.84,
the existing surface shall be milled as specified herein to provide a milled surface at the edge of
shoulder which will allow for the specified resurfacing at the profile grade elevation specified in
the plans. In super elevated areas and super elevation transition areas noted in the plans, the
pavement shall be milled %” and variable thickness to establish the proposed super elevation
rates. The existing bituminous shoulders in super elevated areas shall be milled %" and
variable thickness to establish the cross slope specified in the plans. The bituminous surface
removal and the disposal of the cuttings shall be in accordance wit the applicable portions of
Section 440 of the Standard Specifications.

This work will be paid for at the contract unit price per square yard for HOT MIX ASPHALT
SURFACE REMOVAL (VARIABLE DEPTH) which price shall include all labor and equipment
necessary to complete the work as specified to the satisfaction of the Engineer.

COMBINATION CURB AND GUTTER REMOVAL

This work shall consist of the removal and disposal of existing concrete curb and gutter, gutter,
gutter outlets, and curb, at the locations shown on the plans and in accordance with Section 440
of the Standard Specifications.
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This work also will include the removal of any existing bituminous concrete which extends

beyond the existing edge of pavement into the gutter flag. The bituminous material shall be

sawed or otherwise cut to a smooth face along the edge of the pavement before removal. The
material shall be disposed of outside of the limits of right-of-way.

This work will be included in the contract unit price per foot for COMBINATION CURB AND
GUTTER REMOVAL which price shall include all labor and equipment necessary to complete
the item as specified.

ADJUSTING WATERMAIN 6”

This work shall consist of lowering and relocating existing water mains in accordance with the
detail shown on the plans at locations where existing water mains are in conflict with the
proposed storm sewer or other construction.

All materials, construction methods, pressure testing, and disinfection of water mains shall
conform to Section 561 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per foot for ADJUSTING
WATER MAIN, 6”, measured in place. This price shall include all material, labor and equipment
necessary and shall include the cost of trench backfill, hydrostatic tests and disinfecting the
water main.

CONCRETE HEADWALL REMOVAL

This work shall consist of the removal and satisfactory disposal of the existing concrete
headwalls shown to be removed in the plans in accordance with the applicable portions of
Section 501 of the Standard Specifications.

Headwalls being removed from pipe culverts to remain in place shall be done in such a manner
to protect the existing pipe culvert. Any damage caused by the contractor to the existing pipe to
remain shall be repaired or the damaged section replaced to the satisfaction of the Engineer at
no additional cost to the contract.

This work will be paid for at the contract unit price per each for CONCRETE HEADWALL
REMOVAL which price shall include all equipment and labor to complete the item as specified
to the satisfaction of the Engineer.

PIPE CULVERT REMOVAL

This work shall consist of the removal and disposal of existing pipe culverts of the type and size
indicated in the plans, including any headwalls or end sections not otherwise measured for
payment at the locations shown on the plans and in accordance with the applicable portions of
Section 501 of the Standard Specifications and as directed by the Engineer.
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This work will be paid for at the contract unit price per foot for PIPE CULVERT REMOVAL,

which price shall be payment in full for all equipment, labor and materials required for the
removal and disposal of the culverts and backfilling of the trench as specified.

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED

This work shall consist of the vertical adjustment of domestic water service boxes so the top of
the box is flush with the finished grade in accordance with the applicable portions of Section 565
of the Standard Specifications and as directed by the Engineer.

This work will be paid for at the contract unit price each for DOMESTIC WATER SERVICE
BOXES TO BE ADJUSTED, which price will be payment in full for all excavation; furnishing all
materials; backfilling, including fine aggregate, and disposal of surplus material.

DOMESTIC METER VAULTS TO BE ADJUSTED

This work shall consist of the vertical adjustment of domestic meter vaults to the top of the vault
is flush with the finished grade in accordance with the applicable portions of Section 602 of the
Standard Specifications and as directed by the Engineer.

This work shall be paid for at the contract unit price each for DOMESTIC METER VAULTS TO
BE ADJUSTED, which price shall be payment in full for all excavation, furnishing all materials,
backfilling, and disposal of surplus material.

WATER VALVES TO BE MOVED

This work consists of moving water valves to the location and elevation in the plans and as
designated by the Engineer.

This work shall be paid for at the contract unit price each for WATER VALVES TO BE MOVED,
which price shall be payment in full for all excavation, furnishing all materials, backfilling, and
disposal of surplus material.

CONCRETE CURB, TYPE B (SPECIAL)

This work shall consist of the excavation or embankment, preparation of the base and
constructing concrete curb, Type B (Special) in accordance with the detail in the plans and the
applicable portions of Section 606 of the Standard Specifications, to the satisfaction of the
Engineer. The height of the curb shall be adjusted to match the existing ground line as directed
by the Engineer.

This work will be paid for at the contract unit price per foot for CONCRETE CURB, TYPE B

(SPECIAL), which price will be payment in full for all labor, equipment and materials, including
the excavation and backfill required to complete this item as specified.

10



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923
Morgan County
CONCRETE GUTTER, TYPE A (MODIFIED)

This work shall consist of the excavation or embankment, preparation of the base and
constructing concrete gutter, type a (modified) and concrete gutter inlets in accordance with the
applicable portions of Section 606 of the Standard Specifications, to the satisfaction of the
Engineer.

This work will be paid for at the contract unit price per foot along the flow line of gutter for
CONCRETE GUTTER, TYPE A (MODIFIED), which price will be payment in full for all labor,
equipment and materials, including the excavation and backfill required to complete this item as
specified.

MANHOLES, SPECIAL

This work shall consist of the construction of Manholes, Type A, complete in place in
accordance with IDOT standard details and the applicable portions of Section 602 of the
Standard Specifications.

Special manholes will be approximately 5 deep. Prior to ordering materials, it shall be the
contractor’s responsibility to excavate as necessary, in the presence of the Engineer, to
determine the exact location and depth of the existing storm sewer. Manhole locations, sizes
and depths shall be adjusted as necessary to fit actual field conditions as directed by the
Engineer. Once field conditions are determined, excavated areas shall be backfilled to the
satisfaction of the Engineer. Excavated areas shall be backfilled before the end of the working
day.

The existing storm sewers shall be connected to the proposed manhole to the satisfaction of the
Engineer. A portion of the existing pipe shall be removed within the inside diameter of the
manhole. These work items will not be paid for separately, but shall be considered included in
the price of the Manhole, Special.

This work will be paid for at the contract unit price per each for MANHOLES, SPECIAL of the
size and type specified. The per each price shall include all labor, equipment and material
specified, including the excavation and backfill to determine field conditions, the removal of
existing storm sewer specified herein, the connection of existing sewers to the structure and the
final backfill as specified in Section 602 of the Standard Specifications.

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

This work shall consist of the excavation or embankment, preparation of base and constructing
concrete curb and gutter in accordance with the applicable portions of Section 606 of the
Standard Specifications, to the satisfaction of the Engineer.

This work will be paid for at the contract unit price per foot for COMBINATION CONCRETE

CURB AND GUTTER, TYPE B-6.24, which price will be payment in full for all labor, equipment
and materials, including the excavation and backfill required to complete this item as specified.
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NON-SPECIAL WASTE WORKING CONDITIONS

This work will be according to Article 669 of the Standard Specifications for Road and Bridge
Construction adopted January 1, 2007 and the following:

Qualifications.

The term environmental firm shall mean an environmental firm with at least five (5) documented
leaking underground storage tank (LUST) cleanups or that is pre-qualified in hazardous waste
by the Department. Documentation includes, but not limited to verifying remediation and special
waste operations for sites contaminated with gasoline, diesel, or waste oil in accordance with all
Federal, State, or local regulatory requirements and shall be provided to the Engineer for
approval. The environmental firm selected shall not be a former or current consultant or have
any ties with any of the properties contained within and/or adjacent to this construction project.

General.

Implementation of this Special Provision will likely require the Contractor to subcontract for the
execution of certain activities. It will be the Contractor’s responsibility to assess the working
conditions and adjust anticipated production rates accordingly.

The Contractor shall manage all contaminated materials as non-special waste as previously
identified. This work shall include monitoring and potential sampling, analytical testing, and
management of material contaminated by requlated substances.

The Contractor shall excavate and dispose of any soil classified as a non-special waste as
directed by this project or the Engineer. Any excavation or disposal beyond what is required by
this project or the Engineer shall be at the Contractor's expense. The preliminary site
investigation (PSI) report, available through the District's Environmental Studies Unit, estimated
the excavation quantity of non-special waste at the following location. The information available
at the time of plan preparation determined the limits of the contamination and the quantities
estimated were based on soil excavation for construction purposes only. The lateral distance is
measured from centerline and the farthest distance is the offset distance or construction limit
whichever is less. The Environmental Firm shall continuously monitor for worker protection and
the Contractor shall manage and dispose of all soils excavated within the following areas as
classified below. Any soil samples or analysis without the approval of the Engineer shall be at
the Contractor’s expense.

1. Station 111+10 TO Station 111+85, 0 to 30 feet LT (Prairie Land Power, Site 1601-2,
430 West Elm Street). Contaminants of concern sampling parameters: Arsenic.

Some of the soils identified above requiring management as a non-special waste can be
managed on-site as fill. Although the soil concentrations exceed a residential property’s Tier 1
soil remediation objective for the ingestion exposure pathway, they can be utilized on-site as fill
because the roadway is not considered a residential property. All storm sewer excavated soils
can be placed back into the excavated trench as backfill unless trench backfill is specified. If
the soils cannot be utilized on-site as fill, then they must be managed off-site as a non-special
waste. The following areas can be managed on-site as fill.

12
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1. Station 111+10 to Station 111+85 0 to 30 feet LT (Prairie Land Power, Site 1601-2,
430 West EIm Street). Contaminants of concern sampling parameters: Arsenic.

STORM SEWER (WATER MAIN REQUIREMENTS)

This work shall consist of constructing a storm sewer to meet water main standards, as required
by the IEPA requirements or when otherwise specified. The work shall be performed in
accordance with applicable parts of Section 550 of the Standard Specifications, applicable
sections of the current edition of the IEPA Regulations (35 Ill. Adm. Code 653.119), the
applicable sections of the current edition of the Standard Specifications for Water and Sewer
Main Construction in lllinois, and as herein specified.

This provision shall govern the installation of all storm sewers which do not meet IEPA criteria
for separation distance between storm sewers and water mains. Separation criteria for storm
sewers placed adjacent to water mains and water services are as follows:

1. Water mains and water service lines shall be located at least 3.05 meters (10 ft.)
horizontally from any existing or proposed drain, storm sewer, or sewer service
connection.

2. Water mains and water service lines may be located closer than 3.05 meters (10 ft.) to a

sewer line when:
A. Local conditions prevent a lateral separation of 3.05 meters (10 ft.), and

B. The water main or water service invert is 460 millimeters (18 in.) above the crown
of the sewer, and

C. The water main or water service is either in a separate trench or in the same
trench on an undisturbed earth shelf located to one side of the sewer.

3. A water main or water service shall be separated from a sewer so that its invert is a
minimum of 460 millimeters (18 in.) above the crown of the drain or sewer whenever
water mains or services cross storm sewers, sanitary sewers or sewer service
connections. The vertical separation shall be maintained for that portion of the water
main or water services located 3.05 meters (10 ft.) horizontally of any sewer or drain
crossed.

When it is impossible to meet 1, 2, and 3 above, the storm sewer shall be constructed of
concrete pressure pipe, slip-on or mechanical joint ductile iron pipe, or PVC pipe equivalent to
water main standards of construction. Construction shall extend on each side of the crossing
until the perpendicular distance from the water main or water service to the sewer or drain line is
at least 3.05 meters (10 ft.).

Storm sewers constructed to meet water main standards at water main crossing shall be
constructed of the following pipe materials:

13
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Concrete Pressure Pipe

Concrete pressure pipe shall conform to the latest AWWA Standard C300, C301, C302,
C303.

Joints shall conform to Article 41-2.07B of the “Standard Specifications for Water and
Sewer Main Construction in Illinois.”

Ductile Iron Pipe

Ductile-iron pipe shall conform to ANSI A 21.51 (AWWA C151), class or thickness
designed per ANSI A 21.50 (AWWA C150), tar (seal) coated and/or cement lined per
ANSI A 21.4 (AWWA C104), with a mechanical or rubber ring (slip seal or push on)
joints.

Joints for ductile iron pipe shall be in accordance with the following applicable

specifications.
1. Mechanical Joints - AWWA C111 and C600
2. Push-On Joints - AWWA C111 and C600
Plastic Pipe

Polyvinyl Chloride (PVC) and Chlorinated Polyvinyl Chloride (CPVC) shall conform to
NSF Standard 14 and ASTM Standard B 1784 or AWWA Standard C900 or C905.
Piping materials designated Class 12454B (PVC 1120), Class 12454C (PVC 1220) and
Class 23447B (CPVC 4120) are acceptable in the following pressure ratings: schedule
ratings shall be in accordance with ASTM Standard B 1785 (PVC) and F441 (CPVC);
standard dimension ratio pressure rated (SDR-PR) shall be in accordance with ASTM
Standard D2241 (PVC) and ASTM F442 (CPVC). Schedule 80 is required for all pipe
sizes; pipe to be threaded shall be at least Schedule 120. SDR rating of 26 or less shall
be required for PVC 1120, PVC 1220 and CPVC 4120. All pipe and fittings shall bear
the National Sanitary Foundation (NSF) seal of approval. The piping shall be visibly
marked with specific schedule number of SDR rating.

Storm Sewers constructed to meet lllinois Plumbing Code requirements at water service
crossings shall meet the following criteria:

If it is necessary for the potable water service piping to pass above the sewer (sanitary
or storm), such piping shall be installed with a minimum vertical separation of 18 inches.

Where necessary for the potable water service piping to pass beneath a sewer (or
drain), the sewer (or drain) shall be materials as specified in Appendix A: Table A of the
lllinois Plumbing Code for building drains (“Approved Building Drainage/Vent Pipe) and
shall extend on each side of the crossing to a distance of at least ten (10) feet as
measured at right angles to the water line. The potable water piping shall comply with
Appendix A: Table A as specified for a water service pipe (“Approved Materials for
Water Service Pipe”). (See Appendix I: lllustration G.)
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In addition to these pipes, reinforced concrete culvert, storm drain, and sewer pipe shall also be
allowed for water-sewer line crossing, but not for parallel construction and not for water service
crossings. The reinforced concrete pipe shall conform to ASTM C-76 of the class required by
Article 550.03 of the Standard Specifications with the joints conforming to ASTM C 361 or C

433+.

Jointing shall be pressure slip jointed, solvent welded, heat welded, flanged, or threaded joint.
Special precautions shall be taken to insure clean, dry contract surfaces when making solvent
or heat welded joints. Adequate setting time shall be allowed for maximum strength.

Elastomeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F477.

Solvent cement shall be specific for the piping material and shall comply with the ASTM
Standard D2564 (PVC) and F493 (CPVC) and be approved by NSF.

Basis of Payment: This work will be measured and paid for at the contract unit price per foot for
STORM SEWER, (WATER MAIN REQUIREMENTS), of the diameter specified. Pressure
testing, when required, will be paid for in accordance with Article 109.04.

STORM SEWER TO BE FILLED

This work shall consist of filling an existing 10-inch storm sewer to be abandoned in place. Prior
to filling the storm sewer, the storm sewer shall be cleaned of debris and sediment. The debris
and sediment removed shall be disposed of in accordance with Article 202.03 of the Standard
Specifications. After the storm sewer is cleaned, the ends of the storm sewer shall be partially
plugged with concrete, brick masonry, or tile plugs. Controlled low-strength material (CLSM)
shall then be pumped into the storm sewer to fill the void. After the storm sewer is filled, the
ends of the storm sewer shall be completely plugged.

This work will be paid for at the contract unit price per foot for STORM SEWER TO BE FILLED,

which price shall include all labor, equipment, and material, including the controlled low-strength
material, to fill and plug the storm sewer to the satisfaction of the Engineer.

CATCH BASIN TO BE CLEANED

This work shall consist of cleaning the existing catch basin at the locations shown in the plans of
all silt and other debris which interferes with structure’s ability to take storm water.

This work will be paid for at the contract unit price per each for CATCH BASIN TO BE
CLEANED, which price will include all labor and equipment required to complete this work,
including disposal of the removed materials, to the satisfaction of the Engineer.

BOX CULVERT REMOVAL

This work shall consist of the removal and disposal of the southern portion of the concrete box
culvert including the headwall at Sta. 113+95 to allow for the installation of the proposed storm
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sewer. This work shall be completed in accordance with the applicable portions of Section 501

of the Standard Specifications and as directed by the Engineer. The portion of the box culvert
to remain shall be plugged to the satisfaction of the Engineer.

This work will be paid for at the contract unit price per foot for BOX CULVERT REMOVAL,
which price shall be payment in full for all equipment, labor and materials required for the
removal and disposal of the culvert including the backfilling of the trench and plugging the
culvert to remain as specified.

PAVEMENT STATIONING NUMBERS AND PLACEMENT
The Contractor shall provide labor and materials required to imprint pavement station numbers
in the finished surface of the pavement and /or overlay. The numbers shall be approximately 20
mm (3/4 inch) wide, 125 mm (5 inches) high and 15 mm (5/8 inch) deep.

The pavement station numbers shall be installed as specified herein:

Interval — 100 meters (metric stationing) or 250 feet (English stationing)

Bottom of Numbers -- 150 mm (6 inches) from the inside edge of the pavement marking
and/or resurfacing joint.

Location:
e 2-Lane Pavements — At center line in direction of increasing stations.
e 3 and 5-Lane Pavements — Left edge of center lane in direction of increasing
stations.
Multi-Lane Divided Roadways — Outside edge of pavement in both directions.
o Ramps — Along baseline edge of pavement.

Position — Stations shall be placed so they can be read from the adjacent shoulder.

Format — Metric [English] pavement stations shall use this format (XX+XOO [XO”])
where X represents the pavement station.

This work will not be paid for separately, but will be considered included in the cost of the
associated pavement and/or overlay pay items.
HOT-MIX ASPHALT SHOULDER REMOVAL AND REPLACEMENT 8”

This work shall consist of furnishing all labor, equipment, and material to remove and replace
the existing 8" HMA shoulder from Lt. Station 75+85 to Lt. Station 77+20.

The removal and replacement of the HMA shoulder shall be done in accordance with sections
440 and 482 of the Standard Specifications and as directed by the Engineer.

This work will be measured and paid for at the contract unit price per square yard for HOT-MIX
ASPHALT SHOULDER REMOVAL AND REPLACEMENT 8”.
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AMERICAN RECOVERY AND REINVESTMENT ACT SIGNING (BDE)
Effective: April 1, 2009

Description. This work shall consist of furnishing, fabricating and installing sign panels,
complete with sign faces, legend, and supplemental panels according to Section 720 of the
Standard Specifications and as specified herein.

Materials. The “Putting America to Work” sign shall be fabricated using Type AP fluorescent
orange sheeting for the background material with black vinyl or black opaque ink legend, symbol
and borders. The “American Recovery and Reinvestment Act” sign shall be fabricated using
Type AP green sheeting for the background with Type AP white sheeting for the legend and
border. A green translucent overlay film may also be used over white Type AP sheeting to
fabricate the “American Recovery and Reinvestment Act” sign.

Sign Layout. See following attachment.

General. The signs shall be erected to applicable portions of Article 701.14 of the Standard
Specifications. These signs shall be erected midway between the first and second warning
signs as required by the traffic control plan and standards utilized for this project. If the second
warning sign is defining a moving or intermittent operation, the sign may be maintained at a
distance of 500 ft (150 m) beyond the first post mounted ROAD CONSTRUCTION AHEAD sign.
The signs shall remain in place for the duration of the project. Upon completion of the project,
the signs and posts shall be removed and shall remain the property of the Contractor.

Basis of Payment. This work will not be paid for separately but shall be included in the cost of
Traffic Control items as shown on the plans.
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Attachment

PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS

PROJECT FUNDED BY THE

American Recovery
and

Reinvestment Act

PROJECT FUNDING SOURCE
SIGN ASSEMBLY

(Note: Outline of small rectangle on plaque shall be removed.)
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PROJECT FUNDING SOURCE SIGN ASSEMBLY
AMERICAN RECOVERY AND REINVESTMENT ACT
SIGN LAYOUT DETAILS
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW?” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.
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A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where

drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW?” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.
(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended

Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
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precast, and precast prestressed concrete. Type Il may be used according to

Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.
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For cast-in-place construction, portland blast-furnace slag cement shall not be used in

concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of

the Engineer. If permission is given, the mix design strength requirement may require

the Contractor to increase the cement or eliminate the cement factor reduction for a

water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al.O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.
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1001.03 Mixing Brands and Types. Different brands or different types of cement from the

same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:

“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
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containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a

ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors.  All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.
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When test results are more than seven years old, the manufacturer shall re-submit the

infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.
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(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium

nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONSTRUCTION AIR QUALITY — DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

In addition, all construction motor vehicles (both on-road and off-road, gasoline or diesel fuel
powered) shall comply with all pertinent State and Federal regulations relative to exhaust
emission controls and safety, including opacity. Frequently Asked Questions (FAQ’s) regarding
lllinois Environmental Protection Agency (IEPA) emissions testing for gasoline powered vehicles
can be accessed at (http://www.epa.state.il.us/air/vim/fags.html) . Regulations regarding diesel
powered vehicles over 16,000 Ib (7260 kg), and the Diesel Emission Inspection Program (Title
92: Transportation Part 460, Diesel Emission Inspection Program, Subpart A: General) can be
accessed at (http://www.ilga.gov/commission/jcar/admincode/092/09200460sections.html)
Diesel powered vehicles less than 16,000 Ib (7260 kg) are exempt from testing by the
Department. All diesel powered equipment used on the project site shall be subject to
reasonable, random spot checks for compliance with the required emissions controls and proper
diesel fuel usage. The Secretary of State, lllinois State Police and other law enforcement
officers will enforce Part 460. For additional information concerning lllinois diesel emission
inspection requirements, please call the lllinois Department of Transportation, Diesel Emission
Inspections Unit, at 217-557-6081.

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used with each piece of diesel powered equipment.
The addition or deletion of any diesel powered equipment shall be included in the summary and
noted on the monthly report.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.
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Any costs associated with bringing any diesel powered equipment into compliance with these

diesel vehicle emissions controls shall be considered as included in the contract unit prices bid

for the various items of work involved and no additional compensation will be allowed. The

Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.
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3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:
“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,

bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
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base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer

will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.

(b) The length of the unit shall be 1000 ft (300 m).

(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”
Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”
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Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

(2) Cores. Cores 2in. (50 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(3) Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
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that sublot at locations selected at random by the Engineer. If the Contractor

chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
and replaced; however, when requested in writing by the Contractor, the Engineer
may permit in writing such deficient sublots to remain in place. For deficient sublots
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.
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When the additional cores show the pavement to be deficient by more than ten

percent of plan thickness, more additional cores shall be taken to determine the

limits of the deficient pavement and that area shall be removed and replaced;

however, when requested in writing by the Contractor, the Engineer may permit in

writing such areas of deficient pavement to remain in place. The area of deficient

pavement will be defined using the length between two acceptable cores and the full

width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.

Definitions:

Individual values (core lengths) under consideration

x
1

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

where Y(xi—XP = (= XY +(x2=XF +.ooovens +(x10—X )
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Determine Q. for the lot to the nearest two decimal places using:

Q.- (x-LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = ((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CuUP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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Percent Percent Percent Percent
Quality  Within | Quality Within | Quality ~ Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Qu)* (PWL) | (Q)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

Contract No. 72923
Morgan County

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q) (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 242 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 247 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 2.12 99.32 2.52 99.97
1.73 96.88 213 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 2.17 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88

FAP Route 753 (IL 104)
Project ESP-0753 (036)
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Morgan County

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”
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Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness

shown

on the plans. Thickness determinations shall be made according to Article 482.06

except the option of correcting deficient pavement with additional lift(s) shall not apply.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 5.0% of the work. This percentage is set as the DBE participation goal for
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this contract. Consequently, in addition to the other award criteria established for this contract,

the Department will award this contract to a bidder who makes a good faith effort to meet this

goal of DBE participation in the performance of the work. A bidder makes a good faith effort for

award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

participation commitments to meet the contract goal or has not obtained enough DBE

participation commitments in spite of a good faith effort to meet the goal. The Utilization

Plan shall further provide the name, telephone number, and telefax number of a

responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
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Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on

questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the

evaluation of the bidder's good faith efforts to obtain participation. These listed factors

are not intended to be a mandatory checklist and are not intended to be exhaustive.

Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’'s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization

Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
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calendar days after payment has been made by the Department to the Contractor for

such work or material, the Contractor shall submit a DBE Payment Agreement on

Department form SBE 2115 to the Regional Engineer. If full and final payment has not

been made to the DBE, the DBE Payment Agreement shall indicate whether a

disagreement as to the payment required exists between the Contractor and the DBE or

if the Contractor believes that the work has not been satisfactorily completed. If the

Contractor does not have the full amount of work indicated in the Utilization Plan

performed by the DBE companies indicated in the Plan, the Department will deduct from

contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department

requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.
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Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an

integral part of the office where available. Solid waste disposal consisting of two waste baskets

and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.
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(I) Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.
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a. Contractor Owned Equipment. Contractor owned equipment will be paid for by

the hour using the applicable FHWA hourly rate from the “Equipment Watch

Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)

Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:
“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger

shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:
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“Signs, barricades, or other traffic control devices required by the Engineer over and

above those specified will be paid for according to Article 109.04. All flaggers required

at side roads and entrances remaining open to traffic including those that are shown on

the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
VMA Day’s production = 1200 tons: N/A lllinois-Modified
AASHTO R 35

1 per half day of production
Day’s production < 1200 tons:

Note 5.
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 5. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“‘CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL

Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7 0.5% 7 N/A
2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:

“1. Voids, VMA, and Asphalt Binder Content.”
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Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard

Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of Precision
% Passing:

1/2in. (12.5 mm) 5.0 %

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0 %

No. 30 (600 um) 2.0%
Total Dust Content o
No. 200 (75 um) " 22%
Asphalt Binder Content 0.3%
Maximum Specific Gravity of Mixture 0026
Bulk Specific Gravity 0.030
VMA 1.4 %
Density (% Compaction) 1.0 % (Correlated)

1/ Based on washed ignition.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

“Parameter

Frequency of Tests Test Method

All Other Mixtures

See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch
and continuous
plants.

day of
(either
afternoon sample).
Individual cold-feed and
or combined belt- | 1
feed for drier drum
plants.

washed

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),

gradation

No. 30 (600 pum) versa).
No. 200 (75 pum)

Note 3.
Note 1.

Note 4.

1 dry gradation per
production
morning or

ignition
oven test on the mix
per day of production
(conduct in  the
afternoon if dry

conducted in the
morning or  vice

1 gradation per day | lllinois Procedure

of production.

The first day of
production shall be a
washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition
oven test on the mix.

Note 4.

52



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923

Morgan County

Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.
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(a) Ambient air temperature is below 60 °F (15 °C).

(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of

approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.
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A deficiency may be any lack of repair, maintenance, or implementation of erosion

and/or sediment control devices included in the contract, or any failure to comply with the

conditions of the Department’s NPDES permits. A deficiency may also be applied to

situations where corrective action is not an option such as the failure to participate in a

jobsite inspection of the project, failure to install required measures prior to initiating

earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’'s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
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calendar days after the receipt of payment from the Department. The Contractor shall not hold

retainage from the subcontractors. These obligations shall also apply to any payments made by

subcontractors and material suppliers to their subcontractors and material suppliers; and to all

payments made to lower tier subcontractors and material suppliers throughout the contracting

chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). The submittals shall be on the Department’s form SBE 48,
or an approved facsimile. When there has been no activity during a work week, a payroll record
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT
1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
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law, order, or ruling shall govern. The Contractor shall be responsible to notify each

subcontractor of the wage rates set forth in this contract and any revisions thereto. If the

Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004 Revised: January 1, 2007

Add the following to Article 630.02 of the Standard Specifications:
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“(g) Plastic Blockouts (Note 1.)

Note 1. Plastic blockouts may be used in lieu of wood blockouts for steel plate beam

guardrail. The plastic blockouts shall be the minimum dimensions shown on the plans
and shall be on the Department’s approved list.”

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole Plugs 1042.16"

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:

“(p) Handling Hole Plugs 1042.16(a)"
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Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT
1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)

pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.
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1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles

meeting one of the following definitions. No additional RAP shall be added to the pile after the

pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the

base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).
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For testing after stockpiling, the Contractor shall submit a plan for approval to the District

proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by

restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%

1/2'in. (12.5 mm) +8 % +15%

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +0.4%" +0.5%

1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.
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(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,

bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/ 25 % 10/15? 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

62



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923

Morgan County

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall

each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage"”

HMA Mixtures 2% Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/

2/

3/

Minumum of two fractions for surface and binder applications.

For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:
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Overlays:

When WMA contains between 20 and 30 percent FRAP the high temperature
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin

asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).
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(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection

candelas/foot candle/sq ft (candelas/lux/sq m) of material
Observation Angle (deg.) | Entrance Angle (deg.) | White Orange |Fluorescent Orange
0.2 -4 365 160 150
0.2 +30 175 80 70
0.5 -4 245 100 95
0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gl/brfzg,[:r e)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
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2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
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Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be %2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.
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(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix_Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SILT FILTER FENCE (BDE)
Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:

“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent
geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or
metal. Wood stakes shall be 2 in. x 2in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005 Revised: August 1, 2007

Revise the first paragraph of Article 1006.25 of the Standard Specifications to read:

"1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts,
and washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a
Type Il galvanized coating; except the weight (mass) of the coating for each side of the guardrail
shall be at least 2.00 oz/sq ft (610 g/sq m). The coating will be determined for each side of the
guardrail using the average of at least three non-destructive test readings taken on that side of
the guardrail. The minimum average thickness for each side shall be 3.4 mils (86 um).”
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STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”
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Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy /100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl_ = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).
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For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA

mixtures measured in square meters: Q, metric tons = A x D x (G x 24.99) / 1000. When

computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIr in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No []

Signature: Date:
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404 PERMIT

DEPARTMENT OF THE ARMY
ST.LOUIS QIWGT,'CDBPS DOFENGINEERS
1222 SPRUCE STREET
57. LOUIS, MISSOUR! 63102-2633
nepyro. May 22, 2007

Regulatory Branch . REC El VED
File Number: MVS-2006~558

Ms. Christine Reed MAY 25 207
Deputy Director of Highways
Illinois Department of Highways | IDOT - District 6

126 Egst Ash Street ) -
Springfield, Illinois 62704

Dear Ms. Reed:

We have reviewed your request, dated May 10, 2007, reférence
the reauthorization of permit. MVS-2006-558, for the construction
of storm outfall structure (Section 128RS-3;1398S-3) into the
headwaters of an unnamed tributary to Apple Creek in Waverly,
Morgan County, Illinois. This letter reauthorizes the
construdtion of the outfall structnre, as proposed, inte the
unmamed tributary to Apple Creek in Waverly, Morgan County,
Illinois. The project is located in the Southwest % of the
Northwest ¥ of Section 11, Township 13 North, Range 08 West,
Morgan Courity, Illinois. The unnamed tributary to Apple Creek is
‘a tributary fo the Illineis River.

~ Based upon the review of a U.S. Geological Survey 7.5-minute
topographical map, we determined that the unnamed tributary to
Apple Creek wobuld possess an ordinary high water mark at this
location and would be cohsidersd jurisdictional waters of the

United States. Therefore, the placement of £ill material below
‘the ordinary high water elevation requires a permit from this
office.

The Corps of Engineérs has determined that this dctivity will
have no affect on endangersd species, and is authorized under
Section 404 of the Clean Water Act by an existing Department of

the Army nationwide permit for outfall structures, as described

;7 in the March 12, 2007, Federal Register, Reissuance of

&atibnwidé.Barmitsg*ﬁéhiué (72 FR 11182), Bppendix A (B) (7).

This permit wverification is walid uptil March 18, 2012, Enclosed
is a copy of the nationwide permit and conditions and management
pradtices with which you must comply,

In accordgnce with General Condition number 26 of the
. Nationwide Permit, a compliance certification (Attachment A of
this package) must be completed within 30 days of project

"7 completion or the pemiit issuance will be revoked and considersd

nyll end void. . DISTRICT 6
MAY 2 8 2007

OPERATIONG
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As of this date, we have not received the Illinois
Envirphmental Protection Agency's (IEPA) Section 401 Water
Quality Cart1f1cat1¢n dEC151on for this nationwide permlt, You
have the option of either waiting for the IEPA's final decision
(which may be to certify, certify with conditions, or deny
general certification), or immediately requesting individual
‘water quality cert:.ficat:.on from the IEPA for your project.

If the IEPA fails to act within a reasonable period of time
(60 days from ‘the date of this letter), a waiver will be
‘presumed. Upon receipt of water quality certification, the
‘proposed work is authorized. If the watex guality certification
is gonditioned by the state, those conditions will become part of
the Corps permit. No work may begin until you have Section 401
Water Quality Certification for ‘your project.

This determination is applicable only to the permit program
administered by the Corps of Engineers. It does not eliminate
the need to obtain other fedsral; state or logcal approvals before

beglnnlng work.

You aré remingded that the permit is based on submitted plans.
Variations Erom these plans shall constitute a vielation of Federal
law dnd may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this
perlod, the provisions deseribed at 33 CFR 330.6{(b) will apply.

‘This letter contains an approved. jurmsdictzonal determination for
your preject. If you object to this determination, you may regquest
an administrative appeal under Corps regulations at 33 CFR Bart 331,
Encloséd. you will. find a Notification of Appeal Process (NADP) fact
sheet and Reguest for Appeal [RFA) form. If you request to appeal
this determination. you must. submit 2 completed RFA form te the
Mlss;sslppi Valley Division Office at the following address:

Jemes B. Wiseman, Jr.

Administrative Appeals Review Officer
CEMVD~PD=FM (MlSS;Sslppl Valley Division)
£.0. Box 80 (1400 Walnut Street)
vicksburg, MS .39181-0080

Phone: (601) 634-5820 Fax: (601) 634-5816
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In order for an RFA to be acoepted by the Corps, the Corps
must determine that it is complete, that it meets the criteria for
appeal under 338 CFR part 331. 5, and that it has been received by
the Division Office within 60 days of the date of the NAP. Should
you decide. to submit an RFA form, it must be received at the above

address By July 28, 2007,

The jurisdictional determination is valid for & period of
five years from the date of this letter unless new information
warrants revision of this determination before the explration

date:

If you have any ‘questions please contact Chuck Crocker at
(314) 331-B584. Please refer to file number MVS-2006-558.

Enclosures

Copy Furnished:

Sincerely,

- (;? ?gftzttajﬁéb
Keith McMullen

Assistant Chief
Regulatery Branch

(w/o enclosures)

Mr. Paul Mauer,
Mr. James Allison,
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: May 22, 2007

File Number: MVS~2ﬂﬁ6~558_ R

Neme of Permittee: Christine M. Reed, IDOT, Region 2
River Basin/County/State: Illinois/Morgan/Tllinois

Project Manager: Keith McMullen

Upon completion of this activity authorized by this permit
and any mitigation reguired by the permit, sign this
certification and return it to the following address:

U: 8. Army Cerps of Engineers

Attn: Regulatory Branch (QD-F)

1222 Spruce Street

. St. Louis, Misscuri $3103-2833
. (Please hote that your permitted aativ;ty is subject o a
complaance inspection by & U.8, Army Corps of Enginéers

representative. If you fagl to comply with this permit, you are
subject to penit suspension, modification or revocation.)

I hereby cerﬁify that the work authorized by the above
referenced permit has been completed in accordanceé with the terms
and cenditions of the said permit; and reguired mitigation was
completed Ain accordance with the permit conditions.

‘Signature of Permittec ' Date
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NATIONWIDE PERMITS AND CONDITIONS

The following information presents the requirements for nationwide Section 404/10 permits most
often used on highway projects. The information in this guidance reflects the requirements
associated with the nationwide permits that were published in the March 12, 2007 Federal
Register.

Permittees wishing to conduct activities under the nationwide permits must comply with
the terms of the applicable permit and the conditions in Section C of this document.

B. Nationwide Permits

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those
uses specified or contemplated for it in the original permit or the most recently authorized
modification. Minor deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, or current construction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are authorized.
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such as
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the
permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of
and within existing structures (e.g., bridges, culverted road crossings, water intake structures,
etc.) and the placement of new or additional riprap to protect the structure. The removal of
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity
of the structure to the approximate dimensions that existed when the structure was built, but
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does
not apply to maintenance dredging to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to remove accumulated sediments from
canals associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an upland area unless otherwise specifically approved by the district
engineer under separate authorization. The placement of riprap must be the minimum
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization
measures not directly associated with the structure will require a separate authorization from the
district engineer.

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the
maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or

beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a
pre-construction notification to the district engineer prior to commencing the activity (see general
condition 27). Where maintenance dredging is proposed, the pre-construction notification must
include information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption
for maintenance.

13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided
the activity meets all of the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived
in writing by the district engineer;

(c) The activity will not exceed an average of one cubic yard per running foot placed along the
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is
waived in writing by the district engineer;

(d) The activity does not involve discharges of dredged or fill material into special aquatic sites,
unless this criterion is waived in writing by the district engineer;

(e) No material is of the type, or is placed in any location, or in any manner, to impair surface
water flow into or out of any water of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high flows
(properly anchored trees and treetops may be used in low energy areas); and,

(g) The activity is not a stream channelization activity.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of
greater than an average of one cubic yard per running foot along the bank below the plane of
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and
404)

14. Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of
waters of the United States. For linear transportation projects in tidal waters, the discharge
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream
channel modification, including bank stabilization, is limited to the minimum necessary to
construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear

transportation project. Appropriate measures must be taken to maintain normal downstream

flows and minimize flooding to the maximum extent practicable, when temporary structures,

work, and discharges, including cofferdams, are necessary for construction activities, access

fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed

in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in

their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre;
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition
27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean
Water Act (see 33 CFR 323.4).

23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated,
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500
et seq.), that the activity is categorically excluded from environmental documentation, because it
is included within a category of actions which neither individually nor cumulatively have a
significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or
department’s determination that the activity is categorically excluded and approved the activity
for authorization under NWP 23.

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP require
the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 27). The activities that require pre-construction
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)

Note: The agency or department may submit an application for an activity believed to be
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to
approval for authorization under this NWP of any agency's activity, the Office of the Chief of
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as

of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is

available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future

approved categorical exclusions will be announced in Regulatory Guidance Letters and posted
on this same web site.

33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and
discharges, including cofferdams, necessary for construction activities or access fills or
dewatering of construction sites, provided that the associated primary activity is authorized by
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary
structures, work, and discharges, including cofferdams, necessary for construction activities not
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must
consist of materials, and be placed in a manner, that will not be eroded by expected high flows.
The use of dredged material may be allowed if the district engineer determines that it will not
cause more than minimal adverse effects on aquatic resources. Following completion of
construction, temporary fill must be entirely removed to upland areas, dredged material must be
returned to its original location, and the affected areas must be restored to pre-construction
elevations. The affected areas must also be revegetated, as appropriate. This permit does not
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use.
Structures left in place after construction is completed require a section 10 permit if located in
navigable waters of the United States. (See 33 CFR part 322.)

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity (see general condition 27). The pre-construction notification
must include a restoration plan showing how all temporary fills and structures will be removed
and the area restored to pre-project conditions. (Sections 10 and 404)

C. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as appropriate, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States.
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No claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged
to perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and Scenic
River designation or study status. Information on Wild and Scenic Rivers may be obtained from
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S.
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to
jeopardize the continued existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal Endangered Species Act (ESA),
or which will destroy or adversely modify the critical habitat of such species. No activity is
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section
7 consultation addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or
designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, and shall not begin work on the activity until notified by the
district engineer that the requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered or threatened species or
designated critical habitat, the pre-construction notification must include the name(s) of the
endangered or threatened species that may be affected by the proposed work or that utilize the
designated critical habitat that may be affected by the proposed work. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. In cases
where the non-Federal applicant has identified listed species or critical habitat that might be
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not
begin work until the Corps has provided notification the proposed activities will have “no effect”
on listed species or critical habitat, or until Section 7 consultation has been completed.
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(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation
of the ESA. Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a
reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field
survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties which the activity
may have the potential to cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of
a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances

justify granting such assistance despite the adverse effect created or permitted by the applicant.

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and

provide documentation specifying the circumstances, explaining the degree of damage to the

integrity of any historic properties affected, and proposed mitigation. This documentation must

include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the

undertaking occurs on or affects historic properties on tribal lands or affects properties of

interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage
sites, and outstanding national resource waters or other waters officially designated by a state
as having particular environmental or ecological significance and identified by the district
engineer after notice and opportunity for public comment. The district engineer may also
designate additional critical resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 27, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating)
will be required to the extent necessary to ensure that the adverse effects to the aquatic
environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the
district engineer determines in writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific waiver of this requirement. For
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer
may determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream restoration, to ensure
that the activity results in minimal adverse effects on the aquatic environment.
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(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the establishment, maintenance, and legal protection
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian
areas may be the only compensatory mitigation required. Riparian areas should consist of
native species. The width of the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side
of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most
appropriate form of compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetland compensatory mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will
specify the party responsible for accomplishing and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal level.

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and

complete project is prohibited, except when the acreage loss of waters of the United States

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest

specified acreage limit. For example, if a road crossing over tidal waters is constructed under

NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the
Corps must submit a signed certification regarding the completed work and any required
mitigation. The certification form must be forwarded by the Corps with the NWP verification
letter and will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general or specific conditions;

(b) A statement that any required mitigation was completed in accordance with the
permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, as a general rule, will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) Forty-five calendar days have passed from the district engineer’s receipt of the
complete PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to general
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or

to notify the Corps pursuant to general condition 18 that the activity may have the potential to

cause effects to historic properties, the permittee cannot begin the activity until receiving written

notification from the Corps that is “no effect” on listed species or “no potential to cause effects”

on historic properties, or that any consultation required under Section 7 of the Endangered

Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see

33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the

permittee has received written approval from the Corps. If the proposed activity requires a

written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until

the district engineer issues the waiver. If the district or division engineer notifies the permittee in

writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.

Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or

revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’'s purpose; direct and indirect
adverse environmental effects the project would cause; any other NWP(s), regional general
permit(s), or individual permit(s) used or intended to be used to authorize any part of the
proposed project or any related activity. The description should be sufficiently detailed to allow
the district engineer to determine that the adverse effects of the project will be minimal and to
determine the need for compensatory mitigation. Sketches should be provided when necessary
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the
United States on the project site. Wetland delineations must be prepared in accordance with the
current method required by the Corps. The permittee may ask the Corps to delineate the special
aquatic sites and other waters of the United States, but there may be a delay if the Corps does
the delineation, especially if the project site is large or contains many waters of the United
States. Furthermore, the 45 day period will not start until the delineation has been submitted to
or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.
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(c) Form of Pre-Construction Notification: The standard individual permit application form
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this
general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project's adverse
environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP
activities requiring pre-construction notification to the district engineer that result in the loss of
greater than 1/2-acre of waters of the United States, the district engineer will immediately
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies
will then have 10 calendar days from the date the material is transmitted to telephone or fax the
district engineer notice that they intend to provide substantive, site-specific comments. If so
contacted by an agency, the district engineer will wait an additional 15 calendar days before
making a decision on the pre-construction notification. The district engineer will fully consider
agency comments received within the specified time frame, but will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the
administrative record associated with each pre-construction notification that the resource
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard
to life or a significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should be
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction
notifications to expedite agency coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer’'s Decision: In reviewing the PCN for the proposed activity, the
district engineer will determine whether the activity authorized by the NWP will result in more
than minimal individual or cumulative adverse environmental effects or may be contrary to the
public interest. If the proposed activity requires a PCN and will result in a loss of greater than
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory mitigation the applicant has
included in the proposal in determining whether the net adverse environmental effects to the
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal
may be either conceptual or detailed. If the district engineer determines that the activity
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district engineer will notify the
permittee and include any conditions the district engineer deems necessary. The district
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engineer must approve any compensatory mitigation proposal before the permittee commences

work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN,

the district engineer will expeditiously review the proposed compensatory mitigation plan. The

district engineer must review the plan within 45 calendar days of receiving a complete PCN and

determine whether the proposed mitigation would ensure no more than minimal adverse effects

on the aquatic environment. If the net adverse effects of the project on the aquatic environment

(after consideration of the compensatory mitigation proposal) are determined by the district

engineer to be minimal, the district engineer will provide a timely written response to the

applicant. The response will state that the project can proceed under the terms and conditions
of the NWP.

If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (1) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (2) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (3) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period. The authorization will
include the necessary conceptual or specific mitigation or a requirement that the applicant
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur
until the district engineer has approved a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.
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IEPA REGIQNAL CONDITIONS
: ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NortH GRAND AVENUE EasT, P.O. Box 19276, SPRINGFIELD, ILLINOIS 62794-9276 - ( 217) 782-3397
Janes R, THomPson CenTER, 100 WesT RanpowprH, Suime 11-300, CHicaco, IL 60601 —(312) 814-6026

RoD R. BLAGOJEVICH, GOVERNOR DoudcLas P. ScotT, DIRECTOR

217/782-3362 RECEIVED
MAY 14 2007

MAY 1 0 2007 CEMVR-OD-P

Rock Island District
Corps of Engineers
Clock Tower Building
Rock Island, IL 61201

Re: Final Notice of Issuance of Nationwide Permits, March 12, 2007
Section 401 Certifications, Denials, and Regional Conditions

Gentlemen:

On March 12, 2007 the Corps of Engineers issued the final notice concerning the disposition of the
expiring Nationwide Permits (NWPs) under Section 10 of the 1899 Rivers and Harbors Act and Section
404 of the Clean Water Act.

Based on our review of the final rules, Section 401 certifications are hereby issued for the following
NWPs without conditions:

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 - Scientific Measuring Devices

NWP 7 - Outfall Structures and Associated Intake Structures

NWP 20 - Qil Spill Cleanup

NWP 22 - Removal of Vessels

NWP 36 - Boat Ramps

NWP 45 — Emergency Repair Activities

In addition, the following NWPs are hereby issued Section 401 certifications subject to the regional
conditions as indicated below:
NWP 3 - Maintenance. Refer to Regional Conditions contained in Attachment 1

NWP 6 - Survey Activities. Refer to Regional Conditions contained in Attachment 2

NWP 12 - Utility Line Activities. Refer to Regional Conditions contained in Attachment 3

NWP 13 - Bank Stabilization. Refer to Regional Conditions contained in Attachment 4

Rockroro - 4302 North Main Street, Rockford, IL 61103 - (815)987-7760 D Puaines - 9511 W. Harrison St., Des Plaines, IL 60016 — (847) 294-4000
ELGIN — 595 South State, Elgin, IL 60123 - (847) 608-3131 »  Peoria - 5415 N. University 5t., Peoria, IL 61614 — (309) 693-5463
Bureau OF Lann - PEORIA — 7620 N. Uiniversity St., Peoria, IL 61614 - (309) 693-5462 «  CHaMPAIGN — 2125 South First Street, Champaign, IL 61820 - (217) 278-5800
SPRINGFIELD — 4500 5. Sixth Street Rd., Springfield, IL 62706 - (217) 786-6892 o  CoLunsviLLe — 2009 Mall Street, Collinsville, IL 62234 - (618) 346-5120

Marion - 2309 W, Main St., Suite 116, Marion, IL 62959 — (618) 993-7200
oo ey
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NWP 14 - Linear Transportation Projects. Refer to Regional Conditions contained in
Attachment 5

NWP 27 - Aquatic Habitat Restoration, Establishment. and Enhancement Activities. All

activities conducted under NWP 27 shall be in accordance with the provisions of 35 I. Adm.
Code 405.108. Work in reclaimed surface coal mine areas are required to obtain prior . .
authorization from the Illinois EPA for any activities that result in the use of acid-producing mine

refuse.

NWP 33 - Temporary Construction, Access and Dewatering. Refer to Regional Conditions
contained in Attachment 6

NWP 38 - Cleanup of Hazardous and Toxic Waste. Refer to Regional Conditions contained in
Attachment 7

NWP 41 - Reshaping Existing Drainage Ditches. Refer to Regional Conditions contained in
Attachment 8

NWP 46 - Discharges into Ditches. Refer to Regional Conditions contained in Attachment 9

NWP 47 - Pipeline Safety Program Designated Time Sensitive Inspections and Repairs, Refer to
Regional Conditions contained in Attachment 10

Section 401 Certification is denied for the following NWPs:

NWP 15 - U.S. Coast Guard Approved Bridges

NWP 16 - Return Water from Upland Contained Disposal Areas
NWP 17 - Hydropower Projects

NWP 18 - Minor Discharges

NWP 19 - Minor Dredging

NWP 21 - Surface Coal Mining Activities

NWP 23 - Approved Categorical Exclusions

NWP 25 - Structural Discharges

NWP 29 - Residential Development

NWT 30 - Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Control Facilities
NWP 32 - Completed Enforcement Actions

NWP 34 - Cranberry Production Activities

NWP 37 - Emergency Watershed Protection and Rehabilitation
NWP 39 - Commercial, and Institutional Developments

NWP 40 - Agricultural Activities

NWP 42 - Recreational Facilities

NWP 43 - Stormwater Management Facilities

NWP 44 — Mining Activities
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NWZP 48 - Commercial Shellfish Aquaculture Activities
NWP 49 - Coal Remining Activities
NWP 50 - Underground Coal Mining Activities

FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923

Morgan County

Should you have any questions or comments regarding the content of this letter, please contact me or my

staff at the above telephone number and address.

Sincerely

Manager, Watershed Management Section
Bureau of Water

cc: Records Unit
CoE, Chicago District
CoE, Louisville District
CoE, Memphis District
CoE, St. Louis District
IDNR, OWR, DWRM, Schaumburg and Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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Attachment 1

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 3

1. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent vielation of
applicable water quality standards.

4. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible,
The applicant for Nationwide 3 shall undertake necessary measures and procedures to reduce crosion
during construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior to
initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land arca, An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section,

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“INinois Urban Manual” (IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation,
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other

temporary fills in order to perform work in crecks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques,
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Attachment 2

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 6

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of ihe Illinois Pollution Conirol Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Material resulting from trench excavation within surface waters of the State may be temporarily
sidecast adjacent {0 the trench excavation provided that:

A. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

B. Side cast material is not placed within ponds or other water bodies other than wetlands; and

C. Sidecast material is not placed within a wetland for a period longer than twenty (20) calender
days. Suchsidecast material shall either be removed from the site., or used.as backfill (refer
to Condition 4 and 5).

4. Backfill used within trenches passing through surface water of the State, except wetland areas, shall
be clean course aggregate, gravel or other material which will not cause siltation. Excavated material
may be used only if:

A. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, nsing a #230 U.S. sieve; or
B. Excavation and backfilling are done under dry conditions.

5. Backfill used within trenches passing through wetland areas shall consist of clean material which
will not cause siltation. Excavated material shall be used to the extent practicable, with the upper six
(6) to twelve (12) inches backdfilled with the topsoil obtained during french excavation.

6. Temporary work pads shall be constructed of clean coarse aggregate or non-¢rodible non-earthen fill
material that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities,

7. The applicant for Nationwide 6 that uses temporary work pads in order to perform work in creeks,

streams, or rivers shall maintain flow in the these waters by utilizing dam and pumping, fluming,
culverts or other such techniques.
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Attachment 3

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 12

The Illinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 12, Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 12 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for activities in the
following waters:
Chicago Sanitary and Ship Canal
Calumet-Sag Channel
Little Calumet River
Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
North Branch of the Chicago River (including the East and West Forks and the Skokic
Lagoons)
Chicago River (Main Stem)
Lake Calumet
Des Plaines River
Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
Rock River (in Winnebago County)
Tllinois River upstream of mile 229.6 (Illinois Route 178 bridge)
Tllinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creck (Des Plaines River Watershed)
‘Waukegan River (including the South Branch)
All Public and Food Processing Water Supplies with surface intake facilities . The Ilinois
EPA’s Bureau of Water, Watershed Management Section at 217/782-3362 may be contacted
for information on these water supplies.

QrmsrE omEpOWs

SCH®MEQFOZ

2. Section 401 is hereby issued for all other waters, with the following conditions:

A. The applicant for Nationwide Permit 12 shall not cause:
i, violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality standards of the Illinois Pollution Control

Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
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G.

iv, interference with water use practices near public recreation areas or water supply
intakes.

The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

Material resulting from trench excavation within surface waters of the State may be
temporarily sidecast adjacent to the trench excavation provided that:
i, Sidecast material is not placed within a creek, stream, river or other flowing water
body such that material dispersion could occur;
ii. Side cast material is not placed within ponds or other water bodies other than
wetlands; and
iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calender days. Such sidecast material shall either be removed from the site (refer to
Condition 2.F), or used as backfill (refer to Condition 2.D and 2.E).

Backfill used within trenches passing through surface water of the State, except wetland
areas, shall be clean course aggregate, gravel or other material which will not cause siltation,
pipe damage during placement, or chemical corrosion in place. Excavated material may be
used only if:
i. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S, sieve; or
ii. Excavation and backfilling arc done under.dry conditions.

Backfill used within trenches passing throngh wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation,

All material excavated which is not being used as backfill as stipulated in Condition 2.D and
2.E shall be stored or disposed in self-contained arcas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 Il. Adm. Code
Subtitle G.

All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant for Nationwide 12 shall undertake necessary measures and
procedures to reduce erosion during construction. Interim measures to prevent erosion
during construction shall be taken and may include the installation of staked straw bales,
scdimentation basins and temporary mulching. All construction within the waterway shall be
conducied during zero or low flow conditions. The applicant for Nationwide 12 shall be
responsible for obtaining an NPDES Storm Water Permit required by the federal Clean
Whater Act prior to initiating construction if the construction activity associated with the
project will result in the disturbance of 1 (one) or more acres, total land area. An NPDES
Storm Water Permit may be obtained by submitting a properly completed Notice of Intent
(NOI} form by certified mail fo the Agency's Division of Water Pollution Control, Permit
Section,

The applicant for Nationwide 12 shall implement erosion control measures consistent with
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the “Illinois Urban Manual” (IEPA/USDA, NRCS; 2002).

I, The use of directional drilling to install utility pipelines below surface waters of the State is
hereby certified provided that:

i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

ii. Al drilling flnids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G,
and 2.H.

J.  Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-earthen fill material that will not
cause siltation. Material excavated or dredged from the surface water or wetland shall not be
used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

K. The applicant for Nationwide 12 that uses temporary work pads, cofférdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques,

L. Permanent.access roads-shall-be canstructed-of clean-coarse-aggregate or non-credible-non-
earthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide 12 that constructs access roads shall maintain flow in creeks,
streams and rivers by installing culverts, bridges or other such techniques.

M. Case specific water quality certification from Illinois EPA will be required for projects that
involve dredge and fill activities in bogs, fens or forested wetlands defined as follows:

i. A bog is a low nutrient peatland, usnally in a glacial depression, thai is acidic in the
surface stratum and often dominated at least in part by the genus Sphagnum. P.

ii. A fen is a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow.

iii. A forested wetland is a wetland dominated by native woody vegetation with at least
one of the following species or genera present: Carya spp., Cephalanthus
occidetalis, Cornus alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica,
Querus spp,, Thuja occidentalius, Betula nigra, Betula alleghaniensis, Betula
papyrifera, Fagus grandfolia.
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Attachment 4

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 13

1. The bank stabilization activitics shall not exceed 500 linear feet.

2. Asphait, bituminous material and concrete with protruding material such as reinforcing bars or mesh
shall not be:
A. used for bacldfill;
B. placed on shorelines/streambanks; or
C. placed in waters of the State.

3. Any spoil material excavated, dredged or otherwise produced must not be returmed to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Tllinois EPA.

4, Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards. '

5. The applicant shall consider installing bioengineering practices in lieu of structural practices of bank
stabilization to minimize impacts to the lake, pond, river or stream and enhance aquatic habitat,
Bioengineering techniques may include, but are not limited to:

A. adequately sized riprap or A-Jack structures keyed into the toe of the slope with nafive
plantings on the banks above;

vegetated geogrids;

coconut fiber (coir) logs;

live, woody vegetative cuttings, fascines or stumps;

brush layering; and

soil lifts.

sHoaw
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Attachment 5

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 14

1. The affected area of the stream channel shall not exceed 100 linear feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA

3, Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4, 'The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Aect;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible,
The applicant shall undertake necessary measures.and procedures to reduce erosion during
construction. Interim measures fo prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, Al
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

6. The applicant shall implement erosion control measures consistent with the “Tllinois Urban Manual™
(IEPA/USDA, NRCS; 2002),

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.

9. Case specific water quality certification from Illinois EPA will be required for projects that involve
dredge and fill activities in bogs, fens or forested wetlands defined as follows:
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A. A bog is a low nutrient peatland, usually in a glacial depression, that is acidic in the surface
stratum and often dominated at least in part by the genus Sphagnum. P.

B. A fenis a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow,

C. A forested wetland is a wetland dominated by native woody vegetation with at least one of
the following species or genera present: Carya spp., Cephalanthus occidetalis, Cornus
alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica, Querus spp,, Thuja
occidentalius, Betula nigra, Betula alleghaniensis, Betula papyrifera, Fagus grandfolia.
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Attachment §

JLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 33

1. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

2. Any bacldfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

3. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or )
D. interference with water use practices near public recreation areas or water supply intakes.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim-measures to prevent-erosion-during construction-shall -be taken-and-may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
{one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(TEPA/USDA, NRCS; 2002).

6. Temporary work pads, cofferdams, access roads and other temporary fills shall be consiructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

7. The applicant for Nationwide Permit 33 that uses temporary work pads, cofferdams, access roads and

other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.

102



FAP Route 753 (IL 104)
Project ESP-0753 (036)
Section 128(RS-3); 139(RS-3)
Contract No. 72923
Morgan County
Page 13
Nationwide Permits

Attachment 7

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 38

1. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Tllinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2, Inaddition to any actions required of the NWP applicant with respect to the “Notification” General
Condition 27, the applicant shall notify the Illinois EPA, Bureau of Water, of the specific activity.
This notification shall include information concerning the orders and approvals that have been or will
be obtained from the Illinois EPA Bureau of Land (BOL), for all cleanup activities under BOL
jurisdiction or for which authorization or approval is sought from BOL for no further remedial
action.

3. This certification for Nationwide Permit 38 is not valid for activities that do not require or will not
receive authorization or approval from the BOL.,
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Attachment 8

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 41

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Ilinois Environmental Protection Act;
C. violation of applicable water guality standards of the Illinois Pellution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the Statc unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and proccdures to reduce erosion during
construction. Interim measures o prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction withiin flie watérway shall beé cotidicted during Zero or low flow conditionis. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area, An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,

straw bales, etc.) to prevent transport of sediment and materials to the adjoining wetlands and/or
streams.
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Attachment 9

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 46

1. The applicant shall not cause:
violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D, interference with water use practices near public recreation areas or water supply intakes.

2, The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Nlinois EPA, Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicent shall undertake necessary measures and procedures fo reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during Zera or low flow coriditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicent shall implement erosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction,

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,
straw bales, etc.) to prevent transport of sediment and materials to the adjoining wetlands and/or
streams.

8. The applicant shall not sever the connection between upstream and downstream surface waters of the
State by the discharge of dredged or fill material into ditches.
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Attachment 10

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 47

The Illinois Environmental Protection Agency hereby issues Section 401 waier quality certification
applicable to Nationwide Permit 47. Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 47 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-gpecific water quality certification from the Illinois EPA will be required for the discharge of
dredged materials in the following waters :

Chicago Sanitary and Ship Canal
Calumet-Sag Channel
Little Calumet River
Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
North Branch of the Chicago River (including the East and West Forks and the Skokie
Lagoons)
Chicago River (Main Stem)
Lake Calumet
Des Plaines River
Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
Rock River (in Winnebago County)
Tllinois River upstream of mile 229.6 (Illinois Route 178 bridge)
Illinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creek (Des Plaines River Watershed)
Waukegan River (including the South Branch)
All Public and Food Processing Water Supplies with surface intake facilities. The Illinois
EPA’s Bureau of Water, Watershed Management Section can be contacted at 217-782-3362
for further information on these water supplies.

JOSMEONOZENA-NE QEEUOWy
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2. Section 401 is hereby issued for all other waters and for projects in the waters identified in Condition
1 that do not involve discharge of dredged materials , with the following conditions:

A. The applicant shall not cause: '
i. violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality siandards of the Illinois Pollution Control
Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
iv. interference with water use practices near public recreation areas or water supply
intakes.

B. The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent waier pollution and contro] erosion,

C. Allareas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall underiake necessary measures and procedures to reduce
erosion during construction. Interim measures to prevent erosion during construction shall
be taken and may include the installation of staked straw bales, sedimentation basins and
temporary mulehing. All construction within the waterway shall be conducted during zero or
low flow conditions, The applicant shall be responsible for obtaining an NPDES Storm
Water Permit required by the Clean Water Act prior to initiating construction if the
construction activity associated with the project will result in the disturbance of 1 (one) or
more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division
of Water Pollution Control, Permit Section

D. The applicant shall implement erosion control measures consistent with the “Illinois Urban
Manual” (IEPA/USDA, NRCS; 2002).

E. Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation.

F. All material excavated which is not being used as backfill as stipulated in Condition 2.F and
2.G shall be stored or disposed in self-contained areas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 I1. Adm. Code
Subtitle G.

G. The use of directional drilling to install utility pipelines below swface waters of the State is
hereby certified provided that:

i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

i, All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.H; and

ifi. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.C,
and 2.D.
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H. Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-earthen fill material that will not
cause siltation. Material dredged or excavated from the surface water or wetland shall not be
used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

I. The applicant for Nationwide 47 that uscs temporary work pads, cofferdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques.
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In addition to any other reporting required by the contract, the Contractor shall provide to the
Engineer an employment summary for all employees working on the contract from the contract
execution date to the last full pay period each month for the duration of the contract. The report
may include but is not limited to:

a) A listing of the total number of employees.
b) The employee job classification.
c) The total hours worked and payroll for each employee.

The report shall be completed by the Contractor and each subcontractor. Employee hours
worked from home office or other off-site office hours worked related directly to this contract
shall be included. Engineering consulting firms performing construction layout and material
testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department
employees or consulting firms performing inspection or testing for the Department shall not be
included in the report.

The report shall contain all hours worked under the contract from the start of the month to the
last full pay period each month and shall be submitted no later than 10 business days after the
end of each month.

The report shall be submitted electronically in a format determined by the Engineer. See
attachment for potential reporting format.

Any costs associated with complying with this provision shall be considered as included in the

contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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MONTHLY PRIME AND SUBCONTRACTOR EMPLOYMENT REPORT
AMERICAN RECOVERY AND REINVESTMENT ACT
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor's employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,

possession, or territory of the United States (except for

employment preference for Appalachian contracts, when

applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of
the project unless it is labor performed by convicts who are on
parole, supervised release, or probation.

Il. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement: “It is the policy of this Company to assure
that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor’'s EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance

requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.
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9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and
(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.



c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c¢ or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and

Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not

be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator for the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.
(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,

withdraws approval of an apprenticeship program, the

contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.
b. Trainees:
(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the

work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on

the job site shall not be greater than permitted under the plan

approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not

registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less

than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio

permitted under the registered program shall be paid not less

than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate

specified in the approved program for his/her level of progress,

expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the

Wage and Hour Division determines that there is an

apprenticeship program associated with the corresponding

journeyman-level wage rate on the wage determination which

provides for less than full fringe benefits for apprentices, in

which cases such trainees shall receive the same fringe benefits

as apprentices.
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(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workw eek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10

for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
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(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated
into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed

on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.
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2. It is a condition of this contract, and shall be made a condition

of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high

degree of reliability on statements and representations made by

engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.
c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.
d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.
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e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”” low er tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

» o«
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2.

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify

to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.

* Kk %k k k%

Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.
h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.
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i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

*kkkkk

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

*kkkkk

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor's Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.



http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html
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