

STAGING
(Looking East)



STAGE I

SYMBOLS

- Work Area
- Temporary Concrete Barrier
- Barrier Wall Marker
- Temporary Concrete Barrier
- Type III Barricade
- Drum w/steady burning light
- Impact Attenuator

NOTES
Refer to Highway Standards 701321 in conjunction with this sheet for exact placement of traffic management devices and other clarifications as construction staging symbols and dimensioning were duplicated off of these standards. Traffic staging sequence shall be at the discretion of the Engineer for given field applications.

S:\GEN\DRAFT\STD&PLNS\SQUAD14+P-Contracts\68502 Farmington Rd.dgn

FARMINGTON RD. 3P-from KICKAPOO CRK. to IL.116

FILE NAME = 68502 Farmington Rd.dgn	USER NAME = jonesce	DESIGNED - CEJ	REVISED - ___	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	PROPOSED TRAFFIC CONTROL	F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
		DRAWN - CEJ	REVISED - ___			6659	11RS-3	PEORIA	40	19
	PLOT SCALE = 103.7051 ' / IN.	CHECKED - DH	REVISED - ___			PPP		CONTRACT NO. 68502		
	PLOT DATE = 1/27/2010	DATE - 01/08/2010	REVISED - ___		SCALE: _____ SHEET NO. __ OF ___ SHEETS STA. _____ TO STA. _____	FED. ROAD DIST. NO. 4	ILLINOIS	FED. AID PROJECT		