



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 16, 2021

SUBJECT Various Routes
Section 2020-224-I
Lake County
Contract No.62N01
Item No. 111, April 23, 2021 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Special Provisions revising the Completion Date.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

PROSECUTION OF THE WORK

The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any work on this Contract. Terms of Contract are specified in these Special Provisions.

The contractor shall understand before bidding that the plan schedule of starting and completion dates may be revised due to the Department's operational needs. There is no guaranteed minimum or maximum of any Pay Item Work.

INTERPRETATION OF QUANTITIES

The quantities shown in the Summary of Quantities are approximate to perform the cleaning work that may occur during the from June 15, 2021 to May 27, 2022.

The quantities in the Summary of Quantities may be increased, decreased or deleted. Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of items.

CONTRACT COMPLETION DATE

The Contractor shall schedule his/her operations in order to complete all work and open all roadways to traffic on or before **May 27, 2022**.

The Provisions of Article 108.09 of the Standard Specification shall apply to the contract completion date.

CLEANING CYCLE WORK ORDER

No work shall be performed by the contractor without the issuance of a work order authorizing the work. Work orders may be issued for this contract from June 15, 2021 to May 27, 2022. A work order will show the type of work, date issued to the contractor, work order number, location, limits, quantity and completion date (not to exceed Thirty (30) calendar days).

Work orders will be issued with a maximum of thirty (30) calendar working days to complete the given location and limits to the satisfaction of the Engineer. The Engineer will limit the number of work orders issued during any time frame and not exceed one (1) work orders over the thirty (30) calendar day period for this contract.

Revised 4/16/2021