
 
April 8, 2009 
 
SUBJECT:  FAP Route 22 (IL 78) 
  Project ACF-0022 (074) 
  Section 14 RS-4 
  Henry County 
  Contract No. 68500 
  Item No. 197, April 24, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page i of the Table of Contents to the Special Provisions. 
2. Added page 36 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Charles J. Ingersoll, Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Joseph E. Crowe, Region 3, District 4; Bill Frey; Estimates 
 
 
TBW:DB:jc 
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DELAYED START OF MULTIPLE CONTRACTS 
Effective:  November 1, 2001 
 
Add the following after the first paragraph of Article 108.03 of the Standard Specifications: 
 
“Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a 
written request for waiver within 10 days after bid opening to each of the District Engineers in 
whose district the affected contract is located.  The request shall include specific reasons for the 
delay in a contract prosecution coordination plan and a proposed progress schedule for each 
contract.  Each District Engineer will schedule a meeting with the Contractor within 5 working 
days after receipt of the request for waiver.  Schedules for the prosecution of each contract and 
exact starting dates, as well as dates for preconstruction conferences, for each contract shall be 
established.  Consideration of waivers will not affect award decisions or the procedures followed 
to execute awarded contracts. 
 
By submission of a delayed start plan, the Contractor understands and agrees that the granting 
of a delayed start shall not be reason for an extension of time to complete the contract, and that 
the decision to approve a waiver for any or all contracts will reside with the Department, whose 
decision will be final. 
 
All delayed working day contracts shall be scheduled for completion, except for off-pavement 
and/or cleanup work, by October 15, 2009.  However, upon starting a working day contract, 
working days will be charged according to Article 108.04 of the Standard Specifications until the 
contract is complete. 
 
Completion date contracts will not be extended beyond the date included in the plans due to the 
granting of a request for delayed start. 
 
 
 

Added 04/08/2009 


