If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.
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Proposal Submitted By

Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

City

Letting April 24, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s

Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 98577
ALEXANDER County

Section 101-2(A,B,R)

Route FAP 312

Project ACF-ACNHF-0312(034)
District 9 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

[J A _cashier's Check or a Certified Check is included

Prepared by
F
Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 98577
ALEXANDER County

Section 101-2(A,B,R)

Project ACF-ACNHF-0312(034)
Route FAP 312

District 9 Construction Funds

Earthwork, rockfill, culvert extensions, seeding, structure replacement for the bridge carrying IL 146
over a drainage ditch (SN 002-2002) and other work on IL 146 from east of East Cape Girardeau to
near the intersection of IL 146/IL 3.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.......cccceeeeenn. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000..........c........ $300 $3,000,000 to $5,000,000........cccco..... $150,000
$10,000 to $50,000.................. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.........00vveeee $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000...........ue..... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........cvuveeee $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
3/28/2009

conecT
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

A2C00G03| T-DIOSP VIRG CG 3G EACH 116.000

A2C022G3| T-CARYA ILLINOI CG 3G EACH 116.000

A2C030G3| T-FRAX PENNSYL CG 3G EACH 116.000

A2C040G3| T-PLAT OCCID CG 3G EACH 116.000

A2C050G3| T-QUERC BICOL CG 3G EACH 116.000

A2C071G3| T-LIQUDAMB STYR CG 3G EACH 116.000

MX032188| CLASS SI CONC SPL CUM 5.100

MX032509| GRADING & SHAPING SPL SQM 1,428.000

MX032842| BOX CULVERT REMOV METER 3.000

MX033189| WEED CONT N SEL/N RES LITER 1,164.000

MX033760| PRS TRT LM 50X200X1.2 EACH 3.000

MZ022800, FENCE REMOVAL METER 38.000

MZ054500| ROCK FILL M TON 26,957.000

M2010110| TREE REMOV 6-15 UNIT 33.000

M2010210| TREE REMOV OVER 15 UNIT 17.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
3/28/2009

NUMBER -
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

M2010500| TREE REMOV HECTARES HA 0.400

M2020010| EARTH EXCAVATION CUM 36,788.000

M2021200| REM & DISP UNS MATL CUM 987.100

M2040100| BORROW EXCAV CUM 78,659.000

M2070220| POROUS GRAN EMBANK CUM 939.000

M2080150| TRENCH BACKFILL CUM 848.000

M2500350| SEEDING CL 7 HA 15.100

M2500400| NITROGEN FERT NUTR KG 2,693.000

M2500500| PHOSPHORUS FERT NUTR KG 2,020.000

M2500600| POTASSIUM FERT NUTR KG 2,020.000

M2500700| AGR GROUND LIMESTONE M TON 53.200

M2501010| SEEDING CL 2 MOD HA 12.000

M2502024| SEEDING CL 4B MOD HA 3.100

M2510115| MULCH METHOD 2 HA 30.200

M2510630| EROSION CONTR BLANKET SQM 42,529.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
3/28/2009

conecT
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

M2511005| HD EXCELSIOR BLANKET SQM 1,306.000

M2800250| TEMP EROS CONTR SEED KG 1,662.000

M2800400| PERIMETER EROS BAR METER 439.000

M2810107| STONE RIPRAP CL A4 SQM 147.000

M2810201| STONE RIPRAP CL Al M TON 1,682.000

M2820200| FILTER FABRIC SQM 147.000

M3110010| SUB GRAN MAT A M TON 10,666.000

M4020010| AGG SURF CSE A M TON 46.000

M4060100| BIT MATLS PR CT LITER 4,615.000

M4063090| HMA BC IL-19.0 N90 M TON 1,485.000

M4063545| P HMA SC "D" N90 M TON 21.000

M4402000| PAVEMENT REM SQM 2,290.000

M4402530| PAVED SHLD REMOVAL SQM 729.000

M4820600| HMA SHOULDERS 200 SQM 583.000

M5010522| PIPE CULVERT REMOV METER 143.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 4

SCHEDULE OF PRICES 3/28/2009
conecT
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
M5080105| REINFORCEMENT BARS KG 91.000
M5080205| REINF BARS, EPOXY CTD KG 36,000.000
M5120900| TEMP SHT PILING SQM 95.000
M5401010| PCBC 900X600 METER 24.200
M5403000| CONC BOX CUL CUM 347.600
M542E016| END SECTIONS 375 EACH 22.000
M542E128| PRC FL-END SEC 600 EACH 7.000
M542E136| PRC FL-END SEC 750 EACH 2.000
M542F236| CIP RC END SEC 750 EACH 1.000
M542H040| PCUL CL A1 600 METER 68.900
M542H050| PCUL CL A1 750 METER 25.000
M542H425| PCULCLD1 375 METER 59.300
M5421040| P CUL CL A2 600 METER 102.100
M5421050| P CUL CL A2 750 METER 240.500
M5421425| PCUL CL D2 375 METER 86.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 5
3/28/2009

NUMBER -
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

M542R136| REM & RELAY P C 750 METER 11.500

M6021410| MAN A 1.2D T1F CL EACH 1.000

M6320030| GUARDRAIL REMOV METER 198.000

M6320040| CABLE ROAD GD REM METER 165.000

M6640100| CH LK FENCE 1.2 METER 920.000

M6650100 WOV W FENCE 1.2 METER 6,319.000

M6650380| WOV W GATES 1.2X7.3 D EACH 15.000

M7030505| PAVT MARK TAPE T3 SPL METER 1,616.000

M7030620| TEMP PT PM LINE 100 METER 900.000

M7031000| WORK ZONE PAVT MK REM SQM 60.000

M7040100| TEMP CONC BARRIER METER 262.200

M7200100| SIGN PANEL T1 SQM 3.000

M7290100| METAL POST TY A METER 52.000

M7800205| PAINT PVT MK LN 100 METER 900.000

M7830100| PAVT MARKING REMOVAL SQM 34.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 6
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NUMBER -
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

XX004033| CLEAN EX CULVERTS EACH 6.000

X0320547| REM & REIN END SECT EACH 9.000

X0322054| REM PRC FL END SEC EACH 3.000

Z0007601| BLDG REMOV NO 1 L SUM 1.000

Z0007602| BLDG REMOV NO 2 L SUM 1.000

Z0007603| BLDG REMOV NO 3 L SUM 1.000

Z0007604| BLDG REMOV NO 4 L SUM 1.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0030250| IMP ATTN TEMP NRD TL3 EACH 2.000

Z0076600| TRAINEES HOUR 500.000 0.800 400.000

28000300| TEMP DITCH CHECKS EACH 67.000

28000500| INLET & PIPE PROTECT EACH 18.000

50100100| REM EXIST STRUCT EACH 1.000

50800515| BAR SPLICERS EACH 140.000

51500100 NAME PLATES EACH 1.000
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SCHEDULE OF PRICES 3/28/2009
conecT
State Job # - C-99-039-99
PPS NBR - 9-94280-0200 Project Number Route
County Name - ALEXANDER- - ACF-ACNHF-0312/034/ FAP 312
Code - 3- -
District - 9- -
Section Number - 101-2(A,B,R)
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

54244405| FL INLT BX MED 542546 EACH 7.000

54244505| FL INLET BOX MED SPL EACH 10.000

54246405| INLET BOX 542531 EACH 1.000

66600105| FUR ERECT ROW MARKERS EACH 13.000

66700095 PERM SURV MKRS EACH 8.000

67000400/ ENGR FIELD OFFICE A CAL MO 18.000

67100100 MOBILIZATION L SUM 1.000

70100200] TRAF CONT-PROT 701331 EACH 1.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500] TRAF CONT-PROT 701326 L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 4.000

78300200| RAISED REF PVT MK REM EACH 2.000




CONTRACT NUMBER 98577

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Eelons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Il. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code, Section 50-60(c), provides:

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA - FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

|__| Company has business operations in Iran as disclosed the attached document.

N. Registration with the State Board of Elections.

Public Act 95-0971, amending the lllinois Procurement Code, 30 ILCS 500, adding new sections 20-160 and 50-37, and Executive Order 3
(2008) establish new requirements affecting contributions that contractors, consultants, vendors and bidders, including affiliated persons and
entities, may make to state officeholders, declared candidates for state offices and political organizations established to benefit such
officeholders and candidates. These provisions do not apply to federal-aid contracts.

By submission of a bid, the bidder acknowledges and agrees that it has read and understands the requirements of PA 95-0971 and Executive
Order 3 (2008), including but not limited to, all reporting requirements and all restrictions on soliciting and making contributions to state
officeholders, declared candidates for state offices and covered political organizations that promote the candidacy of an officeholder or
declared candidate for office. In addition, the bidder makes the following certifications:

(1) As to Executive Order 3 (2008), the bidder certifies that no contribution will be made that would violate the order, and that the bidder will
report all contributions as required by the order.

(2) Asto PA 95-0971, the bidder shall check either of the following certifications that apply:
/___| The bidder is not required to register as a business entity with the State Board of Elections.
/___| The bidder has registered as a business entity with the State Board of Elections, and acknowledges a continuing duty to update the

registration as required the Act. A copy of the time-stamped certificate of registration is enclosed with the bid. The Department will
not award this contract without the submission of a certificate of registration.

In accordance with Article 101.09 of the Standard Specifications for Road and Bridge Construction, this certification shall be part of the
contract. Compliance with PA 95-0971 and Executive Order 3 (2008) is a material part of the contract and any breach shall be cause to void
the contract under Section 50-60 of the lllinois Procurement Code.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NQ

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITCI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) provide the name the State
agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor’s salary as of 3/1/09) are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times the
salary of the Governor? Yes ___ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services
in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the
Governor’s salary as of 3/1/09) provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $106,447.20.00, (60% of the salary of the Governor
as of 3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes ___ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of
3/1/09) are you and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes ___ No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

| have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date
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Form B
Other Contracts &

Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must

be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with

any other State of lllinois agency: Yes_ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date

-16-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 98577
ALEXANDER County
Section 101-2(A,B,R)

Project ACF-ACNHF-0312(034)

Route FAP 312

District 9 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOoB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 98577
ALEXANDER County
Section 101-2(A,B,R)
Project ACF-ACNHF-0312(034)
Route FAP 312
District 9 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE

The Bidder's signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs to
be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 98577
ALEXANDER County
Section 101-2(A,B,R)
Project ACF-ACNHF-0312(034)
Route FAP 312
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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llinois Department Proposal Bid Bond
of Transportatlon (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin ltem
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Ultilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/27/07



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 98577
ALEXANDER County

Section 101-2(A,B,R)

Project ACF-ACNHF-0312(034)
Route FAP 312

District 9 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., April 24, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 98577
ALEXANDER County

Section 101-2(A,B,R)

Project ACF-ACNHF-0312(034)
Route FAP 312

District 9 Construction Funds

Earthwork, rockfill, culvert extensions, seeding, structure replacement for the bridge carrying IL 146
over a drainage ditch (SN 002-2002) and other work on IL 146 from east of East Cape Girardeau to near
the intersection of IL 146/IL 3.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Acting Secretary



FAP Route 312 (IL 146)
Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County
Contract No. 98577
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCON .............ooiiiiiiiiiiiieii et e e e e e e e
205  EMDAnKMENT . ...ttt e e e e e e e et e e e e e e e e ha e e e e e e e e e e e aneeeeeeeaannbenneeaeaeaane 2
2253 I 1Y 01 o S 3
253 Planting Woody PIANES .......coiiiiiiiiii ettt 4
280 Temporary EroSion CONIOl .........ccueiiiiiiiiiiiiie ettt et e e e e e 6
443 Reflective Crack Control TreatMeENt ...........ooiii i e e e e e s eeaeaeas 7
502 EXCAVAtioN fOr STIUCIUMES ......eoiiiiiiiiiiiiiii ettt e e ettt e e e e e ettt e e e e e e sesnnbeeeeeesnntbeneaaaeeaannes 10
o101 T 0] g o7 (=1 (IS (0o (1] ST 11
504  Precast CONCIete SIrUCIUIES ......coiouiiiiiiiiie ittt ettt e e e ettt e e et e e e enne e e s e e e eneeeeeannes 12
LT 0 LTS (=T IS (4 o (0= 13
Lo T = o QO 1| 1YYy (P 14
581 Waterproofing Membrane SYSIEM .........ooi i e 15
633 Removing and Reerecting Guardrail and Terminals ............ccoooiiiiiiiiii e 16
669 Removal and Disposal of Regulated SUbSIaNCes .........coouiiiiiiiiiiii 17
672 Sealing Abandoned Water WEIIS ..........oooiiiiiiiiiee ettt 18
701  Work Zone Traffic Control and Prot@CHON ..........c..oiiiiiiiiiiiee e 19
733 OVerhead SigN STTUCIUMES ......oviiiiii ittt e e et e e e e e e et e e e eeeseasaataeeeessntbeneaaeeeaannes 20
783 Pavement Marking and Marker REMOVAI ............ooiiiiiii e e 21
801 Electrical REQUIFEMENTS .......uuiiiiiiiiii s snssnnsnnnsnssssessesnsnnnnnnnnnnnns 22
805 Electrical Service Installation — Traffic SIgNalS .........cceoiiiiiiiii e 23
836 POl FOUNAALION ...ttt et e e e e ettt e e e e e e e et e e e e e e e e e anneaaaeeeansbeneaaaeaaannes 24
838  Breakaway DEVICES ........ooiiiiiiiiiiiiit ettt e e 25
862  Uninterruptable POWET SUPPIY .......ooiiiiiiiii ettt 26
A T = [~ Tor 1 (o 0= o RO SPRRRE 28
878 Traffic Signal Concrete FOUNAtIoN ............coiiiiiiiiiee e e e e e et ar e e e e e s eaees 30
1004  COArSE AQGIEOALES ...cccciiiiiiiiiiei e e e ieete et e e e e e ettt e e e e e e et e et eeaeeesasbaaeeeaeeeeaassseaeeaaeeeaasnteaeeeaaatbeaeeaaeaaaannes 31
1008  Structural STEEI COAtINGS ......eiieiiiiieiiiii ettt e et e e e et e e st eeeanteeeeaneeeeanaeeaseeeeenneeesanneeenn 32
1010  Finely Divided MatErials .........cooio oo e e et e e e e e et e e e e e e s nnbeeeeaeeeaannes 33
1020 Portland Cement CONCIELE ......ooiii ittt e e e e ettt e e e e e e e tbeeeeeaa e e aanneeeeeeesaansbeneaaaeaaannes 34
1022 Concrete CUrNG MAtErIalS ..........c.viiiiiiiii et e e nnre e e nreee s 43
1024 NONSHINK GROUL .....eiiiiiieiiieeiii ettt e e e e e ettt e e e e e e st beeteeeeeeeasseseeeaaeeeaaneeeaaaeeaaansbaneeaaeeaaanses 44
1042  Precast CONCrete PrOUUCES ........coiiiiiiiiiiie ettt e e e e ettt e e e e e e s ettt e eeeeeeannstaeeeeesnsbeneaaaeeannnes 45
1062 Reflective Crack Control SYSIEM ..........ooiiiiiiiiiiii e e e e e e e e e e e e eeeeaeeeaaas 47
(0[S T o1 (=T o o B 01T Y SRR 49
1074  Control EQUIPMENT ...ttt e e e e e et e e e e e e s e eababaeeeeeeeeaaaeeeeeeesansbeeeeaaeeaaanses 52
L0 ST =TT I = o = S 57
1081 Materials fOr PIANtING .......oooiiiiiiiiiii et e ettt e e e e b e e e s 58
1083  EIaStOMEriC BEAMNNGS . ...iiiiiiiiiiiiti ettt e et et e e e st e s et e e e nnre e e s nnneee s 60
1094  Overhead SigN SEUCIUIES .......oiiiiiiiiiiii et et e et e e reb et e e sate e e s baeee s 61
1101 General EQUIPMENT ...ttt eb e s bt e e et e st e s ane e s 62
1102  Hot-Mix ASphalt EQUIPIMENT .....oiiiiiiiiiiiii ettt e e e e et e e e e e e e e e e e e e e seaansaeeeessnsbeneeaeeeannnes 63

1106  Work Zone Traffic CONrOl DEVICES ........uuuuuuuiiiiiiiiiiiiii et aaaae e ssssssssssssssssssssssssssssssssssssssnsnnnnnes 64



FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. 1-1-07) ettt ettt sttt st e ae et e ne e 65
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccocviiiiiiiiiieeeeeeeen 67
3 X EEO (Eff. 7-21-78) (ReV. T1-18-80) ....eeiitiiiiiiiiiiiiie ettt ettt sttt be e b b ene e 68
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ......ooiiiiii e 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ....cooriiiiiiiiiiiiieeeee e 83
6 RESEIVEA ...ttt et h e et b e e e h bt et e e hb e 88
7 RESEIVEA ... e e e s 89
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....eeiiiiiieee e 90
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 312 (IL 146), Project ACF-ACNHF-0312 (034), Section 101-2
(A,B,R), Alexander County, Contract No. 98577, and in case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located east of E. Cape Girardeau to the intersection of IL146/IL3 in Alexander
County. The length of the project is 3.56 km.

DESCRIPTION OF PROJECT

The proposed project consists of the removal of the structure carrying FAP 312 (IL 146) over
drainage ditch, construction of new box culvert structure, extending existing culverts,
construction of earthwork and rockfill for proposed new lanes, tree removal, seeding, erosion
control, and temporary detour road to construct the box culvert structure.

UTILITIES
Effective 1984 Revised 1/2/97

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only. There also may be utilities for which the
locations are unknown. Verification of locations of underground utilities, shown or not shown,
will be the responsibility of the Contractor. The following utility companies have facilities within
the project limits which will require adjustment:
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Estimated
Name and Address Date Adjustment
of Utility Type Locations Completed
AT&T Phone Throughout Project No adjustments
Pat Wilson anticipated
800 Broadway
Cape Girardeau, MO
63701
573-339-9467
Ameren CIPS Throughout Project No adjustments
1800 W. Main anticipated
Marion, IL 62959
Mike Eberhardt Electric
618-993-4619
Jim Burke Gas
618-993-4601
Cairo Public Utility Gas Throughout Project No adjustments
Larry Klein anticipated
PO Box 871
Cairo, IL 62914
618-734-3200
Village of East Cape Sanitary Sewer Throughout Project No adjustments
Melissa Butler anticipated
PO Box 63
McClure, IL 62957
618-661-1005
Galaxy Cablevision Cable TV Throughout Project No adjustments
Audie Murphy anticipated
PO Box 728
Wickliffe, KY 42087
270-335-3881
ext 4008
McClure/East Cape | Water Throughout Project No adjustments
Water anticipated
Tony Tucker
PO Box 187
McClure, IL 62957
618-661-1206
Southern lllinois Power | Electric Throughout Project Est Date of
Cooperative Adjustment: PRIOR
Attn: Mike Logeman TO OR DURING
P.O. Box 100 CONSTRUCTION
Dongola, IL 62926

Additional utility information may be obtained by calling the "Joint Ultility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the Mc Clure Township.
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Add the following after the first paragraph of Article 107.31 of the Standard Specifications:

The Contractor is advised that this project includes areas of highway illumination. These areas
have underground cable or conduit throughout which is to remain in service. Before driving any
posts or beginning any excavation operations, the Contractor shall locate, uncover by hand and
relocate any wiring which conflicts with the proposed work. Any cable or conduit which is
damaged as a result of the Contractor's operations shall be replaced by him at his expense.
Replacement material and methods shall meet or exceed the original specifications for the
wiring. Splicing will be permitted.

TRAFFIC CONTROL PLAN
Effective 1985 Revised 2/17/99

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; (3) other Special Provisions;
and (4) Plan Details which are included in this contract:

1. Standards: 701001 701006 701011 701201 701301 701306 701311 701326 701331
701901 704001

2. Supplemental Specifications and Recurring Special Provisions:
Work Zone Traffic Control and Protection
Work Zone Traffic Control Devices

3. Special Provisions:
Portable Changeable Message Signs

4. Plan Details: Plan Profile — Detour Road Sheets

Traffic control standards shall be applied as directed by the Engineer. Suggested applications
for each standard are as follow:

701006 This standard should be used for guardrail removal and installation, grading, seeding,

and other miscellaneous work which is performed within 15', but not closer than 2' to
the edge of the traffic lane.

701011 This standard should be used when the Contractor's work is confined to the shoulder,
such as shoulder work or utilities.
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701201 This standard should be applied during construction and removal of the ends of the

detour road; while placing, relocating and removing temporary concrete barrier; and
during guardrail operations which require encroachment of any equipment, vehicles, or
men within 2' of the edge of pavement.

701301 This standard will apply when short time work operations are being performed. Typical

such operations are bituminous density testing, clean up, marking patches, utility
operations, and miscellaneous survey operations.

701306 This standard should be used when the Contractor's prime coat, surface course,

binder course, and aggregate shoulders are performed under traffic. If the Contractor's
earthwork operations require hauling across the pavement, this standard will also be
applicable.

~
o

w
N
»

311 This standard should be used for pavement marking or other continuous or intermittent

moving operations where the average speed is greater than 3 mph.

This standard is appropriate for use during construction or removal of base course
widening or stabilized shoulders.

331 This standard should be used when two-lane traffic is being carried on the detour road.

During the entire construction period, the road shall be kept open to traffic as follows:

(@)

(b)

(c)

In accordance with the applicable portions of the Standard Specifications during the
widening and resurfacing operations.

The highway shall be kept open to at least one lane of traffic at all times, and to two lanes
of traffic to the greatest extent possible.

Access to all public roads and private entrances shall be maintained during all stages of the
work.

On the existing pavement during construction of the detour road and temporary structure.

On the detour road during construction of the proposed structure, grade change or
relocation.

On the new work during construction of the balance of the improvement.

The highway shall be kept open through multilane transition on the west end of the project.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

At all locations where the Contractor's equipment is required to cross the traffic lanes, traffic
control and protection in accordance with Standard 701301 shall be used. The "One Lane Road
Ahead" signs indicated on this standard shall be replaced with "Road Machinery Ahead" signs
[W21-3(0)-48].
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The cost of furnishing, erecting, maintaining, and removing the required signs shall be incidental
to the contract.

PORTABLE CHANGEABLE MESSAGE SIGNS

This work consists of furnishing, placing, and maintaining changeable message sign(s)
according to the Standard Specifications and the following:

A total of 3 changeable message signs shall be required in this contract. All signs must be in
place and operational for a minimum of 14 calendar days prior to lane closures. Each sign shall
state the day work will begin and delays are possible. The exact message will be approved by
the Engineer. The Contractor may be required to relocate each sign multiple times during the
contract at his or her expense. The exact location of the placement of these signs shall be
determined in the field by the Engineer.

The furnishing, placing, and maintaining of portable changeable message sign(s) shall be paid
for per calendar month as CHANGEABLE MESSAGE SIGN.

TWO WEEK NOTIFICATION PRIOR TO STARTING WORK
Effective December 2005

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction
work.

This additional notification is required so that the public can be notified of the pending
construction.

BORROW EXCAVATION
A Contractor request for approval of a proposed borrow pit shall contain:

(@) An 8 %2 X 11 topographic map or sketch containing the dimensions of the area proposed
and the locations of pertinent landmarks, the name(s) of the property owner(s), and the
proposed depth of cut. (b) A statement that approval has been obtained from the property
owner to allow entry upon his/her property for material investigation.

The Contractor shall provide access for truck mounted drilling equipment, if required, to all
areas where he/she requests material investigations.

Borrow excavation furnished by the Contractor that is to be used in the roadway embankment
without restrictions must meet the following requirements:

Minimum Standard Dry Density 1450 kg/m (90 pcf)
Maximum Organic Content 10%
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Minimum Plasticity Index 8%

Maximum Liquid Limit 50%
Material not meeting these requirements will be assigned varying degrees of restriction up to
and including complete rejection depending on the engineering properties of the material.
These restrictions if any will be set forth in the proposed borrow material report.
Depending upon the workload at the time, the field sampling and laboratory testing of the
proposed borrow may take up to 15 working days.

RESTRICTED EARTH EXCAVATION

Erosive soils (Plasticity index less than 8) and expansive clay soils (Liquid Limit greater than 50)
will be encountered in the proposed cuts at the following locations:

Station Depth
12+550 to 12+825 0.0m-1.5m
12+850 to 13+050 0.5m-2.0m
13+350 to 13+475 0.3m-2.5m
13+500 to 15+825 0.0m-2.0m

These “restricted soils are also shaded on the Soils Profile. “Restricted material must be placed
within the embankment core (and will not be allowed within 0.6m of the proposed subgrade or
within 3.1m horizontally of the proposed sideslopes).

The location of “restricted” material as listed above and shown on the Soils Profile is
approximate. The actual limits of “restricted” material will be determined by the Engineer as
excavation progresses.

This work will not be paid for separately but shall be included in the contract unit price per cubic
meter for Earth Excavation.

REMOVAL OF UNSTABLE SOILS

The locations listed below were identified during the soil survey as too soft to provide a stable
platform for embankment construction.

Station 12+700 to 13+050
Station 13+350 to 13+975
Station 14+290 to 14+375

These areas shall be undercut as shown on the cross sections and the excavated soil replaced
with rockfill as described in the Special Provision for Rockfill.

The excavated undercut material shall be restricted to the core of the embankment. In addition,
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the moisture content of the undercut material must be reduced by thorough disking to not more

than 110% of the Standard Proctor Optimum.

Excavation of the undercut material will be paid for at the contract unit price for Earth
Excavation. No additional compensation will be allowed for the additional drying and/or haul
distance required to meet the requirements of this Special Provision.

The undercut locations listed above are approximate and may be increased or reduced by the
Engineer as field condtions warrant.

ROCKFILL

This item of work shall consist of placing and compacting Rockfill in the undercut locations as
shown on the cross sections.

The material to be used for Rockfill shall be granular material that will provide a stable platform
for embankment construction. The granular material may be crushed stone or natural gravel
meeting the following gradation:

100% passing 150mm (6”)
Maximum 60% passing 4.75mm (#4)
Maximum 15% passing 75um (#200)

The Rockfill shall be placed in lifts not exceeding 0.375m and compacted in a manner approved
by the Engineer. Scrapers or other equipment wich result in excessive rutting of the rockfill will
not be allowed for compaction. The rockfill shall be compacted to the satisfaction of the
Engineer or to 95% of Standard Proctor density as determined by AASHTO T-99. The
compaction requirement shall be determined by the Engineer based upon the gradation of the
material used for Rockfill.

This work will be paid for at the contract unit price per cubic meter of Rockfill. The quantity of
Rockfill is dependent on the actual limits of the undercuts and will be adjusted accordingly.
CLASS 2 MODIFIED (ROADSIDE MIXTURE) SEEDING AND MULCH

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as follows:

(a) Class 2 MODIFIED Seeding (Roadside Mixture) shall be used at the locations shown in the
plans. The following seed mixture and rates per hectare (acre) shall be used during the time of
year indicated:
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Seed Mixture Spring 6/2 Fall 10/2 Dormant
3/1 to 6/1 to 8/1 to 10/1 to 11/15 to
Kg/HA 7/31 Kg/HA 1114 3/1
(Lb/AC) (Lb/AC) Kg/HA
(Lb/AC)
Turf Type Tall Fescue 112.1 112.1 112.1
(100) (100) (100)
Perennial Ryegrass 56 (50) DO 56 (50) DO 56 (50)
Creeping Red Fescue 44.8 (40) NOT 44.8 (40) NOT 44.8 (40)
Redtop 11.2 (10) 11.2 (10) 11.2 (10)
Spring Oats 56 (50) SEED - SEED -
Winter Wheat - 56 (50) 56 (50)

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seedbed preparation at the following rates per hectare (acre).

135 kg (120 Ibs) of Nitrogen Fertilizer Nutrients
135 kg (120 Ibs) of Phosphorus Fertilizer Nutrients
135 kg (120 Ibs) of Potassium Fertilizer Nutrients

4.5 mton (2 tons) of Agricultural Ground Limestone

(c) Straw mulch shall be applied to all seeded areas at the rate of 4.5 mton/ha (2 tons per acre)
of Method 2.

(d) Erosion Control Blanket shall be used:
1. In place of straw mulch in ditch flow-lines.
2. In place of straw mulch on slopes steeper than 3:1.

Basis of Payment. This work shall be paid for at the contract unit price per hectare (acre) for
SEEDING CLASS 2 (MODIFIED); at the contract unit price per kg (pound) for NITROGEN
FERTILIZER NUTRIENT, PHOSPHORUS FERTILIZER NUTRIENT, AND POTASSIUM
FERTILIZER NUTRIENT; at the contract unit price per mton (ton) for AGRICULTURAL
GROUND LIMESTONE; at the contract unit price per hectare (acre) for MULCH, METHOD 2;
and at the contract unit price per square meter (square yard) for EROSION CONTROL
BLANKET.

CLASS 7 TEMPORARY SEEDING AND MULCH

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as follows:

(a) Class 7 Seeding (Temporary Turf Cover Mixture) shall be used as a temporary erosion
control method when permanent seeding cannot be accomplished so as to limit the surface area
of erodible earth material exposed by clearing, grubbing, excavation, borrow, and embankment
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mixture and rates per hectare (acre) shall be used during the

Seed Mixture Spring Fall Winter
3/1 to 6/1 8/1 to 10/1 11/15 to 2/28
Kg/HA (Lb/AC) Kg/HA (Lb/AC)
Perennial Ryegrass 56 (50) 56 (50) Temporary
Spring Oats 71.7 (64) - Straw
Winter Wheat - 71.7 (64) Mulching Only

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seed bed preparation at the following rates per hectare (acre):

45 kg (40 Ibs.) of nitrogen Fertilizer Nutrients
0 kg (0 Ib.) of Phosphorus Fertilizer Nutrients
0 kg (0 Ib.) of Potassium Fertilizer Nutrients

0 mton (0 tons) of Agricultural Ground Limestone

(c) Straw mulch shall be applied to all seeded areas at the rate of 4.5 mton/ha (2 tons per acre)
of Method 2.

Basis of Payment. This work shall be paid for at the contract unit price per hectare (acre) for
SEEDING CLASS 7 ; at the contract unit price per kg (pound) for NITROGEN FERTILIZER
NUTRIENT; and at the contract unit price per hectare (acre) for MULCH, METHOD 2.

SUBGRADE
Effective 1984 Revised 1/2/97

In addition to the provisions of Article 301.04 of the Standard Specifications which require that
the entire subgrade shall be compacted to not less than 95% of the standard laboratory density,
in cut sections the top 150mm (6") of the subgrade shall not contain more than 120% of the
optimum moisture determined in accordance with AASHTO T 99 (Method A or C). The cost of
this work will not be paid for directly but shall be included in the cost of the various pay items for
the pavement structure.

REMOVE AND REINSTALL END SECTION

This work shall consist of removing existing end sections at locations shown in the plans and
reinstalling them in accordance with the applicable portions of Article 542 of the Standard
Specifications after the culvert at each location is extended. The Contractor shall be
responsible for storage of the end sections during the interval between removal and
reinstallation, and shall repair or replace, at the Engineer’s discretion, any end sections that are
damaged during the operations. End sections that are required to be replaced because of
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damage by the Contractor shall be done so at the Contractor’s expense. This work shall be

paid for at the contract unit price, each, for REMOVE AND REINSTALL END SECTION.

TEMPORARY SHEET PILING
Effective: September 2, 1994 Revised: January 1, 2007

Description: This work shall consist of furnishing, driving, adjusting for stage construction when
required and subsequent removal of the sheet piling according to the dimensions and details
shown on the plans and according to the applicable portions of Section 512 of the Standard
Specifications.

This work shall also include furnishing, installing and subsequent removal of all miscellaneous
steel shapes, plates and connecting hardware when required to attach the sheeting to an existing
substructure unit and/or to facilitate stage construction.

General: The Contractor may propose other means of supporting the sides of the excavation
provided they are done so at no extra cost to the department. If the Contractor elects to vary from
the design requirements shown on the plans, the revised design calculations and details shall be
submitted to the Engineer for approval. The calculations shall be prepared and sealed by an
lllinois Licensed Structural Engineer. This approval will not relieve the Contractor of responsibility
for the safety of the excavation. Approval shall be contingent upon acceptance by all involved
utilities and/or railroads.

Material: The sheet piling shall be made of steel and may be new or used material, at the option
of the Contractor. The sheet piling shall have a minimum section modulus as shown on the plans
or in the approved Contractor’'s alternate design. The sheeting shall have a minimum yield
strength of 38.5 ksi (265 MPa) unless otherwise specified. The sheeting, used by the Contractor,
shall be identifiable and in good condition free of bends and other structural defects. The
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for
verification purposes. The Engineer’'s approval will be required prior to driving any sheeting. All
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense.

Construction: The Contractor shall verify locations of all underground utilities before driving any
sheet piling. Any disturbance or damage to existing structures, utilities or other property, caused
by the Contractor’s operation, shall be repaired by the Contractor in a manner satisfactory to the
Engineer at no additional cost to the Department. The Contractor shall be responsible for
determining the appropriate equipment necessary to drive the sheeting to the tip elevation(s)
specified on the plans or according to the Contractor’s approved design. The sheet piling shall be
driven, as a minimum, to the tip elevation(s) specified, prior to commencing any related
excavation. If unable to reach the minimum tip elevation, the adequacy of the sheet piling design
will require re-evaluation by the Department prior to allowing excavation adjacent to the sheet
piling in question. The Contractor shall not excavate below the maximum excavation line shown
on the plans without the prior permission of the Engineer. The sheet piling shall remain in place
until the Engineer determines it is no longer required.

The sheet piling shall be removed and disposed of by the Contractor when directed by the
Engineer. When allowed, the Contractor may elect to cut off a portion of the sheet piling leaving
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the remainder in place. The remaining sheet piling shall be a minimum of 12 in. (300 mm) below
the finished grade or as directed by the Engineer. Removed sheet piling shall become the

property of the Contractor.

When an obstruction is encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or
remove the obstruction. An obstruction shall be defined as any object (such as but not limited to,
boulders, logs, old foundations etc.) where it's presence was not obvious or specifically noted on
the plans prior to bidding, that cannot be driven through or around with normal driving procedures,
but requires additional excavation or other procedures to remove or miss the obstruction.

Method of Measurement: The temporary sheet piling will be measured for payment in place in
square feet (square meter). Any temporary sheet piling cut off, left in place, or driven to
dimensions other than those shown on the contract plans without the written permission of the
Engineer, shall not be measured for payment but shall be done at the contractor’s expense.

If the Contractor is unable to drive the sheeting to the specified tip elevation(s) and can
demonstrate that any further effort to drive it would only result in damaging the sheeting, then the
Contractor shall be paid based on the plan quantity of temporary sheeting involved. However, no
additional payment will be made for any walers, bracing, or other supplement to the temporary
sheet piling, which may be required as a result of the re-evaluation in order to insure the original
design intent was met.

Basis of Payment: This work will be paid for at the contract unit price per square foot (square
meter) for TEMPORARY SHEET PILING.

Payment for any excavation performed in conjunction with this work will not be included in this
item but shall be paid for as specified elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04 of the Standard
Specifications.

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES

Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment
of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”

CLEAN EXISTING CULVERTS

This work shall consist of cleaning and disposal of debris from existing culverts at locations
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shown in the plans. The work shall be completed in a manner satisfactory to the Engineer.

This work shall be paid for at the contract unit price, each, for CLEAN EXISTING CULVERTS.

BUILDING REMOVAL AND BACKFILL

Building Removal No.1, Building Removal No. 2, Building Removal No. 3, and Building Removal
No. 4 shall include the removal and disposal of all obstructions bigger than 3 inches (75mm) in
any dimension such as walls, foundations, footings, slabs, and existing structures. Foundations,
footings, sidewalks, and slabs shall be removed in their entirety throughout the site. Backfill
shall be of select material approved by the engineer to an elevation 4” (100mm) below existing
grade. It shall also include removal of the gravel driveway to an elevation 4” (100mm) below
existing grade. The above work shall be included in the cost per Lump Sum for Building
Removal No.1, Building Removal No. 2, Building Removal No. 3, and Building Removal No. 4.

GRADING AND SHAPING SPECIAL
This work shall consist of grading and shaping existing entrances, ditches, and slopes.

The grading and shaping special limits as shown on the plans is approximate. Actual grading
and shaping special limits shall be determined by the Engineer. In locations that the entrance is
being removed, it shall be excavated to match existing ditch foreslopes and backslopes to
prevent future access.

Immediately after grading and shaping special is completed the erosion protection specified and
scheduled in the plans will be put in place. Failure to place specified erosion control will result
in additional reshaping of the entrances, ditches, and slopes by the Contractor at his/her
expense.

Grading and shaping special will be measured for payment in place, and the area computed in
square meter.

This work will be paid for at the contract unit price per square meter for GRADING AND
SHAPING SPECIAL.
WETLAND SEEDING AND MULCH

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as follows:

(a) Class 4B MODIFIED Seeding (Wetland Grass Mixture) shall be used at the locations

shown in the plans. The following seed mixture and rates per hectare (acre) shall be
used during the time of year indicated:
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Seeding Date: March 1 to June 1
August 1 to October 1

November 15 to March 1 (increase seeding Ib./acre 50%)

Seed Mixture Kg/HA (Lb./AC)
PLS

Annual Ryegrass (Lolium multiflorum) 33.6 (30)
Oats (Avena sativa) 33.6 (30)
Agrostis alba (Redtop) 5.6 (5.00)
Elymus canadensis (Canada Wild Rye) 5.6 (5.00)
Elymus virginicus (Virginia Wild Rye) 5.6 (5.00)
Panicum virgatum (Switchgrass) 5.6 (5.00)
Calamagrostis canadensis (Blue Joint Grass) 0.28 (0.25)
Carex lacustris (Lake-Bank Sedge) 0.28 (0.25)
Glyceria striata (Fowl Manna Grass) 0.28 (0.25)
Leersia oryzoides (Rice Cut Grass) 0.28 (0.25)

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seed bed preparation at the following rates per hectare (acre):

135 kg (120 Ib.) of Nitrogen Fertilizer Nutrients
135 kg (120 Ib.) of Phosphorus Fertilizer Nutrients
135 kg (120 Ib.) of Potassium Fertilizer Nutrients

0 mton (0 tons) of Agricultural Ground Limestone

(c) Straw mulch shall be applied to all seeded areas at the rate of 9 mton/ha (4 tons per acre) of
Method 2.

Basis of Payment: This work shall be paid for at the contract unit price per hectare (acre) for
SEEDING, CLASS 4B (MODIFIED); at the contract unit price per kg (pound) for NITROGEN
FERTILIZER NUTRIENT, PHOSPHORUS FERTILIZER NUTRIENT, AND POTASSIUM
FERTILIZER NUTRIENT; at the contract unit price per mton (ton) for AGRICULTURAL
GROUND LIMESTONE; at the contract unit price per hectare (acre) for MULCH, METHOD 2;
and at the contract unit price per square meter (square yard) for EROSION CONTROL
BLANKET.

WETLAND HERBICIDE APPLICATION

Subsequent to the excavation of the wetland area, and prior to any seeding and planting, the
entire wetland area shall be sprayed with a 2 per cent glyphosate herbicide application at a
minimum rate of 374.14 L/HA (40 gallons/acre) of mixed herbicide. This application shall be
performed up to three times during the growing season at thirty day increments to kill any
Phragmites or other weeds as directed by the Engineer.

This work shall be paid for at the Contract Unit Price per liter (gallon) for WEED CONTROL,
NON-SELECTIVE AND NON-RESIDUAL.
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PLANTING WOODY PLANTS

This work shall be performed in accordance with Section 253, as shown on the plans, and as
specified herein.

Plant Material List.
The following trees shall be planted within the limits of the project at the locations as staked by
the Resident Engineer:

QTY | BOTANICAL NAME | COMMON NAME SIZE NOTES
116 Carya illinoensis Pecan 3 gallon 7.62 m(25 ft)
container Ctr
116 Platanus occidentalis | Sycamore 3 gallon 7.62 m(25 ft)
container Ctr
116 Quercus bicolor Swamp White Oak 3 gallon 7.62 m(25 ft)
container Ctr
116 Fraxinus Green Ash 3 gallon 7.62 m(25 ft)
pennsylvanica container Ctr
116 Liquidambar Sweet Gum 3 gallon 7.62 m(25 ft)
styraciflua container Ctr
116 Diospyros virginiana Persimmon 3 gallon 7.62 m(25 ft)
container Ctr
Mulch Cover.

Delete Article 253.11 Mulch Cover and replace it with the following:
A mulch cover of 100mm (4 inches) deep by 1.2 meter (48 inches) in diameter of hardwood
shredded bark shall be provided for all containerized trees.

Basis of Payment.
This work shall be paid for at the contract unit price each for the various species and sizes of
trees.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
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values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.

The Engineer may differentiate aggregate based on ledge, production method, gradation

number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or

dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates

(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
£0.16% Group | Group |l Group Il
>0.16% - 0.27% Group I Group |l Group Il
>0.27% Group Il Group 1l Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.
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1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM IlI), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM Il, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K;0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limitin ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the

replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K,0), a new ASTM C 1567 test will not be required.
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Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an

ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s

ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement

having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The

interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered

with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to

use an alternate container or wick of absorbent material, ASTM C 1293 test results with an

alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer

for review and approval. If the expansion is less than 0.040 percent after one year, the

aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)

Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be

at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
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Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control

Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW?” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“‘STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.
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When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: January 1, 2007

BUILDING REMOVAL: This work shall consist of the removal and disposal of 4 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel

Bldg. No. No. Location Description

1 9002099 Rt. Sta. 15+737 on IL 146 7,000 sq. ft.
Commercial metal building on concrete slab (1,200 ft west of IL 3)

2 9002099 Rt. Sta. 15+759 on IL 146 2,400 sq. ft.
Commercial metal building on concrete slab (1,100 ft. west of IL 3)

3 9002199 Rt. Sta. 15+992 on IL 146 1,410 sq. ft.
Commercial metal building on concrete slab (350 ft. west of IL 3)

4 9002199 Rt. Sta. 16+020on IL 146 1,100 sq. ft.
Commercial metal building on concrete slab (260 ft. west of IL 3)

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services that serve the building(s) according to the respective requirements and regulations of
the City, County, or utility companies involved. The Contractor shall disconnect and seal, in an
approved manner, all service outlets that serve any building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR

HIGHWAY CONSTRUCTION

TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
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REMOVAL, numbers as listed above, which price shall be payment in full for complete removal

of the buildings and structures, including any necessary backfilling material as specified herein.

The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.
CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009
Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in

ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
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weight (mass) of the cement. The total of all inorganic processing additions shall be a

maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust

inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic

processing additions shall be limited to grinding aids that improve the flowability of

cement, reduce pack set, and improve grinding efficiency. Inorganic processing

additions shall be limited to granulated blast-furnace slag according to the chemical

requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
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water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
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of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES
1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
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Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an

independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for

Portland Cement Concrete shall be provided. The report shall show the results of physical tests

conducted no more than five years prior to the time of submittal, according to applicable

specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in

ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).
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Random field samples may be taken by the Department to verify an admixture meets

specification. A split sample will be provided to the manufacturer if requested. Admixtures that

do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.
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Environmental Deficiency Deduction. When the Engineer is notified, or determines that an

environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:

“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer
will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.
(b) The length of the unit shall be 1000 ft (300 m).
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”

Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
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individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary

construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated

according to Article 407.10(b). Temporary construction is defined as those areas constructed

and removed under the same contract. If the base course cannot be cored for thickness prior to

placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.
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Cores. Cores 2in. (60 mm) in diameter shall be taken from the pavement by the

Contractor, at locations selected by the Engineer. The exact location for each core

will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
and replaced; however, when requested in writing by the Contractor, the Engineer
may permit in writing such deficient sublots to remain in place. For deficient sublots
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
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when the Engineer determines grade control conditions will permit such lift(s). The

area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
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Determination of PWL. The PWL for each lot will be determined as follows.

Definitions:

Xi Individual values (core lengths) under consideration

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

A
5o |20 here  w(xi- P = (xi-XF + (xe— KP4t (x10- XF

Determine Q. for the lot to the nearest two decimal places using:

Q - (x—LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CupP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.
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Area of Deficient pavement (DEFPAVT) is defined as an area of pavement

represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality ~ Within | Quality ~ Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Q)* (PWL) | (Qu)*  (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q)* (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 2.42 99.91
1.63 95.81 2.03 98.97 243 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 2.47 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 212 99.32 2.52 99.97
1.73 96.88 2.13 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 217 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88
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*For Q, values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
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smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”

Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness
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shown on the plans. Thickness determinations shall be made according to Article 482.06

except the option of correcting deficient pavement with additional lift(s) shall not apply.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
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based on an assessment of the type of work, the location of the work, and the availability of

DBE companies to do a part of the work. The assessment indicates that, in the absence of

unlawful discrimination, and in an arena of fair and open competition, DBE companies can be

expected to perform 7.0 % of the work. This percentage is set as the DBE participation goal for

this contract. Consequently, in addition to the other award criteria established for this contract,

the Department will award this contract to a bidder who makes a good faith effort to meet this

goal of DBE participation in the performance of the work. A bidder makes a good faith effort for

award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
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bidder to submit a Utilization Plan at any time for award consideration or to extend the

time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
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generally performed when the DBE is responsible for the work and is carrying out its

responsibilities by actually performing, managing, and supervising the work involved. The

Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on

questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.
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(a) The following is a list of types of action that the Department will consider as part of the

evaluation of the bidder's good faith efforts to obtain participation. These listed factors

are not intended to be a mandatory checklist and are not intended to be exhaustive.

Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
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legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to

meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder's good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
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for reconsideration, explaining the basis for finding that the bidder did or did not meet the

goal or make adequate good faith efforts to do so. A final decision by the

Reconsideration Officer that a good faith effort was made shall approve the Utilization

Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
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request. After the performance of the final item of work or delivery of material by a DBE

and final payment therefore to the DBE by the Contractor, but not later than thirty

calendar days after payment has been made by the Department to the Contractor for

such work or material, the Contractor shall submit a DBE Payment Agreement on

Department form SBE 2115 to the Regional Engineer. If full and final payment has not

been made to the DBE, the DBE Payment Agreement shall indicate whether a

disagreement as to the payment required exists between the Contractor and the DBE or

if the Contractor believes that the work has not been satisfactorily completed. If the

Contractor does not have the full amount of work indicated in the Utilization Plan

performed by the DBE companies indicated in the Plan, the Department will deduct from

contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008
Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space

shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
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requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.
(h) One electric desk type tape printing calculator.
(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.
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(k) One plain paper fax machine with paper.

(I) Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for

the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.
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a. Contractor Owned Equipment. Contractor owned equipment will be paid for by

the hour using the applicable FHWA hourly rate from the “Equipment Watch

Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and
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above those specified will be paid for according to Article 109.04. All flaggers required

at side roads and entrances remaining open to traffic including those that are shown on

the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
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applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal /ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.
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CA = (FPIp - FPI) x (FUF /100) x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes [ ]
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007

Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests

Frequency of Tests

Test Method

“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
VMA Day’s production N/A lllinois-Modified
= 1200 tons: AASHTO R 35
1 per half day of production
Note 5.

Day’s production
<1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“CONTROL LIMITS
Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7% -0.5%? N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
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limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter

Acceptable Limits of

Precision

% Passing: "

1/2iin. (12.5 mm) 5.0 %

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0%

No. 30 (600 um) 20%
Total Dust Content 0
No. 200 (75 um) " 2.2%
Asphalt Binder Content 0.3 %
Maximum Specific Gravity
of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %

Density (% Compaction)

1.0 % (Correlated)

1/ Based on washed ignition.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch

and continuous
plants.
Individual cold-feed

or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 um)

Note 1.

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition
oven test on the mix
per day of production

(conduct in  the
afternoon if dry
gradation is
conducted in the
morning or  vice
versa).
Note 3.
Note 4.

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.
Thereafter, the
testing shall
alternate  between
dry gradation and
washed ignition
oven test on the mix.

Note 4.

Illinois Procedure
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Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.
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(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.
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When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.
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LIQUIDATED DAMAGES (BDE)

Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete ..o 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(j) Metal Hardware Cast into Concrete ........ooovvvvviiiiiiiiiiiiiiieiieeeeeeeeeeeeeeeeeeeeeeeeeeee e, 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to

ASTM B 86, Alloys 3, 5, or 7.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 kN)”
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’'s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
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applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.
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The Contractor and each subcontractor shall submit payroll records to the Engineer each

week from the start to the completion of their respective work, except that full social security

numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls

shall include an identification number for each employee (e.g., the last four digits of the

employee’s social security number.). The submittals shall be on the Department’s form SBE 48,

or an approved facsimile. When there has been no activity during a work week, a payroll record

shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’'s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
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employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008
Revise the first sentence of Article 701.12 of the Standard Specifications to read:
“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007

Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole Plugs 1042.16"

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
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mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling Hole Plugs 1042.16(a)”

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).

Revise Section 1031 of the Standard Specifications to read:
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“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.
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1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%

1/2'in. (12.5 mm) +8 % +15%

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0 %

Asphalt Binder +0.4%" +0.5%

1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions

according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.
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1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.
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Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/25? 10/15? 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.
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Max FRAP Percentage"

HMA Mixtures 2" ¥ Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/ Minumum of two fractions for surface and binder applications.

2/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

3/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.
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1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. |f material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)

(b) Batch Plants.
(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
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(4) Mineral filler weight to the nearest pound (kilogram).
(5) RAP weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”
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Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard

Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars

conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.
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(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be

according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”
SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:
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“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k g:%:g:g re)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel Il, Quest,
Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or
Reliant IV)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to
read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to
November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”
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TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 37

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard

Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each

species listed.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004

Revised: January 1,

2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical

vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard

Specifications.
7.05 cwt/cu yd (418 kg/cu m).
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(j) The hardened visual stability index shall be a maximum of 1.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SIGN PANELS AND SIGN PANEL OVERLAYS (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, fabricating, and installing sign panels and/or
sign panel overlays. Work shall be according to Sections 720 and 721 of the Standard
Specifications, except as modified herein.

Materials. Type AP and AZ sheeting shall meet the requirements of the special provision,
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“‘Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway

Signs”. Type ZZ sheeting shall meet the requirements of the special provision, “Type ZZ

Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway
Signs”.

The sheeting for the background, legend, border, shields, and symbols shall be provided by the
same manufacturer.

CONSTRUCTION REQUIREMENTS

Fabrication. Signs shall be fabricated according to the current Bureau of Operations Policy
Memorandum, “Fabrication of Highway Signs”, the MUTCD, the FHWA Standard Highway
Signs manual, the lllinois standard highway signs, and as shown on the plans.

Signs shall be fabricated such that the material for the background, legend, border, shields, and
symbols is applied in the preferred orientation for the maximum retroreflectivity per the
manufacturer’'s recommendation. The nesting of legend, border, shields, or symbols will not be
permitted.

SILT FILTER FENCE (BDE)

Effective: January 1, 2008

For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read:
“1080.02 Geotextile Fabric. The fabric for silt filter fence shall be a woven fabric meeting

the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent

geotextile elongation.”

Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following:

“Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or

metal. Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm). Metal stakes shall be a
standard T or U shape having a minimum weight (mass) of 1.32 Ib/ft (600 g/300 mm).”

STONE GRADATION TESTING (BDE)
Effective: November 1, 2007

Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations
table of Article 1005.01(c)(1) of the Standard Specifications to read:

“A maximum of 15 percent of the total test sample by weight may be oversize
material.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: January 1, 2008

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.
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TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1 trainee. In the event the contractor subcontracts a portion of the contract work, he
shall determine how many, if any, of the trainees are to be trained by the subcontractor,
provided however, that the contractor shall retain the primary responsibility for meeting the
training requirements imposed by this special provision. The contractor shall also insure that
this Training Special Provision is made applicable to such subcontract. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship
or training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
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reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable ftraining to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
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with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 160 working days.

WOVEN WIRE FENCE (BDE)
Effective: April 1, 2008

Revise Article 1006.28(a) of the Standard Specifications to read:

“(a) Woven Wire Fencing. Woven wire fencing shall be according to AASHTO M 279. The
Design Number of the fence fabric shall be either 939-6-11, Grade 60 or 939-6-12 1/2,
Grade 125. The metallic coating shall be either Type A or Type Z, Class 3.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
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CA = (BPIp - BPI.) x (%ACy /100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl_ = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\Y, = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the

various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 b/t (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na N

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

85




FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

—
REPLY TO erR
ATTENTION OF: &

' January 30,2009

Regulatory Branch
File Number: MVS-2008-782

Ms, Julie Klamm

Illinois Department of Transportation
Division of Highways, District 9
P.O. Box 100

Carbondale, Hlinois 62903-0100

Dear Ms. Klamm:

We have evaluated your final application received on January 8, 2009, This project
involves expanding Illinois Route 146 from a 2-lane roadway to a 4-lane roadway. Project
improvements include a new two-lane pavement constructed south of the existing roadway to
carry eastbound traffic. As indicated in the construction plans, approximately 2.34 acres of
wetland is located within the alignment of the project and will be impacted by construction
activities. This letter authorizes the linear transportation project for activities resulting in a
discharge of dredged or fill material in waters of the United States at the project site. The
wetlands onsite are considered adjacent to the Mississippi River. Specifically, the project is
located near Latitude 37.29567; Longitude -89.48094 ncar the town of East Cape Girardeau in
Alexander County, Illinois.

Based upon a review of the U.S. Geological Survey 7.5-minute topographical map, we
determined that the onsite wetlands possess an ordinary high water mark at this location and
would be considered jurisdictional waters of the United States. Therefore, the placement of fill
material below the ordinary high water elevation requires a permit from this office.

The Corps of Engineers has determined that this activity will have no affect on
endangered species, and is authorized under Section 404 of the Clean Water Act by an existing
Department of the Army Nationwide Permit 23 for approved categorical exclusions, as
described in the March 12, 2007, Federal Register, Reissuance of Nationwide Permits; Notice
(72 FR 11184), Appendix A (B)(23). This permit verification is valid until March 18, 2012.
Enclosed is a copy of the nationwide permit and conditions and management practices with
which you must comply. The District Engineer has further conditioned this permit with the
following:
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1. The applicant must compensate for the loss of 2.34 acres of wetland in accordance
with the approved IDOT permit submittal and mitigation plan received on December
1, 2008. According to the mitigation plan, the 2.34 acres of wetland impacted by
project activities will be mitigated onsite through the restoration of 1.2 acres of
emergent wetland and 6.4 acres of forested wetland. The proposed mitigation site is
located along Illinois Route 146 approximately 2 miles east of East Cape Girardeau
at Latitude 37.2940; Longitude -89.4520.

In accordance with General Condition number 26 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance will be revoked and considered null and void.

The Mlinois Environmental Protection Agency (IEPA) has denied water quality
certification for this activity. You must obtain individual water quality certification from the
IEPA. You may contact Mr. James Allison, IEPA, at (217) 782-3362 for more information on
obtaining water quality certification. If the IEPA fails to act within a reasonable period of time
(60 days from the date of this letter), a waiver will be presumed. Upon receipt of water quality
certification, the proposed work is authorized. If the water quality certification is conditioned by
the state, these conditions will become part of the Corps permit.

To ensure projects authorized by this Nationwide Permit will result in minimal adverse
cffects to the aquatic environment, the following Regional Conditions were developed for
projects proposed within the state of Illinois:

1. Bank stabilization projects involving armoring of the streambank with riprap or the
construction of retaining walls within High Value Subwatersheds exceeding 250 feet will
require a PCN to the Corps of Engineers in accordance with General Condition No. 27.

2. A proposed activity to be authorized under Nationwide Permits 12 or 14 within the
Cache River Wetlands Areas (Alexander and Pulaski Counties), Kaskaskia River
(Clinton, St. Clair, and Washington Counties), or Wabash River (Gallatin and White
Counties) will require a PCN to the Corps of Engineers in accordance with General
Condition No. 27.

3. Stormwater management facilities shall not be located within an intermittent stream,
except for NWPs 21, 49, or 50.

4., For newly constructed channels through areas that are unvegetated, native grass filter
strips, or a riparian buffer with native trees or shrubs a minimum of 25 feet wide from the
top of bank must be planted along both sides of the new channel.

This determination is applicable only to the permit program administered by the Corps of
Engineers. It does not eliminate the need to obtain other federal, state or local approvals before
beginning work.
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You are reminded that the permit is based on submitted plans. Variations from these
plans shall constitute a violation of Federal law and may result in the revocation of the permit. If
this nationwide permit is modified, reissued, or revoked during this period, the provisions
described at 33 CFR 330.6 (b) will apply.

The jurisdictional determination for this project is considered a Preliminary
jurisdictional determination in accordance with Corps regulations at 33 CFR Part 331. A
preliminary jurisdictional determination is not appealable. If you wish, you may request an

Approved Jurisdictional Determination (which may be appealed) by contacting our office for
further instruction.

We appreciate any feedback that you are able to offer. Please fill out the enclosed
comment form or go to the following link: http://per2.nwp.usace.army.mil/survey.html to
complete a quick, on-line survey regarding the Corps’ Regulatory Program,

If you have any questions contact Kale Horton at (314) 331-8185. Please refer to file
number MVS-2008-782.

Sincerely,

7@@ P9 ol

Keith A. McMullen
Assistant Branch Chief
Regulatory Branch
Enclosures
Copies Furnished: (w/out enclosures)

Mauer, IDNR
Allison, IEPA
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4.

ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: 30 Jan 2009

File Number: MVS-2008-782

Name of Permittee: Illinois Dept. of Transportation
River Basin/County/State: Mississippi/Alexander/Illinois

Project Manager: Kale Horton

Upon completion of this activity authorized by this permit
and any mitigation required by the permit, sign this
certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a
compliance inspection by a U.S. Army Corps of Engineers
representative. If you fail to comply with this permit, you are
subject to permit suspension, modification or revocation.)

I hereby certify that the work authorized by the above
referenced permit has been completed in accordance with the terms
and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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NATIONWIDE PERMITS AND CONDITIONS

The following information presents the requirements for nationwide Section 404/10 permits most
often used on highway projects. The information in this guidance reflects the requirements
associated with the nationwide permits that were published in the March 12, 2007 Federal
Register.

Permittees wishing to conduct activities under the nationwide permits must comply with
the terms of the applicable permit and the conditions in Section C of this document.

B. Nationwide Permits

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those
uses specified or contemplated for it in the original permit or the most recently authorized
modification. Minor deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, or current construction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are authorized.
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such as
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the
permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of
and within existing structures (e.g., bridges, culverted road crossings, water intake structures,
etc.) and the placement of new or additional riprap to protect the structure. The removal of
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity
of the structure to the approximate dimensions that existed when the structure was built, but
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does
not apply to maintenance dredging to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to remove accumulated sediments from
canals associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an upland area unless otherwise specifically approved by the district
engineer under separate authorization. The placement of riprap must be the minimum
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization
measures not directly associated with the structure will require a separate authorization from the
district engineer.

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the
maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or
beach restoration. This NWP does not authorize new stream channelization or stream relocation

projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a
pre-construction notification to the district engineer prior to commencing the activity (see general
condition 27). Where maintenance dredging is proposed, the pre-construction notification must
include information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption
for maintenance.

13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided
the activity meets all of the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived
in writing by the district engineer;

(c) The activity will not exceed an average of one cubic yard per running foot placed along the
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is
waived in writing by the district engineer;

(d) The activity does not involve discharges of dredged or fill material into special aquatic sites,
unless this criterion is waived in writing by the district engineer;

(e) No material is of the type, or is placed in any location, or in any manner, to impair surface
water flow into or out of any water of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high flows
(properly anchored trees and treetops may be used in low energy areas); and,

(g) The activity is not a stream channelization activity.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of
greater than an average of one cubic yard per running foot along the bank below the plane of
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and
404)

14. Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of
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waters of the United States. For linear transportation projects in tidal waters, the discharge

cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream

channel modification, including bank stabilization, is limited to the minimum necessary to

construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the linear
transportation project. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre;
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition
27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean
Water Act (see 33 CFR 323.4).

23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated,
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500
et seq.), that the activity is categorically excluded from environmental documentation, because it
is included within a category of actions which neither individually nor cumulatively have a
significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or
department’s determination that the activity is categorically excluded and approved the activity
for authorization under NWP 23.

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP require
the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 27). The activities that require pre-construction
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)
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Note: The agency or department may submit an application for an activity believed to be

categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to

approval for authorization under this NWP of any agency's activity, the Office of the Chief of

Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with

approved categorical exclusions are the: Bureau of Reclamation, Federal Highway

Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as

of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is

available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future

approved categorical exclusions will be announced in Regulatory Guidance Letters and posted
on this same web site.

33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and
discharges, including cofferdams, necessary for construction activities or access fills or
dewatering of construction sites, provided that the associated primary activity is authorized by
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary
structures, work, and discharges, including cofferdams, necessary for construction activities not
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must
consist of materials, and be placed in a manner, that will not be eroded by expected high flows.
The use of dredged material may be allowed if the district engineer determines that it will not
cause more than minimal adverse effects on aquatic resources. Following completion of
construction, temporary fill must be entirely removed to upland areas, dredged material must be
returned to its original location, and the affected areas must be restored to pre-construction
elevations. The affected areas must also be revegetated, as appropriate. This permit does not
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use.
Structures left in place after construction is completed require a section 10 permit if located in
navigable waters of the United States. (See 33 CFR part 322.)

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity (see general condition 27). The pre-construction notification
must include a restoration plan showing how all temporary fills and structures will be removed
and the area restored to pre-project conditions. (Sections 10 and 404)

C. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as appropriate, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through

regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.
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(c) The permittee understands and agrees that, if future operations by the United States

require the removal, relocation, or other alteration, of the structure or work herein authorized, or

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or

alter the structural work or obstructions caused thereby, without expense to the United States.
No claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.
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11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged
to perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and Scenic
River designation or study status. Information on Wild and Scenic Rivers may be obtained from
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S.
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).

16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to
jeopardize the continued existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal Endangered Species Act (ESA),
or which will destroy or adversely modify the critical habitat of such species. No activity is
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section
7 consultation addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or
designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, and shall not begin work on the activity until notified by the
district engineer that the requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered or threatened species or
designated critical habitat, the pre-construction notification must include the name(s) of the
endangered or threatened species that may be affected by the proposed work or that utilize the
designated critical habitat that may be affected by the proposed work. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species
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and designated critical habitat and will notify the non-Federal applicant of the Corps’

determination within 45 days of receipt of a complete pre-construction notification. In cases

where the non-Federal applicant has identified listed species or critical habitat that might be

affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not

begin work until the Corps has provided notification the proposed activities will have “no effect”
on listed species or critical habitat, or until Section 7 consultation has been completed.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation
of the ESA. Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a
reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field
survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties which the activity
may have the potential to cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.
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(d) The district engineer will notify the prospective permittee within 45 days of receipt of

a complete pre-construction notification whether NHPA Section 106 consultation is required.

Section 106 consultation is not required when the Corps determines that the activity does not

have the potential to cause effects on historic properties (see 36 CFR 800.3(a)). If NHPA

section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, explaining the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage
sites, and outstanding national resource waters or other waters officially designated by a state
as having particular environmental or ecological significance and identified by the district
engineer after notice and opportunity for public comment. The district engineer may also
designate additional critical resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 27, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse

effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).
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(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating)

will be required to the extent necessary to ensure that the adverse effects to the aquatic
environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the
district engineer determines in writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific waiver of this requirement. For
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer
may determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream restoration, to ensure
that the activity results in minimal adverse effects on the aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the establishment, maintenance, and legal protection
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian
areas may be the only compensatory mitigation required. Riparian areas should consist of
native species. The width of the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side
of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most
appropriate form of compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetland compensatory mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will
specify the party responsible for accomplishing and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal level.
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21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or

State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

22. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the
Corps must submit a signed certification regarding the completed work and any required
mitigation. The certification form must be forwarded by the Corps with the NWP verification
letter and will include:
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(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general or specific conditions;

(b) A statement that any required mitigation was completed in accordance with the
permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, as a general rule, will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) Forty-five calendar days have passed from the district engineer’s receipt of the
complete PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or
to notify the Corps pursuant to general condition 18 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that is “no effect” on listed species or “no potential to cause effects”
on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the
permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause; any other NWP(s), regional general
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permit(s), or individual permit(s) used or intended to be used to authorize any part of the

proposed project or any related activity. The description should be sufficiently detailed to allow

the district engineer to determine that the adverse effects of the project will be minimal and to

determine the need for compensatory mitigation. Sketches should be provided when necessary

to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the
United States on the project site. Wetland delineations must be prepared in accordance with the
current method required by the Corps. The permittee may ask the Corps to delineate the special
aquatic sites and other waters of the United States, but there may be a delay if the Corps does
the delineation, especially if the project site is large or contains many waters of the United
States. Furthermore, the 45 day period will not start until the delineation has been submitted to
or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application form
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this
general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project's adverse
environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP
activities requiring pre-construction notification to the district engineer that result in the loss of
greater than 1/2-acre of waters of the United States, the district engineer will immediately
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
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the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water

quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation

Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies

will then have 10 calendar days from the date the material is transmitted to telephone or fax the

district engineer notice that they intend to provide substantive, site-specific comments. If so

contacted by an agency, the district engineer will wait an additional 15 calendar days before

making a decision on the pre-construction notification. The district engineer will fully consider

agency comments received within the specified time frame, but will provide no response to the

resource agency, except as provided below. The district engineer will indicate in the

administrative record associated with each pre-construction notification that the resource

agencies’ concerns were considered. For NWP 37, the emergency watershed protection and

rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard

to life or a significant loss of property or economic hardship will occur. The district engineer will

consider any comments received to decide whether the NWP 37 authorization should be
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction
notifications to expedite agency coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer’'s Decision: In reviewing the PCN for the proposed activity, the
district engineer will determine whether the activity authorized by the NWP will result in more
than minimal individual or cumulative adverse environmental effects or may be contrary to the
public interest. If the proposed activity requires a PCN and will result in a loss of greater than
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory mitigation the applicant has
included in the proposal in determining whether the net adverse environmental effects to the
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal
may be either conceptual or detailed. If the district engineer determines that the activity
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district engineer will notify the
permittee and include any conditions the district engineer deems necessary. The district
engineer must approve any compensatory mitigation proposal before the permittee commences
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN,
the district engineer will expeditiously review the proposed compensatory mitigation plan. The
district engineer must review the plan within 45 calendar days of receiving a complete PCN and
determine whether the proposed mitigation would ensure no more than minimal adverse effects
on the aquatic environment. If the net adverse effects of the project on the aquatic environment
(after consideration of the compensatory mitigation proposal) are determined by the district
engineer to be minimal, the district engineer will provide a timely written response to the
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applicant. The response will state that the project can proceed under the terms and conditions
of the NWP.

If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (1) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (2) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (3) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period. The authorization will
include the necessary conceptual or specific mitigation or a requirement that the applicant
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur
until the district engineer has approved a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.
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IEPA REGIQNAL CONDITIONS
[LLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NortH GRAND AVENUE EasT, P.O. Box 19276, SPRINGFIELD, ILLINOIS 62794-9276 - ( 217) 782-3397
James R. THomPsoN CenTER, 100 WesT RANDOLPH, SUITE 11-300, CHICAGO, IL 60601 - (312) 814-6026

RoD R. BLAGOJEVICH, GOVERNOR DougGLas P. SCoOTT, DIRECTOR

217/782-3362 RECEIVED
MAY 14 2007

MAY 1 0 2007 CEMVR-OD-P

Rock Island District
Corps of Engineers
Clock Tower Building
Rock Island, IL 61201

Re: Final Notice of Issuance of Nationwide Permits, March 12, 2007
Section 401 Certifications, Denials, and Regional Conditions

Gentlemen:

On March 12, 2007 the Corps of Engineers issued the final notice concerning the disposition of the
expiring Nationwide Permits (NWPs) under Section 10 of the 1899 Rivers and Harbors Act and Section

404 of the Clean Water Act.

Based on our review of the final rules, Section 401 certifications are hereby issued for the following
NWPs without conditions:

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 - Scientific Measuring Devices

NWP 7 - Qutfall Structures and Associated Intake Structures

NWP 20 - Oil Spill Cleanup

NWP 22 - Removal of Vessels

NWP 36 - Boat Ramps

NWP 45 — Emergency Repair Activities

In addition, the following NWPs are hereby issued Section 401 certifications subject to the regional
conditions as indicated below:
NWP 3 - Maintenance. Refer to Regional Conditions contained in Attachment 1

NWP 6 - Survey Activities, Refer to Regional Conditions contained in Attachment 2

NWP 12 - Utility Line Activities. Refer to Regional Conditions contained in Attachment 3

NWP 13 - Bank Stabilization. Refer to Regional Conditions contained in Attachment 4

Rockrorp — 4302 North Main Street, Rockford, 1L 61103 - (815) 987-7760 s Des Puaines - 9511 W. Harrison St., Des Plaines, IL 60016 - (847) 294-4000
ELGIM ~ 595 South State, Elgin, IL 60123 - (847) 608-3131 »  Proria - 5415 N, University 5, Peoria, IL 61614 — (309) 693-5463
BUREAU OF LAND - PEORIA — 7620 N. University St., Peoria, IL 61614 — (309) 693-5462 =  CHaMPAIGN — 2125 South First Street, Champaign, IL 61820 - (217) 278-5800
SPRINGFIELD — 4500 5. Sixth Street Rd., Springfield, IL 62706 — (217) 786-6892 »  CoLunsviLLe — 2009 Mall Street, Collinsville, IL 62234 — (618) 346-5120

MARION — 2309 W. Main 5t., Suite 116, Marion, IL 62959 - (618) 993-7200
7~ .m0
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NWP 14 - Linear Transportation Projects. Refer to Regional Conditions contained in
Attachment 5

NWP 27 - Aquatic Habitat Restoration, Establishment. and Enhancement Activities. All
activities conducted under NWP 27 shall be in accordance with the provisions of 35 I. Adm.

Code 405.108. Work in reclaimed surface coal mine areas are required to obtain prior . .
authorization from the Illinois EPA for any activities that result in the use of acid-producing mine

refuse.

NWP 33 - Temporary Construction, Access and Dewatering. Refer to Regional Conditions
contained in Attachment 6

NWP 38 - Cleanup of Hazardous and Toxic Waste. Refer to Regional Conditions contained in
Attachment 7

NWP 41 - Reshaping Existing Drainage Ditches. Refer to Regional Conditions contained in
Attachment 8

NWP 46 - Discharges into Ditches. Refer to Regional Conditions contained in Attachment 9

NWP 47 - Pipeline Safety Program Designated Time Sensitive Inspections and Repairs, Refer to
Regional Conditions contained in Attachment 10

Section 401 Certification is denied for the following NWPs:

NWP 15 - U.S. Coast Guard Approved Bridges

NWP 16 - Return Water from Upland Contained Disposal Areas
NWP 17 - Hydropower Projects

NWP 18 - Minor Discharges

NWP 19 - Minor Dredging

NWP 21 - Surface Coal Mining Activities

NWP 23 - Approved Categorical Exclusions

NWP 25 - Structural Discharges

NWP 29 - Residential Development

NWT 30 - Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Control Facilities
NWP 32 - Completed Enforcement Actions

NWP 34 - Cranberry Production Activities

NWP 37 - Emergency Watershed Protection and Rehabilitation
NWP 39 - Commercial, and Institutional Developments

NWP 40 - Agricultural Activities

NWP 42 - Recreational Facilities

NWP 43 - Stormwater Management Facilities

NWP 44 — Mining Activities
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NWZP 48 - Commercial Shellfish Aquaculture Activities
NWP 49 - Coal Remining Activities
NWP 50 - Underground Coal Mining Activities

Should you have any questions or comments regarding the content of this letter, please contact me or my
staff at the above telephone number and address.

Sincerely

\%

Bruce J. Yurdin
Manager, Watershed Management Section
Bureau of Water

ce: Records Unit
CoE, Chicago District
CoE, Louisville District
CoE, Memphis District
CoE, St. Louis District
IDNR, OWR, DWRM, Schaumburg and Springfield
USEPA, Region 5
USEWS, Rock Island, Barrington and Marion
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Attachment 1

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 3

1. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation arcas or water supply intakes.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as deterrnined by
the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevént violation of
applicable water quality standards.

4. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant for Nationwide 3 shall undertake necessary measures and procedures to reduce erosion
during construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior to
initiating construction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land area. An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section.

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“INinois Urban Manual” (IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other

temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such techniques.

108



FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

Page 5
Nationwide Permits

Attachment 2

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 6

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of ihe Illinois Pollution Conirol Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Material resulting from trench excavation within surface waters of the State may be temporarily
sidecast adjacent {0 the trench excavation provided that:

A. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

B. Side cast material is not placed within ponds or other water bodies other than wetlands; and

C. Sidecast material is not placed within a wetland for a period longer than twenty (20) calender
days. Suchsidecast material shall either be removed from the site., or used.as backfill (refer
to Condition 4 and 5).

4, Backfill used within trenches passing through surface water of the State, except wetland areas, shall
be clean course aggregate, gravel or other material which will not cause siltation. Excavated material
may be used only if:

A. Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, nsing a #230 U.S. sieve; or
B. Excavation and backfilling are done under dry conditions.

5. Backfill used within trenches passing through wetland areas shall consist of clean material which
will not cause siltation. Excavated material shall be used to the extent practicable, with the upper six
(6) to twelve (12) inches backdfilled with the topsoil obtained during french excavation.

6. Temporary work pads shall be constructed of clean coarse aggregate or non-erodible non-earthen fill
material that will not cause siltation. Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilities,

7. The applicant for Nationwide 6 that uses temporary work pads in order to perform work in creeks,

streams, or rivers shall maintain flow in the these waters by utilizing dam and pumping, fluming,
culverts or other such techniques.
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Attachment 3

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 12

The Illinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 12, Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 12 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical arca is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for activities in the
following waters:
Chicago Sanitary and Ship Canal
Calumet-Sag Channel
Little Calumet River
Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
North Branch of the Chicago River (including the East and West Forks and the Skokic
Lagoons)
Chicago River (Main Stem)
Lake Calumet
Des Plaines River
Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
Rock River (in Winnebago County)
Tllinois River upstream of mile 229.6 (Illinois Route 178 bridge)
Tllinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creck (Des Plaines River Watershed)
‘Waukegan River (including the South Branch)
All Public and Food Processing Water Supplies with surface intake facilities . The Ilinois
EPA’s Bureau of Water, Watershed Management Section at 217/782-3362 may be contacted
for information on these water supplies.

QrmsrE omEpows

SCHMAOTOZ

2. Section 401 is hereby issued for all other waters, with the following conditions:

A. The applicant for Nationwide Permit 12 shall not cause:
i, violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality standards of the Illinois Pollution Control

Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
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iv, interference with water use practices near public recreation areas or water supply
intakes.

B. The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

C. Material resulting from trench excavation within surface waters of the State may be
temporarily sidecast adjacent to the trench excavation provided that:

i, Sidecast material is not placed within a creek, stream, river or other flowing water
body such that material dispersion could occur;

ii. Side cast material is not placed within ponds or other water bodies other than
wetlands; and

iii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calender days. Such sidecast material shall either be removed from the site (refer to
Condition 2.F), or used as backfill (refer to Condition 2.D and 2.E).

D. Backfill used within trenches passing through surface water of the State, except wetland
areas, shall be clean course aggregate, gravel or other material which will not cause siltation,
pipe damage during placement, or chemical corrosion in place. Excavated material may be
used only if:

i. Particle size analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S, sieve; or
ii. Excavation and backfilling are done under.dry conditions.

E. Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation,

F. All material excavated which is not being used as backfill as stipulated in Condition 2.D and
2.E shall be stored or disposed in self-contained arcas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 Il. Adm. Code
Subtitle G.

G. All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant for Nationwide 12 shall undertake necessary measures and
procedures to reduce erosion during construction. Interim measures to prevent erosion
during construction shall be taken and may include the installation of staked straw bales,
scdimentation basins and temporary mulching. All construction within the waterway shall be
conducied during zero or low flow conditions. The applicant for Nationwide 12 shall be
responsible for obtaining an NPDES Storm Water Permit required by the federal Clean
Whater Act prior to initiating construction if the construction activity associated with the
project will result in the disturbance of 1 (one) or more acres, total land area. An NPDES
Storm Water Permit may be obtained by submitting a properly completed Notice of Intent
(NOI} form by certified mail fo the Agency's Division of Water Pollution Control, Permit
Section,

H. The applicant for Nationwide 12 shall implement erosion control measures consistent with

111



FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

Page 8
Nationwide Permits

the “Illinois Urban Manual” (IEPA/USDA, NRCS; 2002).

I, The use of directional drilling to install utility pipelines below surface waters of the State is
hereby certified provided that:

i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

ii. All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G,
and 2.H.

J.  Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-earthen fill material that will not
cause siltation. Material excavated or dredged from the surface water or wetland shall not be
used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

K. The applicant for Nationwide 12 that uses temporary work pads, cofférdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques,

L. Permanent.access roads-shall-be canstructed-of clean-coarse-aggregate or non-credible-non-
earthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide 12 that constructs access roads shall maintain flow in creeks,
streams and rivers by installing culverts, bridges or other such techniques.

M. Case specific water quality certification from Illinois EPA will be required for projects that
involve dredge and fill activities in bogs, fens or forested wetlands defined as follows:

i. A bog is a low nutrient peatland, usnally in a glacial depression, thai is acidic in the
surface stratum and often dominated at least in part by the genus Sphagnum. P.

ii. A fen is a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow.

iii. A forested wetland is a wetland dominated by native woody vegetation with at least
one of the following species or genera present: Carya spp., Cephalanthus
occidetalis, Cornus alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica,
Querus spp,, Thuja occidentalius, Betula nigra, Betula alleghaniensis, Betula
papyrifera, Fagus grandjolia.
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Attachment 4

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 13

1. The bank stabilization activitics shall not exceed 500 linear feet.

2. Asphait, bituminous material and concrete with protruding material such as reinforcing bars or mesh
shall not be:
A. used for bacldfill;
B. placed on shorelines/streambanks; or
C. placed in waters of the State.

3. Any spoil material excavated, dredged or otherwise produced must not be retured to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Tllinois EPA.

4, Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards. '

5. The applicant shall consider installing bioengineering practices in lieu of structural practices of bank
stabilization to minimize impacts to the lake, pond, river or stream and enhance aquatic habitat,
Bioengineering techniques may include, but are not limited to:

A. adequately sized riprap or A-Jack structures keyed into the toe of the slope with nafive
plantings on the banks above;

vegetated geogrids;

coconut fiber (coir) logs;

live, woody vegetative cuttings, fascines or stumps;

brush layering; and

soil lifts.

sHoaw
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Attachment §

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 14

1. The affected area of the stream channel shall not exceed 100 linear feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA

3, Any backifilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4, The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality stanidards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures.and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, Al
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

6. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual™
(IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.

9. Case specific water quality certification from Illinois EPA will be required for projects that involve
dredge and fill activities in bogs, fens or forested wetlands defined as follows:
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A. A bog is a low nutrient peatland, usually in a glacial depression, that is acidic in the surface
stratum and often dominated at least in part by the genus Sphagnum. P.

B. A fenis a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcareous groundwater flow,

C. A forested wetland is a wetland dominated by native woody vegetation with at least one of
the following species or genera present: Carya spp., Cephalanthus occidetalis, Cornus
alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica, Querus spp,, Thuja
occidentalius, Betula nigra, Betula alleghaniensis, Betula papyrifera, Fagus grandfolia.
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Attachment §

JLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 33

1. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

2. Any bacldfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

3. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or )
D. interference with water use practices near public recreation areas or water supply intakes.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim-measures to prevent-erosion-during construction-shall -be taken-and-may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(TEPA/USDA, NRCS; 2002).

6. Temporary work pads, cofferdams, access roads and other temporary fills shall be consiructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, shect piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

7. The applicant for Nationwide Permit 33 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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Attachment 7

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 38

1. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Tllinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2, Inaddition to any actions required of the NWP applicant with respect to the “Notification” General
Condition 27, the applicant shall notify the Illinois EPA, Burean of Water, of the specific activity.
This notification shall include information concerning the orders and approvals that have been or will
be obtained from the Illinois EPA Bureau of Land (BOL), for all cleanup activities under BOL
jurisdiction or for which authorization or approval is sought from BOL for no further remedial
action.

3. This certification for Nationwide Permit 38 is not valid for activities that do not require or will not
receive authorization or approval from the BOL.,
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Attachment 8

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 41

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Ilinois Environmental Protection Act;
C. violation of applicable water guality standards of the Illinois Pellution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the Statc unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and proccdures to reduce erosion during
construction. Interim measures o prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction withiin flie watérway shall beé cotidicted during Zero or low flow conditionis. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area, An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,

straw bales, etc.) to prevent transport of sediment and materials to the adjoining wetlands and/or
streams.
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Attachment 9

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 46

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible,
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or moare acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement crosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,
straw bales, etc,) fo prevent transport of sediment and materials to the adjoining wetlands and/or
strcams.

8. The applicant shall not sever the connection between upstream and downstream surface waters of the
State by the discharge of dredged or fill material into ditches.
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Attachment 10

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 47

The Jllinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 47. Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 47 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for the discharge of
dredged materials in the following waters : :

Chicago Sanitary and Ship Canal
Calumet-Sag Channel
Little Calumet River
Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
North Branch of the Chicago River (including the East and West Forks and the Skokie
Lagoons)
Chicago River (Main Stem)
Lake Calumet
Des Plaines River
Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
Rock River (in Winnebago County)
Tllinois River upstream of mile 229.6 (Illinois Route 178 bridge)
Illinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creek (Des Plaines River Watershed)
Waukegan River (including the South Branch)
All Public and Food Processing Water Supplies with surface intake facilities. The Illinois
EPA’s Bureau of Water, Watershed Management Section can be contacted at 217-782-3362
for further information on these water supplies.

<OHMEONOZENANSE QEEUOWy
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2. Section 401 is hereby issued for all other waters and for projects in the waters identified in Condition
1 that do not involve discharge of dredged materials , with the following conditions:

A. The applicant shall not cause:
i. violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality siandards of the Illinois Pollution Conirol
Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
iv. interference with water use practices near public recreation areas or water supply
intakes.

B. The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent waier pollution and contro] erosion,

C. Allareas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall underiake necessary measures and procedures to reduce
erosion during construction. Interim measures to prevent erosion during construction shall
be taken and may include the installation of staked straw bales, sedimentation basins and
temporary mulehing. All construction within the waterway shall be conducted during zero or
low flow conditions, The applicant shall be responsible for obtaining an NPDES Storm
Water Permit required by the Clean Water Act prior to initiating construction if the
construction activity associated with the project will result in the disturbance of 1 (one) or
more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division
of Water Pollution Control, Permit Section

D. The applicant shall implement erosion control measures consistent with the “Illinois Urban
Manual” (IEPA/USDA, NRCS; 2002).

E. Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation.

F. All material excavated which is not being used as backfill as stipulated in Condition 2.F and
2.G shall be stored or disposed in self-contained areas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 I1. Adm. Code
Subtitle G.

G. The use of directional drilling to install utility pipelines below swface waters of the State is
hereby certified provided that:

i All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

i, All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.H; and

ifi. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.C,
and 2.D.
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H. Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-earthen fill material that will not
cause siltation. Material dredged or excavated from the surface water or wetland shall not be
used to construct the femporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

1. The applicant for Nationwide 47 that uscs temporary work pads, cofferdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques.

122



FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

STORM WATER POLLUTION PREVENTION PLAN

llinois Department

of ﬁmsportahon Storm Water Pollution Prevention Plan
Route _FAP 312 Marked Rt. IL 148 3
Section _101-2(A,B,R) Project No.
County ALEXANDER Contract No. 98577

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, issued by the lllinois
Environmental Protection Agency on May 30, 2003 for storm water discharges from Construction Site Activities. This plan
has also been prepared to comply with the provisions of NPDES Permit Number ILR40 for discharges from small municipal
separate storm sewer systems if checked below.

NPDES permits associated with this project:
O ILR10 Permit No. (if applicable):

O ILR40 Permit No. (if applicable):

1 certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

/Vtt,.., & Laniy W C%Muu

Print Name Signature

10 tn.(-fr . __/:’-“2«0’0(

Date
QMW&

. Site Description:
A. The following is a description of the project location:
The project is located to the east of East Cape Girardeau to the interestion of IL 146 and IL 3.
B. The following is a description of the construction activity which is the subject of this plan:
The project consists of constructing an additional set of lanes, located to the south of the existing lanes of IL
146. Work includes earthwork, rockfill, culvert extensions, and bridge removal with proposed box culvert

structure.

C. The following is a description of the intended sequence of maijor activities which will disturb soils for major
portions of the construction site, such as grubbing, excavation and grading:

Undercut unstable soils, construction of embankment, excavating for ditches, and bridge removal.
D. The total area of the construction site is estimated to be 68.7 acres.

The total area of the site that is estimated will be disturbed by excavation, grading or other activities is 29.7
acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Printed 10/8/2008 Page 10f 7 BDE 2342 (Rev. 07/25/08)
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The estimated run-off coefficients of the various areas are contained in the project drainage study, which is
hereby incorporated by reference in this plan. Information describing the soils at the site Is contained either in
the Soils Report for the project, which is hereby incorporated by reference, or in an attachment to this plan.

F. The following is a description of the soil types found at the project site followed by information regarding their
erosivity:

Information describing the soils at the site is contained either in the Soils Report for the project, which is hereby
incorporated by reference, or in an aftachment to this plan,

G. The following is a description of potentially erosive areas associated with this project:

Information describing the soils at the site is contained either in the Soils Report for the project, which is hereby
incorporated by reference, or in an attachment to this plan.

H. The following is a description of soil disturbing activities, their locations, and their erosive factors (e.g. steepness
of slopes, length of slopes, etc):

The plan documents, hereby incoporated by reference, contains the locations and grading information.

I.  See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit
the site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas
of soil disturbance, the location of major structural and non-structural controls identified in the plan, the location
of areas where stabilization practices are expected to occur, surface waters (including wetlands) and locations
where storm water is discharged to surface water including wetlands.

J. The following is a list of receiving water(s) and the ultimate receiving water(s), and areal extent of wetland
acreage at the site. The location of the receiving waters can be found on the erosion and sediment control
plans:

They are located in the design/project report or plan documents which are incorporated by reference as a part of
this plan.

K. The following pollutants of concern will be associated with this construction project:

L Soil Sediment O  Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
K Concrete [  Antifreeze / Coolants
I Concrete Truck Waste B Waste water from cleaning construction equipment
X Concrete Curing Compounds O  Other (specify)
[0 Solid Waste Debris [  Other (specify)
O Paints 0 Other (specify)
O Solvents 0  Other (specify)
B Fertilizers / Pesticides [0  Other (specify)
Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the
contractor will be responsible for its implementation as indicated. The contractor shall provide to the resident
engineer a plan for the implementation of the measures indicated. The contractor, and subcontractors, will notify the
resident engineer of any proposed changes, maintenance, or modifications to keep construction activities compliant
with the permit. Each such contractor has signed the required certification on forms which are attached to, and are a
part of, this plan:

A. Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,

Printed 10/8/2008 Page 2 of 7 BDE 2342 (Rev. 07/25/08)
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sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in II{A)(1)(a) and 1I{A)3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than 14 days after the construction activity in that portion of the
site has temporarily or permanently ceases on all disturbed portions of the site where construction will not
occur for a period of 21 or more calendar days,

a. Where the initiation of stabilization measures by the 14" day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following Stabilization Practices will be used for this project:

[0 Preservation of Mature Vegetation X1  Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips [0  Sodding

[J Protection of Trees O  Geotextiles

Temporary Erosion Control Seeding [0 Other (specify)

B4 Temporary Turf (Seeding, Class 7) [0  Other (specify)

B Temporary Mulching O Other (specify)

B Permanent Seeding [0 Other (specify)

Describe how the Stabilization Practices listed above will be utilized:

The temporary erosion control plan included in the plans contains the location and types of stabilization
devices to use.

2, Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following Structural Practices will be used for this project:

B Perimeter Erosion Barrier [0  Rock Outlet Protection
I Temporary Ditch Check K Riprap

B4 Storm Drain Inlet Protection [0 Gabions

O Sediment Trap O Slope Mattress

[0 Temporary Pipe Slope Drain 0 Retaining Walls

O Temporary Sediment Basin [ Slope Walls

1 Temporary Stream Crossing [l Concrete Revetment Mats
[] Stabilized Construction Exits O Level Spreaders

] Turf Reinforcement Mats [0  Other (specify)

[0 Permanent Check Dams [0  Other (specify)

O Permanent Sediment Basin O Other (specify)

[0 Aggregate Ditch [0  Other (specify)

0 Paved Ditch O  Other (specify)

Describe how the Structural Practices listed above will be utilized:

The temporary erosion control plan included in the plans contains the location and types of stabilization
devices to use.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.
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a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
deprassions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Section 59-8 (Erosion and Sediment Control) in Chapter 59 {Landscape Design and Erosion Control) of
the lllinois Department of Transportation Bureau of Design and Environment Manual. If practices other
than those discussed in Section 59-8 are selected for implementation or if practices are applied to
situations differant from those covered in Section 59-8, the technical basis for such decisions will be
explained below,

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so that
the natural physical and biological characteristics and functions are maintained and protected (e.q.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of Storm Water Management Controls.
None are required.
4. Other Controls:

a. Vehicle Entrances and Exits — Stabilized construction entrances and exits must be constructed to
prevent tracking of sediments onto roadways.

The contractor will provide the resident engineer with a written plan identifying the location of stabilized
entrances and exits and the procedures (s)he will use to construct and maintain them.

b. Material Delivery, Storage, and Use — The following BMPs shall be implemented to help prevent
discharges of construction materials during delivery, storage, and use:

s All products delivered to the project site must be properly labeled.

= Water tight shipping containers and/or semi trailers shall be used to store hand tools, small parts,
and most construction materials that can be carried by hand, such as paint cans, solvents, and
grease.

+ A storage/containment facility should be chosen for larger items such as drums and items
shipped or stored on pallets. Such material is to be covered by a tin roof or large sheets of
plastic to prevent precipitation from coming in contact with the products being stored.

* Large items such as light stands, framing materials and lumber shall be stored in the openina
general storage area. Such material shall be elevated with wood blocks to minimize contact with
storm water runoff.

» Spill clean-up materials, material safety data sheets, an inventory of materials, and emergency
contact numbers shall be maintained and stored in one designated area and each Contractor is
to inform his/her employees and the resident engineer of this location.

¢. Stockpile Management — BMPs shall be implemented to reduce or eliminate pollution of storm water
from stockpiles of soil and paving materials such as but not limited to portland cement concrete rubble,
asphalt concrete, asphalt concrete rubble, aggregate base, aggregate sub base, and pre-mixed
aggregate. The following BMPs may be considered:

* Perimeter Erosion Barrier

Temporary Seeding

Temporary Mulch

Plastic Covers

Soil Binders

Storm Drain Inlet Protection

The contractor will provide the resident engineer with a written plan of the procedures (s)he will use on
the project and how they will be maintained.

d. Waste Disposal. No materials, including building materials, shall be discharged into Waters of the State,
except as authorized by a Section 404 permit.
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@. The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or local
waste disposal, sanitary sewer or septic system regulations.

f.  The contractor shall provide a written and graphic plan to the resident engineer identifying where each
of the above areas will be located and how they are to be managed.

5. Approved State or Local Laws

The management practices, controls and provisions contained in this plan will be in accordance with IDOT
specifications, which are at least as protective as the requirements contained in the lllinois Environmental
Protection Agency's lllinois Urban Manual, 1995. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be
described or incorporated by reference in the space provided below. Requirements specified in sediment
and erosion site plans, site permits, storm water management site plans or site permits approved by local
officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be
authorized to discharge under permit ILR10 incorporated by reference and are enforceable under this permit
even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

None
lll. Maintenance:

The following is a description of procedures that will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sediment control measures and other protective measures identified in this plan. The
resident engineer will provide maintenance guides to the contractor for the practices associated with this project.

All erosion control devices will be maintained in accordance with Article 280.05 of the Standard Specifications for
Road and Bridge Construction.

V. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site. Such inspections
shall be conducted at least once every seven (7) calendar days and within 24 hours of the end of a storm that is 0.5
inches or greater or equivalent snowfall.

A. Disturbed areas, use areas (storage of materials, stockpiles, machine maintenance, fueling, etc.), borrow sites,
and waste sites shall be inspected for evidence of, or the potential for, pollutants entering the drainage system.
Erosion and sediment control measures identified in the plan shall be observed to ensure that they are operating
correctly. Discharge locations or points that are accessible, shall be inspected to ascertain whether erosion
control measures are effective in preventing significant impacts to receiving waters. Locations where vehicles
enter or exit the site shall be inspected for evidence of off site sediment tracking.

B. Based on the results of the inspection, the description of potential pollutant sources identified in section | above
and pollution prevention measures identified in section Il above shall be revised as appropriate as soon as
practicable after such inspection. Any changes to this plan resulting from the required inspections shall be
implemented within ¥ hour to 1 week based on the urgency of the situation. The resident engineer will notify
the contractor of the time required to implement such actions through the weekly inspection report.

C. Areport summarizing the scope of the inspection, name(s) and qualifications of personnel making the
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm water
pollution prevention plan, and actions taken in accordance with section IV(B) shall be made and retained as part
of the plan for at least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part VI. G of the general permit.
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If any violation of the provisions of this plan is identified during the conduct of the construction work covered by
this plan, the resident engineer shall complete and file an “Incidence of Noncompliance” (ION) report for the
identified violation. The resident engineer shall use forms provided by the Illinois Environmental Protection
Agency and shall include specific information on the cause of noncompliance, actions which were taken to
prevent any further causes of noncompliance, and a statement detailing any environmental impact which may
have resulted from the noncompliance. All reparts of noncompliance shall be signed by a responsible authority
in accordance with Part VI. G of the general permit.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 18276

Springfield, lllinois 62794-9276

Non-Storm Water Discharges:

Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution
prevention measures, as described below, will be implemented for the non-storm water component(s) of the
discharge.

A.

Spill Prevention and Control — BMPs shall be implemented to contain and clean-up spills and prevent material
discharges to the storm drain system. The contractor shall produce a written plan stating how his/her company
will prevent, report, and clean up spills and provide a copy to all of hisfher employees and the resident engineer.
The contractor shall notify all of his/fher employees on the proper protocal for reporting spills. The contractor
shall notify the resident engineer of any spills immediately.

B. Concrete Residuals and Washout Wastes — The following BMPs shall be implemented to control residual
concrete, concrete sediments, and rinse water:

+ Temporary Concrete Washout Facilities shall be constructed for rinsing out concrete trucks. Signs shall
be installed directing concrete truck drivers where designated washout facilities are located.

* The contractor shall have the location of temporary concrete washout facilities approved by the resident
engineer.

* All temporary concrete washout facilities are to be inspected by the contractor after each use and all
spills must be reported to the resident engineer and cleaned up immediately.

» Concrete waste solids/liquids shall be disposed of properly.

C. Litter Management — A proper number of dumpsters shall be provided on site to handle debris and litter
associated with the project. The Contractor is responsible for ensuring hisfher employees place all litter
including marking paint cans, soda cans, food wrappers, wood lathe, marking ribbon, construction string, and all
other construction related litter in the proper dumpsters.

D. Vehicle and Equipment Cleaning — Vehicles and equipment are to be cleaned in designated areas only,
preferably off site. '

E. Venhicle and Equipment Fueling — A variety of BMPs can be implemented during fueling of vehicles and
equipment to prevent pollution. The contractor shall inform the resident engineer as to which BMPs will be used
on the project. The contractor shall inform the resident engineer how (s)he will be informing his/her employees
of these BMPs (i.e. signs, training, etc.). Below are a few examples of these BMPs:

= Containment
* Spill Prevention and Control
* Use of Drip Pans and Absorbents
s Automatic Shut-Off Nozzles
s Topping Off Restrictions
Printed 10/8/2008 Page 8 of 7 BDE 2342 (Rev. 07/25/08)
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FAP Route 312 (IL 146)

Project ACF-ACNHF-0312 (034)
Section 101-2 (A,B,R)
Alexander County

Contract No. 98577

* Leak Inspection and Repair

F. Vehicle and Equipment Maintenance — On site maintenance must be performed in accordance with all
environmental laws such as proper storage and no dumping of old engine oil or other fluids on site.

VL. Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation

of an Erosion and Sediment Control Deficiency Deduction against the contractor and/or penalties under the NPDES
permit which could be passed onto the contractor.

llinois Department
of Transportation Contractor Certification Statement

The Resident Engineer is to make copies of this form and every contractor and sub-contractor will be required o complete
their own separate form.

This certification statement is part of the Storm Water Pollution Prevention Plan for the project described below, in
accordance with General NPDES Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

Route _FAP 312 _ Marked Rt. IL 146
Section _101-2 (A,B,R) Project No.
County _ALEXANDER Contract No. 98577

i certify under penalty of law that | understand the terms of the general National Pollutant Discharge Elimination System
(NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial activity from the construction
site identified as part of this certification. | have read and understand all of the information and requirements stated in the
Storm Water Pollution Prevention Plan for the above mentioned project. | have provided all documentation required to be in
compliance with the ILR10 and Storm Water Pollution Prevention Plan and will provide timely updates to these documents as
necessary.

[ Contractor

[ Sub-Contractor

Print Name Signature
- Titie Date ) o
Name of Firm o Telephone
- Strest Address City/State/ZIP
Printed 10/8/2008 Page 7 of 7 BDE 2342 (Rev. 07/25/08)
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the
assistance of workers under the contractor’s immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section |V, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor’'s employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State,

possession, or territory of the United States (except for

employment preference for Appalachian contracts, when

applicable, as specified in Attachment A), or

b. Employ convict labor for any purpose within the limits of
the project unless it is labor performed by convicts who are on

parole, supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement: “It is the policy of this Company to assure
that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including
apprenticeship, preapprenticeship, and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor’s EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor’s EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor’s EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in

publications having a large circulation among minority groups in the area

from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor’s compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee

benefits shall be established and administered, and personnel actions of

every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,

religion, sex, national origin, age or disability. The following procedures

shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special

provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best
efforts to solicit bids from and to utilize DBE subcontractors or
subcontractors with meaningful minority group and female
representation among their employees. Contractors shall
obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.
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9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minority and female
employees; and
(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as
appropriate, certifies that the firm does not maintain or provide for its
employees any segregated facilities at any of its establishments, and
that the firm does not permit its employees to perform their services
at any location, under its control, where segregated facilities are
maintained. The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section 1V, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;



(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay
the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and

Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been

certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level

employees on the job site in any craft classification shall not

be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate

specified in the registered program for the apprentice’s level

of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.

If the apprenticeship program does not specify fringe benefits,

apprentices must be paid the full amount of fringe benefits

listed on the wage determination for the applicable
classification. If the Administrator for the Wage and Hour

Division determines that a different practice prevails for the

applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. [f the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding

journeyman-level wage rate on the wage determination which

provides for less than full fringe benefits for apprentices, in



which cases such trainees shall receive the same fringe benefits
as apprentices.
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(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.
c. Helpers:
Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in

the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section |V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week



in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
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(including apprentices trainees, and helpers, described in
Section 1V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(1) that the payroll for the payroll period contains the

information required to be maintained under paragraph 2b

of this Section V and that such information is correct and

complete;

(2) that such laborer or mechanic (including each helper,

apprentice, and trainee) employed on the contract during

the payroll period has been paid the full weekly wages

earned, without rebate, either directly or indirectly, and that

no deductions have been made either directly or indirectly

from the full wages earned, other than permissible deductions

as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that

the applicable wage rate and fringe benefits or cash

equivalent for the classification of worked performed, as

specified in the applicable wage determination incorporated

into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction

Involving Federal Funds,” prior to the commencement of work
under this contract.
b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to



protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.
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2. It is a condition of this contract, and shall be made a condition

of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of construction
on any highway or related project submitted for approval to the
Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this



proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.
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e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”"lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
is submitted for assistance in obtaining a copy of those

" ou

a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

regulations. 2. Where the prospective primary participant is unable to certify
f. The prospective primary participant agrees by submitting to any of the statements in this certification, such prospective
this proposal that, should the proposed covered transaction be participant shall attach an explanation to this proposal.

entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this
covered transaction, without modification in all lower tier
covered transactions and in all solicitations for lower tier
covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

*XXXX¥
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Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a

certification of a prospective participant in a lower tier covered

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing

transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render



in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.
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i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

X KX XXX

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

EHXXXX¥

XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.

1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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