RESTORATION OF WORK AREA. RESTORATION OF THE TRAFFIC SIGNAL
WORK AREA SHALL BE INCIDENTAL TO THE RELATED PAY ITEM SUCH AS
FOUNDATION, CONDUIT, HANDHOLE, TRENCH AND BACKFILL, ETC., AND
NO EXTRA COMPENSATION SHALL BE ALLOWED. ALL ROADWAY SURFACES
SUCH AS SHOULDERS, MEDIANS, SIDEWALKS, PAVEMENT, ETC. SHALL
BE REPLACED IN KIND. ALL DAMAGE TO MOWED LAWNS SHALL BE
REPLACED WITH AN APPROVED SOD, AND ALL DAMAGE TO UNMOWED
FIELDS SHALL BE SEEDED IN ACCORDANCE WITH STANDARD
SPECIFICATIONS 252 AND 250 RESPECTIVELY.

NOTE:
THE TRAFFIC SIGNAL CONTROLLER EQUIPMENT FOR THIS PROJECT
SHALL BE "EAGLE" TO MATCH THE EXISTING ADJACENT SYSTEM.

FAR OUT DETECTION ZONE
240' FROM STOP BAR

FAR OUT DETECTION ZONE
200' FROM STOP BAR

AERIAL CABLE

FAR OUT DETECTION ZONE
240' FROM STOP BAR

RAVINIA AVE

12'  12'  12'  23.5'

151ST STREET

497        498        499        500+00        501        502

151ST STREET

ONLY

RAVINIA AVE

12.5'  12'  12'

FAR OUT DETECTION ZONE
200' FROM STOP BAR

CONSTRUCTION NOTES:

1  ANY TEMPORARY TRAFFIC SIGNAL SECTIONS NOT IN USE
   DURING A STAGE OF CONSTRUCTION SHALL BE BAGGED
   AND DEACTIVATED. SEE CABLE PLANS FOR MORE DETAILS.

2  ALL VIDEO DETECTION ZONES ARE TO BE REDEFINED
   DURING EACH STAGE OF CONSTRUCTION AND ARE
   INCLUDED IN THE COST OF THE TEMPORARY TRAFFIC
   SIGNAL INSTALLATION.

3  IF THE EXISTING TRAFFIC SIGNAL HEADS CONFLICT
   WITH THE PROPOSED TEMPORARY TRAFFIC SIGNAL
   INSTALLATION, THE HEADS MAY NEED TO BE REMOVED
   DURING CONSTRUCTION AFTER THE TEMPORARY TRAFFIC
   SIGNALS ARE OPERATIONAL, AND RE-INSTALLED BEFORE
   THE TEMPORARY TRAFFIC SIGNALS ARE REMOVED.
   THE IDOT TRAFFIC SIGNAL AREA ENGINEER WILL NEED
   TO APPROVE THIS IN THE FIELD. THIS WORK IS
   INCLUDED IN THE PAY ITEM "TEMPORARY TRAFFIC
   SIGNAL INSTALLATION".



N

20  0  10  20  30
SCALE IN FEET

| | | | |
|---|---|---|---|
| FILE NAME = | USER NAME = Anthony_Plutz | DESIGNED - MRF | REVISED - |
| D160M61-SHT-TS44B.dgn | | DRAWN - MRF | REVISED - |
| | PLOT SCALE = 40.0000 ' / in. | CHECKED - MJL | REVISED - |
| SHT_PLAN | PLOT DATE = 3/14/2013 | DATE - 03/13/2013 | REVISED - |

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

TEMPORARY TRAFFIC SIGNAL INSTALLATION - STAGE 2
151ST STREET AND RAVINIA AVE

TD-44B

SCALE: 1"=20'   SHEET  3  OF  6  SHEETS  STA.        TO STA.

| F.A.P RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---|---|---|---|---|
| 330 | 103R-4 | COOK | 877 | 359 |

CONTRACT NO. 60M61
ILLINOIS FED. AID PROJECT