
 
April 19, 2012 
 
SUBJECT:  MS Route 99/FAP Route 374 (IL 38 N. Frtg. Rd./IL 38) 
  Section JB-I (11) 
  DuPage County 
  Contract No. 60R88 
  Item No. 14, April 27, 2012 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 1, 5 & 6 of the Special Provisions. 
4. Added pages 85 – 97 to the Special Provisions. 
5. Revised sheets 2, 3, 7, 8 & 13 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P.E. 
Acting Bureau Chief of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; D.Carl Puzey; 
Estimates 
 
 
TBW/MS/ks 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
4/19/2012

60R88

State Job # - C-91-233-12

Project Number Route

County Name - DUPAGE- - MS 99

Code - 43 -  - *REVISED: APRIL 12, 2012 FAP 347

District - 1 -  - **REVISED: APRIL 17, 2012

Section Number - JB-1 (11) 9

9

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0301852 DEWATERING STRUCT N1 EACH 1.000

X0301853 DEWATERING STRUCT N2 EACH 1.000

Z0012755 STR REP CON DP OVER 5 SQ FT 280.000

Z0030850 TEMP INFO SIGNING SQ FT 51.400

**DELETE28100107 STONE RIPRAP CL A4 SQ YD 261.000

**REV 28200200 FILTER FABRIC SQ YD 513.000

**ADD 28400100 GABIONS            CU YD 10.000

**ADD 28401000 SLOPE MATTRESS 12  SQ YD 343.000

*ADD 66900200 NON SPL WASTE DISPOSL CU YD 750.000

*ADD 66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*ADD 66900530 SOIL DISPOSAL ANALY  EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 3.000

67100100 MOBILIZATION L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000
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STATE OF ILLINOIS 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of MS 99/ FAP 347 (IL 38 N. Frtg. Rd. / IL 38); Section: JB-l (11); DuPage County, 
Contract 60R88, and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 

MS 99/ FAP 347 (IL 38 N. Frtg. Rd. / IL 38) 
Section JB-l (11) 
DuPage County 
Contract 60R88 

 

LOCATION OF IMPROVEMENT 

This improvement is located at: 
 
Illinois Route 38 (North Frontage Road / Brush Hill Road) over Salt Creek (SN 022-0028) and 
Illinois Route 38 (Roosevelt Road) over Salt Creek (SN: 022-0026) within the City of Elmhurst in 
DuPage County. 
 
 

DESCRIPTION OF IMPROVEMENT 

This improvement consists of the installation scour countermeasures (channel excavation and 
placement of slope mattress) and structural repair of concrete along with any collateral or 
incidental work necessary to complete the improvements as shown on the plans or described 
herein. 
 
 

MAINTENANCE OF ROADWAYS 

Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
          Revised 4/19/12 
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The silt curtain shall meet the following physical and performance properties: 
 

Testing Method    Requirement 
 

Grab tensile warp strength   ASTM D-4632    t240 lbs. 
Elongation @ Break    ASTM D-4632    t60% 
Trapezoidal Tear   ASTM D-4533    t90 lbs. 
Puncture Strength    ASTM D-4833    t65 lbs. 
UV Stability @ 500 hrs   ASTM D-4355    t70% 
Permittivity     ASTM D-4491    t0.1 sec-1

 

Water Flow Rate    ASTM D-4491    t11 gpm/ft2
 

AOS (US sieve #)    ASTM D-4751    t140 sieve 
Material construction         Nonwoven 
 
All values are minimum average roll values. 
 
Installation. The silt curtains shall be installed according to the manufacturer directions, and in 
a manner approved by the Engineer. Additional anchorage may be required as shown on the 
plans. 
 
Requirements. The Contractor shall inspect the work site to review the stream characteristics 
where the work is to occur. 
 
The silt curtain assembly shall be installed in the stream in a configuration that prevents silt from 
traveling beyond the work area, but does not cause flooding upstream of the work area. The silt 
curtain shall be installed in a manner sufficient to withstand ten-year flood water levels. The silt 
curtain shall not be installed across the entire stream. 
 
Routine maintenance includes continually maintaining a properly working silt curtain. Also 
included is the regular removal and disposal of excess sediment in contact with either side of 
the curtain, as directed by the Engineer. 
 
Pumping of water contained within the silt curtain or any other structure shall be done in a 
manner approved by the Engineer. Direct pumping of water back into the stream shall not be 
permitted. All water pumping operations must be approved by the Engineer. 
 
The silt curtain assembly shall remain in place until the Engineer instructs the Contractor of the 
date and the required procedure for removal. The silt curtain assembly shall remain the property 
of the Contractor. 
 
Basis of Payment. Sediment Control, Silt Fence will not be paid for separately but shall be 
included in the contract unit price bid for DEWATERING STRUCTURE, at the designated 
location. 
 

Revised 4/19/12 
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SPECIAL PROVISION FOR IN-STREAM WORK PLAN REQUIREMENT (DISTRICT ONE) 
Effective: July 7, 2011 
 
The Contractor shall secure approval of a Contractor-prepared in-stream work plan from 
the Army Corps of Engineers prior to any work affecting jurisdictional waters. 
 
The applicable ACOE Chicago District in-stream and side stream requirements are contained in 
the Army Corps permit authorization, which is a special provision of this contract, or which will 
be provided to the contractor upon issuance. 
 
The Army Corps “Requirements for In-stream Activities” (March 2011) are reproduced here for 
reference only. These in-stream requirements, as well as any updates to the guidelines on the 
Army Corps website, and specific permit conditions all apply. In the event of conflicts, the permit 
language shall apply. 
 

Requirements for In-stream Construction Activities: 
 
The contractor shall contact the Corps with a proposed cofferdam plan 
meeting the standards listed below.  Means and methods for completing 
work within a waterway must be approved by the Corps prior to the 
commencement of work.  The Corps will approve the cofferdam plan to 
ensure it meets erosion and sediment control standards.  However, it is 
incumbent upon the contractor to ensure that all cofferdams are 
constructed to allow the passage of the 2-year peak flow and constructed 
to withstand the 25-year, 24-hour storm. 
 

 
 
 
 

Revised 4/19/12 
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404 PERMIT 
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