INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all
certifications and affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT's Central Bureau of Construction. This does not apply to Small Business Set-Asides.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date. This does not apply to Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to
Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid
Report within a reasonable time of complete and correct original document submittal should contact the
department as to the status. Firms unsure as to authorization status should call the Prequalification
Section of the Bureau of Construction at the number listed at the end of these instructions. These
documents must be received three days before the letting date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and
revisions will also be placed on the Addendum/Revision Checklist and each subscription service
subscriber will be notified by e-mail of each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or
D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has
created the following guidelines and checklist for submitting bids.

This information has been compiled from questions received from contractors and from inconsistencies noted
on submitted bids. If you have additional questions please refer to the contact information listed below.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bid proposals in person to ensure they
arrive at the proper location prior to the time specified for the receipt of bids. Any proposals received at the
place of letting after the time specified will not be read.

STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

o Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first
page of your submitted bid. This page has the Item number in the upper left-hand corner and lines
provided for your company name and address in the upper right-hand corner.

e Do not use report covers, presentation folders or special bindings and do not staple multiple times on
left side like a book. Use only 1 staple in the upper left hand corner. Make sure all elements of your
bid are stapled together including the bid bond or guaranty check (if required).

e Do notinclude any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of
availability.

e Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g). This
documentation is required only after you are awarded the contract.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be
read if it is delivered after 10 AM.

e Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded
the contract this form is to be submitted to the district engineer at the pre-construction conference.

Use the following checklist to ensure completeness and the correct order in assembling your bid

[] Cover page followed by the Pay Items. If you are using special software or CBID to generate your
schedule of prices, do not include the blank schedule of prices.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s). Include the subcontractor(s) name,
address and the dollar amount (if over $25,000). If you will use subcontractor(s) but are uncertain who or the
dollar amount; check “YES” but leave the lines blank.

[ ] After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State
Board of Elections certificate of registration.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[ ] Page 10 (Paragraph K) — List the Union Local Name and number or certified training programs that you
have in place. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[ ] Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after
page 4 of the bid proposal. Only include the page that has the date stamp on it. Do not include any other
certificates or forms showing that you are an lllinois business.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for
which you are submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not
part of the form and you do not need to make copies for each Form A that is filled out.



[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company.
Copies of the Forms can be used and only need to be changed when the financial information changes. The
certification signature and date must be original for each letting. Do not staple the forms together.

If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14)
with your company information and then sign and date the Not Applicable statement on page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use
the phrase, “See Affidavit of Availability on file”.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use
the phrase “Per Contract Specifications”.

[ ] Bid Bond — Submit your bid bond using the current Bid Bond Form provided in the proposal package.
The Power of Attorney page should be stapled to the Bid Bond. If you are using an electronic bond, include
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site.

[ ] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last item in your bid should
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.
If you have documentation for a Good Faith Effort, it should follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream
will be placed on the main page of the current letting on the day of the Letting. The stream will not begin until
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the
link on the main page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-785-0230
Estimates Unit 217-785-3483

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting April 27, 2012

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction. This does not apply to Small Business
Set-Asides.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 78056
JACKSON County

Section (12-1)B-1

Route FAP 331

Project ACNHF-0331(060)
District 9 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[J A Bid Bond is included.

Prepared by

[ A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)
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RETURN WITH BID

lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 78056
JACKSON County

Section (12-1)B-1

Project ACNHF-0331(060)
Route FAP 331

District 9 Construction Funds

The project involves replacing two three-span bridges (S.N. 039-0013 & 039-0049), with two new five-
span structures located on lllinois Route 18 near Murphysboro.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......cccuvveeeenn. $150 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000........cccceeennnnn. $300 $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000......cccccunneee $1,000 $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000........c..u...... $3,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000........c......... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... cvvvveeeees $700,000
$500,000 to $1,000,000................. $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000... $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box Yes []
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for
approval of the procurement process and execution of the contract by the Department. Neither the Chief Procurement Officer
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the lllinois Procurement Code.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1
SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X0321809| PERMANENT GRND ANCHOR EACH 30.000
X2070304| POROUS GRAN EMB SPEC CU YD 422.000
X4401198| HMA SURF REM VAR DP SQ YD 2,055.000
X6330103| R&R TRB TM T1 SPL TAN EACH 1.000
X7010212| TC-PROT 701416 SPL EACH 2.000
X7050167| TEMP TRBT T1 SPL TAN EACH 1.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
Z0018002| DRAINAGE SCUPPR DS-11 EACH 4.000
Z0046304| P UNDR FOR STRUCT 4 FOOT 340.000
Z0075400| TIE RODS EACH 30.000
Z0076600| TRAINEES HOUR 2,000.000 0.800 1,600.000
20100500/ TREE REMOV ACRES ACRE 0.250
20200100 EARTH EXCAVATION CU YD 5,250.000
25000200| SEEDING CL 2 ACRE 1.500
25000350| SEEDING CL 7 ACRE 1.500




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
03/29/2012

conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25000400 NITROGEN FERT NUTR POUND 135.000

25000500 PHOSPHORUS FERT NUTR POUND 135.000

25000600| POTASSIUM FERT NUTR POUND 135.000

25100115 MULCH METHOD 2 ACRE 1.500

25100630 EROSION CONTR BLANKET SQ YD 2,743.000

28000250 TEMP EROS CONTR SEED POUND 450.000

28000305| TEMP DITCH CHECKS FOOT 348.000

28000400 PERIMETER EROS BAR FOOT 2,574.000

28000500| INLET & PIPE PROTECT EACH 6.000

28100105| STONE RIPRAP CL A3 SQ YD 22.000

28100107 STONE RIPRAP CL A4 SQ YD 4,941.000

28200200| FILTER FABRIC SQ YD 4,963.000

40600115| P BIT MATLS PR CT GALLON 382.000

40600300/ AGG PR CT TON 9.000

40600855| P LEV BIND MM N105 TON 266.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40600990 TEMPORARY RAMP SQ YD 603.000

40603550| P HMA SC "D" N105 TON 357.000

40701911| HMA PAVT FD 11 1/2 SQ YD 2,108.000

42001420| BR APPR PVT CON (PCC) SQ YD 295.000

42400100| PC CONC SIDEWALK 4 SQFT 1,016.000

44000100 PAVEMENT REM SQ YD 1,697.000

44000151| HMA SURF REM  1/2 SQ YD 2,187.000

44000300| CURB REM FOOT 181.000

44000500/ COMB CURB GUTTER REM FOOT 658.000

44000600 SIDEWALK REM SQFT 861.000

44003100 MEDIAN REMOVAL SQFT 8,171.000

44004250| PAVED SHLD REMOVAL SQ YD 1,308.000

48203100 HMA SHOULDERS TON 450.000

50100100| REM EXIST STRUCT EACH 2.000

50200100] STRUCTURE EXCAVATION CU YD 2,255.000
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SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
50200300 COFFERDAM EXCAVATION CU YD 4,750.000
50201121| COFFERDAMTYP2LOC 1 EACH 1.000
50201122 COFFERDAM TYP 2 LOC 2 EACH 1.000
50201123| COFFERDAM TYP 2 LOC 3 EACH 1.000
50201124| COFFERDAM TYP 2 LOC 4 EACH 1.000
50300225| CONC STRUCT CU YD 3,951.300
50300255| CONC SUP-STR CU YD 1,866.900
50300260 BR DECK GROOVING SQ YD 4,946.000
50300265| SEAL COAT CONC CU YD 2,065.200
50300280 CONCRETE ENCASEMENT CU YD 60.200
50300300 PROTECTIVE COAT SQ YD 6,690.000
50500105| F & E STRUCT STEEL L SUM 1.000
50500505 STUD SHEAR CONNECTORS EACH 15,504.000
50800205| REINF BARS, EPOXY CTD POUND 1,192,890.000
50800515| BAR SPLICERS EACH 199.000
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SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50800530 MECHANICAL SPLICERS EACH 3,248.000

50901735 BR FEN RAIL (SDWALK) FOOT 575.000

50901750 PARAPET RAILING FOOT 571.000

51201800 FUR STL PILE HP14X73 FOOT 9,798.000

51201900 FUR STL PILE HP14X89 FOOT 9,435.000

51202305| DRIVING PILES FOOT 19,233.000

51203800| TEST PILE ST HP14X73 EACH 8.000

51203900| TEST PILE ST HP14X89 EACH 4.000

51500100 NAME PLATES EACH 2.000

52000110 PREF JT STRIP SEAL FOOT 217.000

52100010 ELAST BEARING ASSY T1 EACH 12.000

52100020| ELAST BEARING ASSY T2 EACH 24.000

52100520 ANCHOR BOLTS 1 EACH 120.000

52100540 ANCHOR BOLTS 11/2 EACH 24.000

542A0217| PCULCLA1 12 FOOT 501.000
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SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
54213657| PRC FLAR END SEC 12 EACH 1.000
54213669| PRC FLAR END SEC 24 EACH 1.000
550A0050] STORM SEWCL A1 12 FOOT 8.000
550A0120| STORM SEWCL A1 24 FOOT 48.000
55100500/ STORM SEWER REM 12 FOOT 240.000
58700300 CONCRETE SEALER SQFT 2,387.000
59100100 GEOCOMPOSITE WALL DR SQ YD 189.000
60238305| INLET TA M INL 604101 EACH 2.000
60262405| INLET ADJ N MI 604101 EACH 1.000
60263000| INL RECON NEW T1F CL EACH 1.000
60500060 REMOV INLETS EACH 6.000
60605000 COMB CC&G TB6.24 FOOT 39.000
63000001| SPBGRTY A 6FT POSTS FOOT 100.000
63100045| TRAF BAR TERM T2 EACH 4.000
63100070| TRAF BAR TERM T5 EACH 4.000
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Page 7
03/29/2012

conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

63100085| TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 494.000

63301210 REM RE-E SPBGRTY A FOOT 62.500

63302700 REM RE-E T B TERM T6 EACH 1.000

67000400/ ENGR FIELD OFFICE A CAL MO 29.000

67100100 MOBILIZATION L SUM 1.000

70100315| TRAF CONT-PROT 701422 EACH 6.000

70106800 CHANGEABLE MESSAGE SN CAL MO 29.000

70300100| SHORT TERM PAVT MKING FOOT 2,543.000

70300220 TEMP PVT MK LINE 4 FOOT 14,943.000

70301000 WORK ZONE PAVT MK REM SQFT 5,264.000

70400100 TEMP CONC BARRIER FOOT 1,048.000

70400200| REL TEMP CONC BARRIER FOOT 1,023.000

70500100 TEMP SPBGRTY A FOOT 137.500
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SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

70500665 TEMP TR BAR TERM T6 EACH 1.000

78000100| THPL PVT MK LTR & SYM SQFT 63.000

78000200 THPL PVT MK LINE 4 FOOT 3,597.000

78000400 THPL PVT MK LINE 6 FOOT 1,063.000

78008210 POLYUREAPMTI1ILN 4 FOOT 2,477.000

78008230 POLYUREAPMT1ILN 6 FOOT 309.000

78100100 RAISED REFL PAVT MKR EACH 175.000

78100105 RAISED REF PVT MKR BR EACH 32.000

78200420 GUARDRAIL MKR TYPE B EACH 17.000

78200520 BAR WALL MKR TYPE B EACH 29.000

78201000 TERMINAL MARKER - DA EACH 6.000

78300100| PAVT MARKING REMOVAL SQFT 1,649.000

78300200| RAISED REF PVT MK REM EACH 155.000

81028760 UNDRGRD C CNC 21/2 FOOT 182.000

81200230| CON EMB STR 2 PVC FOOT 1,025.000
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SCHEDULE OF PRICES 03/29/2012
conecT
State Job # - C-99-040-08
Project Number Route
County Name - JACKSON- - ACNHF-0331/060/ FAP 331
Code - 77 - -
District - 9- -
Section Number -  (12-1)B-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

81300530 JUN BX SS AS 12X10X6 EACH 4.000

81300610 JUN BX SS AS 14X12X6 EACH 1.000

81603030| UD 2#4 #6G XLPUSE 1 FOOT 1,102.000

81702130 EC C XLP USE 1C 6 FOOT 1,025.000

81702140 ECC XLP USE 1C 4 FOOT 2,050.000

82102250/ LUM SV HOR MT 250W EACH 8.000

83002200| LT P A 40MH 6DA EACH 6.000

83003600| LT P A 45MH 15DA EACH 2.000

83600355| LP FM 15BC 8" X 6' EACH 2.000

83800650 BKWY DEV COU SS SCRN EACH 8.000

84200600 REM LT U NO SALV EACH 5.000

84200804| REM POLE FDN EACH 3.000




CONTRACT NUMBER 78056

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B.

In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards

established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection I, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated

assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been

understood and completed.

C.

In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false

certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

1. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

8-
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycoft

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

"o« nou

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/__| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Illinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has reqistered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

-11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and

describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State

Toll Highway Authority?

Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes _ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of Illinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”
on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.

-17-



ILLINOIS DEPARTMENT
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Name of Bidder:

Contract No. 78056
JACKSON County

Section (12-1)B-1

Project ACNHF-0331(060)
Route FAP 331

District 9 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 78056

JACKSON County

Section (12-1)B-1

Project ACNHF-0331(060)
Route FAP 331

District 9 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (humber)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 78056
JACKSON County
Section (12-1)B-1
Project ACNHF-0331(060)
Route FAP 331
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and fif,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided patrticipation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, Illinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment Items
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 78056
JACKSON County

Section (12-1)B-1

Project ACNHF-0331(060)
Route FAP 331

District 9 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
lllinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders includes
a document incorporating all required subcontractor certifications and disclosures for
use by the Contractor in compliance with this mandate. The document is entitled State
Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lIllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Einancial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES ___ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4.  Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.



RETURN WITH SUBCONTRACT

ILLINOIS DEPARTMENT SubcontrZ%rtrgrAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of Illinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the
lllinois Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (Or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes_ No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
() more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes__ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of Illinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?
Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontracte CPE L e
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes __ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date
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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., April 27, 2012. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 78056
JACKSON County

Section (12-1)B-1

Project ACNHF-0331(060)
Route FAP 331

District 9 Construction Funds

The project involves replacing two three-span bridges (S.N. 039-0013 & 039-0049), with two new five-
span structures located on lllinois Route 18 near Murphysboro.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Ann L. Schneider,
Secretary
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FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County
Contract No. 78056
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts
(Eff. 2-1-89) (REV. 1-1-T0) eeiiiiiiiie ettt ettt ettt ettt et e e bt e et e e st e e be e e bt e e nbeeeneeesbeeseeanneeens 1
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .....ccociiiiiiiiiiiiieec e, 4
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ...eeitiiiiii ittt et ebe e 5
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction”, Adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways" and the “Manual of Test Procedures of Materials” in
effect on the date of the invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 331 (IL 13), Project ACNHF-0331(060), Section (12-1) B-1, in Jackson
County, Contract No 78056, and in case of conflict with any part, or parts, of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF WORK

The work included in this project is located on F.A.P. Route 331 (IL 13) east of Murphysboro,
lllinois near the center of Jackson County, lllinois. Structure Numbers 039-0013 (EB) and 039-
0049 (WB) are located in Murphysboro Township, just east of the intersection of IL 13, IL 127, and
IL 149, SE "4 of Section 4 and SW V4 of Section 3, Township 9 South, Range 2 West of the 3rd
Principal Meridian.

DESCRIPTION OF WORK

The project involves replacing two three-span bridges, Structure Numbers 039-0013 (EB) and
039-0049 (WB), with two new five-span structures, consisting of a concrete deck on curved steel
girders supported by stub abutments founded on piles, pile bent piers at Piers 1 & 4, and solid wall
piers founded on pile supported footings at Piers 2 & 3. The work on the Eastbound Alignment will
include a gross project length of 1,300 feet with approximately 835 feet of roadwork and
approximately 465 feet of bridge construction. The work on the Westbound Alignment will include
a gross project length of 1,320 feet with approximately 855 feet of roadway and approximately 465
feet of bridge construction.

The proposed roadwork will consist of minor embankment, temporary full-depth hot-mix asphalt
crossover pavement, hot-mix asphalt resurfacing, hot-mix asphalt shoulder resurfacing, guardrails,
median inlets, temporary storm sewers, lighting, pavement markings, and all other items necessary
to complete the proposed improvements.

SOIL BORINGS

Copies of soil boring logs are included in the plans. This data is provided only for the convenience
and information of the bidder. No warranty, expressed or implied, is made as to the sufficiency or
accuracy of this information.

STRINGLINE GRADE CONTROL

The Contractor shall use string line grade control for the lay down of each lift of the HMA binder
course, lay down of the HMA surface course, and lay down of the HMA crossover pavement.
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The string line grade supports shall be placed at 25’ intervals. The string line and supports shall be
offset so as not to interfere with rolling operations.

It is understood that the cost of complying with these requirements is included in the unit prices of
the various pay items involved, and no additional compensation will be allowed.

SUBGRADE

In addition to the provisions of Article 301.04 of the Standard Specifications which require that the
entire subgrade shall be compacted to not less than 95% of the standard laboratory density, the
top 150mm (6") of the subgrade shall not contain more than 120% of the optimum moisture
determined according to AASHTO T 99 (Method A or C). The cost of this work will not be paid for
directly but shall be included in the cost of the various pay items for the pavement structure.

TRAFFIC CONTROL PLAN

Traffic control shall be according to the applicable sections of the Standard Specifications for Road
and Bridge Construction, the guidelines contained in the National Manual on Uniform Traffic
Control Devices for Streets and Highways, the Supplemental Specifications, these Special
Provisions, and any special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; (3) other Special Provisions; and
(4) Plan Details which are included in this contract:

(1) Standards:
701101 701106 701400 701416(SPECIAL) 701422
701426 701901

(2) Special Provisions:
Pavement Marking Removal (BDE)
Traffic Control Deficiency Deduction (BDE)
Traffic Control and Protection, Standard 701422
Temporary Traffic Barrier Terminal, Type 1, (Special) Tangent

(3) Plan Details:
Stage 1 Sheets
Stage 2 Sheets
Details

Traffic control standards shall be applied as directed by the Engineer. Suggested applications
for each standard are as follow:

701101: This standard should be used for guardrail removal and installation, grading, seeding,
and other miscellaneous work which is performed within 15’, but not closer than 2’ to the edge
of the traffic lane.

701106: This standard should be used for miscellaneous work or equipment staging which is
performed greater than 15" away from the edge of the traffic lane.
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701400: This standard should be used in advance of traffic control standard 701416
(SPECIAL).

701416(SPECIAL): This standard should be used for traffic control during Stage 1 and Stage 2
construction which utilizes the crossover pavement. As specified in the plans and specs.

701422: This standard should be used for shoulder removal, crossover pavement construction,
and other miscellaneous work that requires closing one lane of traffic to perform the
construction operations. As specified in the plans and specs.

701426: This standard should be used for intermittent or moving operations along the mainline.
Such operations include pavement marking, miscellaneous survey operations, and staging of
equipment across the travel lanes.

701901: This standard provides standards for typical traffic control devices.
During the entire construction period, the road shall be kept open to traffic as follows:

(a) According to the applicable portions of the Standard Specifications during the widening
and resurfacing operations.

(b) The highway should be kept open to at least one lane of traffic in each direction at all
times, and to two lanes of traffic in each direction to the greatest extent possible.

(c) According to the staging plans provided in the plans.

(d) Access to all public roads and private entrances shall be maintained during all stages of
the work.

(e) According to Article 406.04 of the Standard Specifications and by alternating lifts
between lanes during construction of the bituminous grade raises.

(f) On the existing pavement during construction of the crossover pavement.

Prior to allowing traffic on any portion of the roadway that has been cold milled; the Contractor
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the
details shown in the special provisions. A minimum of two signs at each end of the improvement
will be required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold
milled surface are covered with leveling binder. The Contractor shall maintain the "Uneven
Pavement" signs until the resurfacing operations are completed.

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

TWO WEEK NOTIFICATION PRIOR TO STARTING WORK

Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The
Contractor shall notify the Engineer at least 14 days in advance of starting any construction

work.

This additional notification is required so that the public can be notified of the pending
construction.
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UTILITIES
Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only. There also may be utilities for which the locations
are unknown. Verification of locations of underground utilities, shown or not shown, will be the
responsibility of the Contractor. The following utility companies have facilities within the project
limits which will require adjustment:

Estimated
Name and Address Date Adjustment
of Utility Type Locations Completed

None anticipated None anticipated None anticipated None anticipated

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123. This project is located in the SE 4 of Section 4 and
SW Vi of Section 3, T9S, R2W in Murphysboro Township.

LUMINAIRE PERFORMANCE TABLE

2/18/2010
ILLINOIS DEPARTMENT OF TRANSPORTATION
LUMINAIRE PERFORMANCE TABLE - CONVENTIONAL
GIVEN CONDITIONS
ROADWAY DATA: Pavement Width 24 FT
Number Of Lanes 2
Median Width N/A
IES Surface Classification R3
Q-Zero Value .07
LIGHT POLE DATA: Mounting Height 43 FT
Mast Arm Length 6 FT
Pole Set-Back From Edge Of Pavement 6 FT
LUMINAIRE DATA: Lamp Type HPS
Lamp Lumens 28,500
IES Vertical Distribution M
IES Control Of Distribution FC
IES Lateral Distribution 3
Total Light Loss Factor 0.684
LAYOUT DATA: Spacing 180 FT
Configuration Single Side
Luminaire Overhang Over Edge
Of Pavement Lane 0 FT
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NOTE: Variations from the above specified IES distribution pattern may be requested

and acceptance of variations will be subject to review by the Engineer based on how
well the performance requirements are met.

PERFORMANCE REQUIREMENTS
NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

ILLUMINATION: Average Horizontal lllumination, (Eave) 0.9 fc
Uniformity Ratio, ( Eave/Emin) 3.0
LUMINANCE: Average Luminance: (Lave) 0.6 Cd/m?
Uniformity Ratios: (Lave/Lmin) 3.5
(I—Max/I—Min) 6.0

Maximum Veiling
Luminance Ratio: (Lv/Lave) 0.3

REMOVAL OF EXISTING PAVEMENT

Description: This work shall consist of removing existing pavements to the limits specified on
the plans according to Section 440 of the “Standard Specifications for Road and Bridge
Construction”, except as modified herein.

Construction: For the purpose of the bidding of the pay item PAVEMENT REMOVAL the
assumed depth of existing pavement is 10”. For the purpose of the bidding of the pay item PAVED
SHOULDER REMOVAL the assumed depth of existing pavement is 8”. Any variation from the
estimated depth of the existing pavement thicknesses will be paid for according to Article 440.07 of
the “Standard Specifications for Road and Bridge Construction.”

Basis of Payment: This work will be paid for at the contract unit price per square yard for
PAVEMENT REMOVAL or PAVED SHOULDER REMOVAL, measured as specified in Article
440.07 of the "Standard Specifications for Road and Bridge Construction".

MEDIAN REMOVAL

Description: This work shall consist of the complete removal of the existing concrete median to
the limits specified on the plans according to Section 440 of the “Standard Specifications for
Road and Bridge Construction”, except as modified herein.

Construction: For the purpose of the bidding of the pay item MEDIAN REMOVAL the assumed
depth of existing median is 4”. Any variation from the estimated depth of the existing pavement
thicknesses will be paid for according to Article 440.07 of the “Standard Specifications for Road
and Bridge Construction.” If any existing pavement is found underneath the existing median the
complete removal of the additional pavement will be paid according to Article 109.04 of the
“Standard Specifications for Road and Bridge Construction.”

Basis of Payment: This work will be paid for at the contract unit price per square foot for MEDIAN
REMOVAL, measured as specified in Article 440.07 of the "Standard Specifications for Road and
Bridge Construction”.
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HOT-MIX ASPHALT SHOULDERS

Description: This work shall consist of constructing a hot-mix asphalt (HMA) shoulder on a
prepared subgrade, existing paved shoulder, or subbase at the locations shown on the plans
according to Section 482 of the "Standard Specifications for Road and Bridge Construction.”

Construction: Subbase granular material Type C, if required, will not be measured separately for
payment. The work of constructing this additional thickness of material shall be considered as
included in the contract unit price bid for the paved shoulder.

Basis of Payment: This work will be paid for at the contract unit price per ton for HOT-MIX
ASPHALT SHOULDERS of the thickness specified.

REMOVAL OF EXISTING STRUCTURES

Description. This work shall consist of the removal and satisfactory disposal of the existing
structures as detailed on the plans, according to Section 501 except as modified herein.

General. The work shall include the removal of the superstructure including lighting conduit which
is attached to the structure, substructure, approach pavements, slopewalls, abutment retaining
walls and railings mounted on the retaining walls. See plans for approximate limits of approach
pavements.

Basis of Payment. This work will be paid for at the contract unit price per each for REMOVAL
OF EXISTING STRUCTURES.

The quantity of each for SN 039-0075 shall include the removal of the existing eastbound
structure (SN 039-0013) and the portions of existing slopewalls and abutment retaining walls
required to construct the proposed structure. The quantity of each for SN 039-0076 shall
include the removal of the existing westbound structure (SN 039-0049) and the remaining
slopewalls and abutment retaining wall.

PIPE CULVERTS, CLASS A, TYPE 1, 127

Description: This work shall consist of constructing furnishing and installing pipe culverts according
to Section 542 of the "Standard Specifications for Road and Bridge Construction.”

Construction: The removal of the pipe culverts shall be performed according to Section 501 of the
“Standard Specifications for Road and Bridge Construction”, this work shall be included in the cost
of PIPE CULVERTS, CLASS A, TYPE 1, 12"

Trench backfill will be required within 2 feet of all pavements and shall be constructed according to
Section 208 of the “Standard Specifications for Road and Bridge Construction”, this work shall be
included in the cost of PIPE CULVERTS, CLASS A, TYPE 1, 12"

Basis _of Payment: This work will be paid for at the contract unit price per foot for PIPE
CULVERTS, CLASS A, TYPE 1, 127, measured in place.
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STORM SEWER CLASS 1, TYPE A, OF THE SIZE SPECIFIED

Description: This work shall consist of constructing storm sewers according to Section 550 of the
"Standard Specifications for Road and Bridge Construction.”

Construction: Trench backfill will be required within 2 feet of all pavement and to a height of 2 feet
above the top of the proposed storm sewer pipe and shall be constructed according to Section 208
of the “Standard Specifications for Road and Bridge Construction”, this work shall be included in
the cost of STORM SEWER CLASS 1, TYPE A, of the size specified.

The connection of the proposed Type A pipe to the existing concrete pipe shall be approved by the
Engineer prior to construction. Any connection shall meet the requirements of the Engineer and
shall be included in the cost of STORM SEWER CLASS 1, TYPE A, of the size specified.

The removal limits of the existing concrete pipe shall be according to the plans or as required by
the Engineer. The removal of the existing concrete pipe shall be performed according to Section
501 of the “Standard Specifications for Road and Bridge Construction”, this work shall be included
in the cost of STORM SEWER CLASS 1, TYPE A, of the size specified. All earth and debris shall
be removed from the invert of all portions of existing storm sewer and culverts which are to remain
in service according to Article 501.05.

The removal of existing riprap necessary for the construction of the proposed STORM SEWER
CLASS 1, TYPE A, of the size specified shall be performed according to Section 501 of the
“Standard Specifications for Road and Bridge Construction”, this work shall be included in the cost
of STORM SEWER CLASS 1, TYPE A, of the size specified.

A minimum of 12 inches of topsoil will be maintained at all locations to aid in the establishment of
ground cover.

Basis of Payment: This work will be paid for at the contract unit price per foot for STORM SEWER
CLASS 1, TYPE A, of the size specified and measured in place.

TRAFFIC BARRIER TERMINAL, OF THE TYPE SPECIFIED

Description: This item shall consist of furnishing and erecting traffic barrier terminals according to
the highway standards and Section 631 of the “Standard Specifications for Road and Bridge
Construction”.

Material: A 2x10 wood rub rail shall be attached to the guardrail posts, as shown and detailed on
the plans, to shield the back of the guardrail posts from pedestrians and bicyclists.

Construction: The wood rub rail shall comply with the requirements of Section 1007 of the
Standard Specifications. Preservative treatment shall be according to Article 1007.12. Each
piece of timber shall carry a grade stamp and quality assurance stamp indicating class of timber
and chemical retention. Fasteners for attaching the wood railing shall be stainless steel
according to Article 1006 of the Standard Specifications.

The railing shall be installed closely fitted, accurately set in place, and secured using fasteners
and braces as shown on the plans. All joints shall be bevel cut as required by the specific
layout prior to fitting and securing the timber sections.
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Store all timber and repair all cuts, abrasions, and bored holes according to the applicable
portions of Section 1007 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per each for TRAFFIC
BARRIER TERMINAL, of the type specified. The wood rub rail will be not be measured
separately for payment and shall be included in the cost of the traffic barrier terminal.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701422

Description: This work shall consist of the furnishing, installation, maintenance, relocation, and
removal of work zone ftraffic control and protection according to Section 701 of the “Standard
Specifications for Road and Bridge Construction” except as modified herein:

Method of Measurement: For the purpose of construction EACH shall be defined as listed
below and not as described in Article 701.19 of the “Standard Specification for Road and Bridge
Construction.

(1) The removal of the existing pavement and the construction of the full depth pavement
along the inside shoulder of the eastbound alignment of IL Rte 13. The entire duration to
perform all the work described above shall be paid for as one EACH item.

(2) The removal of the existing pavement and the construction of the full depth pavement
along the inside shoulder of the westbound alignment of IL Rte 13. The entire duration
to perform all the work described above shall be paid for as one EACH item.

(3) The removal of the existing pavement and the construction of the full depth pavement
along the outside shoulder of the eastbound alignment of IL Rte 13. The entire duration
to perform all the work described above shall be paid for as one EACH item.

(4) The removal of the existing pavement and the construction of the full depth pavement
along the outside shoulder of the westbound alignment of IL Rte 13. The entire duration
to perform all the work described above shall be paid for as one EACH item.

(5) The removal of the full depth pavement constructed during Stage 1 construction along
the inside shoulder of the eastbound alignment of IL Rte 13. The entire duration to
perform all the work described above shall be paid for as one EACH item.

(6) The removal of the full depth pavement constructed during Stage 1 construction along
the inside shoulder of the westbound alignment of IL Rte 13. The entire duration to
perform all the work described above shall be paid for as one EACH item.

Basis of Payment: This work will be paid for at the contract unit price per each for TRAFFIC
CONTROL AND PROTECTION, STANDARD 701422, measured as described within this
special provision.

TEMPORARY STEEL PLATE BEAM GUARDRAIL, TYPE A

Description: This work shall consist of the furnishing, erecting, maintaining, and removing steel
plate beam guardrail, including posts, according to Section 705 of the “Standard Specifications
for Road and Bridge Construction” except as modified herein:
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Construction: The removal of the temporary steel plate beam guardrail at the conclusion of

Stage 2 construction shall be included in the cost of TEMPORARY STEEL PLATE BEAM

GUARDRAIL, TYPE A as described in Section 705 of the “Standard Specifications for Road and

Bridge Construction”. The cost to remove the temporary guardrail from the Stage 1 location and

re-erect according to the Stage 2 plans will be paid for as REMOVE AND REERECT STEEL
PLATE BEAM GUARDRAIL, TYPE A.

Basis of Payment: This work will be paid for at the contract unit price per foot for TEMPORARY
STEEL PLATE BEAM GUARDRAIL, TYPE A.

TEMPORARY TRAFFIC BARRIER TERMINAL, OF THE TYPE SPECIFIED

Description: This work shall consist of the furnishing, erecting, maintaining, and removing traffic
barrier terminals according to Section 705 of the “Standard Specifications for Road and Bridge
Construction” except as modified herein:

Construction: The removal of the temporary traffic barrier terminals at the conclusion of Stage 2
construction shall be included in the cost TEMPORARY TRAFFIC BARRIER TERMINAL, of the
type specified as described in Section 705 of the “Standard Specifications for Road and Bridge
Construction”. The cost to remove the temporary traffic barrier terminals from the Stage 1
location and re-erect according to the Stage 2 plans will be paid for as REMOVE AND
REERECT TRAFFIC BARRIER TERMINALS, of the type specified.

Basis of Payment: This work will be paid for at the per contract unit price per each for
TEMPORARY TRAFFIC BARRIER TERMINAL, of the type specified.

PORTABLE CHANGEABLE MESSAGE SIGNS

Description: This work consists of furnishing, placing, and maintaining changeable message
sign(s) according to the Standard Specifications and the following:

Construction: A total of 2 changeable message signs shall be required in this contract. All signs
must be in place and operational for a minimum of 14 calendar days prior to lane closures. Each
sign shall state the day work will begin and delays are possible. The exact message will be
approved by the Engineer. The Contractor may be required to relocate each sign multiple times
during the contract at his or her expense. The exact location of the placement of these signs shall
be determined in the field by the Engineer.

Basis of Payment: This work shall include the furnishing, placing, and maintaining of portable
changeable message sign(s) shall be paid for per calendar month as CHANGEABLE MESSAGE
SIGN.

RELOCATE TEMPORARY CONCRETE BARRIER

Description: This item shall be performed according to the plans, the applicable portions of
Section 704 of the Standard Specifications, and as specified herein.

Construction: The Contractor shall plan the operations involved in removing and relocating the
temporary concrete barrier so as to minimize the period when the work zone will be unprotected,;
and to assure that, in the opinion of the Engineer, sufficient barrier will be in place at the end of
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each work day to shield traffic from all hazards. During the relocation operations, cones, drums or
barricades shall be placed at 10 foot centers across all gaps in the barrier.

Prior to the relocation of the temporary concrete barrier from its initial location, the Contractor shall
submit and obtain the Engineer's approval of a work plan for relocating the barrier which will meet
the above requirements. The Engineer may require the Contractor to first furnish and install
separate additional temporary concrete barrier of sufficient length to assure that the remaining
needed barrier can be relocated from the initial installation in one daylight period.

Basis of Payment: Any additional barrier which must be furnished shall be paid for at the contract
unit price per foot for RELOCATE TEMPORARY CONCRETE BARRIER. No additional
compensation will be allowed on account of the above requirements.

PERMANENT GROUND ANCHOR

This work shall consist of designing, furnishing, installing, testing and stressing permanent
cement-grouted ground anchors according to the plans and the special provisions. This work
also includes the furnishing and installing of the anchorage head assembilies.

This is a performance specification for a single ground anchor. The Contractor is given the
responsibility for the ground anchor design, construction and performance. The anchor bond
lengths shown on the plans are estimated based on the soil data and were determined
according to AASHTO Specifications. The Contractor shall select the ground anchor type, the
installation method and determine the bond length and anchor diameter. The ground anchor
tendons shall be the size specified on the Contract Plans. The Contractor shall be responsible
for installing ground anchors that will develop the design capacity indicated on the Contract
Plans according to the testing subsection of this Specification.

SITE GEOLOGY AND SOILS CONDITIONS

The geologic conditions for this project are represented by the boring information shown on the
plans. The Contractor, utilizing his/her expertise, shall be responsible for interpreting the data,
including but not limited to, the making of additional borings as necessary to be fully familiar with
the existing conditions in order to design and successfully install the permanent ground anchors
as specified. Variations in geologic deposits, rock surface or ground water elevations, etc., are
to be expected between borings and shall not be considered a change in site conditions as
defined by Article 104.03 of the Standard Specifications.

SUBMITTALS

Qualifications. The Contractor performing the work described in this Specification shall have
installed permanent ground anchors for a minimum of three (3) years. At the time of the
preconstruction meeting, the Contractor shall submit a list containing at least five (5) projects,
completed within the last three (3) years, where the Contractor has installed permanent ground
anchors. A brief description of each project and a reference shall be included for each project
listed. As a minimum, the reference shall include an individual's nhame, company and current
phone number.

The Contractor shall submit a list identifying the engineer, drill operators and on-site supervisors
who shall be assigned to the project. The list shall contain a summary of each individual's
experience and it shall be complete enough for the Engineer to determine whether or not each
individual has satisfied the following qualifications.

10
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The Contractor shall assign an engineer to supervise the work with at least three (3) years of

experience in the design and construction of permanently anchored structures. The Contractor

may not use consultants or manufacturer's representatives in order to meet the requirements of

this section. Drill operators and on-site supervisors shall have a minimum of one (1)-year
experience installing permanent ground anchors with the Contractor's organization.

Work shall not be started on any ground anchor wall system nor materials ordered until approval
of the Contractor's qualifications are given. The Engineer may suspend the ground anchor work
if the Contractor substitutes unqualified personnel for approved personnel during construction.
If work is suspended due to the substitution of unqualified personnel, the Contractor shall be
fully liable for additional costs resulting from the suspension of work and no adjustments to
contract time resulting from suspension will be allowed.

Shop plans. At least four weeks before work is to begin, the Contractor shall submit to the
Engineer for review and approval complete shop plans and design calculations describing the
ground anchor system or systems intended for use. The plans and calculations shall be sealed
by an lllinois Licensed Professional Engineer. The submittal shall include the following:

(1) A ground anchor schedule giving:
(a) Ground anchor number
(b) Ground anchor design load
(c) Type and size of tendon
(d) Minimum total anchor length
(e) Minimum bond length
(f) Minimum tendon length
(g) Minimum unbonded length

(2) A drawing of the ground anchor tendon and the corrosion protection system, including
details for the following:
(a) Spacers separating elements of tendon and their location

) Centralizers and their location

¢) Unbonded length corrosion protection system

d) Bond length corrosion protection system

e) Anchorage head assembly and trumpet

f) Anchorage cover corrosion protection system

g) Drilled or formed hole size

h) Level of each stage of grouting

i) Any revisions to structure details necessary to accommodate the ground anchor
system intended for use.

(b
(
(
(
(
(
(
(

(3) The grout mix design and procedures for placing the grout.

No work on ground anchors shall begin until shop plans have been approved in writing by the
Engineer. Such approval shall not relieve the Contractor of any responsibility under the contract
for the successful completion of the work.

MATERIALS
Prestressing Steel: Ground anchor tendons shall consist of steel bars conforming to AASHTO
M275 (M275M).

Prestressing Steel Couplers: Prestressing steel couplers shall be capable of developing 95
percent of the minimum specified ultimate tensile strength of the prestressing steel.
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Grout: Cement shall be Type |, Il or lll portland cement conforming to Section 1001 of the

Standard Specifications. Cement used for grouting shall be fresh and shall not contain any
lumps or other indications of hydration or "pack set."

Aggregate shall conform to the requirements for fine aggregate Section 1003 of the Standard
Specifications.

Admixtures may be used in the grout subject to the approval of the Engineer. Expansive
admixtures may only be added to the grout used for filing sealed encapsulations, trumpets,
anchorage head assemblies and covers. Accelerators shall not be used.

Water for mixing grout shall be according to Section 1002 of the Standard Specifications.

Steel Elements: Bearing plates shall be fabricated from steel conforming to AASHTO M270
(M270M) of the grade shown on the Contract Plans.

Trumpets used to provide a transition from the anchorage head assembly to the unbonded
length corrosion protection shall be fabricated from a steel pipe or tube conforming to the
requirements of ASTM A53 (A53M) for pipe or ASTM A500 for tubing. Minimum wall thickness
shall be 0.20 inch (5 mm).

Anchorage covers used to enclose exposed anchorages shall be fabricated from steel, steel
pipe, steel tube, or ductile cast iron conforming to the requirement of AASHTO M270 (M270M)
Grade 36 (250) for steel, ASTM A53 (A53M) for pipe, ASTM A500 for tubing, and ASTM A536
for ductile cast iron. Minimum thickness shall be 0.10 inch (2.5 mm).

Corrosion Protection Elements: Corrosion inhibiting grease shall conform to the requirements of
the Post Tensioning Institute's "Specifications for Unbonded Single Strand Tendons," Section
3.2.5.

The sheath for the unbonded length of a tendon shall consist of one of the following:

(1) Seamless polyethylene (PE) tube having a minimum wall thickness of 60 mils (1525
microns) plus or minus 10 mils (250 microns). The polyethylene shall be cell
classification 334413 by ASTM D3350.

(2) Seamless polypropylene tube having a minimum wall thickness of 60 mils (1525
microns) plus or minus 10 mils (255 microns). The polypropylene shall be cell
classification PP210B55542-11 by ASTM D4101.

(3) Heat shrinkable tube consisting of a radiation crosslinked polyolefin tube internally
coated with an adhesive sealant. The minimum tube wall thickness before shrinking
shall be 24 mils (610 microns). The minimum adhesive sealant thickness shall be 20
mils (510 microns).

(4) A corrugated tube conforming to the requirement of the encapsulation for the tendon
bond length.

Encapsulation for the tendon bond length shall consist of one of the following:

(1) Corrugated high density polyethylene (HDPE) tube having a minimum wall thickness of
30 mils (760 microns) and conforming to AASHTO M252 requirements.

(2) Deformed steel tube or pipe having a minimum wall thickness of 25 mils (635 microns).

(3) Corrugated polyvinyl chloride (PVC) tube having a minimum wall thickness of 30 mils
(760 microns). (ASTM D1784) class 13464-B
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(4) Fusion-bonded epoxy conforming to the requirements of AASHTO M284 (M284M),
except that it shall have a film thickness of 15 mils (380 microns).

Miscellaneous Elements: The bondbreaker for a tendon shall consist of smooth plastic tube or
pipe that is resistant to aging by ultra-violet light and that is capable of withstanding abrasion,
impact and bending during handling and installation.

Spacers for separation of elements of a multi-element tendon shall permit the free flow of grout.
They shall be fabricated from plastic, steel or material which is not detrimental to the
prestressing steel. Wood shall not be used.

Centralizers shall be fabricated from plastic, steel or material which is not detrimental to either
the prestressing steel or any element of the tendon corrosion protection. Wood shall not be
used.

FABRICATION

Tendons for ground anchors may be either shop or field fabricated from materials conforming to
this specifications requirements. Tendons shall be fabricated as shown on the approved shop
plans.

Bond Length and Tendon Bond Length: The Contractor shall determine the bond length
necessary to satisfy the load test requirements. The minimum bond length shall be 45 ft (13.7
m) in soil. The minimum tendon bond length shall be 40 ft (12 m).

Spacers shall be placed along the tendon bond length of multi-element tendons so that the
prestressing steel will bond to the grout. They shall be located at 10 ft (3 m) maximum centers
with the upper one located a maximum of 5 ft (1.5 m) from the top of the tendon bond length
and the lower one located a maximum of 5 ft (1.5 m) from the bottom of the tendon bond length.

Centralizers shall be able to maintain the position of the tendon so that a minimum of 0.75
inches (19 mm) of grout cover is obtained on the tendons at all locations along the tendons.
They shall be located at 5 ft (1.5 m) maximum centers with the lower one located 1 ft (305 mm)
from the bottom of the bond length. Centralizers are not required on tendons installed utilizing a
hollow-stem auger if it is grouted through the auger and the drill hole is maintained full of a stiff
grout 9 inch (230 mm) slump or less during extraction of the auger, or when installed utilizing a
pressure injection system in coarse grained soils using grout pressures greater than 150 psi
(1035 kPa).

Encapsulation Protected Ground Anchor Tendon: The tendon bond length shall be
encapsulated by a grout-filled corrugated plastic or deformed steel tube, or by a fusion-bonded
epoxy coating. The tendon can be grouted inside the encapsulation prior to inserting the tendon
in the drill hole or after the tendon has been placed in the drill hole. Punching holes in the
encapsulation and allowing the grout to flow from the encapsulation to the drill hole, or vice
versa, will not be permitted. The tendon shall be centralized within the encapsulation and the
tube sized to provide an average of 0.20 inch (5 mm) of grout cover for the prestressing steel.
The anchorage device of tendons protected with fusion-bonded epoxy shall be electrically
isolated from the structure.

Unbonded Length: The unbonded length of the tendon shall be a minimum of 15 ft (4.6 m) or as
indicated on the plans.
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Corrosion protection shall be provided by a sheath completely filled with corrosion inhibiting

grout, or a heat shrinkable tube. Continuity of corrosion protection shall be provided at the
transition from the bonded length to unbonded length of the tendon.

If the sheath provided is not a smooth tube, then a separate bondbreaker must be provided to
prevent the tendon from bonding to the anchor grout surrounding the unbonded length.

Anchorage and Trumpet: Nonrestressable anchorages may be used unless restressable
anchorages are designated on the plans.

The trumpet shall be welded to the bearing plate. The trumpet shall have an inside diameter at
least 1/4 inch (6 mm) larger than the hole in the bearing plate. The trumpet shall be long
enough to accommodate movements of the structure during testing and stressing. For strand
tendons with encapsulation over the unbonded length, the trumpet shall be long enough to
enable the tendons to make a transition from the diameter of the tendon in the unbonded length
to the diameter of the tendon at the anchorage head assembly without damaging the
encapsulation. Trumpets shall be filled with grout and have a temporary seal provided between
the trumpet and the unbonded length corrosion protection.

Tendon Storage and Handling: Tendons shall be stored and handled in such a manner as to
avoid damage or corrosion. Damage to tendon prestressing steel as a result of abrasions, cuts,
nicks, welds and weld splatter will be cause for rejection by the Engineer. Grounding of welding
leads to the prestressing steel is not permitted. Prior to inserting a tendon into the drilled hole,
its corrosion protection elements shall be examined for damage. Any damage found shall be
repaired in a manner approved by the Engineer.

INSTALLATION

The first two (2) anchors of each approach bent should be installed and performance tested
successfully before drilling any other anchors at that approach bent. In the event that one or
both anchors fail the performance test, the Contractor shall re-evaluate the installation
procedure and take necessary corrective action. In addition, the first two (2) anchors installed
after the Contractor takes necessary corrective action shall be performance tested. The above
process shall be repeated until these anchors pass the performance test.

The Contractor shall follow the same installation procedures that are used on the two (2)
successful performance test anchors.

Drilling: The drilling method used may be core drilling, rotary drilling, percussion drilling, auger
drilling or driven casing. The method of drilling used shall be that which prevents loss of ground
above the drilled hole that may be detrimental to the structure or existing structures. Casing for
anchor holes, if used, shall be removed. Excessive amounts of water shall not be used in the
drilling operation. Inclination and alignment shall be within plus or minus 3 degrees of the
planned angle at the anchorage head assembly. Dirilling in shale shall require the hole to be
completed, tendon inserted, and grouted within the same working day.

Tendon Insertion: The tendon shall be inserted into the drilled hole to the desired depth without
difficulty. When the tendon cannot be completely inserted it shall be removed and the drill hole
cleaned or redrilled to permit insertion. Partially inserted tendons shall not be driven or forced
into the hole.
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Grouting: The grouting equipment shall produce a grout free of lumps and undispersed cement.

A positive displacement grout pump shall be used. The pump shall be equipped with a pressure

gauge to monitor grout pressures. The pressure gauge shall be capable of measuring

pressures of at least 150 psi (1035 kPa) or twice the actual grout pressures used, whichever is

greater. The grouting equipment shall be sized to enable the grout to be pumped in one
continuous operation. The mixer shall be capable of continuously agitating the grout.

The grout shall be injected from the lowest point of the drilled hole. The grout may be pumped
through grout tubes, casing, hollow-stem augers or drill rods. The grout may be placed before
or after insertion of the tendon. The quantity of the grout and the grout pressures shall be
recorded. The grout pressures and grout takes shall be controlled to prevent excessive heave
of the ground or fracturing of rock formations.

Except where indicated below, the grout above the top of the bond length may be placed at the
same time as the bond length grout, but it shall not be placed under pressure. The grout at the
top of the drill hole shall stop 6 inches (150 mm) from the back of the trumpet.

If the ground anchor is installed in a fine-grained soil using a drilled hole larger than 6 inches
(150 mm) in diameter, then the grout above the top of the bond length shall be placed after the
ground anchor has been load tested. The entire drill hole may be grouted at the same time if it
can be demonstrated that the ground anchor system does not derive a significant portion of its
load resistance from the soil above the bond length portion of the ground anchor.

If grout protected tendons are used for ground anchors anchored in rock, then pressure grouting
techniques shall be utilized. Pressure grouting requires that the drill hole be sealed and that the
grout be injected until a 50 psi (345 kPa) grout pressure can be maintained on the grout within
the bond length for a period of 5 minutes.

Upon completion of grouting, the grout tube may remain in the drill hole provided it is filled with
grout.

After grouting, the tendon shall not be loaded for a minimum of three days.
Trumpet and Anchorage: The corrosion protection surrounding the unbonded length of the

tendon shall extend into the trumpet a minimum of 6 inches (150 mm) beyond the bottom seal in
the trumpet.

The corrosion protection surrounding the unbonded length of the tendon shall not contact the
bearing plate or the anchorage head assembly during load testing or stressing.

The trumpet shall be completely filled with corrosion inhibiting grout. The grout shall be placed
after the ground anchor has been load tested and locked off at the design load. The Contractor
shall demonstrate that the procedures selected for placement of grout will produce a completely
filled trumpet and anchorage head assembly.

Anchorages not encased in concrete wall fascia shall be covered with a corrosion inhibiting
grout-filled steel enclosure.

TESTING AND STRESSING

Each ground anchor shall be load tested by the Contractor in the presence of the Engineer. No
load greater than 10 percent of the design load may be applied to the ground anchor prior to
load testing. The test load shall be simultaneously applied to the entire tendon.
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Testing Equipment: Two dial gauges or vernier scales capable of measuring displacements to

0.001 inch (25 microns) shall be used to measure ground anchor movement on either side of

the jack from two independent points. They shall have adequate travel so total ground anchor
movement can be measured without resetting the devices.

A hydraulic jack and pump shall be used to apply the test load. The jack and a calibrated
pressure gauge shall be used to measure the applied load. The pressure gauge shall be
graduated in 100 psi (690 kPa) increments or less. When the theoretical elastic elongation of
the total anchor length at the maximum test load exceeds the ram ftravel of the jack, the
procedure for recycling the jack ram shall be included in the working drawings. Each increment
of test load shall be applied in one minute or less.

A calibrated reference pressure gauge shall be available at the site. The reference gauge shall
be calibrated with the test jack and pressure gauge.

An electrical resistance load cell and readout shall be provided when performing a creep test.

The stressing equipment shall be placed over the ground anchor tendon in such a manner that
the jack, bearing plates, load cell and stressing anchorage are axially aligned with the tendon
and the tendon is centered within the equipment.

Performance Test: Five percent of the ground anchors or a minimum of two ground anchors per
approach bent, whichever is greater shall be performance tested according to the following
procedures. The Engineer shall select the ground anchors to be performance tested. The
remaining anchors shall be tested according to the proof test procedures.

The performance test shall be made by incrementally loading and unloading the ground anchor
according to the following schedule unless a different maximum test load and schedule are
indicated on the plans. The load shall be raised from one increment to another immediately
after recording the ground anchor movement. The ground anchor movement, on either side of
the jack, shall be measured and recorded to the nearest 0.001 inch (25 micron) with respect to
the independent fixed reference points at the alignment load and at each load increment. The
load shall be monitored with a pressure gauge. The reference pressure gauge shall be placed
in series with the pressure gauge during each performance test. If the load determined by the
reference pressure gauge and the load determined by the pressure gauge differ by more than
10 percent, the jack, pressure gauge and reference pressure gauge shall be recalibrated. At
load increments other than the maximum test load, the load shall be held just long enough to
obtain the movement reading.
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Performance Test Schedule

Load Load (Continued)
AL AL

0.25DL* 0.25DL

AL 0.50DL
0.25DL 0.75DL
0.50DL* 1.00DL

AL 1.20DL*
0.25DL AL

0.50DL 0.25DL
0.75DL* 0.50DL

AL 0.75DL
0.25DL 1.00DL

0.50DL 1.20DL

0.75DL 1.33DL*
1.00DL* (Max. test load)

Reduce to lock-off load (1.00DL)

Where: AL = Alignment Load
DL = Design load for ground anchor
* = Graph required

The maximum test load in a performance test shall be held for 10 minutes. The jack shall be
repumped as necessary in order to maintain a constant load. The load hold period shall start as
soon as the maximum test load is applied and the ground anchor movement shall be measured
and recorded at 1, 2, 3, 4, 5, 6 and 10 minutes. If the ground anchor movements between 1
minute and 10 minutes exceed 0.04 inch (1 mm), the maximum test load shall be held for an
additional 50 minutes. If the load hold is extended, the ground anchor movement shall be
recorded at 15, 20, 25, 30, 45 and 60 minutes.

A graph shall be constructed showing a plot of ground anchor movement versus load for each
load increment marked with an asterisk (*) in the performance test schedule and a plot of the
residual ground anchor movement of the tendon at each alignment load versus the highest
previously applied load. Graph format shall be approved by the Engineer prior to use.

Proof Test: The proof test shall be performed by incrementally loading the ground anchor
according to the following schedule. The load shall be raised from one increment to another
immediately after recording the ground anchor movement. The ground anchor movement, on
either side of the jack, shall be measured and recorded to the nearest 0.001 inch (25 micron)
with respect to the independent fixed reference points at the alignment load and at each
increment of load. The load shall be monitored with a pressure gauge. At load increments
other than the maximum test load, the load shall be held just long enough to obtain the
movement reading.

Proof Test Schedule

Load Load (Continued)
AL 1.00DL

0.25DL 1.20DL

0.50DL 1.33DL

0.75DL (Max. test load)

Reduce to lock-off load (1.00DL)
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Where: AL = Alignment Load
DL = Design load for ground anchor

The maximum test load in a proof test shall be held for 10 minutes. The jack shall be repumped
as necessary in order to maintain a constant load. The load hold period shall start as soon as
the maximum test load is applied and the ground anchor movement shall be measured and
recorded at 1, 2, 3, 4, 5, 6 and 10 minutes. If the ground anchor movement between 1 minute
and 10 minutes exceeds 0.04 inch (1 mm), the maximum test load shall be held for an additional
50 minutes. If the load hold is extended, the ground anchor movement shall be recorded at 15,
20, 25, 30, 45 and 60 minutes. A graph shall be constructed showing a plot of ground anchor
movement versus load for each load increment in the proof test.

Ground Anchor Load Test Acceptance Criteria: A performance-tested or proof-tested ground
anchor with a 10 minute load hold is acceptable if the:

(1) Ground anchor resists the maximum test load with less than 0.04 inch (1 mm) of
movement between 1 minute and 10 minutes; and

(2) Total movement at the maximum test load exceeds 80 percent of the theoretical elastic
elongation of the unbonded length.

A performance-tested or proof-tested ground anchor with a 60 minute load hold or a creep
tested ground anchor is acceptable if the:

(1) Ground anchor resists the maximum test load with a creep rate that does not exceed
0.08 inch (2 mm) in the last log cycle of time; and

(2) Total movement at the maximum test load exceeds 80 percent of the theoretical elastic
elongation of the unbonded length.

If the total movement of the ground anchor at the maximum test load does not exceed 80
percent of the theoretical elastic elongation of the unbonded length, the ground anchor shall be
replaced at the Contractor's expense.

A ground anchor which has a creep rate greater than 0.08 inch (2 mm) per log cycle of time can
be incorporated into the structure at a design load equal to one-half of its failure load. The
failure load is the load resisted by the ground anchor after the load has been allowed to stabilize
for 10 minutes.

When a ground anchor fails, the Contractor shall modify the design and/or the installation
procedures. These modifications may include, but are not limited to, installing a replacement
ground anchor, reducing the design load by increasing the number of ground anchors,
modifying the installation methods, increasing the bond length or changing the ground anchor
type. Any modification which requires changes to the structure shall be approved by the
Engineer. Any modifications of design or construction procedures shall be without additional
cost to the Department and without extension of contract time.

Retesting of a ground anchor will not be permitted, except that regrouted ground anchors may
be retested each time they are regrouted.
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Lock Off: Upon successful completion of the load testing, the ground anchor load shall be

reduced to 10 kips and transferred to the anchorage device. The ground anchor may be

completely unloaded prior to lock-off. After transferring the load and prior to removing the jack,

a lift-off load reading shall be made. The lift-off load shall be within 10 percent of the specified

lock-off load. If the load is not within 10 percent of the specified lock-off load, the anchorage

shall be reset and another lift-off load reading shall be made. This process shall be repeated
until the desired lock-off load is obtained.

METHOD OF MEASUREMENT

This work will be measured per each permanent ground anchor, installed according to the plans
or as approved by the Engineer, and passing the testing program(s) required in this Special
Provision.

BASIS OF PAYMENT

This work will be paid for at the contract unit price each for PERMANENT GROUND ANCHOR
and shall be compensation in full for designing, furnishing, installing and testing the permanent
ground anchors and anchorage head assembilies.

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

Description: This work shall consist of removing hot-mix asphalt (HMA) surfaces to the limits
specified on the plans according to Section 440 of the “Standard Specifications for Road and
Bridge Construction”, except as modified herein.

Construction: The cuttings from the HMA surface removal shall become the property of the
Contractor and their salvage value shall be reflected in the contract unit price for HOT-MIX
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH.

Concrete patches that have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.

Manholes and valve vaults which are exposed by the HMA surface removal and transverse cuts
at the end of the day that are more than 1/2 in. deep shall be tamped with a cold-mix asphalt.
The cost of this temporary taper shall be included in the cost of HOT-MIX ASPHALT SURFACE
REMOVAL, VARIABLE DEPTH.

When the removal width of the machine is less than the width of the lane, the operations shall
be planned such that after the asphalt surface for a portion of the lane has been removed, the
remaining portion shall have been removed by the end of the day so that the two passes begin
and terminate even with each other.

If the depth of removal is greater than 1/2 in., the removal shall be tapered at the terminating
point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit price for HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.

Where HMA surface removal has been performed and water would be pocketed on the
pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are
HMA, narrow strips of surface removal to permit drainage will be done only on the specific
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instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any HMA surface removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.

The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered as included in the cost of the HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.

At the end of each day’s work, short term pavement marking line shall be in place on the planed
surface according to Section 703 of the “Standard Specifications for Road and Bridge
Construction”.

Basis of Payment: This work will be paid for at the contract unit price per foot for SHORT TERM
PAVEMENT MARKING and at the contract unit price per square yard for HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.
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TEMPORARY TRAFFIC BARRIER TERMINAL TYPE 1, (SPECIAL) TANGENT

Description: This work consists of furnishing, erecting, maintaining, and removing temporary traffic
barrier terminals according to the Standard Specifications and the following:

Construction: The temporary traffic barrier terminal shall meet the testing requirements presented
in Article 631.04 of the “Standard Specifications for Road and Bridge Construction.”

Basis of Payment: This work will be paid for at the contract unit price per each for TEMPORARY
TRAFFIC BARRIER TERMINAL TYPE 1, (SPECIAL) TANGENT, measured as specified in Article
705.05 of the “Standard Specifications for Road and Bridge Construction.”

TIE ROD

Description. This work shall consist of the furnishing, installing, and stressing of steel bars
between the abutments and approach bents according to the plans and the special provisions.

Material.

(a) Tie rod tendons shall consist of steel bars conforming to AASHTO M275 (M275M). The
bars shall be epoxy coated according to AASHTO M 284 (M 284M).

(b) Bearing plates shall be fabricated from steel conforming to AASHTO M270 (M270M) of
the grade shown on the plans.

(c) Anchorage covers used to enclose exposed anchorages shall be fabricated from steel,
steel pipe, steel tube, or ductile cast iron conforming to the requirement of AASHTO
M270 (M270M) Grade 36 (250) for steel, ASTM A53 (A53M) for pipe, ASTM A500 for
tubing, and ASTM A536 for ductile cast iron. Minimum thickness shall be 0.10 inch (2.5
mm).

(d) Nonshrink Grout shall conform to Section 1024 of the Standard Specifications.

Installation. The Contractor shall remove embankment between the back of abutment and front
of the approach bent as necessary to install the tie rod tendons.

The tendon shall be centered through the round HSS blockouts in the abutment and approach
bent. Prior to stressing, the tendon shall be continuously supported for the entire length of the
tendon to prevent sagging using a system approved by the Engineer. The support system used
inside the round HSS blockouts shall be removed after stressing and prior to grouting.

A hydraulic jack and pump shall be used to apply the specified stressing load. The jack and a
calibrated pressure gauge shall be used to measure the applied load. The pressure gauge shall
be graduated in 100 psi (690 kPa) increments or less. A calibrated reference pressure gauge
shall be available at the site. The reference gauge shall be calibrated with the test jack and
pressure gauge. The stressing equipment shall be placed over the tie rod tendon in such a
manner that the jack, bearing plates, and stressing anchorage are axially aligned with the
tendon and the tendon is centered within the equipment.

Upon reaching the specified lock-off load, the load shall be transferred to the anchorage device.
After transferring the load and prior to removing the jack, a lift-off load reading shall be made.
The lift-off load shall be within 10 percent of the specified lock-off load. If the load is not within
10 percent of the specified lock-off load, the anchorage shall be reset and another lift-off load
reading shall be made. This process shall be repeated until the desired lock-off load is
obtained.
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After the tie rod is installed the anchorage head pockets and round HSS blockouts in the
abutments and approach bents shall be filled with nonshrink grout.

Method of Measurement. This work will be measured per each tie rod assembly, which includes
a tendon and two anchorage head assemblies, installed according to the plans.

Basis of Payment. This work will be paid for at the contract unit price per each for TIE ROD and
shall be compensation in full for furnishing, installing which includes excavating and grouting,
and stressing the tie rods and anchorage head assemblies.

BARRIER WALL AND GUARDRAIL MARKERS

During both stages of TRAFFIC CONTROL AND PROTECTION, STANDARD 701416(SPECIAL),
barrier wall and guardrail markers shall be placed at 25 centers on the existing bridge
railing/barrier, guardrail, and the temporary concrete barrier. Markers on the right shall be crystal
and markers on the left shall be amber. Cost to be included with TRAFFIC CONTROL AND
PROTECTION, STANDARD 701416(SPECIAL).

SALVAGE OF EXISTING ALUMINUM RAILING

The existing aluminum bridge rails, splices and posts off both existing structures shall be
salvaged. The contractor shall use care not to damage or destroy these items during removal
and transport/storage. IDOT will pick up the railing from a protected location at the jobsite once
during each stage. The Resident Engineer shall contact Casey Teckenbrock at 618-351-5233
once the railing is ready for pickup. Cost to be included with REMOVAL OF EXISTING
STRUCTURES.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.
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The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of

drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines

and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet

(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All

connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the

measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.

Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted.

Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.

ERECTION OF CURVED STEEL STRUCTURES
Effective: June 1, 2007

Description: In addition to the requirements of Article 505.08(e), the following shall apply.

The Contractor or sub-Contractor performing the erection of the structural steel is herein
referred to as the Erection Contractor.

Erection Plan:  The Erection Contractor shall retain the services of an lllinois Licensed
Structural Engineer, experienced in the analysis and preparation of curved steel girder erection
plans, for the completion of a project-specific erection plan. The structural engineer, herein
referred to as the Erection Engineer, shall sign and seal the erection plan, drawings, and
calculations for the proposed erection of the structural steel.

The erection plan shall be complete in detail for all phases, stages, and conditions anticipated
during erection. The erection plan shall include structural calculations and supporting
documentation necessary to completely describe and document the means, methods,
temporary support positions, and loads necessary to safely erect the structural steel in
conformance with the contract documents and as outlined herein. The erection plans shall
address and account for all items pertinent to the steel erection including such items as
sequencing, falsework, temporary shoring and/or bracing, girder stability, crane positioning and
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movement, means of access, pick points, girder shape, permissible deformations and roll,

interim/final plumbness, cross frame/diaphragm placement and connections, bolting and anchor

bolt installation sequences and procedures, and blocking and anchoring of bearings. The

Erection Contractor shall be responsible for the stability of the partially erected steel structure
during all phases of the steel erection.

The erection plans and procedures shall be submitted to the Engineer for review and
acceptance prior to starting the work. Review, acceptance and/or comments by the Department
shall not be construed to guarantee the safety or final acceptability of the work or compliance
with all applicable specifications, codes, or contract requirements, and shall neither relieve the
Contractor of the responsibility and liability to comply with these requirements, nor create liability
for the Department. Significant changes to the erection plan in the field must be approved by
the Erection Engineer and accepted by the Engineer for the Department.

Basis of Payment: This work shall not be paid for separately but shall be included in the
applicable pay items according to Article 505.13 of the Standard Specifications.

COFFERDAMS
Effective: October 15, 2011

Replace Article 502.06 with the following:

502.06 Cofferdams. A Cofferdam shall be defined as a temporary structure, consisting of
engineered components, designed to isolate the work area from water to enable construction
under dry conditions based on either the Estimated Water Surface Elevation (EWSE) or
Cofferdam Design Water Elevation (CDWE) shown on the contract plans as specified below.
When cofferdams are not specified in the contract documents and conditions are encountered
where the excavation for the structure cannot be kept free of water for prosecuting the work by
pumping and/or diverting water, the Contractor, with the written permission of the Engineer, will
be permitted to construct a cofferdam.

The Contractor shall submit a cofferdam plan for each cofferdam to the Engineer for
approval prior to the start of construction. Cofferdams shall not be installed or removed without
the Engineer's approval. Work shall not be performed in flowing water except for the installation
and removal of the cofferdam. The cofferdam plan shall address the following:

(a) Cofferdam (Type 1). The Contractor shall submit a cofferdam plan which addresses the
proposed methods of construction and removal; the construction sequence including
staging; dewatering methods; erosion and sediment control measures; disposal of
excavated material; effluent water control measures; backfilling; and the best management
practices to prevent reintroduction of excavated material into the aquatic environment. The
design and method of construction shall provide, within the measurement limits specified in
Article 502.12, necessary clearance for forms, inspection of exterior of the forms, pumping,
and protection of fresh concrete from water. For Type 1 cofferdams, it is anticipated the
design will be based on the EWSE shown on the contract plans. The Contractor shall
assume all liability, financial or otherwise for a Type 1 cofferdam designed for an elevation
lower than the EWSE.
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(b) Cofferdam (Type 2). In addition to the requirements of Article 502.06(a), the Contractor’s

submittal shall include detailed drawings and design calculations, prepared and sealed by

an lllinois Licensed Structural Engineer. For Type 2 cofferdams it is anticipated the design

will be based on the CDWE shown on the contract plans. The Contractor shall assume all

liability, financial or otherwise for a Type 2 cofferdam designed for an elevation lower than
the CDWE.

(c) Seal Coat. The seal coat concrete, when shown on the plans, is based on design
assumptions in order to establish an estimated quantity. When seal coat is indeed utilized, it
shall be considered an integral part of the overall cofferdam system and, therefore, its
design shall be included in the overall cofferdam design submittal. If a seal coat was not
specified but determined to be necessary, it shall be added to the contract by written
permission of the Engineer. The seal coat concrete shall be constructed according to Article
503.14. After the excavation within the cofferdam has been completed and the piles have
been driven (if applicable), and prior to placing the seal coat, the elevation of the bottom of
the proposed seal coat shall be verified by soundings. The equipment and methods used to
conduct the soundings shall meet the approval of the Engineer. Any material within the
cofferdam above the approved bottom of the seal coat elevation shall be removed.

No component of the cofferdam shall extend into the substructure concrete or remain in
place without written permission of the Engineer. Removal shall be according to the previously
approved procedure. Unless otherwise approved in writing by the Engineer, all components of
the cofferdam shall be removed.

Revise the first paragraph of 502.12(b) to read as follows.

(b) Measured Quantities. Structure excavation, when specified, will be measured for
payment in its original position and the volume computed in cubic yards (cubic meters).
Horizontal dimensions will not extend beyond vertical planes 2 ft (600 mm) outside of the
edges of footings of bridges, walls, and corrugated steel plate arches. The vertical
dimension for structure excavation will be the average depth from the surface of the
material to be excavated to the bottom of the footing as shown on the plans or ordered in
writing by the Engineer. The volume of any unstable and/or unsuitable material removed
within the structure excavation will be measured for payment in cubic yards (cubic
meters).

Revise the last paragraph of 502.12(b) to read as follows.

Cofferdam excavation will be measured for payment in cubic yards (cubic meters) in its
original position within the cofferdam. Unless otherwise shown on the plans, the
horizontal dimensions used in computing the volume will not extend beyond vertical
planes 2 ft (600 mm) outside of the edges of the substructure footings or 4 ft (1.2 m)
outside of the faces of the substructure stem wall, whichever is greater. The vertical
dimensions will be the average depth from the surface of the material to be excavated to
the elevation shown on the plans for bottom of the footing, stem wall, or seal coat, or as
otherwise determined by the Engineer as the bottom of the excavation.

Revise the first sentence of the sixth paragraph of 502.13 to read as follows.

Cofferdams, when specified, will be paid for at the contract unit price per each for
COFFERDAM (TYPE 1) or COFFERDAM (TYPE 2), at the locations specified.
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DYNAMIC PILE MONITORING
Effective: February 5, 2009 Revised: February 1, 2012

General. This work consists of accommodating the dynamic monitoring of a pile at all test pile
locations, both during their initial driving process and the re-strike procedure conducted after the
minimum waiting period specified herein has elapsed. All pile driving operations shall follow
Section 512 of the standard specifications unless otherwise indicated in this special provision.

Dynamic monitoring will be accomplished by attaching sensors near the top of the pile which
transmit data by cable or wireless connection to a Pile Driving Analyzer (PDA) unit at the site.
The sensors, their attachment to the pile, the connection to PDA, and the operation of the PDA
will be provided by Dr Jim Long or another PDA operator from the University of lllinois Urbana
Champaign (UIUC).

Unless otherwise approved by the Engineer and agreed to by Dr. Long, the pile(s) to be
monitored shall be the test pile(s).

Submittals. The Contractor shall submit a completed “Pile Driving Equipment Data” Form
(http://www.dot.il.gov/Forms/BBS%20136.docx) included below to the Engineer for transmittal
by email to Dr. Long at (jhlong@uiuc.edu) to prepare the PDA. The Contractor shall also notify
the Engineer in writing of the anticipated driving and re-strike date(s) of the pile(s) to be
dynamically monitored to allow the Engineer to inform Dr. Long at (217-333-2543) of the
schedule. Both the completed form and written driving and re-strike dates shall be provided to
the Engineer and sent to Dr. Long a minimum of two weeks prior to driving the first dynamically
monitored pile. Any changes to the proposed driving equipment or dates shall be submitted to
the Engineer to determine if they can be accommodated by Dr. Long or another PDA operator.

Construction.

Dynamic monitoring will be performed during the final 20 to 50 ft (6 to 15 m) of initial driving.
Depending on the location of any contractor planned pile splices and the total estimated pile
length, the PDA operator will determine if all pile segments or only selected pile segments will
require monitoring. After lifting the section(s) of the pile to be monitored into the leads, the
Contractor shall provide labor to access to either side of the H-pile web or the Metal Shell within
the top 8 ft (2.4 m) while in the leads to attach the sensors which should take less than 10
minutes.

When the level of the sensors is within 1 ft (300 mm) of any obstruction endangering the
survival of sensors and/or cables, driving shall be halted and the contractor shall remove the
sensors and reattach them after passing the obstruction. When sensors are within 1 ft (300
mm) of the ground surface, driving shall be halted and the contractor shall remove the sensors
and reattach them near the top of the next pile segment after lifting into place and splicing.

The driving will be terminated when the Nominal Driven Bearing exceeds the Nominal Required
Bearing shown on the plans by no more than 10 percent as directed by the Engineer per PDA
operator’s analysis. Upon completion of initial driving process of each dynamically monitored
pile, the Contractor shall provide the PDA operator access to remove the sensors. Other piles
in the substructure and elsewhere on the project may be driven during the waiting period but the
dynamically monitored piles shall not be cut off and remain accessible for the re-strike
procedure.

If the sensors are located 10 ft (3 m) or more above the ground at the end of initial driving, the
Contractor shall provided equipment and labor to remove the sensors as well as reattach them
after the waiting period, just prior to the re-strike procedure.
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Unless otherwise specified on the plans, the Contractor shall wait a minimum of 15 days prior to
re-striking piles.

After the minimum waiting period has elapsed, the Contractor shall warm up the hammer by
driving another pile a minimum of an additional 20 blows and reposition the driving equipment
on the re-strike pile. Once the PDA operator has reattached the sensors and connections, the
contractor shall apply at least 20 blows or drive the pile an additional 3 in (75 mm), whichever
occurs first to allow the PDA to obtain the final pile setup data. The contractor shall remove
and provide the sensors to the PDA operator after which the contactor may proceed with cutting
the pile to length and normal construction.

Method of Measurement and Basis of Payment. This work will not be measured for payment
but shall be included in the appropriate pay item(s) for Test Piles and Driving piles.
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lllinois Department
of Transportation

Structure Number: -
Pile Driving Contractor:

FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

Pile Driving Equipment Data

Abutment /Pier Number(s):

Route:

Pile Type & Size(s):

Section:

Nominal Required:

County:

Production Pile Length(s):

Hammer Manufacturer:

Closest Boring(s): Contract:

Model No:

Type (diesel, air/steam hydraulic, etc.):

Ram Stroke Type (fixed of Variable):

Maximum Operating Energy:

Minimum Operating Energy:

Maximum Recommended Stroke:

Ram Weight:

Minimum Measurable Stroke:

Ram Anvil Weight

Striker Plate

Modifications to Hammer (if any):

Diameter:
Thickness:
Weight

Cushion

Material Type:

Hammer Cushion Material 1

Hammer Cushion Material 2 (if composite)
Material Type:

=

Diameter: Diameter:
Thickness per Plate: Thickness per Plate:
Pile Cushion No. of Plates: No. of Plates:

Total Hammer Cushion Thickness:

pile Helmet (Drive Head, Pile Cap) Weight (including bonnet insert if any):
Pile Cushion (precast concrete piles only)

[\/ Material:
Thickness Per Sheet:

Area:

No. of Sheets:

Thickness Total:

Double Acting/Differential Acting Air or Steam

Hammers Net Weight:

Cylinder Net Weight:

Piston Area:

Attach Bounce Chamber Pressure vs. Equivalent Energy Graphs (Closed-End Diesel Hammers Only):

Hammer Data Completed by:

Contact Phone Number:

Date Completed:
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ABOVE GRADE INLET PROTECTION (BDE)
Effective: July 1, 2009 Revised: January 1, 2012

Add the following to Article 280.02 of the Standard Specifications:
“(m)Above Grade Inlet Filter ..., 1081.15(j)"

Add the following paragraph after the second paragraph of Article 280.04(c) of the Standard
Specifications:

“When above grade inlet filters are specified, they shall be of sufficient size to completely
span and enclose the inlet structure. Prior to ordering materials, the Contractor shall
determine the size of the various drainage structures being protected.”

Add the following paragraph after the second paragraph of Article 280.08(d) of the Standard
Specifications:

“Protection of drainage structures with rigid inlet protection assemblies will be paid for at
the contract unit price per each for ABOVE GRADE INLET FILTERS.”

Add the following to Article 1081.15 of the Standard Specifications:

“(j) Above Grade Inlet Filters. Above grade inlet filters shall consist of a rigid polyethylene
frame covered with a fitted geotextile filter. A clean, used fitted filter and a used rigid
polyethylene frame in good condition meeting the approval of the Engineer may be
substituted for new materials. Materials for the above grade inlet filter assembly shall be
according to the following.

(1) Frame Construction. Frame shall be constructed of a high density polyethylene
copolymer. The design of the frame shall allow the structure to fit completely over
the sewer inlet. The frame shall be a minimum of 26 in. (650 mm) tall and the top of
the frame shall be designed with an opening to allow large volumes of water to pass
through under high flow events. The frame shall conform to the following
requirements:

Frame
Material Property Test Method Value

Tensile Yield Strength ASTM D 638 3600 psi (24.82 MPa)
Elongation at Break ASTM D 638 >600%
Tensile-Impact Strength ASTM D 1822 170 ft Ib/sq in (230 J)
Brittleness Temperature ASTM D 746 <-105°F (-76.11°C)
Environmental Stress Cracking ASTM D 1693 >800 hours
Durometer Hardness, Shore A ASTM D 2240 68
Vicat Softening Temperature ASTM D 1525 254°F (123.33°C)
Deflection Temperature ASTM D 648 157°F (69.44°C)
_Cl_)r(])efficient of Linear ASTM D 696 7x10_5_i5n/in/°F

ermal Expansion (12.6x10  m/m/°C)
Bulk Density ASTM D 1895 37 Ibs/cu t

(592.7 kg/cu m)
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(2) Fitted Geotextile Filter. The sides of the fitted geotextile filter shall be constructed of

100 percent continuous polyester needle-punched fabric. The filter shall be

fabricated to provide a direct fit to the frame. The top of the filter shall integrate a

coarse screening to allow large volumes of water to pass through in the event of

heavy flows. This screening shall have a minimum apparent opening of 1/2in.

(13 mm). The filter shall have integrated anti-buoyancy pockets capable of holding

no less than 3.0 cu ft (0.08 cu m) of stabilization material. Each filter shall have a

label with the following information sewn to or otherwise permanently adhered to the

outside: manufacturer's name, product name, and lot, model or serial number. The
fitted geotextile filter shall conform to the following requirements:

Fitted Geotextile Filter
Material Property Test Method Minimum Avg. Roll Value
Weight ASTM D 3776 3.0 0z/sq yd +/- 10%
(71.1 grams/sq m)
Grab Tensile Strength ASTM D 4632 80 Ib min. (36.29 kg)
Grab Tensile Elongation ASTM D 4632 50%
Bursting Strength ASTM D 3786 150 psi min. (1.03 MPa)
Puncture Resistance ASTM D 4833 50 Ib min. (22.68 kg)
Trapezoid Tearing Strength ASTM D 4533 30 Ib min. (13.61 kg)
Apparent Opening Size ASTM D 4751 Sieve No. 70 (0.212 mm)
Permittivity ASTM D 4491 2.0/sec
Water Permeability 102 gal/min/sq ft
ASTM D 4491 (4150 liter/min/sq m)
UV Resistance ASTM D 4355 70% at 500 hours

(3) Certification. The manufacturer shall furnish a certificate with each shipment of
above grade inlet filter assemblies, stating the amount of product furnished and that
the material complies with these requirements.”

AGREEMENT TO PLAN QUANTITY (BDE)
Effective: January 1, 2012

Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read:

“When the plans or work have been altered, or when disagreement exists between the
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall,
before any work is started which would affect the measurement, have the right to
request in writing and thereby cause the quantities involved to be measured. When plan
quantities are revised by the issuance of revised plan sheets that are made part of the
contract, and the Contractor and the Engineer have agreed in writing that the revised
quantities are accurate, no further measurement will be required and payment will be
made for the revised quantities shown.”

COARSE AGGREGATE IN BRIDGE APPROACH SLABS/FOOTINGS (BDE)
Effective: April 1, 2012

Revise the third paragraph of Article 1004.01(b) of the Standard Specifications to read:
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“Aggregates used in Class BS concrete (except when poured on subgrade), Class PS

concrete, and Class PC concrete (superstructure products only) shall contain no more

than two percent by weight (mass) of deleterious materials. Deleterious materials shall

include substances whose disintegration is accompanied by an increase in volume
which may cause spalling of the concrete.”

Revise the first sentence of the first paragraph of Article 1004.02(f) of the Standard
Specifications to read:

“(f) Freeze-Thaw Rating. When coarse aggregate is used to produce portland cement
concrete for base course, base course widening, pavement, driveway pavement,
sidewalk, shoulders, curb, gutter, combination curb and gutter, median, paved ditch,
concrete superstructures on subgrade such as bridge approach slabs, concrete
structures on subgrade such as bridge approach footings, or their repair using concrete,
the gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test (lllinois Modified AASHTO T 161).”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: January 2, 2012

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall certify that only ULSD will be used in all jobsite equipment. The
certification shall be presented to the Department prior to the commencement of the work.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.
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The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.
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8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.
9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

34



FAP Route 331(IL 13)

Project ACNHF-0331(060)

Section (12-1)B-1

Jackson County

Contract No. 78056

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR

Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally

assisted contracts for the subject reporting fiscal year. The Department is required to make a

good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE

companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 4.00% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will only award this contract to a bidder who makes a good faith effort to meet
this goal of DBE participation in the performance of the work. A bidder makes a good faith effort
for award consideration if either of the following is done in accordance with the procedures set
for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:
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(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.
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(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’'s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
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request in the United States mail on or before the fifth business day shall not be deemed

delivery. The determination shall become final if a request is not made and delivered. A

request may provide additional written documentation and/or argument concerning the

issues raised in the determination statement of reasons, provided the documentation

and arguments address efforts made prior to submitting the bid. The request will be

forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will

extend an opportunity to the bidder to meet in person in order to consider all issues of

documentation and whether the bidder made a good faith effort to meet the goal. After

the review by the Reconsideration Officer, the bidder will be sent a written decision

within ten working days after receipt of the request for consideration, explaining the

basis for finding that the bidder did or did not meet the goal or make adequate good faith

efforts to do so. A final decision by the Reconsideration Officer that a good faith effort

was made shall approve the Utilization Plan submitted by the bidder and shall clear the

contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(a) NO AMENDMENT. No amendment to the Ultilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or
(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or
(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;
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(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (BDE)

Effective: April 1, 2011 Revised: January 1, 2012
Add the following to Article 603.02 of the Standard Specifications:

“(j) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..o e, 1030
(k) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A ASTM D 2240 75 £15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade and two lights for at least
72 hours.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside edge Height of casting + 1/4 in. (6 mm)
Thickness at outside edge 1/4 in. (6 mm) max.
Width, measured from inside | 8 1/2 in. (215 mm) min
opening to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to
Article 202.03.”
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ERRATA FOR THE 2012 STANDARD SPECIFICATIONS (BDE)
Effective: April 1, 2012

Page 337
Page 360
Page 361
Page 531

Page 609
Page 989

Article 505.04. Revise the subparagraph “(i) Match Making.” to read “(i) Match
Marking.”.

Article 506.07. In the first line of the second paragraph change
“‘“AASHTO/AWS D1.5/D1.5:” to “AASHTO/AWS D1.5M/D1.5:”.

Article 506.08. In the third line of the sixth paragraph change “506.08(a)” to
“506.08(b)”.

Article 609.07. In the first paragraph delete “TYPE B, C, or D INLET BOX
STANDARD 609001 or”.

Article 703.05. In the first line of the second paragraph delete “or Type II”.

Article 1083.02(a). In the seventh line of the first paragraph change
“Table 14.7.5.2-2” to “Table 14.7.5.2-1".

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4)Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a.

Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).
Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be

according to

Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination:
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA Stabilized Subbase | Allowed Alone or in Combination:
All Other or Shoulders
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination:
High ESAL IL-25.0, IL-19.0
! ’ Crushed Gravel
Low ESAL or IL-19.0L Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete”
HMA C Surface and | Allowed Alone or in Combination:
High ESAL Leveling Binder
Low ESAL | IL-12.5,IL-9.5, Crushed Gravel y
or IL-9 5L Carbongte Crushed Stone
’ Crystalline Crushed Stone
SMA Crushed Sandstone
. Crushed Slag (ACBF)
Ndesign 50 Surface | & \ched Steel Slag®
Crushed Concrete”
HMA D Surface and | Allowed Alone or in Combination:
High ESAL :_Le_\1/e2llgg(])r8|nder Crushed Gravel
- Carbonate  Crushed Stone (other than
IL-9.5 . 2/
Limestone)
SMA Crystalline Crushed Stone
Ndesign 50 Crushed Sandstone
Surface Crushed Slag (ACBFg o
Crushed Steel Slag®”
Crushed Concrete”
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone | Any Mixture D aggregate
other than Dolomite
75% Limestone | Crushed Slag (ACBF)5/ or
Crushed Sandstone
HMA E Surface Allowed Alone or in Combination:
High ESAL :t;255 or Crushed Gravel
’ Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesian 80 Crushed Slag (ACBF)”
9 Crushed Steel Slag”
Surface g/

Crushed Concrete

No Limestone.
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Use Mixture Aggregates Allowed
Other Combinations Allowed:
Up to... With...
50% Dolomite? | Any Mixture E aggregate
75% Dolomite? | Crushed Sandstone,
Crushed Slag (ACBF)?,
Crushed Steel Slag”, or
Crystalline Crushed Stone
75% Crushed | Crushed Sandstone,
Gravel or | Crystalline Crushed Stone,
Crushed Crushed Slag (ACBF)®, or
Concrete” Crushed Steel Slag”
HMA F Surface Allowed Alone or in Combination:
High ESAL IL-12.5 or
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag”
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag (ACBF)?,
Concrete”,  or | Crushed Steel Slag”, or
Dolomite? Crystalline Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2012

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
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(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) | Joint Density Minimum

IL-4.75 Ndesign = 50 93.0 - 97.4% 91.0%
IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, IL-12.5 Ndesign < 90 92.5-97.4% 90.0%
IL-19.0, IL-25.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0-97.4% 90.0%
SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: January 1, 2012

Add the following to Article 503.02 of the Standard Specifications:

“(h) Metal Hardware Cast into CONCIete ..........ooiiiiiiiiiiiiee e 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(J) Metal Hardware Cast into CONCIete ..........ooiiuiiiiiiiiiiee e 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to

ASTM B 86, Alloys 3, 5, or 7.

When stainless steel junction boxes or other stainless steel appurtenances are specified,
Type 304 stainless steel hardware shall be used when cast into concrete.
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The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 KN)”

PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
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payments made to lower tier subcontractors and material suppliers throughout the contracting

chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PORTLAND CEMENT CONCRETE (BDE)
Effective: January 1, 2012

Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“‘Note 1. Coarse aggregate shall be gradation CA6, CA7, CA9, CA10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.
Note 2. Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”

Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

“312.26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shall
apply and a Level lll PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 503.22 of the Standard Specifications to read:

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”

Add the following to Article 1003.02 of the Standard Specifications:
(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K,0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
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An expansion value of 0.03 percent will be assigned to limestone or dolomite fine

aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or
other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor to evaluate the Department's ASTM C 1260 test
result. The laboratory performing the ASTM C 1293 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or Il portland cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM C 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test result.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.

Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA 11,
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in
proportions to provide a uniformly graded coarse aggregate grading within the
following limits.
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Class

Sieve Size and Percent Passing

of Cogi‘zbe'ged 212] 2 [13/4]112] 1 | 12 | No.
Concrete " in. | in. | in. | in. in. in. 4
pv?
CA5&CAT7 | — 100 98+2 72422 22412 3+3
CA5&CA11| - 100 98+2 72422 22+12 343
Sland SC?
CA3&CA7|100 955 -~ 55%25 20+10 3%3
CA3&CA11| 100 9545 -~ 5525 20+10 33
CA5&CAT7| - - 100 98+2 72422 22+12 3+3
CA5&CA11| — 100 98+2 72422 22412 343
Class . Sieve Size (metric) and Percent Passing
of Cogi‘zbe'ged 63 | 50 | 45 | 375 | 25 | 125 |4.75
Concrete K mm mm mm mm mm mm mm
pPv?
CA5&CAT | — 100 98+2 72422 22412 313
CA5&CA11| - 100 98+2 72422 22+12 343
Sland SC?
CA3&CA7|100 955 -~ 55%25 20+10 3%3
CA3&CA11|100 95%5 -—  — 55+25 20+10 33
CA5&CAT7| - - 100 98+2 72422 22+12 3+3
CA5&CA11| — 100 98+2 72422 22412 343

1/ See Table 1 of Article 1020.04.
2/ Any of the listed combination of sizes may be used.”

Add the following to Article 1004.02 of the Standard Specifications:

(g9) Alkali Reaction.
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(1) Each coarse aggregate will be tested by the Department for alkali reaction according
to ASTM C 1260. The test will be performed with Type | or Il portland cement having
a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater. The
Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity
Rating List. The Engineer may differentiate aggregate based on ledge, production
method, gradation number, or other factors. An expansion value of 0.05 percent will
be assigned to limestone or dolomite coarse aggregates. However, the Department
reserves the right to perform the ASTM C 1260 test.

In some instances testing a coarse aggregate
according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor.
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).

(2) ASTM C 1293 by Department.

If an individual aggregate has an ASTM C 1260

Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:

“1019.06 Contractor Mix Design.

design.”

A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material
proportions. Article 1020.05(a) shall apply and a Level lll PCC Technician shall develop the mix
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Revise Section 1020 of the Standard Specifications to read:

“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) IO =T 4 1=T o | ST PPPP PP PPPPPPR 1001
L0 ) TR AT 1 TR 1002
(o T LTSI Yo [ (=T o = (= TR 1003
(d) Coarse AQOregate .......cooiiiiiiiiiiiiie et a e 1004
(€) Concrete ADMIXEUIES .......ooiiiiiii et e e e e e e e e e e eaeeas 1021
(f) Finely Divided MINEIAIS .........uuue e 1010
(g) Concrete Curing MaterialS .........oooiiiiiiiii e 1022
(M) SEFAW e 1081.06(a)(1)
(i) CalCium ChIOFIAE .....uuueeeii e e e e 1013.01
1020.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(@) Concrete Mixers and TIUCKS .......cooiiiiiiiiiiiee e 1103.01
(b) Batching and Weighing EQUIPDMENT .........oooiiiiiii e 1103.02
(c) Automatic and Semi-Automatic Batching Equipment ...........cccoooeiiiiiiiiiiiinn. 1103.03
(d) Water Supply EQUIPMENT ... e 1103.11
(e) Membrane Curing EQUIPMENT ..o 1101.09
(f) Mobile Portland Cement Concrete Plants .........cccooooiiiiiiiiiiiiiiiiiiee e, 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class Sl concrete shall
be used.

For the minimum cement factor in Table 1, it shall apply to portland cement, portland-
pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.

The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture
shall be 400 Ibs/cu yd (237 kg/cu m). When calculating the portland cement portion in the
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portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be
ignored.

Special classifications may be made for the purpose of including the concrete for a particular

use or location as a separate pay item in the contract. The concrete used in such cases shall
conform to this section.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA

S Mix Design
Class Use Specification Cement Water / | Compressive Air Coarse
of Section Factor Cement u Strength Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/lb psi, minimum
in. Days
Min. Max (4) 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 3500 CA5&CA7,
PV |Base Course Widening 354 5.65 (1) 7.05 0.32-0.42 | 2-4 | 3500 | (650) 5.0-8.0 [CA5&CA 11,
Driveway Pavement 423 6.05 (2) (5) |(650) CA7,CA11,
Shoulders 483 or CA 14
Shoulder Curb 662
Pavement Patching 3200
PP |Bridge Deck Patching (10) 442 (600)
Avrticle 701.17(e)(3)b.
6.50 7.50 CA7,CA11,
PP-1 6.20 (Ty |||) 7.20 (Ty |||) 0.32-044|2-4 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 7.35 7.35 0.32-0.38]2-6 at 24 hours 4.0-6.0 |[orCA16
PP-3 7.35(Tylll)(8) | 7.35(Tylll)(8) | 0.32-0.35| 2-4 at 16 hours 4.0-6.0
PP-4 6.00 (9) 6.25 (9) 0.32-050|2-6 at 8 hours 4.0-6.0
PP-5 6.75 (9) 6.75 (9) 0.32-040|2-8 at 4 hours 4.0-6.0 |CA13,CA14,0r
CA 16
. . 6.50 7.50 3500 (650) CA7,CA11,
RR |Railroad Crossing 422 6.20 (Ty IIl) 7.20 (Ty IIl) 0.32-0.44 - at 48 hours 40-7.0 or CA 14
Bridge Superstructure - 4000 CA7,CA11,
BS Bridge Approach Slab 503 6.05 7.05 0.32-0.44 (5) ‘ (675) 5.0-8.0 |orcA 14 @
Various Precast Concrete Items CA7, CA11,CA 13,
PC Wet Cast 1042 5.65 7.05 0.32-0.44 | 1-4 | See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 5.65 (TY IlI) 7.05(TYlll) |0.25-040]|0-1 N/A CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS |Precast Prestressed Piles and 512 565 7.05 0.32-044 | 1-4 5000 | 20-80 |ca 13, cA 14 (11),
Extensions 5.65 (TY IlI) 7.05 (TY Il or CA 16
Precast Prestressed Sight Screen 639 3500
TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA
S
Class Use Specification Cement Water / | Mix Design Air Coarse
of Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/lb psi, minimum
in. Days
Min. Max “) 14 28
DS |Drilled Shaft (12) 516 6.65 7.05 0.32-044 | 6-8 4000 5.0-8.0 [CA13,CA 14,
Metal Shell Piles (12) 512 (6) (675) CA 16, or a blend
Sign Structures 734 of these gradations.
Drilled Shaft (12)
Light Tower Foundation (12) 837
5.65 (1) CA3&CA7,
SC |Seal Coat 503 6.05 (2) 7.05 0.32-044 | 3-5 3500 Optional |CA 3 & CA 11,
(650) 6.0 max.[CA5& CA7,
CA7&CA 11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540
S| |End Section and Collar 542 5.65 (1) 7.05 0.32-044 | 2-4 3500 5.0-8.0|CA3&CA7,
Curb, Gutter, Curb & Gutter, 6.05 (2) (5) (650) CA3&CA 11,
Median, and Paved Ditch 606 CA5&CA7,
Concrete Barrier 637 CA5&CA 11,
Sign Structures 734 CA7,CA11,CA 13,
Spread Footing CA 14,0r CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV concrete.

(8) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS
concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all
classes of concrete, except Class PV, SC, and PP. For Class SC, the maximum slump may be increased to 8 in.
For Class PP-1, the maximum slump may be increased to 6 in. For Class PS, the 7 in. maximum slump may be
increased to 8 1/2 in. if the high range water-reducing admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 1/2to 1 1/2 in.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point
of placement. If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to
Article 1020.05(b)(7), the slump shall be 2 - 4 in.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Il portland cement, 100 Ib/cu yd of ground granulated blast-furnace slag and 50 Ib/cu yd of
microsilica (silica fume) shall be used. For an air temperature greater than 85 °F, the Type Il portland cement
may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16,
except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72 hours to obtain a
4,000 psi compressive or 675 psi flexural strength for all PP mix designs.

(11) The nominal maximum size permitted is 3/4 in. Nominal maximum size is defined as the largest sieve which
retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.
At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the
mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance
between parallel reinforcement bars, or between the reinforcement bar and the form. Nominal maximum size is
defined in Note 11.

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S Mix Design
Class Use Specification Cement Water / | Compressive Strength Air Coarse
of Section Factor Cement u (Flexural Strength) Content Aggregate
Conc. Reference Ratio m % Gradations
kg/cu m p kPa, minimum (14)
(3) kg/kg o (@) Days
Min. Max 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 24,000 CA5&CA7,

PV |Base Course Widening 354 335 (1) 418 0.32-0.42 | 50 - 100 | 24,000 | (4500) 5.0-8.0[CA5&CA 11,
Driveway Pavement 423 360 (2) (5) (4500) CA7,CA11,0r
Shoulders 483 CA 14
Shoulder Curb 662
Pavement Patching 22,100

PP |Bridge Deck Patching (10) 442 (4150)

Article 701.17(e)(3)b.
385 445 CA7,CA11,
PP-1 365 (Ty ”|) 425 (Ty ”|) 0.32-0.44 | 50 - 100 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 435 435 0.32-0.38 | 50 - 150 at 24 hours 4.0-6.0|or CA 16
PP-3 435 (Ty llI) (8) [435 (Ty lll) (8) | 0.32 - 0.35 | 50 - 100 at 16 hours 4.0-6.0
PP-4 355 (9) 370(9) 0.32-0.50 | 50 - 150 at 8 hours 4.0-6.0
PP-5 400 (9) 400 (9) 0.32-0.40| 50 - 200 at 4 hours 4.0-6.0{CA 13, CA 14, or
CA 16

. . 385 445 24,000 (4500) CA7,CA11,

RR |Railroad Crossing 422 365 (Ty Ill) 425 (Ty Ill) 0.32-0.44 | 50 - 100 at 48 hours 40-7.0 or CA 14
Bridge Superstructure 50 - 100 27,500 CA7,CA11,

BS |Bridge Approach Slab 503 360 418 0.32-044| (5 | (4650) 50-80orcat4 (7)
Various Precast Concrete ltems CA7, CA11, CA13,

PC Wet Cast 1042 335 418 0.32-0.44 | 25-100 See Section 1042 5.0-8.0 [CA 14, CA 16, or

Dry Cast 335 (TY 1) 418 (TYlll) [0.25-040| 0-25 N/A_ |CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),

PS [Precast Prestressed Piles and| 512 3353?% " 41841T§( i1y | 0:32-044 |25-100 34,500 | 2080 cA 13, CA 14 (11),
Extensions ( ) ( ) or CA 16
Precast Prestressed Sight Screen 639 24,000

TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)

S
Class Specification Cement Water / | Mix Design Air Coarse
of Use Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
kg/cu m p (14)
3) kag/kg kPa, minimum
mm Days
Min. Max “4) 3 14 28

DS |Drilled Shaft (12) 516 395 418 0.32 - 0.44 | 150 -200 27,500 5.0-8.0 [CA 13, CA 14,
Metal Shell Piles (12) 512 (6) (4650) CA16,0ra
Sign Structures 734 blend of these

Drilled Shaft (12) gradations.
Light Tower Foundation (12) 837
335 (1) CA3&CA7,
SC |Seal Coat 503 360 (2) 418 0.32-0.44 | 75-125 24,000 Optional |CA 3 & CA 11,
(4500) 6.0 max. [CA5& CA7,
CA7&CA11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540 CA3&CA7,
S| |End Section and Collar 542 335 (1) 418 0.32-0.44 | 50 - 100 24,000 5.0-8.0 [CA3&CA 11,
Curb, Gutter, Curb & Gutter, 360 (2) (5) (4500) CA5&CA7,
Median, and Paved Ditch 606 CA57CA11,
Concrete Barrier 637 CA7,CA11,
Sign Structures 734 CA 13, CA 14, or
Spread Footing CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2) Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV
concrete.

(3) For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the cement factor shall be increased by ten
percent.

(4) The maximum slump may be increased to 175 mm when a high range water-reducing
admixture is used for all classes of concrete except Class PV, SC, and PP. For Class
SC, the maximum slump may be increased to 200 mm. For Class PP-1, the maximum
slump may be increased to 150 mm. For Class PS, the 175 mm maximum slump may
be increased to 215mm if the high range water-reducing admixture is the
polycarboxylate type.

(5) The slump range for slipform construction shall be 13 to 40 mm.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump
shall be 200 - 250 mm at the point of placement. If a water-reducing admixture is used
in lieu of a high range water-reducing admixture according to Article 1020.05(b)(7), the
slump shall be 50 — 100 mm.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation
shall be CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Il portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type Ill portland cement may be replaced with
Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of
Packaged, Dry, Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4
and calcium aluminate cement for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be
CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching. In addition,
the mix design shall have 72 hours to obtain a 27,500 kPa compressive or 4,650 kPa
flexural.

(11) The nominal maximum size permitted is 19 mm. Nominal maximum size is defined as
the largest sieve which retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration
of the pour plus one hour. At the Engineer's discretion, the Contractor may be required
to conduct a minimum 1.5 cu m trial batch to verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-
thirds the clear distance between parallel reinforcement bars, or between the
reinforcement bar and the form. Nominal maximum size is defined in Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the
Engineer. Refer also to Article 1004.02(d) for additional information on combining
sizes.
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1020.05 Other Concrete Criteria. The concrete shall be according to the following.

(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractors
responsibility to determine mix design material proportions and to proportion each batch
of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of
concrete, except Classes PC and PS. The mix design, submittal information, trial batch,
and Engineer verification shall be according to the “Portland Cement Concrete Level lll
Technician” course material.

The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Contractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.

(b) Admixtures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture Il, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval will not be required for Class PP, RR, PC,
and PS concrete. The accelerator shall be the non-chloride type unless otherwise
specified in the contract plans.

The Department will maintain an Approved List of Corrosion Inhibitors. Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.
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When determining water in admixtures for water/cement ratio, the Contractor shall

calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by
the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.

Admixture use shall be according to the following.

(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete. At the option of the Contractor, a water-reducing admixture may be used
with the high range water-reducing admixture in Class BS concrete.

(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite.

(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use
a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s
recommendation and dosage. The approved list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.

(6) When a calcium chloride accelerator is specified in the contract, the maximum
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 Ib (45 kg) of cement.
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 Ib (45 kg) of
cement if approved by the Engineer. When a calcium chloride accelerator for Class
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be
1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be
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increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer.

(7) For Class DS concrete a retarding admixture and a high range water-reducing
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated. The use of admixtures shall take into consideration the
slump loss limits specified in Article 516.12 and the fluidity requirement in
Article 1020.04 (Note 12).

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).
However, a cement factor reduction will not be allowed for concrete placed
underwater.

(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.

When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture Il, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portland cement shall be rounded up to the nearest
51b (2.5 kg).

b. When Class F fly ash is used in cement aggregate mixture Il, Class PV, BS, PC,
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture Il, Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).

d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

59



FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’s option, GGBF
slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF
slag shall be used according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a.

b.

Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 Ib (2.5 kg).

When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
Sl concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass).

GGBF slag may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(3) Microsilica. At the Contractor’s option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together.

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete as follows.

a.

The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
ten percent. The finely divided mineral in the portland-pozzolan cement or
portland blast-furnace slag blended cement shall apply to the maximum
35.0 percent.

Central Mixed. For Class PV, SC, and Sl concrete, the mixture shall contain a
minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together. If a water-reducing or high-range water-reducing admixture is
used, the Contractor has the option to use a minimum of 535 Ibs/cu yd
(320 kg/cu m).

Truck-Mixed or Shrink-Mixed. For Class PV (only truck-mixed permitted), SC,
and S| concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m) of cement and finely divided minerals summed together. If a
water-reducing or high-range water-reducing admixture is used, the Contractor
has the option to use a minimum of 575 Ibs/cu yd (345 kg/cu m).
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d. Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,

the mixture shall contain a minimum of 650 Ibs/cu yd (385 kg/cu m) of cement

and finely divided minerals summed together. For Class PP-1 and RR concrete

using Type Ill portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).

For Class PP-2 concrete, the mixture shall contain a minimum of 735 Ibs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

If a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 Ibs/cu yd (365 kg/cu m) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type Il portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 Ibs/cu yd (350 kg/cu m).

e. Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

f.  The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Sl concrete. For Class PP-1 and RR concrete, the mixture shall contain
a maximum of 750 Ibs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 Ibs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 735 Ibs/cu yd (435 kg/cu m).

g. For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.

h. The combination of cement and finely divided minerals shall comply with Article
1020.05(d).

(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il), precast,
and precast prestressed concrete, one of the mixture options provided in
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The mixture options are not
intended or adequate for concrete exposed to potassium acetate, potassium formate,
sodium acetate, or sodium formate. The mixture options will not be required for the dry
environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy.

The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.

(1) Aggregate Groups. Each combination of aggregates used in a mixture will be

assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.
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Aggregate Groups

Coarse Aggregate or Fine Aggregate Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion

ASTM C 1260
Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group lll
>0.16% - 0.27% Group Il Group Il Group lll
>0.27% Group i Group lli Group IV

(2) Mixture Options. Based upon the aggregate group, the following mixture options
shall be used. However, the Department may prohibit a mixture option if field
performance shows a deleterious alkali-silika reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Group | — Mixture options are not applicable. Use any cement or finely divided
mineral.

Group Il — Mixture options 1, 2, 3, 4, or 5 shall be used.

Group lll = Mixture options 1, combine 2 with 3, 4 or 5 shall be used.

Group IV — Mixture options 1, combine 2 with 4, or 5 shall be used.

a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse for fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where: a, b, c... =percentage of aggregate in the blend;
A, B, C... =expansion value for that aggregate.

b. Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow.

1. Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and Sl concrete, the Class F fly ash shall be a minimum
25.0 percent by weight (mass) of the cement and finely divided minerals
summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)

exceeds 4.50 percent for the Class F fly ash, it may be used only if it
complies with Mixture Option 5.
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2. Class C Fly Ash. For cement aggregate mixture I, Class PV, PP-1, PP-2,

RR, BS, PC, PS, DS, SC, and Sl concrete, Class C fly ash shall be a

minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

3. Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.

4. Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

Mixture option 4. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly. For
latex concrete, the ASTM C 1567 test shall be performed without the latex. The
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.
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If during the two year time period the Contractor needs to replace the cement,

and the replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.
When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.

1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.

1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to prepare concrete of the specified slump without
exceeding the maximum design water/cement ratio, additional cement or water-reducing
admixture shall be added.

1020.08 Air Content. The air content shall be determined according to lllinois Modified
AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by
the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

If the air-entraining cement furnished is found to produce concrete having an air content
outside the limits specified, its use shall be discontinued immediately and the Contractor shall
provide other air-entraining cement which will produce air contents within the specified limits.

If the air content obtained is above the specified maximum limit at the jobsite, the
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement
in the proportion necessary to bring the air content within the specified limits, or the concrete
may be further mixed, within the limits of time and revolutions specified, to reduce the air
content. If the air content obtained is below the specified minimum limit, the Contractor may
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to
bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in lllinois Modified AASHTO T 23. The compressive strength shall be determined according to
lllinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.
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Except for Class PC and PS concrete, the Contractor shall transport the strength specimens

from the site of the work to the field laboratory or other location as instructed by the Engineer.

During transportation in a suitable light truck, the specimens shall be embedded in straw,

burlap, or other acceptable material in a manner meeting with the approval of the Engineer to

protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a water storage tank for curing.

1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handled in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.

Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed slag or lightweight aggregate shall be according to Article 1004.01(e).

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.

1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.
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The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a
capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2 cuyd (1.5 cum) the mixing time shall be 60 seconds. Transfer time in
multiple drum mixers is included in the mixing time. Mixing time shall begin when all
materials are in the mixing compartment and shall end when the discharge of any
part of the batch is started. The required mixing times will be established by the
Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or
the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.

(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a
truck mixer. When the mixer is charged with fine and coarse aggregates
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades
at mixing speed shall be required, after all of the ingredients including water are in
the drum. When fine and coarse aggregates are charged separately, not less than
70 revolutions will be required. Additional mixing beyond 100 revolutions shall be at
agitating speed unless additions of water, admixtures, cement, or other materials are
made at the jobsite. The mixing operation shall begin immediately after the cement
and water, or the cement and wet aggregates, come in contact. The ingredients of
the batch shall be completely discharged from the drum before the succeeding batch
is introduced. The drum and auxiliary parts of the equipment shall be kept free from
accumulations of materials. If additional water or an admixture is added at the
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(3) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. Additional mixing
beyond 100 revolutions shall be at agitating speed, unless additions of water,
admixtures, cement, or other materials are made at the jobsite. Units designed as
agitators shall not be used for shrink mixing. The ingredients of the batch shall be
completely discharged from the drum before the succeeding batch is introduced.
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The drum and auxiliary parts of the equipment shall be kept free from accumulations

of materials. If additional water or an admixture is added at the jobsite, the concrete
batch shall be mixed a minimum of 40 additional revolutions after each addition.

(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.

(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the batch,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.

The volume of mixed concrete in truck mixers or truck agitators shall in no case be
greater than the rated capacity determined according to the Truck Mixer, Agitator,
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's
Bureau, as shown by the rating plate attached to the truck. If the truck mixer does
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of
the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.

(7) Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). If more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30
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To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.

Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job
operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water, admixtures, and cement prior to discharging.

Use of Multiple Plants in the Same Construction ltem. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a. Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

b. Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

c. The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

d. The maximum air content difference between deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.
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e. Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

f. The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.

(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.
(c) Class PV Concrete. The concrete shall be central-mixed or truck-mixed.

The required mixing time for stationary mixers with a capacity greater than 2 cu yd
(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer
performance test. Mixer performance tests may be requested by the Contractor when
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing
shall be conducted according to the current Bureau of Materials and Physical
Research’s Policy Memorandum, "Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”.

The Contractor will be allowed to test two mixing times within a range of 50 to
75 seconds. |If satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”.

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd
(38 cu m) of concrete per hour.
(2) The plant shall have automatic or semi-automatic batching equipment.

(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.
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The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall

not be incorporated in the work. The side plate on the cement feeder shall be removed

periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.

Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require.

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.

1020.13 Curing and Protection. The method of curing, curing period, and method of
protection for each type of concrete construction is included in the following Index Table.
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete '
Pavement
Shoulder 1020.13(a)(1)(2)(3)4)(5) ¥ ¥ 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) *¥ 3 1020.13(c) '
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) ¥ 3% 1020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3o0r7  1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1N)(2)3)4)5) " 7 1020.13(d)(1)(2)(3)
Superstructure (except deck)  1020.13(a)(1)(2)(3)(5) o 7 1020.13(d)(1)(2)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) "
Retaining Walls 1020.13(@)(N)(2)3)4)5) " 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)4)(5) 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2) "
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete "
Bridge Slabs
Piles and Pile Caps 1020.13(a)(3)(5) ¥ As ™ 9/
Other Structural Members Required
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ As ™ 9/
Required
Precast, Prestressed Concrete '
Until Strand
All ltems 1020(a)(3)(5) ¥ " Tensioning is 9/
Released”

Notes-General:

1/
2/
3/
4/
5/
6/

Type |, membrane curing only
Type Il, membrane curing only
Type Ill, membrane curing only
Type |, Il and Ill membrane curing
Membrane Curing will not be permitted between November 1 and April 15.

The use of water to inundate foundations and footings, seal coats or the bottom slab

of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher.

7/

when specified and permitted according to Article 503.18.
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8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”.

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/1f curing is required and interrupted because of form removal for cast-in-place
concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with
a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used.

13/ The curing period shall end when the concrete has attained the mix design strength.
The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design strength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.
All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.

15/ The producer has the option to continue curing after strand release.

16/ When structural steel or structural concrete is in place above slope wall,
Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).

17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose
only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).

18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may
be protected according to Article 1020.13(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1) Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any torn places or holes in the paper shall be repaired
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immediately by patches cemented over the openings, using a bituminous cement

having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.

Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.
For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including
the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.

Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
burlap shall be placed on the finished surface. The burlap shall be kept saturated by
means of a mechanically operated sprinkling system. In place of the sprinkling
system, at the Contractor's option, two layers of burlap covered with impermeable
covering shall be used. The burlap shall be kept saturated with water. Plastic
coated burlap may be substituted for one layer of burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After the concrete has been finished and the water sheen has disappeared from the
surface, the concrete shall be immediately sealed with membrane curing compound
of the type specified. The seal shall be maintained for the specified curing period.
The edges of the concrete shall, likewise, be sealed immediately after the forms are
removed. Two separate applications, applied at least one minute apart, each at the
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces
and edges of the concrete. These applications shall be made with the mechanical

73



FAP Route 331(IL 13)

Project ACNHF-0331(060)

Section (12-1)B-1

Jackson County

Contract No. 78056

equipment specified. Type lll compound shall be agitated immediately before and
during the application.

At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted.

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.

(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft
(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.
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Immediately after testing, the surface of the pavement shall be wetted thoroughly and

the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.

Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25-32 °F (-4 — 0 °C) | Two layers of polyethylene sheeting, one layer of
polyethylene and one layer of burlap, or two layers
of waterproof paper.

Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with one layer of
polyethylene sheeting or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.

After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.

Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Contractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

(1) Protection Method I. The concrete shall be completely covered with insulating
material such as fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.
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Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>61t012 (> 150 to 300) R=10
>121t0 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.

On formed surfaces, the insulating material shall be attached to the outside of the
forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed. The blanket
insulation shall be applied tightly against the forms. The edges and ends shall be
attached so as to exclude air and moisture. If the blankets are provided with nailing
flanges, the flanges shall be attached to the studs with cleats. Where tie rods or
reinforcement bars protrude, the areas adjacent to the rods or bars shall be
adequately protected in a manner satisfactory to the Engineer. Where practicable,
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).
Insulation on the underside of floors on steel members shall cover the top flanges of
supporting members. On horizontal surfaces, the insulating material shall be placed
as soon as the concrete has set, so that the surface will not be marred and shall be
covered with canvas or other waterproof covering. The insulating material shall
remain in place for a period of seven days after the concrete is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

Protection Method Il. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. All
exposed surfaces within the housing shall be cured according to the Index Table.

The Contractor shall provide adequate fire protection where heating is in progress
and such protection shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.
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(3) Protection Method Ill. As soon as the surface is sufficiently set to prevent marring,

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a

layer of impermeable covering. The edges of the covering shall be sealed to prevent

circulation of air and prevent the cover from flapping or blowing. The protection shall

remain in place until the concrete is seven days old. If construction operations

require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.

The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply to Class PP concrete.

(b) Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

The temperature of the concrete immediately before placement shall be a minimum of
50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature
of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used, the maximum temperature of the concrete mixture
immediately before placement shall be 80 °F (25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of
the mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.

(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.

(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 309.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.
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(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of

28 calendar days prior to concrete placement for review by the Engineer. Acceptance of

the thermal control plan by the Engineer shall not preclude the Contractor from

specification compliance, and from preventing cracks in the concrete. At a minimum, the

thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concrete mix design(s) to be used. Grout mix design if post-cooling with embedded
pipe.

The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.

a. The concrete mixture shall be uniformly graded and preference for larger size
aggregate shall be used in the mix design. Article 1004.02(d)(2) and information
in the “Portland Cement Concrete Level lll Technician Course — Manual of
Instructions for Design of Concrete Mixtures” shall be used to develop the
uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired. For central-mixed concrete, the Contractor
shall have the option to develop a mixture with a minimum of 520 Ibs/cu yd
(309 kg/cu m) of cement and finely divided minerals summed together. For
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to
develop a mixture with a minimum of 550 Ibs/cu yd (326 kg/cu m) of cement and
finely divided minerals summed together. A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture. For any mixture to be placed underwater, the minimum
cement and finely divided minerals shall be 550 Ibs/cu yd (326 kg/cu m) for
central-mixed concrete, and 580 Ibs/cu yd (344 kg/cu m) for truck-mixed or
shrink-mixed concrete.

For Class DS concrete, CA 11 may be used. If CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 Ibs/cu yd
(378 kg/cu m) summed together.

c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

78



(2)

FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

d. The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.

e. The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

f. The time to obtain the specified strength may be increased to a maximum
56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days.

The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.

The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required if the time frame will be more than
seven days.

Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (10 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature
will be permitted.

Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.
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Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. A copy of the ACI document shall be
provided to the Engineer at the construction site. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4in. (100 mm) below the surface of the concrete. The remaining pipe shall be
completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout. Form and insulation removal shall be done in a manner to
prevent cracking and ensure the maximum temperature differential is maintained.
Insulation shall be in good condition as determined by the Engineer and properly
attached.

Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted. A copy of the ACI document shall be provided to the Engineer
at the construction site.

Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0°C) to 212 °F (100 °C), an accuracy of +2 °F (£ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that
will provide the maximum temperature differential. At the exterior face, the sensor
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors
shall also be located a minimum of 1in. (25 mm) away from reinforcement, and
equidistant between cooling pipes if either applies. A sensor will also be required to
measure ambient air temperature. The entrant/exit cooling water temperature for
embedded pipe shall also be monitored.
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Temperature monitoring results shall be provided to the Engineer a minimum of once

each day and whenever requested by the Engineer. The report may be electronic or

hard copy. The report shall indicate the location of each sensor, the temperature

recorded, and the time recorded. The report shall be for all sensors and shall include

ambient air temperature and entrant/exit cooling water temperatures. The

temperature data in the report may be provided in tabular or graphical format, and

the report shall indicate any corrective actions during the monitoring period. At the

completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.

Temperature Restriction Violations. If the maximum temperature of the concrete after
placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be
accepted if no cracking or other unacceptable defects are identified. If cracking or
unacceptable defects are identified, Article 105.03 shall apply. If the concrete
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. If unacceptable defects are identified, Article 105.03 shall apply.

When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.

PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: January 1, 2012

Revise Article 424.07 of the Standard Specifications to read:

“424.07 Expansion Joints. Expansion joints shall be 1/2 in. (13 mm) thick and consist of

preformed joint filler. The top of the joint filler shall be 1/4 in. (6 mm) below the surface of the
sidewalk.

Expansion joints shall be placed in locations as follows.
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(a) Expansion joints shall be placed between the sidewalk and all structures such as light
poles, traffic signal poles, traffic poles and subway columns, which extend through the
sidewalk.

(b) Transverse expansion joints shall be placed at maximum intervals of 50 ft (15 m) in the
sidewalk. Where the sidewalk is constructed adjacent to pavement or curb having
expansion joints, the expansion joints in the sidewalk shall be placed in line with the
adjacent expansion joints as nearly as practicable.

(c) Expansion joints shall also be placed where the sidewalk abuts existing sidewalks,
between driveway pavement and sidewalk, and between sidewalk accessibility ramps
and curbs where the ramp abuts a curb.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2012

Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is from the material produced by
cold milling or crushing of an existing hot-mix asphalt (HMA) pavement. The Contractor shall
supply written documentation that the RAP originated from routes or airfields under federal,
state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality but shall be at least C
quality. All FRAP shall be fractionated prior to testing by screening into a minimum of
two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix the FRAP will be used in.

Mixture FRAP will be used in: Sieve Size that 100% of FRAP Shall Pass
IL-25.0 2 in. (50 mm)
IL-19.0 1 1/2in. (40 mm)
IL-12.5 1in. (25 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)
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(b) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but shall
be at least C quality; 2) the same type of crushed aggregate (either crushed natural
aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt binder
content. If approved by the Engineer, combined single pass surface/binder millings may
be considered “homogenous” with a quality rating dictated by the lowest coarse
aggregate quality present in the mixture.

(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality but shall be
at least C quality. This RAP may have an inconsistent gradation and/or asphalt binder
content prior to processing. All conglomerate RAP shall be processed prior to testing by
crushing to where all RAP shall pass the 5/8in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as
determined by the Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, HMA (High or Low ESAL), or “All Other’ (as defined by
Article 1030.04(a)(3)) mixtures. The coarse aggregate in this RAP may be crushed or
round but shall be at least D quality. This RAP may have an inconsistent gradation
and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for

asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.
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Parameter FRAP/Homogeneous/Conglomerate | Conglomerate “D” Quality
1in. (25 mm) +5%

1/2in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +0.4% " +0.5 %

Grmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer. If the quality is
not known, the quality shall be determined according to Article 1031.04(b)(2).

(2) Coarse and fine FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse
aggregate shall have a maximum tonnage of 5000 tons (4500 metric tons). The
Contractor shall obtain a representative sample witnessed by the Engineer. The
sample shall be a minimum of 501b (25kg). The sample shall be extracted
according to lllinois Modified AASHTO T 164 by a consultant prequalified by the
Department for the specified testing. The consultant shall submit the test results
along with the recovered aggregate to the District Office. The cost for this testing
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shall be paid by the Contractor. The District will forward the sample to the BMPR

Aggregate Lab for MicroDeval Testing, according to lllinois Modified AASHTO T 327.
A maximum loss of 15.0 percent will be applied for all HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. RAP/FRAP shall be considered
equivalent to limestone for frictional considerations unless produced/screened to minus
3/8 in. (10 mm).

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures " ¥ Maximum % RAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 30 30 10
50 25 15 10
70 15/25% 10/15% 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the amount of RAP
shall not exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275 °F (135 °C)
the high and low virgin asphalt binder grades shall each be reduced by one grade
when RAP exceeds 25 percent (i.e. 26 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28).

85



FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

(1) Level 1 Maximum FRAP Percentage.

1/

2/

3/

4/

HMA Mixtures "% Level 1 - Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified > ¥
30 35 35 10
50 30 25 10
70 25 20 10
90 20 15 10
105 10 10 10

For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP
shall not exceed 50 percent of the mixture.

When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high
and low virgin asphalt binder grades shall each be reduced by one grade (i.e.
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be
reduced to a PG58-28). If warm mix asphalt (WMA) technology is utilized, and
production temperatures do not exceed 275 °F (135 °C) the high and low virgin
asphalt binder grades shall each be reduced by one grade when FRAP exceeds
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

For SMA the maximum FRAP shall be 20 percent. When the FRAP usage in SMA
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28).

For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed
20 percent. When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

(2) Level 2 Maximum FRAP percentage.

1/

2/

HMA Mixtures "% Level 1 - Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified * ¥
30 40 40 10
50 40 30 10
70 30 20 10
90 30 20 10
105 30 15 10

For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP
shall not exceed 50 percent of the mixture.

When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high
and low virgin asphalt binder grades shall each be reduced by one grade (i.e.
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be
reduced to a PG58-28). If warm mix asphalt (WMA) technology is utilized, and
production temperatures do not exceed 275 °F (135 °C) the high and low virgin
asphalt binder grades shall each be reduced by one grade when FRAP exceeds
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25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of
PG64-22 to be reduced to a PG58-28).

3/ For SMA the maximum FRAP shall be 20 percent. When the FRAP usage in SMA
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28).

4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed
30 percent. When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22
to be reduced to a PG70-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

FRAP mix designs exceeding the Level 1 FRAP percentages shall be tested prior to
submittal for verification, according to lllinois Modified AASHTO T324 (Hamburg Wheel) and
shall meet the following requirements.

Asphalt Binder Grade | # Repetitions Max. Rut Depth in. (mm)
PG76-XX 20,000 1/2 (12.5)
PG70-XX 15,000 1/2 (12.5)
PG64-XX 10,000 1/2 (12.5)
PG58-XX 10,000 1/2 (12.5)

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. Mixture production where the FRAP percentage exceeds the
Level 1 limits shall be sampled within the first 500 tons (450 metric tons) on the first day of
production with a split reserved for the Department. The mix sample shall be tested according
to the lllinois Modified AASHTO T324 and shall meet the requirements specified herein. FRAP
mix production shall not exceed 1500 tons (1350 metric tons) or one days production, whichever
comes first, until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced FRAP mixture
conformance is demonstrated prior to start of mix production for the contract.

The coarse aggregate in all RAP used shall be equal to or less than the nominal maximum
size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.
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If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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SELF-CONSOLIDATING CONCRETE FOR PRECAST AND PRECAST PRESTRESSED

PRODUCTS (BDE)

Effective: July 1, 2004 Revised: April 1, 2012

Description. This work shall consist of constructing precast and precast prestressed concrete
products with self-consolidating concrete. The concrete shall be according to the special
provision, “Portland Cement Concrete”, except as modified herein.

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Mix Design Criteria. Article 1020.04 shall apply, except as follows:

(a) If the maximum cement factor is not specified for the product, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) If the maximum allowable water/cement ratio is not specified for the product, it shall not
exceed 0.44.

(c) The slump requirements shall not apply.

(d) The concrete mixture shall be uniformly graded, and information in the “Portland Cement
Concrete Level Il Technician Course — Manual of Instructions for Design of Concrete
Mixtures” shall be used to develop the uniformly graded mix design. The coarse
aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of these
gradations. However, the final gradation when using a single coarse aggregate or
combination of coarse aggregates shall have 100 percent pass the 1in. (25 mm) sieve,
and 95 percent pass the 3/4 in. (19 mm) sieve. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 2 in. (50 mm).

(h) The L-box blocking ratio shall be a minimum of 80 percent.

(i) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, SCC-8, (Option
C) and lllinois Modified AASHTO T 22, 23, 121, 141, 152, 196, and 309 shall be used for testing
of self-consolidating mixtures.

Mixing Portland Cement Concrete. In addition to Article 1020.11, the mixing time for central-
mixed concrete shall not be reduced as a result of a mixer performance test. Truck-mixed
concrete shall be mixed in a truck mixer for a minimum of 100 revolutions.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed and truck-mixed concrete.

Concrete Placement for Precast Products. The maximum distance of horizontal flow from the
point of deposit shall not exceed 25 ft (7.6 m) for precast products. However, when the
maximum distance of horizontal flow from the point of discharge exceeds 15 ft (4.6 m), the
dynamic segregation index shall be a maximum 10.0 percent. If the maximum is exceeded, the
maximum distance of horizontal flow from the point of deposit will not be allowed to exceed 15 ft
(4.6 m).
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Concrete Placement for Precast Prestressed Products. The maximum distance of horizontal

flow from the point of deposit shall not exceed 15 ft (4.6 m) for precast prestressed products. In

addition, the placement operation shall be moved as required to ensure the leading edge of the

flowing concrete does not exceed 15 ft (4.6 m). For a bed of beams, a single beam shall be

completely filled with concrete before placement of concrete in the next beam. For deck beams

with void tubes installed in place prior to the pour, the concrete shall be placed on one side of

the void tube until the concrete flows completely under the void tube to the other side. Once
this has been completed, the concrete placement operation may be moved to the other side.

Consolidation. Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the
material has lost its fluidity prior to placement of additional concrete. The vibrator will be
permitted if it can be used in a manner that does not cause coarse aggregate separation from
the mortar as determined by the Engineer. Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)
Effective: January 1, 2012

Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read:

“(f) Temporary Erosion Control Seeding. This system consists of seeding all erodible/bare
areas to minimize the amount of exposed surface area. Seed bed preparation will not
be required if the surface of the soil is uniformly smooth and in a loose condition. Light
disking shall be done if the soil is hard packed or caked. Erosion rills greater than 1 in.
(25 mm) in depth shall be filled and area blended with the surrounding soil. Fertilizer
nutrients will not be required.”

Delete the last sentence of Article 280.08(e) of the Standard Specifications.
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”

TRAINING SPECIAL PROVISIONS
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 4. In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractors’ needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather than
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
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with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011 Revised: January 1, 2012

Revise Article 105.07 of the Standard Specifications to read:

“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”
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Revise Article107.31 of the Standard Specification to read:

“107.31 Reserved.”
Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.
In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be either the top of the utility at the depth below the
proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.
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Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s

representative or by the Contractor as a contract item. Generally, arrangements for adjusting

known utilities will be made by the Department prior to project construction; however, utilities will

not necessarily be adjusted in advance of project construction and, in some cases, utilities will

not be removed from the proposed construction limits as described in Article 107.37. When

utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.

107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.

Within the State of lllinois, a State-Wide One Call Notice System has been established for
notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint
Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of
Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of
48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.

For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red

Gas Distribution and Transmission

High Visibility Safety Yellow

Oil Distribution and Transmission

High Visibility Safety Yellow

Telephone and Telegraph System

Safety Alert Orange

Community Antenna Television Systems

Safety Alert Orange

Water Systems

Safety Precaution Blue

Sewer Systems

Safety Green

Non-Potable Water and Slurry Lines

Safety Purple

Temporary Survey

Safety Pink

Proposed Excavation

Safety White
(Black when snow is on the ground)
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The State-Wide One Call Notification System will provide for horizontal locations of utilities.

When it is determined that the vertical location of the utility is necessary to facilitate

construction, the Engineer may make the request for location from the utility after receipt of

notice from the Contractor. If the utility owner does not field locate their facilities to the

satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to

locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.

The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.

In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.

Service connections shall not be considered to be utilities in unanticipated locations.
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(b) Compensation. Compensation will not be allowed for delays, inconveniences, or

(c)

damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:

(1) Minor Delay. A minor delay occurs when the Contractor’'s operation is completely
stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.

(2) Major Delay. A major delay occurs when the Contractor’'s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the contractor’s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
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include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent

additives will not be permitted. On a working day contract, a delay occurring between

November 30 and May 1, when work has not started, will not be considered as eligible
for payment of measured labor and material costs.

Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.

(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the
Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision. The Contractor shall fully cooperate with the Department in
its efforts to recover from another party any money paid to the Contractor for delay
damages under this Provision.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 275 working days.
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404 PERMIT

llinois Department
of Transportation

Route FAP 331

Section  (12-1)B-1

County _Jackson

FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

404 Permit

Marked IL Route 13 (EB & WB)
Stream Name  Over Big Muddy River

Location _Just east of Murphysboro

The Division of Highways, District 9, has determined that the plans as prepared for letting are authorized under the provisions
of 33 CFR 330 Nationwide Permit (NWP) No. 14, Linear Transportation Projects, as published in the Federal Register March
12, 2007. Under the provisions of the authorization, the following attachments must be complied with:

1. Terms for Nationwide Permit No. 14.

2. Nationwide Permit General Conditions.

3. lllinois EPA Water Quality Certification Regional Conditions.

You are reminded that the permit determination is based upon plans as prepared for letting. Variation from these plans may

result in the revocation of the permit.
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NATIONWIDE PERMITS AND CONDITIONS

The following information presents the requirements for nationwide Section 404/10 permits most
often used on highway projects. The information in this guidance reflects the requirements
associated with the nationwide permits that were published in the March 12, 2007 Federal
Register.

Permittees wishing to conduct activities under the nationwide permits must comply with
the terms of the applicable permit and the conditions in Section C of this document.

B. Nationwide Permits

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized,
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those
uses specified or contemplated for it in the original permit or the most recently authorized
modification. Minor deviations in the structure's configuration or filled area, including those due
to changes in materials, construction techniques, or current construction codes or safety
standards that are necessary to make the repair, rehabilitation, or replacement are authorized.
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair,
rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such as
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the
permittee can demonstrate funding, contract, or other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of
and within existing structures (e.g., bridges, culverted road crossings, water intake structures,
etc.) and the placement of new or additional riprap to protect the structure. The removal of
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity
of the structure to the approximate dimensions that existed when the structure was built, but
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does
not apply to maintenance dredging to remove accumulated sediments blocking or restricting
outfall and intake structures or to maintenance dredging to remove accumulated sediments from
canals associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an upland area unless otherwise specifically approved by the district
engineer under separate authorization. The placement of riprap must be the minimum
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization
measures not directly associated with the structure will require a separate authorization from the
district engineer.

(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the
maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or

beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a
pre-construction notification to the district engineer prior to commencing the activity (see general
condition 27). Where maintenance dredging is proposed, the pre-construction notification must
include information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Sections 10 and 404)

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption
for maintenance.

13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided
the activity meets all of the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived
in writing by the district engineer;

(c) The activity will not exceed an average of one cubic yard per running foot placed along the
bank below the plane of the ordinary high water mark or the high tide line, unless this
criterion is waived in writing by the district engineer;

(d) The activity does not involve discharges of dredged or fill material into special aquatic sites,
unless this criterion is waived in writing by the district engineer;

(e) No material is of the type, or is placed in any location, or in any manner, to impair surface
water flow into or out of any water of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high flows
(properly anchored trees and treetops may be used in low energy areas); and,

(g) The activity is not a stream channelization activity.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of
greater than an average of one cubic yard per running foot along the bank below the plane of
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and
404)

14. Linear Transportation Projects. Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g., roads, highways, railways,
trails, airport runways, and taxiways) in waters of the United States. For linear transportation
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of
waters of the United States. For linear transportation projects in tidal waters, the discharge
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream
channel modification, including bank stabilization, is limited to the minimum necessary to
construct or protect the linear transportation project; such modifications must be in the
immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct the linear
transportation project. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures,
work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in
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their entirety and the affected areas returned to pre-construction elevations. The areas affected
by temporary fills must be revegetated, as appropriate.
This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.
Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre;
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition
27.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean
Water Act (see 33 CFR 323.4).

23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated,
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on Environmental
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500
et seq.), that the activity is categorically excluded from environmental documentation, because it
is included within a category of actions which neither individually nor cumulatively have a
significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or
department’s determination that the activity is categorically excluded and approved the activity
for authorization under NWP 23.

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP require
the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 27). The activities that require pre-construction
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)

Note: The agency or department may submit an application for an activity believed to be
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to
approval for authorization under this NWP of any agency's activity, the Office of the Chief of
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway
Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted
on this same web site.

33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and
discharges, including cofferdams, necessary for construction activities or access fills or
dewatering of construction sites, provided that the associated primary activity is authorized by
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary
structures, work, and discharges, including cofferdams, necessary for construction activities not
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must
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consist of materials, and be placed in a manner, that will not be eroded by expected high flows.

The use of dredged material may be allowed if the district engineer determines that it will not

cause more than minimal adverse effects on aquatic resources. Following completion of

construction, temporary fill must be entirely removed to upland areas, dredged material must be

returned to its original location, and the affected areas must be restored to pre-construction

elevations. The affected areas must also be revegetated, as appropriate. This permit does not

authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use.

Structures left in place after construction is completed require a section 10 permit if located in
navigable waters of the United States. (See 33 CFR part 322.)

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity (see general condition 27). The pre-construction notification
must include a restoration plan showing how all temporary fills and structures will be removed
and the area restored to pre-project conditions. (Sections 10 and 404)

C. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as appropriate, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States.
No claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. Culverts placed in streams must be installed to maintain low flow conditions.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.
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5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged
to perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety.

15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and Scenic
River designation or study status. Information on Wild and Scenic Rivers may be obtained from
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S.
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).
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16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

17. Endangered Species. (a) No activity is authorized under any NWP which is likely to
jeopardize the continued existence of a threatened or endangered species or a species
proposed for such designation, as identified under the Federal Endangered Species Act (ESA),
or which will destroy or adversely modify the critical habitat of such species. No activity is
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section
7 consultation addressing the effects of the proposed activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements.

(c) Non-federal permittees shall notify the district engineer if any listed species or
designated critical habitat might be affected or is in the vicinity of the project, or if the project is
located in designated critical habitat, and shall not begin work on the activity until notified by the
district engineer that the requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered or threatened species or
designated critical habitat, the pre-construction notification must include the name(s) of the
endangered or threatened species that may be affected by the proposed work or that utilize the
designated critical habitat that may be affected by the proposed work. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant of the Corps’
determination within 45 days of receipt of a complete pre-construction notification. In cases
where the non-Federal applicant has identified listed species or critical habitat that might be
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not
begin work until the Corps has provided notification the proposed activities will have “no effect”
on listed species or critical habitat, or until Section 7 consultation has been completed.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation
of the ESA. Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.

18. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
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Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a
reasonable and good faith effort to carry out appropriate identification efforts, which may include
background research, consultation, oral history interviews, sample field investigation, and field
survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties which the activity
may have the potential to cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either that the activity has no
potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.
(d) The district engineer will notify the prospective permittee within 45 days of receipt of
a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.
(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, explaining the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage
sites, and outstanding national resource waters or other waters officially designated by a state
as having particular environmental or ecological significance and identified by the district
engineer after notice and opportunity for public comment. The district engineer may also
designate additional critical resource waters after notice and opportunity for comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 27, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

20. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:
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(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating)
will be required to the extent necessary to ensure that the adverse effects to the aquatic
environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the
district engineer determines in writing that some other form of mitigation would be more
environmentally appropriate and provides a project-specific waiver of this requirement. For
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer
may determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of
success is greater and the impacts to potentially valuable uplands are reduced, wetland
restoration should be the first compensatory mitigation option considered.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream restoration, to ensure
that the activity results in minimal adverse effects on the aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the establishment, maintenance, and legal protection
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian
areas may be the only compensatory mitigation required. Riparian areas should consist of
native species. The width of the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side
of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most
appropriate form of compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetland compensatory mitigation for wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will
specify the party responsible for accomplishing and/or complying with the mitigation plan.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal level.

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.
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22. Coastal Zone Management. In coastal states where an NWP has not previously

received a state coastal zone management consistency concurrence, an individual state coastal

zone management consistency concurrence must be obtained, or a presumption of concurrence

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional

measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

23. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

25. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

26. Compliance Certification. Each permittee who received an NWP verification from the
Corps must submit a signed certification regarding the completed work and any required
mitigation. The certification form must be forwarded by the Corps with the NWP verification
letter and will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general or specific conditions;

(b) A statement that any required mitigation was completed in accordance with the
permit conditions; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, as a general rule, will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district
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engineer will notify the prospective permittee that the PCN is still incomplete and the PCN

review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) Forty-five calendar days have passed from the district engineer’s receipt of the
complete PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or
to notify the Corps pursuant to general condition 18 that the activity may have the potential to
cause effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that is “no effect” on listed species or “no potential to cause effects”
on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the
permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause; any other NWP(s), regional general
permit(s), or individual permit(s) used or intended to be used to authorize any part of the
proposed project or any related activity. The description should be sufficiently detailed to allow
the district engineer to determine that the adverse effects of the project will be minimal and to
determine the need for compensatory mitigation. Sketches should be provided when necessary
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided result in a quicker decision.);

(4) The PCN must include a delineation of special aquatic sites and other waters of the
United States on the project site. Wetland delineations must be prepared in accordance with the
current method required by the Corps. The permittee may ask the Corps to delineate the special
aquatic sites and other waters of the United States, but there may be a delay if the Corps does
the delineation, especially if the project site is large or contains many waters of the United
States. Furthermore, the 45 day period will not start until the delineation has been submitted to
or completed by the Corps, where appropriate;

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by
the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and
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(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application form
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this
general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project's adverse
environmental effects to a minimal level.

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP
activities requiring pre-construction notification to the district engineer that result in the loss of
greater than 1/2-acre of waters of the United States, the district engineer will immediately
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies
will then have 10 calendar days from the date the material is transmitted to telephone or fax the
district engineer notice that they intend to provide substantive, site-specific comments. If so
contacted by an agency, the district engineer will wait an additional 15 calendar days before
making a decision on the pre-construction notification. The district engineer will fully consider
agency comments received within the specified time frame, but will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the
administrative record associated with each pre-construction notification that the resource
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard
to life or a significant loss of property or economic hardship will occur. The district engineer will
consider any comments received to decide whether the NWP 37 authorization should be
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction
notifications to expedite agency coordination.

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.

(e) District Engineer's Decision: In reviewing the PCN for the proposed activity, the
district engineer will determine whether the activity authorized by the NWP will result in more
than minimal individual or cumulative adverse environmental effects or may be contrary to the
public interest. If the proposed activity requires a PCN and will result in a loss of greater than
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory mitigation the applicant has
included in the proposal in determining whether the net adverse environmental effects to the
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal
may be either conceptual or detailed. If the district engineer determines that the activity
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district engineer will notify the
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permittee and include any conditions the district engineer deems necessary. The district

engineer must approve any compensatory mitigation proposal before the permittee commences

work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN,

the district engineer will expeditiously review the proposed compensatory mitigation plan. The

district engineer must review the plan within 45 calendar days of receiving a complete PCN and

determine whether the proposed mitigation would ensure no more than minimal adverse effects

on the aquatic environment. If the net adverse effects of the project on the aquatic environment

(after consideration of the compensatory mitigation proposal) are determined by the district

engineer to be minimal, the district engineer will provide a timely written response to the

applicant. The response will state that the project can proceed under the terms and conditions
of the NWP.

If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (1) That the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (2) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (3) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period. The authorization will
include the necessary conceptual or specific mitigation or a requirement that the applicant
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the
minimal level. When mitigation is required, no work in waters of the United States may occur
until the district engineer has approved a specific mitigation plan.

28. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.
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ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 NORTH GRAND AvenUE EasT, P.O. Box 19276, SPRINGRIELD, lLLnoIS 62794-9276 - ( 217) 782-3397
Janes R, THomesosw CenTer, 100 West RanoowrH, SUme 11-300, CHicaco, IL 60601 — (312) 814-6026

RoD R. BLAGOJEVICH, GOVERNOR DoucLas P. Scort, DIRECTOR

217/782-3362 RECFIVED
MAY 14 2007

MAY 1 0 2007 CEMVR-OD-P

Rock Island District
Corps of Engineers
Clock Tower Building
Rock Island, IL 61201

Re: Final Notice of Issuance of Nationwide Permits, March 12, 2007
Section 401 Certifications, Denials, and Regional Conditions

Gentlemen:

On March 12, 2007 the Corps of Engineers issued the final notice concerning the disposition of the
expiring Nationwide Permits (NWPs) under Section 10 of the 1899 Rivers and Harbors Act and Section
404 of the Clean Water Act.

Based on our review of the final rules, Section 401 certifications are hereby issued for the following
NWPs without conditions:

NWP 4 - Fish and Wildlife Harvesting, Enhancement, and Attraction Device and Activities
NWP 5 - Scientific Measuring Devices

NWP 7 - Outfall Structures and Associated Intake Structures

NWP 20 - Qil Spill Cleanup

NWP 22 - Removal of Vessels

NWP 36 - Boat Ramps

NWP 45 — Emergency Repair Activities

In addition, the following NWPs are hereby issued Section 401 certifications subject to the regional
conditions as indicated below:

NWP 3 - Maintenance. Refer to Regional Conditions contained in Attachment 1

NWP 6 - Survey Activities. Refer to Regional Conditions contained in Attachment 2

NWP 12 - Utility Line Activities. Refer to Regional Conditions contained in Attachment 3

NWP 13 - Bank Stabilization. Refer to Regional Conditions contained in Attachment 4

Rocxroso - 4302 North Main Street, Rockford, IL 61103 - (815) 987-7760 »  Des Puaimes— 9511 W. Harrison St., Des Plaines, IL 60016 - (847) 204-4000
EiGiv — 595 South State, Elgin, IL 60123 - (847) 608-3131 «  ProRia — 5415 M. University 51, Peoria, IL 61614 — (309) 693-5463
Bukeau OF LAND - PRoriA — 7620 N, University 51, Peoria, IL 61614 - (309) 693-5462 *  CHAMPAIGN — 2125 South First Street, Champaign, IL 61820 = (217) 278-5800
SPRINGFIELD — 4500 5. Sixth Street Rd., Springfield, IL 62706 - (217) 786-6892 « CoLLwsvitte — 2009 Mall Street, Collinsville, IL 62234 — (618) 346-5120
Magion — 2309 W. Main St., Suite 116, Marion, IL 62959 - (618) 993-7200

Printen on Recvcien Papen {‘I"{‘:I U}.rl, 6}

112



FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

Page 2
Nationwide Permits

NWP 14 - Linear Transportation Projects. Refer to Regional Conditions contained in
Attachment 5

NWP 27 - Aquatic Habitat Restoration, Establishment, and Enhancement Activities. All
activities conducted under NWP 27 shall be in accordance with the provisions of 35 I. Adm.
Code 405.108. Work in reclaimed surface coal mine areas are required to obtain prior
authorization from the Illinois EPA for any activities that result in the use of acid-producing mine

refuse.

NWP 33 - Temporary Construction, Access and Dewatering. Refer to Regional Conditions
contained in Attachment 6

NWP 38 - Cleanup of Hazardous and Toxic Waste. Refer to Regional Conditions contained in
Attachment 7

NWP 41 - Reshaping Existing Drainage Ditches. Refer to Regional Conditions contained in
Attachment 8

NWP 46 - Discharges into Ditches. Refer to Regional Conditions contained in Attachment 9

NWP 47 - Pipeline Safety Program Designated Time Sensitive Inspections and Repairs. Refer to
Regional Conditions contained in Attachment 10

Section 401 Certification is denied for the following NWPs:

NWP 15 - U.S. Coast Guard Approved Bridges

NWP 16 - Return Water from Upland Contained Disposal Areas
NWP 17 - Hydropower Projects

NWP 18 - Minor Discharges

NWP 19 - Minor Dredging

NWP 21 - Surface Coal Mining Activities

NWP 23 - Approved Categorical Exclusions

NWP 25 - Structural Discharges

NWP 29 - Residential Development

NWP 30 - Moist Soil Management for Wildlife

NWP 31 - Maintenance of Existing Flood Control Facilities
NWP 32 - Completed Enforcement Actions

NWP 34 - Cranberry Production Activities

NWP 37 - Emergency Watershed Protection and Rehabilitation
NWP 39 - Commercial, and Institutional Developments

NWP 40 - Agricultural Activities

NWP 42 - Recreational Facilities

NWP 43 - Stormwater Management Facilities

NWP 44 — Mining Activities

113



FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

Page 3
Nationwide Permits

NWP 48 - Commercial Shellfish Aquaculture Activities
NWP 49 - Coal Remining Activities
NWP 50 - Underground Coal Mining Activities

Should you have any questions or comments regarding the content of this letter, please contact me or my
staff at the above telephone number and address.

Sincerely

Manager, Watershed Management Section
Bureau of Water

ce: Records Unit
CoE, Chicago District
CoE, Louisville District
CoE, Memphis District
CoE, St. Louis District
IDNR, OWR, DWRM, Schaumburg and Springfield
USEPA, Region 5
USFWS, Rock Island, Barrington and Marion
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Attachment 1

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 3

1. The applicant shall not cause:

. violation of applicable provisions of the Illinois Environmental Protection Act;
water pollution defined and prohibited by the Illinois Environmental Protection Act;
violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation arcas or water supply intakes.

awy

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards,

4. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

5. All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant for Nationwide 3 shall undertake necessary measures and procedures to reduce erosion
during construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant for Nationwide 3 shall be responsible for obtaining an NPDES Storm Water Permit prior o
initiating comstruction if the construction activity associated with the project will result in the
disturbance of 1 (one) or more acres, total land arca. An NPDES Storm Water Permit may be
obtained by submitting a properly completed Notice of Intent (NOI) form by certified mail to the
Agency's Division of Water Pollution Control, Permit Section.

6. The applicant for Nationwide 3 shall implement erosion control measures consistent with the
“Illinois Urban Manual” (IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary flls shall be constructed of
clean coarse aggregate or non-erodible non-carthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide 3 that uses temporary work pads, cofferdams, access roads and other
temporary fills in order io perform work in crecks, streams, or rivers shall maintain flow in these
waters by utilizing dam and pumping, fluming, culverts or other such technigues.
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Attachment 2

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 6

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water nse practices near public recreation arcas or water supply intakes.

2. The applicent for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Material resulting from trench excavation within surface waters of the State may be temporarily
sidecast adjacent to the tfench excavation provided that: i :

A. Sidecast material is not placed within a creek, stream, river or other flowing water body such
that material dispersion could occur;

B. Side cast material is not placed within ponds or other water bodies other than wetlands; and

C. Sidecast material is not placed within a wetland for a period longer than twenty (20) calender
days. Such sidecast material shall either be removed from the site , or used.as backfill (refer
to Condition 4 and 5).

4. Backfill used within trenches passing through surface water of the State, except wetland areas, shall
be clean course aggregate, gravel or other material which will not cause siltation. Excavated material
may be used only if:

A, Particle size analysis is conducted and demonstrates the material to be at least 80% sand or
larger size material, using a #230 U.S. sieve; or
B. Excavation and backfilling are done under dry conditions.

5, Backfill used within trenches passing through wetland areas shall consist of clean material which
will not cause siltation, Excavated material shall be used to the extent practicable, with the upper six
(6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation.

6. Temporary work pads shall be constructed of clean coarse aggregate or non-erodible non-earthen fill
material that will not cause siltation, Sandbags, pre-fabricated rigid materials, sheet piling, inflatable
bladders and fabric lined basins may be used for temporary facilitics.

7. The applicant for Nationwide 6 that uses temporary work pads in order to perform work in creeks,
streams, or rivers shall maintain flow in the these waters by utilizing dam and pumping, fluming,
culverts or other such techniques.

116



FAP Route 331(IL 13)
Project ACNHF-0331(060)
Section (12-1)B-1
Jackson County

Contract No. 78056

Page 6
Nationwide Permits

Attachment 3

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 12

The Tllinois Environmental Protection Agency hereby issucs Section 401 water quality certification
applicable to Nationwide Permit 12. Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 12 will be subject to the Illincis EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical arca is the entire State of Illinois and all waters of the United States
on the border and therein.

1, Case-specific water quality certification from the Illinois EPA will be required for activities in the
following waters:

. Chicago Sanitary and Ship Canal

. Calumet-Sag Channel

. Little Calumet River

Grand Calumet River

Calumet River

South Branch of the Chicago River (including the South Fork)

MNorth Branch of the Chicago River (including the East and West Forks and the Skokie

Lagoons)

. Chicago River (Main Stem)

Lake Calumet

Des Plaines River

. Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)

. Richland Creek (in St. Clair and Monroe Counties)

. Lake Michigan

. Rock River (in Winnebago County)

Tllinois River upstreamn of mile 229.6 (Illinois Route 178 bridge)

. Illinois River between mile 140.0 and 182.0

Pettibone Creek (in Lake County)

DuPage River (including the East and West Branches)

Salt Creek (Des Plaines River Watershed)

. Waukegan River (including the South Branch)

. All Public and Food Processing Water Supplies with surface intake facilities . The Illinois
EPA’s Bureau of Water, Watershed Management Section at 217/782-3362 may be contacted
for information on these water supplies.

dOHPEONOZENASND QEEUAW»

2. Section 401 is hereby issued for all other waters, with the following conditions:

A. The applicant for Nationwide Permit 12 shall not cause:
i, violation of applicable provisions of the Illinois Enyironmental Protection Act;
if. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. viclation of applicable water quality standards of the Illinois Pollution Control
Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
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iv. interference with water use practices near public recreation areas or water supply
intakes,

B. The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion.

C. Material resulting from trench excavation within surface waters of the State may be
ﬂ]ﬁL&m]y sidecast ad_]ace,nt to the trench excavation provided that:

i. Sidecast material is not placed within a creek, stream, river or other flowing water
body such that material dispersion could ocecur;

ii. Side cast material is not placed within ponds or other water bodies other than
wetlands; and

jii. Sidecast material is not placed within a wetland for a period longer than twenty (20)
calender days. Such sidecast material shall either be removed from the site (refer to
Condition 2.F), or used as backfill (refer to Condition 2.D and 2.E},

D. Backfill used within trenches passing through surface water of the State, except wetland
areas, shiall be clean course aggregate, gravel or other material which will not cause siltation,
pipe damage during placement, or chemical corrosion in place. Excavated material may be
used only if:

i. Particle sizc analysis is conducted and demonstrates the material to be at least 80%
sand or larger size material, using a #230 U.S, sieve; or
ii. Excavation and backfilling arc done under dry conditions.

E. Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation.

F. All material excavated which is not being used as backfill as stipulated in Condition 2.D and
2.E shall be stored or disposed in self-contained areas with no discharge to waters of the
State, Material shall be disposed of appropriately under the regulations at 35 Tl Adm. Code
Subtitle G.

G. All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant for Nationwide 12 shall undertake necessary measures and
procedures to reduce erosion during construction. Interim measures to prevent erosion
during construction shall be taken and may include the installation of staked siraw bales,
sedimentation basins and temporary mulching, All construction within the waterway shall be
conducted during zero or low flow conditions. The applicant for Nationwids 12 shall be
responsible for obtaining an NPDES Storm Water Permit required by the federal Clean
Water Act prior o initiating construction if the construction activity associated with the
project will result in the disturbance of 1 (one) or more acres, total land area. An NPDES
Storm Water Permit may be obtained by submitting a properly completed Notice of Intent
(NOI} form by certified mail to the Agency's Division of Water Pollution Control, Permit
Section.

H. The applicant for Nationwide 12 shall implement erosion control measures consistent with
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the “Illinois Urban Manual™ (IEPA/USDA, NRCS; 2002).

1. The use of directional drilling to install utility pipelines below surface waters of the State is
hereby certified provided that:

i.  All pits and other construction necessary for the directional drilling process are
located outside of surface waters of the State;

i, All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2,F; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.B, 2.G,
and 2.H.

J.  Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-erodible non-carthen fill material that will not
cause siltation. Material excavated or dredged from the surface water or wetland shall not be
used to construct the temporary facility. Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basing may be used for temporary facilities.

"K. The applicant for Nationwide 12 that uses temporary work pads, cofférdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques.

L. Permaneniaccess roads shall be censtructed of clean coarse aggrepate or non-eredible non-
earthen fill material that will not cause siltation. Material excavated or dredged from the
surface water or wetland shall not be used to construct the access road in waters of the state.
The applicant for Nationwide 12 that constructs access roads shall maintain flow in creeks,
streams and rivers by installing culverts, bridges or other such techniques.

M. Case specific water quality certification from Illinois EPA will be required for projects that
involve dredge and fill activities in bogs, fens or forested wetlands defined es follows:

i.  Abog is a low nutrient peatland, usually in a glacial depression, that is acidic in the
surface stratum and often dominated at least in part by the genus Sphagnum, P.

ii. A fen is a peatland, herbaceous (including calcareous floating mats) or wooded, with

calcareous groundwater flow,

A forested wetland is a wetland dominated by native woody vegetation with at Ieast

one of the following species or genera present: Carya spp., Cephalanthus

occidetalis, Cornus alternifolia, Fraxinus nigra, Juglans cinerea, Nyssa sylvatica,

Querus spp,, Thuja occidentalius, Betwla nigra, Betula alleghaniensis, Betula

papyrifera, Fagus grandfolia.

=4

ii.
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Attachment 4

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 13

1. The bank stabilization activities shall not exceed 500 linear feet.

2, Asphalt, bituminous material and concrete with protruding material such as reinforcing bars or mesh
shall not be:
A. used for backfill;
B. placed on shorelines/streambanles; or
C. placed in waters of the State.

3, Any spoil material excavated, dredged or otherwise produced must not be returtied to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA,

4.  Any bacldilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards. ) o

5. The applicant shall consider installing bioengineering practices in licu of structural practices of bank
stabilization to minimize impacts to the lake, pond, river or stream and enhance aquatic habitat.
Bioengineering fechniques may include, but are not limited to:

A. adequately sized riprap or A-Jack structures keyed into the toe of the slope with native
! plantings on the banks above;

vegetated geogrids;

coconut fiber (coir) logs;

live, woody vegetative cuttings, fascines or stumps;

brush layering; and

soil lifts,

HEHTA®
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Attachment §

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 14

1. The affected area of the stream channel shall not exceed 100 linear feet, as measured along the
stream corridor.

2, Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, as determined by
the Illinois EPA

3. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

4. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Aet;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. wviolation of applicable water quality statidards of the Illinois Pollution Control Boaid, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

5, All areas affected by construction shall be mulched and seeded as soon after construction as possible,
The applicant shall undertake necessary measures.and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area, An NPDES Storm Water Permit may be obtained by submitting
a properly completed Natice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Contral, Permit Section.

6. The applicant shall implement erosion control measures consistent with the “Tllinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.

9. Case specific water quality certification from Illinois EPA will be required for projects that involve
dredge and fill activities in bogs, fens or forested wetlands defined as follows:
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A. A bog is a low nutrient peatland, usually in a glacial depression, that is acidic in the surface
stratum and often dominated at least in part by the genus Sphagnum. P,

B. A fenis a peatland, herbaceous (including calcareous floating mats) or wooded, with
calcarcous groundwater flow.

C. A forested wetland is a wetland dominated by native woody vegetation with at least one of
the following species or genera present: Carya spp., Cephalanthus occidetalis, Cornus
alternifelia, Fraxinus nigra, Jugians cinerea, Nyssa syivatica, Querus spp,, Thuja
occidentalius, Betula nigra, Betula alleghaniensis, Betula papyrifera, Fagus grandfolia.
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Attachment 6

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 33

1. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self~contained area in compliance with all state statues, as determined by
the Illinois EPA.

2. Any backfilling must be done with clean material and placed in a manner to prevent violation of
applicable water quality standards.

3. The applicant shall not canse:
A. violation of applicable provisions of the Illincis Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or o
D. interference with water usc practices ncar public recreation arcas or water supply intakes.

4, All areas affected by construction shall be mulched and seeded as soon after eonstruction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim-measures to prevent-erosion during construction-shall be taken-and may
include the installation of staked straw bales, sedimentation basins and temporary mulching, All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Sterm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land arca. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(TEPA/USDA, NRCS; 2002).

6. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed of
clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, shect piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

7. The applicant for Nationwide Permit 33 that uses temporary work pads, cofferdams, access roads and
other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques,
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Attachment 7

ILLINOIS EPA WATER QUALITY CERTIFICATION
EGIONAL CONDITIONS FOR NATION E PERMIT 38

The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

In addition to any actions required of the NWP applicant with respect to the “Notification™ General
Condition 27, the applicant shall nofify the Illinois EPA, Bureau of Water, of the specific activity.
This notification shall include information concerning the orders and approvals that have been or will
be obtained from the Illinois EPA Bureau of Land (BOL), for all cleanup activities under BOL
jurisdiction or for which authorization or approval is sought from BOL for no further remedial

action.

This certification for Nationwide Permit 38 is not valid for activities that do not require or will not
receive authorization or approval from the BOL.
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Attachment 8

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 41

1. The applicant shall not cause:

. violation of applicable provisions of the Illinois Environmental Protection Act;

water pollution defined and prohibited by the Illinois Environmental Protection Act;
violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or

D. interference with water use practices near public recreation areas or water supply intakes.

oW

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Illinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, Al areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures fo reduce crosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, scdimentation basins and temporary mulching. All
construction within the watérway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Scction.

5. The applicant shall implement erosion contro] measures consistent with the “Illinois Urban Manual™
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction.

7. The proposed work shall be constructed with adequate erosion control measures (i.e., silt fences,
straw bales, ctc.) to prevent transport of sediment and materials to the adjoining wetlands and/or
sireams.
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Attachment 9

ILLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 46

1. The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board, Title
35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply intakes.

2. The applicant for Nationwide Permit shall provide adequate planning and supervision during the
project construction period for implementing construction methods, processes and cleanup
procedures necessary to prevent water pollution and control crosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returmned to the waterway
but must be deposited in a self-contained area in compliance with all state statues, regulations and
permit requirements with no discharge to waters of the State unless a permit has been issued by the
Nlinois EPA. Any backfilling must be done with clean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after construction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of staked straw bales, sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The
applicant shall be responsible for obtaining an NPDES Storm Water Permit prior to initiating
construction if the construction activity associated with the project will result in the disturbance of 1
(one) or more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI) form by certified mail to the Agency's Division of Water
Pollution Control, Permit Section.

5. The applicent shall implement erosion control measures consistent with the “Illinois Urban Manual™
(IEPA/USDA, NRCS; 2002).

6. The applicant is advised that the following permit(s) must be obtained from the Agency: permits to
construct sanitary sewers, water mains and related facilities prior to construction,

7. The proposed work shall be constructed with adequate erosion conirel measures (i.e., silt fences,
straw bales, etc,) to prevent transport of sediment and materials to the adjoining wetlands and/or
streams.

8. The applicant shall not sever the connection between upstream and downstream surface waters of the
State by the discharge of dredged or fill material into ditches.
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Attachment 10

TLLINOIS EPA WATER QUALITY CERTIFICATION
REGIONAL CONDITIONS FOR NATIONWIDE PERMIT 47

The lllinois Environmental Protection Agency hereby issues Section 401 water quality certification
applicable to Nationwide Permit 47, Department of the Army (DA) authorization pursuant to Section
404 of the Clean Water Act (33 U.S.C. 1344) under Nationwide 47 will be subject to the Illinois EPA
conditions in addition to the conditions imposed by the Corps of Engineers, issued with the Nationwide
Permits. The affected geographical area is the entire State of Illinois and all waters of the United States
on the border and therein.

1. Case-specific water quality certification from the Illinois EPA will be required for the discharge of
dredged materials in the following waters :

. Chicago Sanitary and Ship Canal
. Calumet-Sag Channel
. Litile Calumet River
. Grand Calumet River
Calumet River
South Branch of the Chicago River (including the South Fork)
Notth Branch of the Chicago River (including the East and West Forks and the Skokie
Lagoons)
. Chicago River (Main Stem)
Lake Calumet
Des Plaines River
. Fox River (including the Fox Chain of Lakes)
Saline River (in Hardin County)
. Richland Creek (in St. Clair and Monroe Counties)
Lake Michigan
. Rock River (in Winnebago County)
Nlinois River upstream of mile 229.6 (Illinois Route 178 bridge)
. Ilinois River between mile 140.0 and 182.0
Pettibone Creek (in Lake County)
DuPage River (including the East and West Branches)
Salt Creek (Des Plaines River Watershed)
. Waukegan River (including the South Branch)
. All Public and Food Processing Water Supplies with surface intake facilities. The Illinois
EPA’s Bureau of Water, Watershed Management Section can be contacted at 217-782-3362
for further information on these water supplies.

AdCHREQNOZZNASNT oEEUOWy
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2. Section 401 is hereby issued for all other waters and for projects in the waters identified in Condition
1 that do not involve discharge of dredged materials , with the following conditions:

A, The applicant shall not cause: '
i, violation of applicable provisions of the Illinois Environmental Protection Act;
ii. water pollution defined and prohibited by the Illinois Environmental Protection Act;
iii. violation of applicable water quality standards of the Illinois Pollution Confrol
Board, Title 35, Subtitle C: Water Pollution Rules and Regulation; or
iv. interference with water use practices near public recreation areas or water supply
intakes.

B. The applicant for Nationwide Permit shall provide adequate planning and supervision during
the project construction period for implementing construction methods, processes and
cleanup procedures necessary to prevent water pollution and control erosion,

C. All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall undertake necessary measures and procedures to reduce
erosion during construction. Inferim measures to prevent erosion during construction shall
be taken and may include the installation of staked straw bales, sedimentation basins and
temporary mulching, All construction within the waterway shall be conducted during zero or
low flow conditions. The applicant shall be responsible for obtaining an NPDES Storm
Water Permit required by the Clean Water Act prior o initiating construction if the
construction activity associated with the project will result in the disturbance of 1 (one) or
more acres, total land area. An NPDES Storm Water Permit may be obtained by submitting
a properly completed Notice of Intent (NOI} form by certified mail to the Agency's Division
of Water Pollution Control, Permit Section

D. The applicant shall implement erosion control measures consistent with the “Illinois Urban
Manual” (IEPAJ/USDA, NRCS; 2002).

E. Backfill used within trenches passing through wetland areas shall consist of clean material
which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material shall be used to the extent practicable, with the upper six (6) to twelve
(12) inches backfilled with the topsoil obtained during trench excavation.

F. Allmaterial excavated which is not being used as backfill as stipulated in Condition 2.F and
2.G shall be stored or disposed in self-contained areas with no discharge to waters of the
State. Material shall be disposed of appropriately under the regulations at 35 I1. Adm. Code
Subtitle G.

G. The use of directional drilling to install utility pipelines below surface waters of the State is
hereby certified provided that:

i, All pits and other construction neeessary for the directional drilling process are
located outside of surface waters of the State;

ii.  All drilling fluids shall be adequately contained such that they cannot make their
way to surface waters of the State. Such fluids shall be treated as stipulated in
Condition 2.H; and

iii. Erosion and sediment control is provided in accordance with Conditions 2.8, 2.C,
and 2.D.
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H. Temporary work pads, cofferdams, access roads and other temporary fills shall be
constructed of clean coarse aggregate or non-crodible non-earthen fill material that will not
cause siltation, Material dredged or excavated from the surface water or wetland shall not be
used to construct the femporary facility, Sandbags, pre-fabricated rigid materials, sheet
piling, inflatable bladders and fabric lined basins may be used for temporary facilities.

1. The applicant for Nationwide 47 that uses temporary work pads, cofferdams, access roads or
other temporary fills in order to perform work in creeks, streams, or rivers for construction
activities shall maintain flow in the these waters during such construction activity by
utilizing dam and pumping, fluming, culverts or other such techniques.
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STORM WATER POLLUTION PREVENTION PLAN

llinois Department

of Transportation Storm Water Pollution Prevention Plan
Route _FAP 331 Marked Rte. ILRte13
Section  (12-1) B-1 o Project No. D-99-027-08
County Jackson B Contract No. 78056

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| ceriify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the systemn, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Omer Osman, P.E. (Zrmua CZV)’)W; cila
Print Name Signature
Region Five Engineer < /2 /H{__
Title ) ' Date
lllinois Department of Transportation
Agency

I Site Description:
A Provide a description of the project location (include latitude and longitude):

The project is located on F.A.P. Route 331 (IL Rte 13) east of Murphysboro, lllinois near the center of Jackson
County, lllinois. The project is just east of the intersection of IL 13, IL 127, and IL 149, SE 1/4 of Section 4 and SW
1/4 of Section 3, Township 9 South, Range 2 West of the 3¢ Principal Meridian, The project is located at a latitude
of 37 degrees 45 minutes 55.47983 seconds and a longitude of 89 degrees 19 minutes and 22.34157 seconds

B.  Provide a description of the construction activity which is the subject of this plan:

The project involves replacing two three-span bridges, Structure Numbers 039-0013 (EB) and 039-0048 (WB), with
two new five-span structures, consisting of a concrete deck on curved steel girders supported by stub abutments
founded on piles, pile bent piers at Piers 1 & 4, and solid wall piers founded on pile supported footings at Piers 2 &
3. The work on the Eastbound Alignment will include a gross project length of 1,300 feet with approximately 835
feet of roadwork and approximately 465 feet of bridge construction. The work on the Westbound Alignment will
include a gross project length of 1, 320 feet with approximately 855 feet of roadway and approximately 465 feet of
bridge construction.

- The proposed roadwork will consist of minor embankment, temporary full-depth asphalt crossover pavement, hot-
mix asphalt resurfacing, hot-mix asphalt shoulder resurfacing, guardrails, median inlets, temporary storm sewers,
lighting, pavement markings, and all other items necessary to complete the proposed improvements.

C. Provide the estimated duration of this project:
The project will last approximately 305 working days or 2 year 5 months.
D.  The total area of the construction site is estimated to be 6.0 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 2.5 acres.
E.  The following is a weighted average of the runoff coefficient for this project after construction activities are

completed:
Printed 1/26/2012 Page 1 of 9 BDE 2342 (Rev. 1/28/2011)
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0.65
F.  List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

Four soil types are located within the project area of the FAP Route 331 (IL Rte 13). These soils are:

Orthents, silty, undulating (801B) - A well drained soil with a moderately high to high permeability. This soil has a
slight susceptibility to water and wind erosion with slopes that are between 1 and 5 percent.

Belknap silt loam (3382A) - A somewhat poorly drained soil with a moderately high to high permeability. This soil
has a slight susceptibility to water and wind erosion with slopes that are between 0 and 2 percent,

Colp silty clay loam (7122D3) - A moderately weel drained soil with a moederately low to moderately high

permeability. This soil has a high susceptibility to water and wind erosion with slopes that are between ten to
eighteen precent.

Hurst silt loam (7338B2) - A somewhat poorly drained soil with a low to moderately low permeability. This soil has
a moderate susceptlibiliity to water and wind erosion with slopes that are between 2 to 5 percent.

G.  Provide an aerial extent of wetland acreage at the site:

There are freshwater forested/shrub wetlands located south of the proposed bridge structure. The proposed bridge
cones will require construction inside the wetiands.

H.  Provide a description of potentially erosive areas associated with this project:

The project includes regrading median ditches, reshaping embankments, and the removal of existing slope walls
and the reconstruction of existing bridge cones for two different bridge structures.

k The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

Stage 1

The removal of existing pavement located inside the existing median, the construction of temporary storm sewer,
and the construction of temporary crossover pavement. Regrading the existing median ditches to facilitate
drainage o temporary structures; the median ditches will have slopes up to 1:3 with an approximate slope length of
ten feet. Minor grading operation outside the roadway due to the construction of proposed hot-mix asphalt
shoulders will result in slopes of up to 1:2.5 and an approximate slope length of fifteen feet. Stage 1 will also
include the removal and the replacement of the existing eastbound structure including the reconstruction of the
existing bridge cones with slopes up to 1:2 and an approximate slope length of one hundred feet.

Stage 2

The removal and replacement of the existing westhound structure including the reconstruction of the existing
bridge cones with slopes up to 1:2.5 and an approximate slope length of eighty feet.

Stage 3

The removal of temporary pavement in the medians and the regrading of median ditches to facilitate drainage to
the permanent drainage structures. The median ditches will have slopes up to 1:4 with an approximate slope
length of ten feet. The embankment will be regraded due fo the construction of wider asphalt shoulder' and

sidewalk; the embankment will have a maximum slope of 1:2.5 and an approximate slope length of one hundred
feet

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters {including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

Printed 1/26/2012 Page 2 of 9 BDE 2342 (Rev. 1/28/2011)
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L. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment contral plans:

Big Muddy River

M.  Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodibie soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

The project will include the removal and reconstruction of two bridge structures over the Big Muddy River. All
construction to take place within the river shall be according to the plans and specifications. The project will also
include the removal of the existing slope walls to be reconstructed with embankment with slopes of 1:3. The
embankment will be protected with riprap.

N.  The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

B Floodplain
O Wetland Riparian
O Threatened and Endangered Species
™ Historic Preservation
] 303(d) Listed receiving waters for suspended solids, turbidily, or siltation
O Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
O Applicable Federal, Tribal, State or Local Programs
O Other
1. 303(d) Listed receiving waters (fill out this section if checked above):
Big Muddy River
a.  The name(s) of the listed water body, and identification of all pollutants causing impairment:
This section of the Big Muddy River is a 303(d) listed receiving water for fecal coliform and mercury.
b.  Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting
from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:
Perimeter erosion barrier will be constructed around the construction zone including the bottom of the bridge cone
to minimize sediment other pollutants from the river. Erosion control blanket will be placed on all slopes greater
than 3:1 to minimize sedminent runoff. Inlet protection will be installed at all drainage structures and riprap will be
placed on the britdge cone. No sources of mercury of fecal coliform are anticipated as part of this project.
c.  Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
There are three different and distinct drainage runs that ultimately reach the 303(d) water body. The first drainage
structure is located in the existing median west of the Big Muddy River. The drainage structure outlets to an
existing drainage swale that outlets into the Big Muddy River. The second drainage structure is located in the
existing median east of the Big Muddy River and outlets onto the eastern bridge cone of the Big Muddy River.
The final drainage structure is located east of the Big Muddy River and ouflets into an existing ditch that drains into
the Big Muddy River.
d.  Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
N/A
T2, TMDL (fill out this section if checked above)
a.  The name(s) of the listed water body:
b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that
is consistent with the assumptions and requirements of the TMDL:
c.  If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet that allocation:
Printed 1/26/2012 Page 3 of 8 BDE 2342 (Rev. 1/28/2011)
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0.  The following pollutants of concern will be associated with this construction project:

| Soil Sediment B Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
B Concrete B  Antifreeze / Coolants
X Concrete Truck Waste B Waste water from cleaning construction equipment
= Concrete Curing Compounds [0 Other (specify)
O Solid Waste Debris O Other (specify)
&  Paints U Other (specify)
O  solvents O Other (specify)
X Fertilizers / Pesticides [0  Other (specify)
Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Coniractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer sirips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in 1I{A)(1)(a) and l1(A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than seven (7) days after the construction activity in that portion
of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

Where the initiation of stabilization measures by the seventh day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be iniliated as soon as
practicable thereafter.

The following stabilization practices will be used for this project:

[ Preservation of Mature Vegetation X  Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips [] Sodding

[0 Protection of Trees O Geotextiles

B Temporary Erosion Control Seeding [ Other (specify)

B Temporary Turf (Seeding, Class 7) [0  Other (specify)

[0 Temporary Mulching [1  Other (specify)

K Permanent Seeding O  Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

1. Temporary Erosion Control Seeding - This item will be applied to all bare areas every seven days to
minimize the amount of exposed surface areas.

Earth stockpiles shall be temporarily seeded if they are to remain unused for more than 14 days.

Wiithin the construction limits, areas which are susceptible to erosion as determined by the engineer shall
remain undisturbed until full scale construction is underway to prevent unnecessary soil erosion.

Bare and sparsely vegetated ground in highly erodible areas as determined by the engineer shall be
temporarily seeded at the beginning of construction where no construction activities are expected within 7
days.

2. Permanent Seeding - Seeding, Class 2 and 7 will be applied per IDOT specifications.

Printed 1/26/2012 Page 4 of 9 BDE 2342 (Rev. 1/28/2011)
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3. Erosion Control Blanket / Mulching - Erosion control blankets will be installed over fill slopes and in high
velocity areas (i.e. ditches) that have been brought to final grade and seeded to protect slopes from erosion
and allow seeds to germinate. Mulch, method 2 will be applied in relatively flat areas to protect the
disturbed areas and prevent further erosion.

Mulch as applied to temporary erosion control seeding shall be by the method specified in the contract and
at the direction of the engineer. Mulch will be paid separately and shall conform to Section 251 of the
standard specifications.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

All areas disturbed by construction will be stabilized with permanent seeding immediately following the
finished grading. Erosion control blankets will be installed over fill slopes which have been brought to final
grade and have been seeded to protect slopes from rill and gully erosion and allow seed to germinate
properly. Mulch, method 2 will be used on relatively flat areas.

Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

B Perimeter Erosion Barrier K  Rock Outlet Protection
B4 Temporary Ditch Check B Riprap

[ Storm Drain Inlet Protection [0 Gabions

O Sediment Trap [0 Slope Mattress

[0 Temporary Pipe Slope Drain [0 Retaining Walls

0 Temporary Sediment Basin O Slope Walls

[0 Temporary Stream Crossing [l Concrete Revetment Mats
[0 Stabilized Construction Exits O Level Spreaders

[0 Turf Reinforcement Mats [0  Other (specify)

[0 Permanent Check Dams [0  Other (specify)

[0 Permanent Sediment Basin [0  Other (specify)

[0 Aggregate Ditch O  Other (specify)

[0 Paved Ditch O  Other (specify)

Describe how the structural practices listed above will be utilized during construction;

1. Perimeter Erosion Barrier - Silt fences will be used at places where sediment may escape the
construction limits.

Install at beginning of construction. Remaove at end of construction.
2. Storm Drain Inlet Protection - Inlet and pipe protection will be provided for storm sewers and culverts.

3. Temporary Ditch Check - Ditch checks will be placed in ditches to control runoff to inlets and flared end
secfions. All structural practices are shown in detail on the erosion control sheets.

Straw bales, hay bales, perimeter erosion barrier, and silt fence will not be permitted for temporary or
permanent ditch checks. Ditch checks shall be composed of aggregate (if specified), enviroberm, triangular
silt dikes, georidge, or rolled excelsior.

4. Riprap - Stone riprap with filter fabric will be used as protection at the discharge end of all culvert end
sections as well as protection for slopes under the bridges.

As soon as reasonable access is available to all locations where water drains away from the project.
Temporary ditch checks, inlet and pipe protection, and perimeter erosion barrier shall be installed as called
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out in the plans and directed by the engineer.

All erosion control products furnished shall be specifically recommended by the manufacturer for the use
specified in the erosion control plan. Prior to the approval and use of the product, the contractor shall
submit to the engineer a notarized certification by the producer stating the intended use of the product and
that the physical properties required for this application are met or exceeded. The contractor shall provide
the manufacturer installation procedures to facilitate the engineer in construction inspection.

Describe how the structural practices listed above will be utilized after construction activities have been
completed:

Stone riprap with filter fabric will be used as protection at the discharge end of all culvert end sections as
well as protection for slopes under the bridges.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction

operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a.  Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems {(which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Chapter 41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and
Environment Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the
technical basis for such decisions will be explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so
that the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of storm water management controls:
No additional storm water controls are warranted on this project.

4. Approved State or Local Laws: The management practices, controls and provisions contained in this plan
will be in accordance with IDOT specifications, which are at least as protective as the requirements
contained in the lllinois Environmental Protection Agency’s lllincis Urban Manual. Procedures and
requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials shall be described or incorporated by reference in the space provided below.
Requirements specified in sediment and erosion site plans, site permits, storm water management site
plans or site permits approved by local officials that are applicable to protecting surface water resources
are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by
reference and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or
storm water management plans approved by local officials:

All management practices, controls, and other provisions provided in this plan are according to "IDOT Standard
Specifications for Road and Bridge Construction.”

5.  Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a
Contractor Cerification Statement, BDE 2342a,

a. The Contractor shall provide a construction schedule containing an adequate level of detail to show
major activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project
Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases
Mobilization timeframe
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Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices {including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

=  Major planned stockpiling operations

* Timeframe for other significant long-term operations or activities that may plan non-storm water discharges
such as dewatering, grinding, ete.

* Permanent stabilization acfivities for each area of the project

b. The Contracter and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

* \ehicle Entrances and Exits — Identify type and location of stabilized construction entrances and exits to be
used and how they will be maintained.

+  Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

+  Stockpile Management — Discuss what BMPs will be used to prevent pollution of storm water from stockpiles.

+  Waste Disposal — Discuss methods of waste disposal that will be used for this project.

=  Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

+ Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities to be
used on this project and how they will be signed and maintained.

s  Litter Management — Discuss how litter will be maintained for this project (education of employees, number of
dumpsters, frequency of dumpster pick-up, etc.).

» Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will be
used to ensure containment and spill prevention,

* \Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and maintenance
locations for this project and what BMPs will be used to ensure containment and spill prevention.

=  Additional measures indicated in the plan.

lll. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Gontractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment conirol measures and other protective measures
identified in this plan. It will be the Contractor's responsibility fo attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture’s specifications.

Seeding - All erodible bare earth surfaces will be temporarily seeded on a weekly basis to minimize the amount of erodible surface
within the construction limits.

Erosion Control Blanket - Any areas that fail will be repaired or replaced immediately.

Perimeter Erosion Barrier - Sediment will be removed if and when the integrity of the fencing is in jeopardy and any fencing that is
knocked down or otherwise compromised will be repaired or replaced immediately.

Ditch Checks - Sediment will be remaved if the integrity of the ditch check is in jeopardy. Any ditch check which fails will be repaired or
replaced immediately.

Storm Drain Inlet Protection - Sediment will be removed if the integrity of the filter is in jeopardy or if the filter becomes clogged making
it no longer function as intended.

Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,

structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water

Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least

once every seven (7} calendar days and within twenty-four (24) hours of the end of a storm that is 0.5 inch or greater or

equivalent snowfall.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,

the Resident Engineer shall notify the appropriate 1EPA Field Operations Section office by email at:
Printed 1/26/2012 Page 7 of B BDE 2342 (Rev. 1/28/2011)
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epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will resuit in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Confrol Deficiency Deduction against the
Cantractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.

Printed 1/26/2012 Page Bof9 BDE 2342 (Rev. 1/28/2011)
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Aftach to this cerification all items required by Section I1.5 of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route FAP 331 Marked Rte. IL Rte 13
Section _(12-1) B1 e Project No. D-99-027-08
County Jackson Contract No. 78056

This certification statement is a part of the SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the SWPPP for the above
mentioned project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation
required to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as
necessary.

[0 Contractor

1 Sub-Contractor

Print Name ’ © " “Signature
Title: o Date
Name of Firm Telephone
Street Address City/State/ZIP

Iterns which this Contractor/subcontractor will be responsible for as required in Section 11.5. of the SWPPP:

Printed 1/26/2012 Page 9 of 9 BDE 2342a {Rev. 01/27/11)
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 1, 2012

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy,.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPlp) + BPI.} x 100
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Bituminous materials cost adjustments will be calculated for each calendar month in which

applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.
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English Units
Category Factor Units
A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ton
C - HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform

the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.
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Final Quantities. Upon completion of the work and determination of final pay quantities, an

adjustment will be prepared to reconcile any differences between estimated quantities

previously paid and the final quantities. The value for the balancing adjustment will be based on

a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.
(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI,

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.
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No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT

Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of
minorities and females employed under Project Labor Agreements. To assist in this reporting
effort, the Contractor shall provide a quarterly workforce participation report for all minority and
female employees working under the project labor agreement of this contract. The data shall be
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation
Quarterly Reporting Form available on the Department’s website
http://www.dot.il.gov/const/conforms.html.

The report shall be submitted no later than the 15" of the month following the end of each
quarter (i.e. April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , by and
between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). ~ This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Project
Name (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2010-03 and P.A.
097-0199. It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other
disruptions to the prosecution of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control.
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For any work performed under the NTL Articles of Agreement, the National

Stack/Chimney Agreement, the National Cooling Tower Agreement, the National

Agreement of the International Union of Elevator Constructors, and for any instrument

calibration work and loop checking performed under the UA/IBEW Joint National

Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

23

24

2.5

26

2.7

2.8

2.9

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.
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ARTICLE Ill - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Thomas F. Gibbons,
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp. In the event that the Unions and
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the
Department, after consultation with the Unions and Prime Contractor, shall designate
such additional Permanent Arbitrators as may be necessary to establish the full slate. A
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis
to adjudicate each arbitrable matter as it arises. In the event a Permanent Arbitrator is
not available to adjudicate a particular matter in the order of rotation, the arbitration
assignment shall pass to the next available Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate.
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If proposed work schedule changes cannot be mutually agreed upon between the
parties, the hours fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.
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5.2 Grievances shall be settled according to the following procedure:

5.3

5.4

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.

Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.
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The International Representatives of the disputing Union shall meet or confer and

attempt to resolve said dispute. This meeting shall take place within two (2)

business days. Business days are defined as Monday through Friday excluding
contract holidays.

The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
the Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator’'s bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.

Notes:

e A jurisdictional dispute may be submitted based upon a pre-job
assignment.

o If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

o Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

o All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

In rendering his decision, the Arbitrator shall determine:

(1) First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

(2) Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

(3) If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record.
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If the craft relying on the decision of record demonstrates that it has

performed the work in dispute in the locality of the job, then the Arbitrator

shall apply the decision of record in rendering his decision. If the

Arbitrator finds that a craft has improperly obtained the prevailing practice

in the locality through raiding, the undercutting of wagers or by the use of

vertical agreements, the Arbitrator shall rely on the decision of record
rather than the prevailing practice in the locality.

(4) If no decision of record is applicable, the Arbitrator shall then consider the
established trade practice in the industry and prevailing practice in the
locality; and

(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decisions of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor's or supplier's facility that is necessary to performance of work at the
Project site.
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Hand billing at the Project site during the designated lunch period and before

commencement or following conclusion of the established standard workday shall not, in

itself, be deemed an activity that interferes with the routine and timely prosecution of
work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to Article Ill of the nature of the alleged violation;
such notice shall be by the most expeditious means possible. The initiating party
may also furnish such additional factual information as may be reasonably
necessary for the Permanent Arbitrator to understand the relevant circumstances.
Copies of any written materials provided to the arbitrator shall also be
contemporaneously provided by the most expeditious means possible to the party
alleged to be in violation and to all other involved parties.

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other effective
written means, of the place and time chosen by the Permanent Arbitrator for this
hearing. Said hearing shall be completed in one session. A failure of any party or
parties to attend said hearing shall not delay the hearing of evidence or issuance of
an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has,
in fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon
the filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under this
Article, all parties waive the right to a hearing and agree that such proceedings
may be ex parte. Such agreement does not waive any party’s right to participate in
a hearing for a final order of enforcement. The Court’s order or orders enforcing
the Permanent Arbitrator's Award shall be served on all parties by hand or by
delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - MISCELLANEQOUS

8.1

8.2

8.3

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to
the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.

This PLA may not be changed or modified except by the subsequent written agreement

of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.
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Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable

to any person or other party for any violation of this PLA by any other party, and no

Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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lllinois Department of Transportation

William R. Frey, Interim Director of Highways

Matthew R. Hughes, Director - Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Ann L. Schneider, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions
listed below:

(Date)

List Union Locals:
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* RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on [
], this Letter of Assent hereby confirms that the undersigned Prime Contractor or Subcontractor
agrees to be bound by the terms and conditions of the Project Labor Agreement established
and entered into by the lllinois Department of Transportation in connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor’'s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession, or
territory of the United States (except for employment preference for
Appalachian contracts, when applicable, as specified in Attachment
A), or

b. Employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

1. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency (SHA) and
the Federal Government in carrying out EEO obligations and in their
review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following
statement: “It is the policy of this Company to assure that applicants
are employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship,
and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred



to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion, layoff,
and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor’s association acting as
agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women

for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure

subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the services of
DBE subcontractors or subcontractors with meaningful minority and
female representation among their employees.

b. The contractors will submit an annual report to the SHA

each July for the duration of the project, indicating the number

of minority, women, and non-minority group employees

currently engaged in each work classification required by the



contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more

during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification

requested is not performed by a classification in the wage

determination;

(2) the additional classification is utilized in the area by the

construction industry;

(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor or subcontractors, as

than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred



appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship

program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination

for the applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails for

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates for
apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen
shall not be greater than permitted by the terms of the particular
program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
SHA contracting officer may, after written notice to the contractor, take



such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of

contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.
c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent for
the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such



actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
¢. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Iltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States, or of
any State or Territory, or whoever, whether a person, association, firm,

or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or

cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with

the submission of plans, maps, specifications, contracts, or costs of

construction on any highway or related project submitted for approval to

the Secretary of Transportation; or



Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in

this transaction.

c. The certification in this clause is a material representation

of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this proposal is
submitted if any time the prospective primary participant learns that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”

“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal

is submitted for assistance in obtaining a copy of those regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered transactions
and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

" u,

Kkkkkk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from



covered transactions by any Federal department or agency;
b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
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required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not



more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT'’s Chief Contract Official at 217-782-7806.
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