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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. April 27, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60K78

COOK County

Section 0909.1-B

Project NHPP-ID9X(590)
Route FAP 358

District 1 Construction Funds

Replace bridge SN 016-1302 carrying US Route 6/IL 83 over the little Calumet River.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
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Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2016, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 358 (US 6 / IL 83, Project NHPP-ID9X(590), Section 0909.1-B,
Cook County, Contract No. 60K78 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B
Bridge Replacement
Cook County
Contract No. 60K78

LOCATION OF PROJECT

The project is located on lllinois Route 83 (Torrence Avenue) in the city of Calumet City and
Village of Lansing, both in Cook County, lllinois. The project begins at the intersection of Torrence
Avenue and Exchange Avenue and extends northerly a distance of 854 feet to the intersection of
Torrence Avenue and River Oaks Center Drive.

DESCRIPTION OF PROJECT

This project consists of replacement of Structure No.016-1302 carrying IL 83 (Torrence Avenue)
over the Little Calumet River. The project also includes drainage improvements, traffic signals,
pavement marking, landscaping and construction staging.
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COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985 Revised: January 1, 2007
Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all

contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2019
except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5
working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days allowed
for clean-up work and punch listitems. Temporary lane closures for this work may be allowed
at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

Pre-Stage: No conflicts to be resolved.
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Stage 1
STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
. Contractor for
Existing Wooden
172+48, 62’ | Electric Service Pole will be | €°M  Ed -] ComEd to Relocate
. Distribution
RT located in proposed !
. Electrical Facilities | __ 3 Days
ditch. .
Installation
Stage 2
STAGE/ RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
Contractor
for ComEd to
4 existing wooden Relocate
Service Poles to be power to 6”
removed and Com Ed | polypipe near
West side of IL 83 | Electric . » | Distribution
replaced with 6 1 east ROW
) Electrical Facilities |
polypipe bore on line.
east side of IL 83
_17_Days
Installation

Pre-Stage:

Days Total Installation
Stage 1: 3___ Days Total Installation
Stage 2: 17  Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company
Responsible
Resolve Conflict

to

Name of
contact

Address

Phone

e-mail address

ComEd Company —
Electrical
Distribution

Peter Kratzer

630-437-4855

Peter.Kratzer@ComEd.com




UTILITIES TO BE WATCHED AND PROTECTED

FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)

Section 0909.1-B
Cook County

Contract No. 60K78

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.

Pre-Stage
STAGE /
LOCATION TYPE DESCRIPTION OWNER ACTION
gmtsigng Iz;:bce); FO HH and potential
H:ndhole (HH) at fiber on west side of
Fiber optic IL 83 running south | WOW Cable Locate / Protect
southwest corner
) of the referenced
of IL 83 and Ring
Handhole
Road
Potential existing | Com Ed -
, Electric - | electrical cable | Distribution
177+57, 49’ Lt underground | conflict with | Electrical Facilities Locate / Protect

proposed sewer.

Stage 1: No Locate/Protect action identified.

Stage 2: No Locate/Protect action identified.

The following contact information is what was used during the preparation of the plans as provided

by the owner of the facility.
Agency/Company Name of Address Phone e-mail address
Responsible to contact

Resolve Conflict

ComEd Company —
Electrical
Distribution

Peter Kratzer

630-437-4855

Peter.Kratzer@ComEd.com

WOW Fiber Optic

Daniel Sinise

630-618-0279

Daniel.Sinise@wowinc.com
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The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

REMOVE EXISTING SIGN COMPLETE

The existing ~12’ wide by ~20’ high sign to be removed is located at approximately station
177+45, Rt..

Basis of Payment.

This work shall be paid for at the contract unit price per EACH for REMOVE EXISTING SIGN
COMPLETE as specified in the plans, which price shall be payment in full for removal and disposal
of the sign described above, the supports and the foundations to four (4) feet below grade, and
backfilling the resulting excavation with embankment.

EMBANKMENT |
Effective: March 1, 2011 Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).
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c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (PI) of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

1. The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.

Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or demolition
activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform
homogenous material is formed. This process also applies to the overlaying lifts. The disk must
have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.
a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
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Stability. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical
Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in the
various items of excavation.

WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE

Description: This work shall consist of spreading a pre-emergent granular herbicide in areas as
shown on the plans or as directed by the Engineer. This item will be used in mulched plant beds
and mulch rings.

Materials: The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient. The
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours
prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer’s directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or overlaps
as poor weed control or crop injury may occur. More uniform application may be achieved by
spreading half of the required amount of product over the area and then applying the remaining
half in swaths at right angles to the first. Apply the granular herbicide at the rate of 100 Ibs/acre
(112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will be measured in place in Pounds
(Kilograms) of Pre-emergent Granular Herbicide applied. Areas treated after mulch placement
shall not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per pound (kilogram) of
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all
materials, equipment, and labor necessary to complete the work as specified.
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AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012 Revised: April 1, 2016
Add the following Section to the Standard Specifications:

“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) C0oarse AQAregate .......oococuiiiiiiiiee et 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .....cccceeeieiiiiiiieiiiiiieeeeeeeeeeenn, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the
total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well
graded.

Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).
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303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown
on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall be
maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per
square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness

specified.
Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches below
the bottom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.
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(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No Sieve Size and Percent Passing
- 871 671 471 2” #4
CS 01 100 97+3 90+ 10 45+ 25 20+ 20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97+3 90+ 10 45+ 25 20+ 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001 Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(a) Private Entrance. The minimum width shall be 12 ft (3.6 m). The minimum compacted
thickness shall be 6 in. (150 mm). The maximum grade shall be eight percent, except as
required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 ft (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall
be 9 in. (230 mm). The grade and elevation shall be the same as the removed pavement,
except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

10
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When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be measured
for payment but shall be included in the cost per each of the type specified.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, sixty percent of the contract unit price per
each, of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the

temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

11
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Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to
Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination %':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized
Subbase or
Shoulders

Allowed Alone or in Combination %':

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination '

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete?

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50
Surface

Allowed Alone or in Combination %:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete?®

12
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Use Mixture Aggregates Allowed
HMA D Surface and Allowed Alone or in Combination %
High ESAL | Leveling Binder

Crushed Gravel

IL-9.5 Carbonate Crushed Stone (other than
Limestone)?
EZ/I:; n 50 Crystalline Crushed Stone
Surfalc?e Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination *¢":

High ESAL | IL-9.5
Crystalline Crushed Stone

EZ/I:; n 80 Crushed Sandstone
'9 Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Dolomite? Any Mixture E
aggregate

75% Dolomite? Crushed Sandstone,

Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

13
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Use Mixture Aggregates Allowed
75% Crushed Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete? Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination 5 ¢’
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

With...

50% Crushed
Gravel?, Crushed
Concrete?, or
Dolomite?

Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or

Crystalline Crushed
Stone

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as leveling binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”

14
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Effective: June 26, 2006
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Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight
of GTR to reduce sticking and caking of the GTR particles. When tested in accordance with
lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following

gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 pum) > 20
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform
mixture. The tank shall be heated and capable of maintaining the temperature of the asphalt
binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOt€ 5) ...ouoiriii e, 1031~

Add the following note to 1030.02 of the Standard Specifications:

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,
the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state,
or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS
shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.
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(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in
a separate working pile, as designated in the QC Plan, and only added to the sealed
stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. All FRAP shall be processed prior to testing and sized into
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the
FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. This RAP may have an inconsistent gradation
and/or asphalt binder content prior to processing. All conglomerate RAP shall be
processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain
steel slag or other expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be
crushed or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.
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(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant
cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written approval.
The Engineer’s written approval will be required, to mechanically blend RAS with any fine
aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for
use in the HMA mixture and accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(@)

FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.
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Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

RAS Testing. RAS shall be sampled and tested during stockpiling according to Central
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.
The Contractor shall also sample as incoming material at the HMA plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the
first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than 1000 tons
(900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test stockpile has
been established it shall be sealed. Additional incoming RAS shall be in a separate
working pile as designated in the Quality Control plan and only added to the sealed
stockpile when the test results of the working pile are complete and are found to meet
the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gmm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gmm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-164-11, Test Method
A.
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(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) 14 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control testing
a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
samples for assurance testing. The test results will be made available to the Contractor
as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.
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In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

Acceptance by the Engineer. Acceptable of the material will be based on the validation of
the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(@)

RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate
in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as containing
Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing,
according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.
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1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix

type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B
quality or better. FRAP shall be considered equivalent to limestone for frictional
considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the
total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table
below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V24 Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be
a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the
virgin asphalt binder grade shall be SBS PG70-28 and the elastic
recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP
or RAS stockpiles may be used in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination
of Aggregate Bulk (Dry) Specific Gravity (Gsp) or Reclaimed Asphalt Pavement (RAP) and
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures
for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix
design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.
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(1) Dryer Drum Plants.

a.

b.

-

k.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

. Aggregate RAS and FRAP moisture compensators in percent as set on the control

panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.

a.

b.

C.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAS and FRAP weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.
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The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(c) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 uym) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”

27



HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013

1) Design Composition and Volumetric Requirements

FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

Revised: January 1, 2018

Revise the table in Article 406.06(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, & 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA?

1/2 in. (12.5mm)
Binder & Surface
IL9.5
Surface

CA13%, CA14 or CA16

CA16, CA 13%

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted

herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,

shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)Y;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

100 PO RERRP Article/Section
(@) Coarse AQAregate .......oooiiiiiiiiiie e 1004.03
(D) FINE AQQIregatle ......oooiiiiiiiiiiii et 1003.03
(C) RAP MaALEIAl .....uuueieiiiiiii e nnns 1031
o ) T\ LR T=T = 1 111 1011
(€) Hydrated LIME .......oooiiiiiiiiii et e e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) ..., 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

L]

Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve IL-19.0 mm SMA 4 SMA 4 IL-9.5 mm IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm

min | max | min | max [ min | max [ min | max [ min | max

100

90 100 100

75 89 80 100 100 100 100

65 90 100 90 100 100

40 60 20 30 36 50 34 69 90 100

) 20 42 16 | 24% [ 16 325 [ 346 | 522 | 70 90

15 30 10 32 50 65

12 16 12 18

3 6 7.0 |9.0% [ 75 |95¥( 4 6 7 9¥

Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder
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Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum size
of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-78%
70 13.5 15.0 65 .- 75
90

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent”
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.

Volumetric Requirements
SMA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.0%
804 3.5 16.0% 75 -83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature plus
30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).
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2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the required
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification
test on gyratory specimens compacted by the Contractor. If the mix fails the
Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the
mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 + 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”
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Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to
read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required
at the beginning of HMA production for each mixture at the beginning of each construction
year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip
Procedures”. At the request of the Producer, the Engineer may waive the test strip if
previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The requirement
to cease mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”
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APPROACH SLAB REMOVAL

Approach slab removal shall be performed in accordance with Section 440 and Article 442.05(a)
of the Standard Specifications and the following provisions.

This work includes the satisfactory removal of the concrete pavement, reinforcement, stabilized
sub-base and expansion joint material adjacent to the approach pavement, bituminous overlays,
and sleeper slabs as shown on plan details. The removed materials shall be disposed of off the
right of way.

To the extent possible, the contract documents contain information on the thickness of the existing
pavement including subsequent resurfacing(s). In the event the average combined thickness of
the existing pavement and overlays in an area to be removed differs from the thickness shown on
the plans, the Engineer will adjust the pay quantity, meeting this requirement as indicated by the
following chart. The quantities will be increased when the thickness is greater and decreased
when the thickness is less.

% Change of Thickness % Change of Quantity
0 to less than 15 0

15 to less than 20 10

20 to less than 30 15

30 and greater 20

No other compensation will be allowed for variations in thickness from that shown on the plans.

Contract Quantities. The requirements for the use of Contract Quantities shall conform to Article
202.07(a) of the Standard Specifications.

Method of Measurement: Approach Slab Removal will be measured for payment in place, and
the area computed in square yards.

Basis of Payment. This work will be paid for at the contract unit price per square yard for
APPROACH SLAB REMOVAL. The contract unit price for Approach Slab Removal shall include
removing and disposing of the entire approach slab, reinforcement stabilized sub-base and
expansion joint material including transition areas as shown on the plans.
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of Section
601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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PRECORING FOR PILES

Description. This work shall consist of providing all labor, materials, and equipment necessary to
precore through the new and/or existing embankment materials or other obstructions as required
to install the piles. The approximate location(s) and depth(s) required for precoring and the
material to be cored through will be described and/or depicted in the Contract documents. It is
the Contractor’s responsibility to furnish and utilize appropriate coring equipment for the material
anticipated by the contract documents.

Construction Requirements. The minimum diameter of the precoring shall be as noted on the
plans. The bottom elevations of the precored hole(s) shall be as specified on the plans or as
determined by the Engineer. After removal of the material from the precored holes and driving
the piles, the void space outside of the piles shall be filled with dry, loose sand.

Method of Measurement. Precoring for piles will be measured for payment in feet for the length
of precoring required. The precoring length at each pile location will be defined as the difference
in elevation between the top of the ground line, at the time of precoring, to the specified bottom
of precore elevation or to the depth as determined by the Engineer.

Basis of Payment. The precoring for piles will be paid for at the contract unit price per foot for
PRECORING. No additional compensation will be allowed for removing and disposing of
excavated materials or for filling the void space outside of the piles.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”
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Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to
Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted,
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless
otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened
to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.”

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011
Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..o e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly
sized temporary ramps shall be placed around the drainage and/or utility castings according to
the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft
(600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting
to be protected meets the proper sizing requirements for the rubber ramps as shown

below.
Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.
outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken

within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011 Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any of
the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended
with the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10%
of total RAP and 5% of other by total weight.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

In addition to the requirements of Section 669 -REMOVAL AND DISPOSAL OF REGULATED
SUBSTANCES, add the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is available through the District’'s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.
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The Contractor shall manage any excavated soils and sediment within the following areas:

Station 172+00 to Station 174+00 0 to 80 feet RT (Olive Garden/Cinema 8, PESA Site 2074-
7,16601 and 16621 Torrence Avenue). This material meets the criteria of Article 669.09(a)(5)
and shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Anthracene, Benzo(a)Pyrene, Benzo(b)Fluoranthene,
Dibenzo(a,h)Anthracene, Indeno(1,2,-cd)Pyrene, and Manganese.

Station 175+00 to Station 176+00 0 to 80 feet RT (Little Calumet River, PESA Site 2074-5,
16400-16700 Blocks of Torrence Avenue). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of concern
sampling parameters: Benzo(a)Pyrene, Benzo(b)Fluoranthene, Polychlorinated Biphenyls
(PCBs), Lead, and Manganese.

Station 170+70 to Station 172+00 0 to 80 feet RT (Olive Garden/Cinema 8, PESA Site 2074-
7,16601 and 16621 Torrence Avenue). This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Manganese.

Station 174+00 to Station 175+00 0 to 80 feet RT (Olive Garden/Cinema 8, PESA Site 2074-
7,16601 and 16621 Torrence Avenue). This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Pyrene and Manganese.

Station 175+00 to Station 176+00 0 to 80 feet RT (Little Calumet River, PESA Site 2074-5,
16400-16700 Blocks of Torrence Avenue). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of concern
sampling parameters: Manganese.

Station 176+00 to Station 179+50 0 to 80 feet RT (Vacant Building, PESA Site 2074-4, 16000
Block of Torrence Avenue). This material meets the criteria of Article 669.09(a)(1) and shall
be managed in accordance to Article 669.09. Contaminants of concern sampling parameters:
Dibenzo(a,h)Anthracene and Manganese.

ENGINEER’S FIELD OFFICE TYPE A (SPECIAL)

Add the following to the end of the first paragraph of Article 670.02:

670.02 Engineer's Field Office Type A (Special). Doors and windows shall be
equipped with locks approved by the Engineer.

Add after the first sentence of the second paragraph of Article 670.02 to read:

An electronic security system that will respond to any breach of exterior doors and
windows with an on-site alarm shall be provided.

Revise the last sentence of the third paragraph of Article 670.02 to read:

Adequate all-weather parking space shall be available to accommodate a minimum of
twelve vehicles.
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Revise the fifth paragraph of Article 670.02 to read:
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as
an integral part of the office where available. Solid waste disposal consisting of seven
waste baskets and an outside trash container of sufficient size to accommodate a weekly
provided pick-up service. A weekly cleaning service for the office shall be provided.
Revise subparagraph (a) of Article 670.02 to read:

(a) Twelve desks with minimum working surface 42 inch x 30 inch each and twelve non-
folding chairs with upholstered seats and backs.

Revise the first sentence of subparagraph (c) of Article 670.02 to read:
(c) Two four-post drafting tables with minimum top size of 37-z inch x 48 inch.
Revise subparagraph (d) of Article 670.02 to read:

(d) Eight free standing four-drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

Revise subparagraph (e) of Article 670.02 to read:

(e) Twenty folding chairs and two conference tables with minimum top size of 44 inch x
96 inch.

Revise subparagraph (g) of this Article to read:

(g) Two office style refrigerators with a minimum size of 8 cubic feet with with a
freezer unit.

Revise subparagraph (h) of Article 670.02 to read:

(h) Three electric desk type tape printing calculator and two pocket scientific notation
calculators with a 1000 hour battery life or with a portable recharger.

Revise subparagraph (i)(2) of Article 670.02 to read:

(i)(2) Telephones lines. Six separate telephone lines including one line for the fax
machine, and two lines for the exclusive use of the Engineer. All telephone lines
shall include long distance service and all labor and materials necessary to install
the phone lines at the locations directed by the Engineer. The TELCOM company
shall configure ROLL/HUNT features as specified by the engineer. All of the
telephone lines shall have an unpublished number.

42



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B
Cook County
Contract No. 60K78
Revise subparagraph (j) of Article 670.02 to read:

(i) Two plain paper network multi-function printer/copier/scanner machines capable of
reproducing prints up to 11 inch x 17 inch with an automatic feed tray capable of
sorting 30 sheets of paper. Letter size and 11 inch x 17 inch paper shall be provided.
The contractor shall provide the multi-function machines with IT support for setup and
maintenance.

Revise subparagraph (k) of Article 670.02 to read:
(k) One plain paper fax machine including maintenance and supplies.
Revise subparagraph (I) of Article 670.02 to read:

(I) Six four-line telephones, with touch tone, where available, and two digital answering
machines, for exclusive use by the Engineer.

Revise subparagraph (m) of Article 670.02 to read:

(m) One electric water cooler dispenser including water service.
Add the following subparagraphs to Article 670.02:

(s) One 4 foot x 6 foot chalkboard or dry erase board.

(t) One 4 foot x 6 foot framed cork board.
Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per

calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL).
TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007
Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.
Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring

Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.
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STANDARDS: 643001, 701101, 701106, 701427, 701502, 701601, 701602, 701606, 701701,
701801, 701901, 704001 and 782006

DETAILS:
TC-10 Traffic Control and Protection for Side Roads, Intersections and Driveways
TC-11 Raised Reflective Pavement Markers (Snow Plow Resistant)
TC-13 District One Typical Pavement Markings
TC-14 Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)
TC-16 Pavement Marking Letters and Symboils for Traffic Staging
TC-22 Arterial Road Information Sign
TC-26 Driveway Entrance Signing

SPECIAL PROVISIONS:
Traffic Control and Protection (Arterials)
Temporary Pavement
Public Convenience and Safety (District 1)
Equipment Parking and Storage (BDE)
Lights on Barricades (BDE)
Pavement Marking Removal (BDE)
Temporary Pavement Marking (BDE)
Pavement and Shoulder Resurfacing (BDE Recurring SP — CS #14)
Keeping Arterial Roadways Open to Traffic
Temporary Information Signing
Maintenance of Traffic

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996 Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work necessary
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans
and as approved by the engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown
in the plans.

Method of Measurement: All traffic control (except temporary concrete barriers, temporary impact
attenuators and temporary pavement markings) indicated on the traffic control plan details and
specified in the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price
for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.
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TEMPORARY PAVEMENT
Effective: March 1, 2003 Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations shown
on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the Standard
Specification.

Method of Measurement. Temporary pavement will be measured in place and the area computed
in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday after”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003 Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, the
State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.

Peak traffic volume hours are defined as weekdays (Monday through Friday) from
Choose an item.

Private vehicles shall not be parked in the work zone. Contractor’s equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $1,000

Two lanes blocked = $ 2,500
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement.

This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).
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All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

CLASS D PATCHES (SPECIAL)

Description. This work shall consist of all labor, materials and equipment necessary to construct
Class D Patches at the locations shown on the plans. The work shall be performed according to
Section 442 of the Standard Specifications, except as modified herein.

Delete Note 2 from Article 442.02 of the Standard Specification and replace with the following:

Note 2. The mixture composition of the HMA used shall be binder course and surface
course as specified in the Hot-Mix Asphalt Mixtures Requirements table in the
plans.

Basis of Payment. This work shall be paid for at the contract unit price per square yard of CLASS
D PATCHES, of the type and thickness specified, (SPECIAL).
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BICYCLE RAILING, SPECIAL
This work consists of installing Bicycle Railing, Special as detailed in the plans to the back of the

proposed Steel Plate Bean Guardrail at locations shown in the Plans. Bicycle Railing Special shall
not be attached to any Traffic Barrier Terminal, Type 1 (Special).

Materials

Materials shall be according to the following:
(a) Galvanized Steel ANEIE ... 1006.23
(b) SAS Treated TIMDEN ...t et 641.02
(c) Bolts, Nuts, Washers and Hardware ..........cccoceeeeeecvveeeeecveeeeeecveeeeeenns 1006.25

Method of Measurement.
This work will be measured for payment in feet along the top edge of the lower board elements,
continuous through laps and splices.

Basis of Payment.
This work will be paid for at the contract unit price per foot for BICYCLE RAILING, SPECIAL.

MAST ARM SIGN PANELS
Effective: May 22, 2002 Revised: July 1, 2015
720.01TS

Add the following to Article 720.02 of the Standard Specifications:
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.

Sign mounting banding, buckles and buckle straps shall be manufactured from AlISI 201 stainless
steel.
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TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002 Revised: March 25, 2016
800.01TS

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and
construction methods commonly used for traffic signal installations.

e All material furnished shall be new unless otherwise noted herein.

o Traffic signal construction and maintenance work shall be performed by personnel holding
current IMSA Traffic Signal Technician Level Il certification. A copy of the certification
shall be immediately available upon request of the Engineer.

e The work to be done under this contract consists of furnishing, installing and maintaining
all traffic signal work and items as specified in the Plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Vendor. Company that sells a particular type of product directly to the contractor or the
Equipment Supplier.

101.57 Equipment supplier. Company that supplies, represents and provides technical support
for IDOT District One approved traffic signal controllers and other related equipment. The
Equipment Supplier shall be located within IDOT District One and shall:
o Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal
controllers and cabinet assemblies.
¢ Maintain an inventory of IDOT District One approved controllers and cabinets.
o Be staffed with permanent sales and technical personnel able to provide traffic signal
controller and cabinet expertise and support.
e Technical staff shall hold current IMSA Traffic Signal Technician Level IlI certification
and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day
notice.
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Submittals.
Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted electronically through the District’'s SharePoint
System unless directed otherwise by the Engineer. Electronic material submittals shall follow the
District’s Traffic Operations Construction Submittals guidelines. General requirements include:

1.

No

10.

All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article 801.05.
Material or equipment which is similar or identical shall be the product of the same
manufacturer, unless necessary for system continuity. Traffic signal materials and
equipment shall bear the U.L. label whenever such labeling is available.

Product data and shop drawings shall be assembled by pay item. Only the top sheet of
each pay item submittal will be stamped by the Department with the review status, except
shop drawings for mast arm pole assemblies and the like will be stamped with the review
status on each sheet.

Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.

When hard copy submittals are necessary, four complete copies of the manufacturer’s
descriptive literatures and technical data for the traffic signal materials shall be submitted.
For hard copy or electronic submittals, the descriptive literature and technical data shall
be adequate for determining whether the materials meet the requirements of the plans
and specifications. If the literature contains more than one item, the Contractor shall
indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four complete copies
of the shop drawings for the mast arm assemblies and poles, and the combination mast
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials
shall be submitted.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’s Central Office. Examples include ornamental/decorative,
non-standard length mast arm pole assemblies and monotube structures. The Contractor
shall account for the additional review time in his schedule.

The contract number or permit number, project location/limits and corresponding pay code
number must be on each sheet of correspondence, catalog cuts and mast arm poles and
assemblies drawings.

Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties. Certifications involving inspections,
and/or tests of material shall be complete with all test data, dates, and times.

After the Engineer reviews the submittals for conformance with the design concept of the
project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is for
conformance with the design concept only, itis the Contractor's responsibility to coordinate
the various items into a working system as specified. The Contractor shall not be relieved
from responsibility for errors or omissions in the shop, working, layout drawings, or other
documents by the Department's approval thereof. The Contractor must still be in full
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11. compliance with contract and specification requirements.

12. The Contractor shall secure approved materials in a timely manner to assure construction
schedules are not delayed.

13. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or
INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated within
the submittal comments, with a disposition of previous comments to verify contract
compliance at no additional cost to the contract.

14. Exceptions to and deviations from the requirements of the Contract Documents will not be
allowed. It is the Contractor’s responsibility to note any deviations from Contract
requirements at the time of submittal and to make any requests for deviations in writing to
the Engineer. In general, substitutions will not be acceptable. Requests for substitutions
must demonstrate that the proposed substitution is superior to the material or equipment
required by the Contract Documents. No exceptions, deviations or substitutions will be
permitted without the approval of the Engineer.

15. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer
approval of the Contractor marked proposed traffic signal equipment locations to assure
proper placement of contract required traffic signal displays, push buttons and other
facilities. Field adjustments may require changes in proposed mast arm length and other
coordination.

Marking Proposed Locations.
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field
prior to ordering materials and beginning construction. This shall include locating the mast arm
foundations and verifying the mast arms lengths.

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any
controller and cabinet to be tested at the equipment supplier’s facility prior to field installation,
at no extra cost to this contract.
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Maintenance and Responsibility.

Revise Article 801.11 of the Standard Specifications to read:

a.

Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work on
this Contract. The Contractor is hereby advised that all traffic control equipment,
presently installed at these locations, may be the property of the State of lllinois,
Department of Transportation, Division of Highways, County, Private Developer,
Municipality or Transit Agency in which they are located. Once the Contractor has
begun any work on any portion of the project, all traffic signals within the limits of
this contract or those which have the item "Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” shall become the full responsibility of the
Contractor. The Contractor shall supply the Engineer, Area Traffic Signal
Maintenance and Operations Engineer, IDOT ComCenter and the Department’s
Electrical Maintenance Contractor with two 24-hour emergency contact names and
telephone numbers.

Automatic Traffic Enforcement equipment such as red lighting running and railroad
crossing camera systems are owned and operated by others and the Contractor
shall not be responsible for maintaining this equipment.

Regional transit, County and other agencies may also have equipment connected
to existing traffic signal or peripheral equipment such as PTZ cameras, switches,
transit signal priority (TSP and BRT) servers and other devices that shall be
included with traffic signal maintenance at no additional cost to the contract.

When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This notification
must be made a minimum of seven (7) working days prior to the start of
construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. The Department will
attempt to full-fill the Contractor’s inspection date request(s), however workload
and other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other compensation if
the requested inspection date(s) cannot be scheduled by the Department. If work
is started prior to an inspection, maintenance of the traffic signal installation(s) will
be transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer prior
to or at the time of final inspection otherwise the traffic signal installation will not
be accepted.
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The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shut down the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of the
traffic signals and other equipment noted herein. Any inquiry, complaint or request
by the Department, the Department’s Electrical Maintenance Contractor or the
public, shall be investigated and repairs begun within one hour. Failure to provide
this service will result in liquidated damages of $1000 per day per occurrence. In
addition, the Department reserves the right to assign any work not completed
within this timeframe to the Electrical Maintenance Contractor. All costs
associated to repair this uncompleted work shall be the responsibility of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor
within one month after the incident will result in additional liquidated damages of
$1000 per month per occurrence. Unpaid bills will be deducted from the cost of
the Contract. The Department may inspect any signalizing device on the
Department’s highway system at any time without notification.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in the
vicinity of highway-rail grade crossings which states that lane restrictions, flagging,
or other operations shall not create conditions where vehicles can be queued
across the railroad tracks. If the queuing of vehicles across the tracks cannot be
avoided, a uniformed law enforcement officer or flagger shall be provided at the
crossing to prevent vehicles from stopping on the tracks, even if automatic warning
devices are in place.

The Contractor shall be responsible to clear snow, ice, dirt, debris or other
condition that obstructs visibility of any traffic signal display or access to traffic
signal equipment.

The Contractor shall maintain the traffic signal in normal operation during short or
long term loss of utility or battery back-up power at critical locations designated by
the Engineer. Critical locations may include traffic signals interconnected to
railroad warning devices, expressway ramps, intersection with an SRA route,
critical corridors or other locations identified by the Engineer. Temporary power to
the traffic signal must meet applicable NEC and OSHA guidelines and may include
portable generators and/or replacement batteries. Temporary power to critical
locations shall not be for separately but shall be included in the contract.
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Damage to Traffic Signal System.
Add the following to Article 801.12(b) of the Standard Specifications to read:

Any traffic signal control equipment damaged or not operating properly from any cause shall be
replaced with new equipment meeting current District One traffic signal specifications and
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal
system, all as approved by the Engineer. Final replacement of damaged equipment must meet
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal
installation will not be accepted. Cable splices are only allowed at the bases pf post and mast
arms.

Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require
construction of a full or partial span wire signal installation or other method approved by the
Engineer to assure signal heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals will not be permitted.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause, shall be the
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit
agreement.

Traffic Signal Inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the Equipment
Supplier prior to the Department’'s “turn-on” field inspection. If in the event the Engineer
determines work is not complete and the inspection will require more than two (2) hours to
complete, the inspection shall be canceled and the Contractor will be required to reschedule at
another date. The maintenance of the traffic signals will not be accepted until all punch list work
is corrected and re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal
installation at each separate location. This request must be made to the Area Traffic Signal
Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) working days
prior to the time of the requested inspection. The Department will attempt to full-fill the
Contractor’s turn-on and inspection date request(s), however workload and other conditions may
prevent the Department from accommodating specific dates or times. The Contractor shall not be
entitled to any other compensation if the requested turn-on and inspection date(s) cannot be
scheduled by the Department. The Department will not grant a field inspection until written or
electronic notification is provided from the Contractor that the equipment has been field tested
and the intersection is operating according to Contract requirements. The Contractor must invite
local fire department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is
included in the project. When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL
TIMINGS, the Contractor must notify the SCAT Consultant of the turn-on/detour implementation
schedule, as well as stage changes and phase changes during construction.

55



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal
installation. The Contractor shall be responsible to provide a police officer to assist with traffic
control at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office who is
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection
for both permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be
placed in continuous operation. The Agency that is responsible for the maintenance of each traffic
signal installation will assume the maintenance upon successful completion of this inspection.

The District requires the following Final Project Documentation from the Contractor at traffic signal
turn-ons in electronic format in addition to hard copies where noted. A CD/DVD shall be
submitted with separate folders corresponding to each numbered title below. The CD/DVD shall
be labelled with date, project location, company and contract or permit number. Record Drawings,
Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for review by the
Department as described here-in.

Final Project Documentation:

1. Record Drawings. Signal plans of record with field revisions marked in red ink.
One hard copy set of 11”x17” record drawings shall also be provided.
2. Inventory. Inventory of new and existing traffic signal equipment including cabinet

types and devices within cabinets in an Excel spread sheet format. One hard copy
shall also be provided.

3. Pictures. Digital pictures of a minimum 12M pixels of each intersection approach
showing all traffic signal displays and equipment. Pictures shall include controller
cabinet equipment in enough detail to clearly identify manufacture and model of
major equipment.

4, Field Testing. Written notification from the Contractor and the equipment vendor
of satisfactory field testing with corresponding material performance
measurements, such as for detector loops and fiber optic systems (see Article
801.13). One hard copy of all contract required performance measurement testing
shall also be provided.

5. Materials Approval. The material approval letter. A hard copy shall also be
provided.
6. Manuals. Operation and service manuals of the signal controller and associated

control equipment. One hard copy shall also be provided.

7. Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies 117 x 17" of the
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files
of the cabinet wiring diagram. Five hard copies of the cable logs and electronic
excel files shall be provided with cable #, number of conductors and spares,
connected device/signal head and intersection location.
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8. Controller Programming Settings. The traffic signal controller's timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and
Detector Switching; and any other functions programmable from the keyboard.
The controller manufacturer shall also supply a printed form, not to exceed 11” x
17” for recording that data noted above. The form shall include a location, date,
manufacturer's name, controller model and software version. The form shall be
approved by the Engineer and a minimum of three (3) copies must be furnished at
each turn-on. The manufacturer must provide all programming information used
within the controller at the time of turn-on.

9. Warrantees and Guarantees. All manufacturer and contractor warrantees and
guarantees required by Article 801.14.

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings
section herein.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on”, completeness of the required documentation and successful
operation during a minimum 72 hour “burn-in” period following activation of the traffic signal. If
approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed by written
correspondence from the Engineer. The Contractor shall be responsible for all traffic signal
equipment and associated maintenance thereof until Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the
Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work. Failure
to meet these time constraints shall result in liquidated damage charges of $500 per month per
incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

Record Drawings.
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2" paragraph of Article 801.16 of the Standard Specifications to
read:

“When the work is complete, and seven days before the request for a final inspection, the
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date and
the signature of the Contractor’s supervising Engineer or electrician. The record drawings
shall be submitted in PDF format on CDROM as well as hardcopy for review and approval.
If the contract consists of multiple intersections, each intersection shall be saved as an
individual PDF file with TS# and location name in its file name.
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In addition to the record drawings, copies of the final catalog cuts which have been
Approved or Approved as Noted shall be submitted in PDF format along with the record
drawings. The PDF files shall clearly indicate the pay item either by filename or PDF Table
of Contents referencing the respective pay item number for multi-item PDF files. Specific
part or model numbers of items which have been selected shall be clearly visible.”

As part of the record drawings, the Contractor shall inventory all traffic signal
equipment, new or existing, on the project and record information in an Excel
spreadsheet. The inventory shall include equipment type, model numbers, software
manufacturer and version and quantities.

Add the following to Article 801.16 of the Standard Specifications:
“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

All Mast Arm Poles and Posts
Traffic Signal Wood Poles
Rail Road Bungalow

UPS

Handholes

Conduit roadway crossings
Controller Cabinets
Communication Cabinets
Electric Service Disconnect locations
CCTV Camera installations
Fiber Optic Splice Locations
Conduit Crossings

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format shall
be compatible with MS Excel. Latitude and Longitude shall be in decimal degrees
with a minimum of 6 decimal places. Each coordinate shall have the following

information:
¢ File shall be named: TSXXX-YY-MM-DD (i.e. TS22157_15-01-01)
e Each intersection shall have its own file
o Row 1 should have the location name (i.e. IL 31 @ Klausen)
e Row 2is blank
¢ Row 3 is the headers for the columns
o Row 4 starts the data
e Column A (Date) — should be in the following format: MM/DD/YYYY
e Column B (Item) — as shown in the table below
e Column C (Description) — as shown in the table below
e Column D and E (GPS Data) — should be in decimal form, per the

IDOT special provisions
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Examples:

Date Item Description Latitude Longitude

NEQ, NB, Dual,
Combination Pole

Heavy Duty, Fiber,
Intersection, Double

01/01/2015 | ES (Electrical Service) Ground mount, Pole mount | 41.765532 -87.543571

01/01/2015 | CC (Controller Cabinet) 41.602248 -87.794053

IL 31 east side crossing
01/01/2015 | RSC (Rigid Steel Crossing) south leg to center HH at | 41.611111 -87.790222

01/01/2015 | MP (Mast Arm Pole) 41.580493 -87.793378

01/01/2015 | HH (Handhole) 41.558532 -87.792571

Klausen
01/01/2015 | PTZ (PTZ) NEQ extension pole 41593434 | -87.769876
01/01/2015 | POST (Post) 41651848 | -87.762053
01/01/2015 '(\:"gbcinet)(MaSter Controller 41584503 | -87.793378
01/01/2015 ggé\i"ncet) (Communication 41584600 | -87.793432
01/01/2015 BBS (Battery Backup System) 41.558532 -87.792571
01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440

Prior to the collection of data, the contractor shall provide a sample data collection
of at least six data points of known locations to be reviewed and verified by the
Engineer to be accurate within 1 foot. Upon verification, data collection can
begin. Data collection can be made as construction progresses, or can be
collected after all items are installed. If the data is unacceptable the contractor
shall make corrections to the data collection equipment and or process and submit
the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 1 foot accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

Delete the last sentence of the 3 paragraph of Article 801.16.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:
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IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.ILE
or Digger. If this Contract requires the services of an Electrical Contractor, the Contractor shall
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may be
at the expense of the Contractor. The location of underground traffic facilities does not relieve
the Contractor of their responsibility to repair any facilities damaged during construction at their
expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other locations
contact J.U.L.I.E. at 1-800-892-0123 or 811.

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included in
the related pay items such as foundation, conduit, handhole, underground raceways, etc. All
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in
kind. All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be restored to
their original configuration as directed by the Engineer. All damaged brick pavers shall be
replaced with a comparable material approved by the Engineer. Restoration of the work area
shall be included in the contract without any extra compensation allowed to the Contractor.

Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors. Covers shall be made of outdoor fabric with urethane
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A
center mesh strip allows viewing without removal for signal status testing purposes. Covers shall
include a message indicating the signal is not in service.
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM
Effective: May 22, 2002 Revised: July 1, 2015
800.03TS

Description.
This work shall consist of re-optimizing a closed loop traffic signal system according to the

following Levels of work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system. The purpose of this work is to integrate the
improvements to the subject intersection into the signal system while minimizing the impacts to
the existing system operation. This type of work would be commonly associated with the addition
of signal phases, pedestrian phases, or improvements that do not affect the capacity at an
intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system and detailed analysis of the intersection operation is
desired by the engineer, or when a new signalized or existing signalized intersection is being
added to an existing system, but optimization of the entire system is not required. The purpose
of this work is to optimize the subject intersection, while integrating it into the existing signal
system with limited impact to the system operations. This item also includes an evaluation of the
overall system operation, including the traffic responsive program.

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal
Systems for District One of the lllinois Department of Transportation. The Contractor shall contact
the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. Traffic signal
system optimization work, including fine-tuning adjustments of the optimized system, shall follow
the requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note
herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing patterns
may be obtained from the Department, if available and as appropriate. The existing SCAT Report
is available for review at the District One office and if the Consultant provides blank computer
discs, copies of computer simulation files for the existing optimized system and a timing database
will be made for the Consultant. The Consultant shall confer with the Traffic Signal Engineer prior
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until
the conditions return to normal or to follow specific instructions regarding the optimization.
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LEVEL | Re-Optimization

The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and existing
timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT
for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make
fine-tuning adjustments to the timings of the subject intersection in the field to alleviate
observed adverse operating conditions and to enhance operations. The consultant
shall respond to IDOT comments and public complaints for a minimum period of 60
days from date of timing plan implementation.

The following deliverables shall be provided for LEVEL | Re-Optimization.

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.

b. Consultant shall furnish an updated intersection graphic display for the subject
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor.

LEVEL Il Re-Optimization

In addition to the requirements described in the LEVEL | Re-Optimization above, the

following tasks are associated with LEVEL Il Re-Optimization.

a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m.
to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday
to midday Friday and on a Saturday and/or Sunday, as directed by the Engineer, to
account for special traffic generators such as shopping centers, educational institutes
and special event facilities. The turning movement counts shall identify cars, and
single-unit, multi-unit heavy vehicles, and transit buses.

b. As necessary, the intersection(s) shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

c. Traffic responsive program operation shall be evaluated to verify proper pattern
selection and lack of oscillation and a report of the operation shall be provided to
IDOT.

The following deliverables shall be provided for LEVEL Il Re-Optimization.
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the
optimized system. The technical memorandum shall include the following elements:
(1) Brief description of the project
(2) Printed copies of the analysis output from Synchro (or other appropriate,
approved optimization software file)
(3) Printed copies of the traffic counts conducted at the subject intersection
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b. Consultant shall furnish to IDOT two (2) CDs for the optimized system. The CDs shall
include the following elements:

(1) Electronic copy of the technical memorandum in PDF format

(2) Revised Synchro files (or other appropriate, approved optimization software
file) including the new signal and the rest of the signals in the closed loop
system

(3) Traffic counts conducted at the subject intersection(s)

(4) New or updated intersection(s) graphic display file for the subject
intersection(s)

(5) The CD shall be labeled with the IDOT system number and master location, as
well as the submittal date and the consultant logo. The CD case shall include
a clearly readable label displaying the same information securely affixed to the
side and front.

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM - LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL Il, which price shall
be payment in full for performing all work described herein per intersection. Following completion
of the timings and submittal of specified deliverables, 100 percent of the bid price will be paid.
Each intersection will be paid for separately.

SERVICE INSTALLATION (TRAFFIC SIGNALS)
Effective: May 22, 2002 Revised: June 15, 2016
805.01TS

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the “District One Standard
Traffic Signal Design Details”.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current information
at the time of contract preparation. The Contractor must request in writing for service and/or
service modification within 10 days of contract award and must follow-up with the electric utility to
assure all necessary documents and payment are received by the utility. The Contractor shall
forward copies of all correspondence between the contractor and utility company to the Engineer
and Area Traffic Signal Maintenance and Operations Engineer. The service agreement and
sketch shall be submitted for signature to the IDOT’s Traffic Operations Programs Engineer.
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General. The completed control panel shall be constructed in accordance with UL Std.
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL

listed.

Enclosures.

1.

Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X, unfinished
single door design, fabricated from minimum 0.080-inch (2.03 mm) thick Type
5052 H-32 aluminum. Seams shall be continuous welded and ground smooth.
Stainless steel screws and clamps shall secure the cover and assure a
watertight seal. The cover shall be removable by pulling the continuous
stainless steel hinge pin. The cabinet shall have an oil-resistant gasket and a
lock kit shall be provided with an internal O-ring in the locking mechanism
assuring a watertight and dust-tight seal. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 14-inches (350 mm) high, 9-
inches (225 mm) wide and 8-inches (200 mm) in depth is required. The cabinet
shall be channel mounted to a wooden utility pole using assemblies
recommended by the vendor.

Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be fabricated
from Type 5052 H-32 aluminum with the frame and door 0.125-inch (3.175
mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 0.500-inch
(12.70 mm) thick. Seams shall be continuous welded and ground smooth. The
door and door opening shall be double flanged. The door shall be
approximately 80% of the front surface, with a full length tamperproof stainless
steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with stainless steel
carriage bolts and nylocks nuts. The locking mechanism shall be slam-latch
type with a keyhole cover. The cabinet shall be sized to adequately house all
required components with extra space for arrangement and termination of
wiring. A minimum size of 40-inches (1000 mm) high, 16-inches (400 mm) wide
and 15-inches (375 mm) in depth is required. The cabinet shall be mounted
upon a square Type A concrete foundation as indicated on the plans. The
foundation is paid for separately.

All enclosures shall include a green external power indicator LED light with
circuitry as shown in the Electrical Service-Panel Diagram detail sheet. For
pole mounted service enclosures, the power indicator light shall be mounted
as shown in the detail. For ground mounted enclosures, the power indicator
light shall be mounted on the side of the enclosure most visible from the major
roadway.
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Electric Utility Meter Housing and Riser. The electric meter housing and meter socket
shall be supplied and installed by the contractor. The contractor is to coordinate the
work to be performed and the materials required with the utility company to make the
final connection at the power source. Electric utility required risers, weather/service
head and any other materials necessary for connection shall also be included in the
pay item. Materials shall be in accordance with the electric utility’s requirements. For
ground-mounted service, the electric utility meter housing shall be mounted to the
enclosure. The meter shall be supplied by the utility company. Metered service shall
not be used unless specified in the plans.

Surge Protector. Overvoltage protection, with LED indicator, shall be provided for the
120 volt load circuit by the means MOV and thermal fusing technology. The response
time shall be <5n seconds and operate within a range of —40C to +85C. The surge
protector shall be UL 1449 Listed.

Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt circuit
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical
amperes. Unless otherwise indicated, the main disconnect circuit breaker for the
traffic signal controller shall be rated 60 amperes, 120 V and the auxiliary circuit
breakers shall be rated 10 amperes, 120 V.

Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for 600
V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is present.

Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

Utility Services Connection. The Contractor shall notify the Utility Company marketing
representative a minimum of 30 working days prior to the anticipated date of hook-up.
This 30 day advance notification will begin only after the Utility Company marketing
representative has received service charge payments from the Contractor. Prior to
contacting the Utility Company marketing representative for service connection, the
service installation controller cabinet and cable must be installed for inspection by the
Utility Company.

Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to meet
resistance requirements at no additional cost to the contract.
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Installation.
a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

c. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition to
the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS.
Effective: May 22, 2002 Revised: July 1, 2015
806.01TS

Revise Section 806 of the Standard Specifications to read:

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. This work shall be in accordance with IDOT’s District One Traffic
Signal Design Details.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).
(a) The grounded conductor (neutral conductor) shall be white color coded. This conductor shall

be bonded to the equipment grounding conductor only at the Electric Service Installation. All
power cables shall include one neutral conductor of the same size.
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(b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1.

Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the equipment
grounding conductor.

Equipment grounding conductors shall be bonded, using a UL Listed grounding connector,
to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole
frames and covers, conduits, and other metallic enclosures throughout the traffic signal
wiring system, except where noted herein. Bonding shall be made with a splice and pigtail
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A UL listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations including spare or empty conduits.

All metallic and non-metallic raceways shall have a continuous equipment grounding
conductor, except raceways containing only detector loop lead-in circuits, circuits under 50
volts and/or fiber optic cable will not be required to include an equipment grounding
conductor.

Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall be
provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the ground
rod to the equipment grounding conductor and is bonded to ground rods via exothermic welding,
UL listed pressure connectors, and UL listed clamps .
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COILABLE NON-METALLIC CONDUIT
Effective: May 22, 2002 Revised: July 1, 2015
810.01TS

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC).

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Atrticle 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the
wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.
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UNDERGROUND RACEWAYS
Effective: May 22, 2002 Revised: July 1, 2015
810.02TS

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”
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HANDHOLES
Effective: January 01, 2002 Revised: July 1, 2015
814.01TS

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the
handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree
bends and extend into the handhole at least 6 inches (152 mm). Hooks shall be placed a minimum
of 12 inches (305 mm) below the lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.
Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”
Add the following to Article 814.03 of the Standard Specifications:
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch
(13 mm) thickness shall be placed between the handhole and the sidewalk.”
Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm)
minimum. Frames and lid openings shall match this dimension.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm).
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Precast Round Handholes.

All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter.
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the
inside diameter of the handhole.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover.
The head of the bolt shall be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm).
Precast round handholes shall be only produced by an approved precast vendor.

Materials.
Add the following to Section 1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to
Articles 1042.03(a)(c)(d)(e).”

GROUNDING CABLE
Effective: May 22, 2002 Revised: July 1, 2015
817.01TS

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except for
the following:

Add the following to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.

The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to
all proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including
push button posts. The grounding conductor shall be bonded to all proposed and existing pull
boxes, handhole frames and covers and other metallic enclosures throughout the traffic signal
wiring system and noted herein and detailed on the plans. The grounding conductor shall be
bonded to conduit terminations using rated grounding bushings. Bonding to existing handhole
frames and covers shall be paid for separately.
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Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at the
contract unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING
CONDUCTOR, NO. 6 1C, which price includes all associated labor and material including
grounding clamps, splicing, exothermic welds, grounding connectors, conduit grounding
bushings, and other hardware.

FIBER OPTIC TRACER CABLE
Effective: May 22, 2002 Revised: July 1, 2015
817.02TS

The cable shall meet the requirements of Section 817 of the Standard Specifications, except for
the following:

Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer cable
shall be clearly marked and identified. All tracer cable splices shall be kept to a minimum and
shall incorporate maximum lengths of cable supplied by the manufacturer. The tracer cable will
be allowed to be spliced at handholes only. The tracer cable splice shall use a Western Union
Splice soldered with resin core flux and shall be soldered using a soldering iron. Blow torches or
other devices which oxidize copper cable shall not be allowed for soldering operations. All
exposed surfaces of the solder shall be smooth. The splice shall be covered with a black shrink
tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and
with a minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade.

Add the following to Article 817.05 of the Standard Specifications:
Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO.
14 1C per foot (meter), which price shall include all associated labor and material for installation.
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION
Effective: May 22, 2002 Revised: July 1, 2015
850.01TS

General.

1.

Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

The Contractor shall have electricians with IMSA Level |l certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,
communication cables, conduits to adjacent intersections, and other traffic signal
equipment.

Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included with
traffic signal maintenance at no additional cost to the contract.

Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.

Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that
they are functioning properly. The Contractor shall check signal system communications
and phone lines to assure proper operation. This item includes, as routine maintenance,
all portions of emergency vehicle pre-emption equipment. The Contractor shall maintain
in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the
contractor shall supply a detailed maintenance schedule that includes dates, locations,
names of electricians providing the required checks and inspections along with any other
information requested by the Engineer.
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The Contractor is advised that the existing and/or span wire traffic signal installation must
remain in operation during all construction stages, except for the most essential down
time. Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes,
must have prior approval of the Engineer. Approval to shut down the traffic signal
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m.
on weekdays. Shutdowns shall not be allowed during inclement weather or holiday
periods.

The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or otherwise
removed from normal operation, and power is available, the Contractor shall place the
traffic signal installation on flashing operation. The signals shall flash RED for all directions
unless a different indication has been specified by the Engineer. The Contractor shall be
required to place stop signs (R1-1-36) at each approach of the intersection as a temporary
means of regulating traffic. When the signals operate in flash, the Contractor shall furnish
and equip all their vehicles assigned to the maintenance of traffic signal installations with
a sufficient number of stop signs as specified herein. The Contractor shall maintain a
sufficient number of spare stop signs in stock at all times to replace stop signs which may
be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the
maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

The Contractor shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action. When equipment
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with
new and identical equipment. The cost of furnishing and installing the replaced equipment
shall be borne by the Contractor at no additional charge to the contract. The Contractor
may institute action to recover damages from a responsible third party. If at any time the
Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform
the maintenance work. The Contractor shall be responsible for all of the State’s Electrical
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of
the invoice or the cost of such work will be deducted from the amount due the Contractor.
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.

74



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail
grade crossings which states that lane restrictions, flagging, or other operations shall not
create conditions where vehicles can be queued across the railroad tracks. If the queuing
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks,
even if automatic warning devices are in place.

8. Equipment included in this item that is damaged or not operating properly from any cause
shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal installation will not be accepted. Cable splices
outside the controller cabinet shall not be allowed.

9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any cause,
shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.

11. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the Engineer.
Critical locations may include traffic signals interconnected to railroad warning devices,
expressway ramps, intersection with an SRA route, critical corridors or other locations
identified by the Engineer. Temporary power to the traffic signal must meet applicable
NEC and OSHA guidelines and may include portable generators and/or replacement
batteries. Temporary power to critical locations shall not be paid for separately but shall
be included in the contract.

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over
traveled pavement. Temporary replacement of mast arm mount signals with post mount
signals will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon
will be paid for separately.
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT
Effective: May 22, 2002 Revised: July 1, 2015
895.02TS

Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’'s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's Traffic
Signal Maintenance Contractor's main facility. The Contractor shall contact the State's Electrical
Maintenance Contractor to schedule an appointment to deliver the equipment. No equipment will
be accepted without a prior appointment. All equipment shall be delivered within 30 days of
removing it from the traffic signal installation. The Contractor shall provide one hard copy and one
electronic file of a list of equipment that is to remain the property of the State, including model and
serial numbers, where applicable. The Contractor shall also provide a copy of the Contract plan
or special provision showing the quantities and type of equipment. Controllers and peripheral
equipment from the same location shall be boxed together (equipment from different locations
may not be mixed) and all boxes and controller cabinets shall be clearly marked or labeled with
the location from which they were removed. If equipment is not returned according to these
requirements, it will be rejected by the State's Electrical Maintenance Contractor. The Contractor
shall be responsible for the condition of the traffic signal equipment from the time Contractor takes
maintenance of the signal installation until the acceptance of a receipt drawn by the State's
Electrical Maintenance Contractor indicating the items have been returned in good condition.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be returned
to agencies other than the State. The Contractor shall package the equipment and provide all
necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of these Specifications at no cost to the
contract.

MAST ARM SIGN PANELS
Effective: May 22, 2002 Revised: July 1, 2015
720.01TS

Add the following to Article 720.02 of the Standard Specifications:
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.

Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless
steel.
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SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013 Revised: July 1, 2015
720.02TS

Add the following paragraph to Article 720.03 of the Standard Specifications:

Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted
to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C
Effective: January 1, 2013 Revised: July 1, 2015
873.03TS

This work shall consist of furnishing and installing lead-in cable for light detectors installed at
existing and/or proposed ftraffic signal installations as part of an emergency vehicle priority
system. The work includes installation of the lead-in cables in existing and/or new conduit. The
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the
vendor of the Emergency Vehicle Priority System Equipment.

Basis of Payment.

This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing,
installing and making all electrical connections necessary for proper operations.

DETECTOR LOOP
Effective: May 22, 2002 Revised: January 5, 2016
886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Revise Article 886.04 of the Standard Specifications to read:

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.
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The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality readings
shall be more than 5.

(a) Type l. Allloops installed in new asphalt pavement shall be installed in the binder course and
not in the surface course. The edge of pavement, curb and handhole shall be cut with a 1/4
inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable.

(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an
approved vendor. The sealant shall be installed 1/8 inch (3 mm) below the pavement surface.
If installed above the surface the excess shall be removed immediately.

(c) Preformed. This work shall consist of furnishing and installing a rubberized or cross linked
polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

(d) Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective enclosure
near the proposed handhole location. The protective enclosure shall provide sufficient
protection from other construction activities and may be buried for additional protection.

(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector loops

enter the handhole. CNC, included in this pay item, shall be used to protect the preformed
lead-ins from back of curb to the handhole.
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Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. The loop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using 11/16
inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter (minimum) Class
A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) internal pressure
rating or a similarly sized XLPE cable jacket. Hose for the loop and homerun assembly shall be
one continuous piece. No joints or splices shall be allowed in the hose except where necessary
to connect homeruns to the loops. This will provide maximum wire protection and loop system
strength. Hose tee connections shall be heavy duty high temperature synthetic rubber. The tee
shall be of proper size to attach directly to the hose, minimizing glue joints. The tee shall have
the same flexible properties as the hose to insure that the whole assembly can conform to
pavement movement and shifting without cracking or breaking. For XLPE jacketed preformed
loops, all splice connections shall be soldered, sealed, and tested before being sealed in a high
impact glass impregnated plastic splice enclosure. The wire used shall be #16 THWN stranded
copper. The number of turns in the loop shall be application specific. Homerun wire pairs shall
be twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed loop
assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to insure
complete moisture blockage and further protect the wire. The preformed loops shall be
constructed to allow a minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.
Add the following to Article 886.05 of the Standard Specifications:

Preformed detector loops will be measured along the detector loop embedded in the pavement,
rather than the actual length of the wire. Detector loop measurements shall include the saw cut
and the length of the detector loop wire to the edge of pavement. The detector loop wire, including
all necessary connections for proper operations, from the edge of pavement to the handhole, shall
be included in the price of the detector loop. CNC, trench and backfill, and drilling of pavement
or handholes shall be included in detector loop quantities.

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE
| or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in
full for furnishing and installing the detector loop and all related connections for proper operation.
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT
Effective: January 1, 2002 Revised: July 1, 2015
887.02TS

This item shall consist of relocating the existing emergency vehicle priority system, detector unit
(single channel or dual channel) from its existing location to a new traffic signal post or mast arm
assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit. If
the existing Emergency Vehicle Priority System, Detector Unit Assembly includes a Confirmation
Beacon, the Confirmation Beacon shall also be relocated and connected to the Emergency
Vehicle Priority System, Detector Unit and shall be included at no cost in this item.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment.

Basis of Payment.
This item will be paid for at the contract unit price each for RELOCATE EXISTING EMERGENCY
VEHICLE PRIORITY SYSTEM, DETECTOR UNIT.

RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT
Effective: January 1, 2002 Revised: July 1, 2015
887.03TS

This item shall consist of relocating the existing emergency vehicle priority system phasing unit
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as
indicated in the plans or as directed by the Engineer.

The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and
reconnecting it into the new traffic signal controller cabinet.

The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the
equipment. The Contractor must demonstrate to the satisfaction of the Engineer that the
emergency vehicle system operates properly.

Basis of Payment.
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT.
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UNINTERRUPTABLE POWER SUPPLY, SPECIAL
Effective: January 1, 2013 Revised: May 19, 2016
862.01TS

This work shall be in accordance with section 862 of the Standard Specification except as
modified herein

Add the following to Article 862.01 of the Standard Specifications:

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of 6 (six) hours.

Add the following to Article 862.02 of the Standard Specifications:

Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER
SUPPLY, SPECIAL.

Add the following to Article 862.03 of the Standard Specifications:

The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type
indicated on the plans.

The UPS shall provide reliable emergency power to the traffic signals in the event of a power
failure or interruption.

Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on
the plans.

At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance with
the District One Emergency Vehicle Priority System specification at no additional cost to the
contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 of
the Standard Specifications. The concrete apron shall also, follow the District 1 Standard Traffic
Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery Cabinet.
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This item shall include any required modifications to an existing traffic signal controller as a result
of the addition of the UPS including the addition of alarms.

Materials.
Revise Article 1074.04(a)(1) of the Standard Specifications to read:

The UPS shall be line interactive or double conversion and provide voltage regulation and power
conditioning when utilizing utility power. The UPS shall be sized appropriately for the
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating
load. When installed at a railroad-interconnected intersection the UPS must maintain the railroad
pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The total
connected traffic signal load shall not exceed the published ratings for the UPS.

The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output
capacity, with 86 percent minimum inverter efficiency).

Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:

The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC)
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify
each contact according to the plans.

Revise Article 1074.04(a)(10) of the Standard Specifications to read:

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights,
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs,
any automated enforcement equipment and any other devices directed by the Engineer.

Revise Article 1074.04(b)(2)b of the Standard Specifications to read:

Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type
3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural
mill finish.

Revise Article 1074.04(b)(2)c of the Standard Specifications to read:

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.
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Revise Article 1074.04(b)(2)e of the Standard Specifications to read:

The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance
between shelves shall be a minimum of 10 in. (250 mm).

End of paragraph 1074.04(b)(2)e
The door shall be equipped with a two position doorstop, one a 90°and one at 120°.
Revise Article 1074.04(b)(2)g of the Standard Specifications to read:

The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano
hinge with stainless steel pin, and a three point locking system. The cabinet shall be provided
with a main door lock which shall operate with a traffic industry conventional No. 2 key. Provisions
for padlocking the door shall be provided.

Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j- The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall include standard RS-232 and internal Ethernet interface.

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and
operating the UPS. The generator connector shall be male type, twist-lock, rated as 15A,
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. Access to
the generator inlet shall be from a secured weatherproof lift cover plate or behind a locked
battery cabinet police panel.

(11) The bypass switch shall include an internal power transfer relay that allows removal of
the battery back-up unit, while the traffic signal is connected to utility power, without
impacting normal traffic signal operation.

Revise Article 1074.04(d)(3) of the Standard Specifications to read:
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no

maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.
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Revise Article 1074.04(d)(4) of the Standard Specifications to read:

Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160
°F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries.

Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of 6 (six) hours.
Calculations shall be provided showing the number of batteries of the type supplied that
are needed to satisfy this requirement. A minimum of four batteries shall be provided.

(10) Battery Heater mats shall be provided, when gel cell type batteries are supplied.
Add the following to the Article 1074.04 of the Standard Specifications:

(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full
replacement) shall cover a minimum of 5 years from date the equipment is placed in operation.

(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility
provider.

(9) The UPS shall be set-up to run the traffic signal continuously, without going to a red
flashing condition, when switched to battery power unless otherwise directed by the Engineer.
The Contractor shall confirm set-up with the Engineer. The continuous operation mode when
switched to battery may require modification to unit connections and these modifications are
included in the unit price for this item.

Revise Article 862.05 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL.
Replacement of Emergency Vehicle Priority System confirmation beacons and any required
modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL
item.
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FIBER OPTIC CABLE
Effective: May 22, 2002 Revised: July 1, 2015
871.01TS

Add the following to Article 871.01 of the Standard Specifications:
The Fiber Optic cable shall be installed in conduit or as specified on the plans.
Add the following to Article 871.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise
indicated on plans. The fiber optic cable shall provide twelve fibers per tube for the amount of
fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic cable may be gel
filled or have an approved water blocking tape.

Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved mechanical
connectors at the distribution enclosure. Fibers not being used shall be labeled “spare." Fibers
not attached to the distribution enclosure shall be capped.. A minimum of 13.0 feet (4m) of extra
cable length shall be provided for controller cabinets. The controller cabinet extra cable length
shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.
Testing shall be in accordance with Article 801.13(d). Electronic files of OTDR signature traces
shall be provided in the Final project documentation with certification from the Contractor that

attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and
0.4 bd/km nominal at 1300nm for single mode fiber.

ELECTRIC CABLE
Effective: May 22, 2002 Revised: July 1, 2015
873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.
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GROUNDING EXISTING HANDHOLE FRAME AND COVER
Effective: May 22, 2002 Revised: July 1, 2015
873.02TS

Description.
This work shall consist of all materials and labor required to bond the equipment grounding

conductor to the existing handhole frame and handhole cover. All installations shall meet the
requirements of the details in the “District One Standard Traffic Signal Design Details,” and
applicable portions of the Standard Specifications and District One Traffic Signal Special
Provisions 806.01TS GROUNDING OF TRAFFIC SIGNAL SYSTEMS and 817.01TS
GROUNDING CABLE.

The equipment grounding conductor shall be bonded to the handhole frame and to the handhole
cover. Two (2) z-inch diameter x 1 Ya-inch long hex-head stainless steel bolts, spaced 1.75-inches
apart center-to-center shall be fully welded to the frame and to the cover to accommodate a heavy
duty UL listed grounding compression terminal. The grounding compression terminal shall be
secured to the bolts with stainless steel split-lock washers and nylon-insert locknuts.

Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall include
thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates. The
Contractor shall assure a solid strong weld. The welds shall be smooth and thoroughly cleaned of
flux and spatter. The grounding installation shall not affect the proper seating of the cover when
closed.

The grounding cable shall be paid for separately.
Method of Measurement.

Units measured for payment will be counted on a per handhole basis, regardless of the type of
handhole and its location.

Basis of Payment.

This work shall be paid for at the contract unit price each for GROUNDING EXISTING
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole
complete.
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TRAFFIC SIGNAL POST

Effective: May 22, 2002 Revised: July 01, 2015
875.01TS

Add the following to Article 1077.01 (c) of the Standard Specifications:

Washers for post bases shall be the same size or larger than the nut.

Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read:

All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111. If the

Department approves painting, powder coating by the manufacturer will be required over the
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.

PEDESTRIAN PUSH-BUTTON POST

Effective: May 22, 2002 Revised: July 01, 2015
876.01TS

Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read:

The steel post shall be according to Article 1077.01. Washers for post bases shall be the same
size or larger than the nut.

Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read:
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111. If the

Department approves painting, powder coating by the manufacturer will be required over the
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.
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CONCRETE FOUNDATIONS
Effective: May 22, 2002 Revised: July 01, 2015
878.01TS

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized
a minimum of 12 in. (300 mm) at the threaded end.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm)
raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:

The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans or
as directed by the engineer.

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD
Effective: May 22, 2002 Revised: July 1, 2015
881.01TS

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
No mixing of different types of pedestrian traffic signals or displays will be permitted.
Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with glossy yellow or black polycarbonate housings. All pedestrian head
housings shall be the same color (yellow or black) at the intersection. For new signalized
intersections and existing signalized intersections where all pedestrian heads are being
replaced, the proposed head housings shall be black. Where only selected heads are
being replaced, the proposed head housing color (yellow or black) shall match existing
head housings. Connecting hardware and mounting brackets shall be polycarbonate
(black). A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting
bracket joints, and shall be visible to the inspector at the signal turn-on.
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(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a Walking
Person. “Egg Crate” type sun shields are not permitted. Numerals shall measure 9 inches
(229mm) in height and easily identified from a distance of 120 feet (36.6m).

Materials.
Add the following to Article 1078.02 of the Standard Specifications:

General.

1. The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall start
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off when
the steady Upraised Hand (symbolizing Don’t Walk) signal turns on. Module shall not have user
accessible switches or controls for modification of cycle.

2. At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

3. The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one complete
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

4, If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing Upraised
Hand. It will start to count down during the flashing Upraised Hand.

5. If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

6. The next cycle, following the preemption event, shall use the correct, initially programmed
values.
7. If the controller output displays Upraised Hand steady condition and the unit has not

arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the
unit suspends any timing and the digits will go dark.

8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display

utilizing two rows of LEDs.
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10. The LED module shall meet the requirements of the Institute of Transportation Engineers
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED
Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except as modified
herein.

11. The LED modules shall provide constant light output under power. Modules with dimming
capabilities shall have the option disabled or set on a hon-dimming operation.

12. In the event of a power outage, light output from the LED modules shall cease
instantaneously.

13. The LEDs utilized in the modules shall be AllnGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking
Person) indications.

14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Basis of Payment.
Add the following to the first paragraph of Article 881.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Add the following to Article 881.04 of the Standard Specifications:

If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN
SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material,
when specified. Price shall be payment in full for furnishing the equipment described above
including LED modules, all mounting hardware, and installing them in satisfactory operating
condition.
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DETECTOR LOOP
Effective: May 22, 2002 Revised: January 5, 2016
886.01TS

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Revise Article 886.04 of the Standard Specifications to read:

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality readings
shall be more than 5.

(f) Typel. Allloops installed in new asphalt pavement shall be installed in the binder course and
not in the surface course. The edge of pavement, curb and handhole shall be cut with a 1/4
inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable.

(g) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an
approved vendor. The sealant shall be installed 1/8 inch (3 mm) below the pavement surface.
If installed above the surface the excess shall be removed immediately.

(h) Preformed. This work shall consist of furnishing and installing a rubberized or cross linked
polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

(i) Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective enclosure
near the proposed handhole location. The protective enclosure shall provide sufficient
protection from other construction activities and may be buried for additional protection.
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(i) Handholes shall be placed next to the shoulder or back of curb when preformed detector loops
enter the handhole. CNC, included in this pay item, shall be used to protect the preformed
lead-ins from back of curb to the handhole.

(k) Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. The loop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in the
hose except where necessary to connect homeruns to the loops. This will provide maximum
wire protection and loop system strength. Hose tee connections shall be heavy duty high
temperature synthetic rubber. The tee shall be of proper size to attach directly to the hose,
minimizing glue joints. The tee shall have the same flexible properties as the hose to insure
that the whole assembly can conform to pavement movement and shifting without cracking or
breaking. For XLPE jacketed preformed loops, all splice connections shall be soldered,
sealed, and tested before being sealed in a high impact glass impregnated plastic splice
enclosure. The wire used shall be #16 THWN stranded copper. The number of turns in the
loop shall be application specific. Homerun wire pairs shall be twisted a minimum of four turns
per foot. No wire splices will be allowed in the preformed loop assembly. The loop and
homeruns shall be filled and sealed with a flexible sealant to insure complete moisture
blockage and further protect the wire. The preformed loops shall be constructed to allow a
minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.
Add the following to Article 886.05 of the Standard Specifications:

Preformed detector loops will be measured along the detector loop embedded in the pavement,
rather than the actual length of the wire. Detector loop measurements shall include the saw cut
and the length of the detector loop wire to the edge of pavement. The detector loop wire, including
all necessary connections for proper operations, from the edge of pavement to the handhole, shall
be included in the price of the detector loop. CNC, trench and backfill, and drilling of pavement
or handholes shall be included in detector loop quantities.

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE
| or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in
full for furnishing and installing the detector loop and all related connections for proper operation.
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PEDESTRIAN PUSH-BUTTON
Effective: May 22, 2002 Revised: July 1, 2015
888.01TS

Description.
Revise Article 888.01 of the Standard Specifications to read:

This work shall consist of furnishing and installing a latching (single call) or non-latching (dual call)
pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD, sign
series R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal. The pedestrian
station sign size without count-down pedestrian signals shall accommodate a MUTCD sign series
R10-3b or R10-3d 9” x 12” sign with arrow(s).

Installation.
Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to assure proper orientation when two
pedestrian push buttons are required for one post. The price of the bracket and/or extension shall
be included in the cost of the pedestrian push button. The contractor is not allowed to install a
push-button assembly with the sign below the push-button in order to meet mounting
requirements.

Materials.
Revise Article 1074.02(a) of the Standard Specifications to read:

The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing
shall be furnished with suitable mounting hardware.

Revise Article 1074.02(e) of the Standard Specifications to read:

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station
shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a regulatory
pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s)
for a count-down pedestrian signal. The pedestrian station size without count-down pedestrian
signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s).

Add the following to Article 1074.02 of the Standard Specifications:
(f) Location. Pedestrian push-buttons and stations shall be mounted to a post, mast arm

pole or wood pole as shown on the plans and shall be fully ADA accessible from a paved
or concrete surface. See the District’'s Detail sheets for orientation and mounting details.
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Basis of Payment.
Revise Article 888.04 of the Standard Specifications to read:

This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON or
PEDESTRIAN PUSH-BUTTON, NON-LATCHING.

TEMPORARY TRAFFIC SIGNAL INSTALLATION
Effective: May 22, 2002 Revised: January 1, 2017
890.01TS

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic

signal installation as shown on the plans, including but not limited to temporary signal heads,
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power
supply, and signing. Temporary traffic signal controllers and cabinets interconnected to railroad
traffic control devices shall be new. When temporary traffic signals will be operating within a
county or local agency Traffic Management System, the equipment must be NTCIP compliant
and compatible with the current operating requirements of the Traffic Management System.

General.

Only an approved controller equipment supplier will be allowed to assemble temporary traffic
signal and railroad traffic signal cabinet. Traffic signal inspection and TURN-ON shall be
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.

Construction Requirements.
(a) Controllers.

1. Only controllers supplied by one of the District approved closed loop equipment
supplier will be approved for use at temporary signal locations. All controllers used
for temporary traffic signals shall be fully actuated NEMA microprocessor based
with RS232 data entry ports compatible with existing monitoring software approved
by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back panels,
capable of supplying 255 seconds of cycle length and individual phase length
settings up to 99 seconds. On projects with one lane open and two way traffic
flow, such as bridge deck repairs, the temporary signal controller shall be capable
of providing an adjustable all red clearance setting of up to 30 seconds in length.
All controllers used for temporary ftraffic signals shall meet or exceed the
requirements of Section 857 of the Standard Specifications with regards to internal
time base coordination and preemption. All railroad interconnected temporary
controllers and cabinets shall be new and shall satisfy the requirements of Article
857.02 of the Standard Specifications and as modified herein.
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2. Only control equipment, including controller cabinet and peripheral equipment,
supplied by one of the District approved closed loop equipment suppliers will be
approved for use at temporary traffic signal locations. All control equipment for the
temporary traffic signal(s) shall be furnished by the Contractor unless otherwise
stated in the plans. On projects with multiple temporary traffic signal installations,
all controllers shall be the same manufacturer brand and model number with the
latest version software installed at the time of the signal TURN-ON.

(b) Cabinets. All temporary traffic signal cabinets shall have a closed bottom made of
aluminum alloy. The bottom shall be sealed along the entire perimeter of the cabinet
base to ensure a water, dust and insect-proof seal. The bottom shall provide a
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables through.
The 4 inch (100 mm) diameter holes shall have a bushing installed to protect the
electric cables and shall be sealed after the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary ftraffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the 806.01TS
GROUNDING OF TRAFFIC SIGNAL SYSTEMS special provision.

(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).
Pedestrian signal sections shall be 16 inch (406mm) x 18 inch (457mm). Traffic signal
sections shall be LED with expandable view, unless otherwise approved by the
Engineer. Pedestrian signal heads shall be Light Emitting Diode (LED) Pedestrian
Countdown Signal Heads except when a temporary traffic signal is installed at an
intersection interconnected with a railroad grade crossing. When a temporary traffic
signal is installed at an intersection interconnected with a railroad grade crossing, Light
Emitting Diode (LED) Pedestrian Signal Heads shall be furnished. The temporary
traffic signal heads shall be placed as indicated on the temporary traffic signal plan or
as directed by the Engineer. If no traffic staging is in place or will not be staged on the
day of the turn on, the temporary traffic signal shall have the signal head displays,
signal head placements and controller phasing match the existing traffic signal or shall
be as directed by the engineer. The Contractor shall furnish enough extra cable length
to relocate heads to any position on the span wire or at locations illustrated on the
plans for construction staging. The temporary traffic signal shall remain in operation
during all signal head relocations. Each temporary traffic signal head shall have its
own cable from the controller cabinet to the signal head.
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(e) Interconnect.

1.

Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the plans. The Contractor may
request, in writing, to substitute the fiber optic temporary interconnect indicated in
the contract documents with a wireless interconnect. The Contractor must provide
assurances that the radio device will operate properly at all times and during all
construction staging. If approved for use by the Engineer, the Contractor shall
submit marked-up traffic signal plans indicating locations of radios and antennas
and installation details. If wireless interconnect is used, and in the opinion of the
engineer, it is not viable, or if it fails during testing or operations, the Contractor
shall be responsible for installing all necessary poles, fiber optic cable, and other
infrastructure for providing temporary fiber optic interconnect at no cost to the
contract.

The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. The
interconnect, including any required fiber splices and terminations, shall be
installed into the temporary controller cabinet as per the notes or details on the
plans. All labor and equipment required to install and maintain the existing
interconnect as part of the Temporary Traffic Signal Installation shall be included
in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. When shown in
the plans, temporary traffic signal interconnect equipment shall be furnished and
installed. The temporary traffic signal interconnect shall maintain interconnect
communications throughout the entire signal system for the duration of the project.
Any temporary signal within an existing closed loop traffic signal system shall be
interconnected to that system using similar brand control equipment at no
additional cost to the contract.
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Temporary wireless interconnect. The radio interconnect system shall be
compatible with Eagle or Econolite controller closed loop systems. This work shall
include all temporary wireless interconnect components, at the adjacent existing
traffic signal(s) to provide a completely operational closed loop system. This work
shall include all materials, labor and testing to provide the completely operational
closed loop system as shown on the plans. The radio interconnect system shall
include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum
(FHSS) Radio

b. Software for Radio Configuration (Configure Frequency and Hopping

Patterns)

Antennas (Omni Directional or Yagi Directional)

. Antenna Cables, LMR400, Low Loss. Max. 100-ft from controller cabinet to

antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

RS232 Data Cable for Connection from the radio to the local or master

controller

g. All other components required for a fully functional radio interconnect
system

oo

—h

All controller cabinet modifications and other modifications to existing
equipment that are required for the installation of the radio interconnect system
components shall be included in the cost of TEMPORARY TRAFFIC SIGNAL
INSTALLATION.

The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an
acceptable rate of transmission errors, time outs, etc. comparable to that of a
hardwire system.

The proposed or existing master controller and telemetry module shall be
configured for use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for

a complete and fully functional telemetry system and shall be installed in
accordance to the vendors recommendations.
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Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate at
a uniform rate of 14.035 hz +0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District. All labor and material required to install and maintain the Emergency Vehicle
Preemption installation shall be included in the item Temporary Traffic Signal
Installation.

Vehicle Detection. All temporary traffic signal installations shall have vehicular
detection installed at all approaches of the intersection and as directed by the
Engineer. Pedestrian push buttons shall be provided for all pedestrian signal
heads/phases as directed by the Engineer. Microwave vehicle sensors or video
vehicle detection system shall be approved by IDOT prior to Contractor furnishing and
installing. The Contractor shall install, wire, and adjust the alignment of the microwave
vehicle sensor or video vehicle detection system in accordance to the manufacturer’'s
recommendations and requirements. The Contractor shall be responsible for
adjusting the alignment of the microwave vehicle sensor or video vehicle detection
system for all construction staging changes and for maintaining proper alignment
throughout the project. An equipment supplier shall be present and assist the
contractor in setting up and maintaining the microwave vehicle sensor or video vehicle
detection system. An in-cabinet video monitor shall be provided with all video vehicle
detection systems and shall be included in the item Temporary Traffic Signal
Installation.

Uninterruptable Power Supply. All temporary traffic signal installations shall have
Uninterruptable Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and shall be according to the applicable portions of
Section 862 of the Standard Specifications and as modified in 862.01TS
UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision.

Signs. All existing street name and intersection regulatory signs shall be removed from
existing poles and relocated to the temporary signal span wire. If new mast arm
assembly and pole(s) and posts are specified for the permanent signals, the signs
shall be relocated to the new equipment at no extra cost. Any intersection regulatory
signs that are required for the temporary traffic signal shall be provided as shown on
the plans or as directed by the Engineer. Relocation, removing, bagging and installing
the regulatory signs for the various construction stages shall be provided as shown on
the plans or as directed by the Engineer. If llluminated Street Name Signs exist they
shall be taken down and stored by the contractor and reflecting street name signs shall
be installed on the temporary traffic signal installation.
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temporary traffic signal installation shall be paid for by others if the installation replaces an

existing signal. Otherwise charges shall be paid for under 109.05 of the Standard
Specifications.

(k) Maintenance. Maintenance shall meet the requirements of the Standard Specifications

and 850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION
Special Provisions. Maintenance of temporary signals and of the existing signals shall
be included in the cost of the TEMPORARY TRAFFIC SIGNAL INSTALLATION pay
item. When temporary traffic signals are to be installed at locations where existing
signals are presently operating, the Contractor shall be fully responsible for the
maintenance of the existing signal installation as soon as he begins any physical work
on the Contract or any portion thereof. In addition, a minimum of seven (7) days prior
to assuming maintenance of the existing traffic signal installation(s) under this
Contract, the Contractor shall request that the Resident Engineer contact the Bureau
of Traffic Operations (847) 705-4424 for an inspection of the installation(s).

Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, Special Provisions
and any plans for Bridge Temporary Traffic Signals included in the plans. The
installation shall meet the Standard Specifications and all other requirements in this
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification. In addition all electric
cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on temporary
wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height. The signal heads
shall be span wire mounted or bracket mounted to the wood pole or as directed by the
Engineer. The Controller cabinet shall be mounted to the wood pole as shown in the
plans, or as directed by the Engineer. Microwave vehicle sensors or video vehicle
detection system may be used in place of detector loops as approved by the Engineer.

(m) Temporary Portable Traffic Signal for Bridge Projects.

1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1
operation. Controller and LED signal displays shall meet the applicable Standard
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION special provision.

2. Work shall be according to Article 701.18(b) of the Standard Specifications except
as noted herein.
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3. General.

a. The temporary portable bridge traffic signals shall be trailer-mounted units.
The trailer-mounted units shall be set up securely and level. Each unit shall
be self-contained and consist of two signal heads. The left signal head shall
be mounted on a mast arm capable of extending over the travel lane. Each
unit shall contain a solar cell system to facilitate battery charging. There
shall be a minimum of 12 days backup reserve battery supply and the units
shall be capable of operating with a 120 V power supply from a generator
or electrical service.

b. All signal heads located over the travel lane shall be mounted at a minimum
height of 17 feet (5m) from the bottom of the signal back plate to the top of
the road surface. All far right signal heads located outside the travel lane
shall be mounted at a minimum height of 8 feet (2.5m) from the bottom of
the signal back plate to the top of the adjacent travel lane surface.

c. Thelong all red intervals for the traffic signal controller shall be adjustable
up to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic signals
may be equipped with microwave sensors or other approved methods of
vehicle detection and traffic actuation.

e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used only
with the approval of the Engineer. If radio communication is used, a site
analysis shall be completed to ensure that there is no interference present
that would affect the traffic signal operation. The radio equipment shall
meet all applicable FCC requirements.

f.  The temporary portable bridge traffic signal system shall meet the physical
display and operational requirements of conventional traffic signals as
specified in Part IV and other applicable portions of the currently adopted
version of the Manual on Uniform Traffic Control Devices (MUTCD) and the
lllinois MUTCD. The signal system shall be designed to continuously
operate over an ambient temperature range between -30 °F (-34 °C) and
120 °F (48 °C). When not being utilized to inform and direct traffic, portable
signals shall be treated as non-operating equipment according to Article
701.11.
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Basis of Payment.

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all costs
for the modifications required for traffic staging, changes in signal phasing as required in the
Contract plans, microwave vehicle sensors, video vehicle detection system, any maintenance or
adjustment to the microwave vehicle sensors/video vehicle detection system, the temporary
wireless interconnect system, temporary fiber optic interconnect system, all material required, the
installation and complete removal of the temporary traffic signal, and any changes required by
the Engineer. Each intersection will be paid for separately.

TEMPORARY TRAFFIC SIGNAL TIMING
Effective: May 22, 2002 Revised: July 1, 2015
890.02TS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved Consultant
who has previous experience in optimizing Closed Loop Traffic signal Systems for District One of
the lllinois Department of Transportation. The Contractor shall contact the Traffic Signal Engineer
at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING.
(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings.

(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in
the field to alleviate observed adverse operating conditions and to enhance
operations.

(c) Consultant shall provide monthly observation of traffic signal operations in the field.

(d) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(e) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

(f) Return original timing plan once construction is complete.
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Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMING, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.

SPECIAL PROVISION FOR IN-STREAM WORK PLAN REQUIREMENT

The Contractor shall secure approval of a Contractor-prepared in-stream work plan from
IDOT and submit the approved plan and all revisions to the Army Corps of Engineers prior
to any work affecting jurisdictional waters.

The applicable ACOE Chicago District in-stream and side stream requirements are contained in
the Army Corps permit authorization, which is a special provision of this contract, or which will be
provided to the contractor upon issuance.

The Army Corps “Requirements for In-stream Activities” (March 2011) are reproduced here for
reference only. These in-stream requirements, as well as any updates to the guidelines on the
Army Corps website, and specific permit conditions all apply. In the event of conflicts, the permit
language shall apply.

Requirements for In-stream Construction Activities:

The contractor shall contact the Corps with a proposed cofferdam plan meeting the standards
listed below. Means and methods for completing work within a waterway must be approved
by the Corps prior to the commencement of work. The Corps will approve the cofferdam plan
to ensure it meets erosion and sediment control standards. However, it is incumbent upon
the contractor to ensure that all cofferdams are constructed to allow the passage of the 2-year
peak flow and constructed to withstand the 25-year, 24-hour storm.

The following definitions apply to these notes:

Cofferdam: a temporary structure within a waterway or body of water designed to provide a
dry work area for temporary construction activities and contain disturbed soil and/or
suspended sediments.

In-stream work: work occurring below the ordinary high water mark (OHWM) of a waterway
or below the normal elevation of abutting wetlands.

Dewatering: the removal of water with the purpose of creating a dry work area for temporary
construction activities.

102



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

Work within a waterway must meet the following standards:

1.

Work in the waterway should be timed to take place during low or no-flow conditions. Low
flow conditions are flow at or below the normal water elevation.

Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile fabric, etc.).
Earthen cofferdams are not permissible. The IDOT “Underwater Structure Excavation
Protection” special provision may be an applicable option for in-stream work.

Work may not be performed in the water, except for the placement of the materials
necessary for the construction of the cofferdam. The cofferdam must be constructed from
the upland area and no equipment may enter the water at any time. If the installation of
the cofferdam cannot be completed from shore and access is needed to reach the area to
be coffered, other measures, such as the construction of a causeway, will be necessary
to ensure that equipment does not enter the water. Once the cofferdam is in place and
the isolated area is dewatered, equipment may enter the coffered area to perform the
required work.

If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from being sucked into the hose. The bypass discharge shall
be placed on a non-erodible, energy dissipating surface prior to rejoining the stream flow
and shall not cause erosion. Filtering of bypass water is not necessary unless the bypass
water has become sediment-laden as a result of the current construction activities.

During dewatering of the coffered area, all water must be filtered to remove sediment.
Possible options for sediment removal include baffle systems, anionic polymers,
dewatering bags, or other appropriate methods. Water shall have sediment removed prior
to being re-introduced to the downstream waterway. A stabilized conveyance from the
dewatering device to the waterway must be identified. Discharge water is considered
clean if it does not result in a visually identifiable degradation of water clarity.

The portion of the side slope that is above the observed water elevation shall be reseeded
and stabilized with an appropriate erosion control blanket prior to accepting flows. The
installation of fabric and rip rap is also considered appropriate stabilization, if previously
identified in the approved plans. The substrate and toe of slope that has been disturbed
due to construction activities shall be restored to pre-construction conditions and stable
enough to accept flows.

The Contractor's in-stream work plan shall meet IDOT and regulatory agency approval. The in-
stream plan must meet the approval of hydraulic and structural review by the Department. In-
stream work also requires compliance with all regulatory permits. Structural/hydraulic approval by
the Department does not constitute regulatory approval. Regulatory agencies in the District
include both the Army Corps of engineers and the lllinois Department of Natural Resources
(IDNR), Office of Water Resources (OWR).
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The contractor shall insure that implementation of the plan does not result in damages off of the
project right-of-way or result in hazards to the public at-large.

The contractor’s approved in-stream work plan is part of the erosion and sediment control plans
for this contract, and is subject to the National Pollutant Discharge Elimination System/Erosion
and Sediment Control Deficiency Deduction.

Any fines assessed by the regulatory agencies due to the contractor’s in-stream work activity are
the responsibility of the contractor.

The cost of preparing the plan and BMPs needed to implement in-stream work plans, except
where otherwise required in the SWPPP for in-stream work, will not be measured or paid for
separately, and are included in the cost of the associated contract work.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of Section
601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.
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Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: December 21, 2016

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall
be limited to areas not finished by the finishing machine and to address surface corrections
according to Article 503.16(a)(2). Hand finishing shall be limited as previously stated solely for
the purpose of facilitating a more timely application of the curing protection. In addition the
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived.

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

‘(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be tied
to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m) centers.
Permanent cross frames on steel girders may be considered a tie. Ties shall be a
minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism for
drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto the
flange of steel beams. No welding will be permitted to the structural steel or stud shear
connectors, or to reinforcement bars of concrete beams, for the installation of the tie bar
system. After installation of the ties and blocking, the tie shall be drawn taut until the tie
does not vary from a straight line from beam to beam. The tie system shall be approved
by the Engineer.”
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Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have the
resulting force from the leg brace of the cantilever brackets transmitted to the web within
6 inches (150 mm) of the bottom flange, then additional blocking shall be placed at each
bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom flange of
the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).
DRILLED SHAFTS
Effective: October 5, 2015 Revised: October 4, 2016
Revise Section 516 of the Standard Specifications to read:
“SECTION 516. DRILLED SHAFTS
516.01 Description. This work shall consist of constructing drilled shaft foundations.

516.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOte 1)....uuuuueeie e, 1020
(b) Reinforcement Bars .............uviiiiiiiiiiii e 1006.10
(C) GroUt (NOEE 2) ...t 1024.01
(d) Permanent Steel Casing ......ccccceceiiiiiiieiiececece e 1006.05(d)
(e) Slurry (Note 3)

Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be
performed to assess the severity of sulfate exposure to the concrete. If the sulfate
contaminate is >0.10 to < 0.20 percent by mass, a Type Il (MH) cement shall be used. If
the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be used.
If the sulfate contaminate is = 2.0 percent by mass, refer to ACI 201.2R for guidance.

Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two
to five parts sand and one part Type | or Il cement. The maximum water cement ratio
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm).

Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be
approved by the Engineer.
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516.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Concrete Equipment 1020.03
(b) Drilling Equipment (Note 1)
(c) Hand Vibrator 1103.17(a)
(d) Underwater Concrete Placement Equipment 1103.18

Note 1. The drilling equipment shall have adequate capacity, including power, torque and
down thrust, to create a shaft excavation of the maximum diameter specified to a depth of
20 percent beyond the depths shown on the plans.

516.04  Submittals. The following information shall be submitted on form BBS 133.

(a) Qualifications. At the time of the preconstruction conference, the Contractor shall provide
the following documentation.

(1) References. A list containing at least three projects completed within the three years
prior to this project’s bid date which the Contractor performing this work has installed
drilled shafts of similar diameter, length, and site conditions to those shown in the
plans. The list of projects shall contain names and phone numbers of owner's
representatives who can verify the Contractor’s participation on those projects.

(2) Experience. Name and experience record of the drilled shaft supervisor, responsible
for all facets of the shaft installation, and the drill operator(s) who will be assigned to
this project. The supervisor and operator(s) shall each have a minimum of three years
experience in the construction of drilled shafts.

(b) Installation Procedure. A detailed installation procedure shall be submitted to the
Engineer for acceptance at least 28 days prior to drilled shaft construction and shall
address each of the following items unless otherwise directed by the Engineer in writing.

(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs,
augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc.

(2) General Sequence. Details of the overall construction operation sequence, equipment
access, and the sequence of individual shaft construction within each substructure
bent or footing group. The submittal shall address the Contractor's proposed time
delay and/or the minimum concrete strength necessary before initiating a shaft
excavation adjacent to a recently installed drilled shaft.
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(3) Shaft Excavation. A site specific step by step description of how the Contractor
anticipates the shaft excavation to be advanced based on their evaluation of the
subsurface data and conditions expected to be encountered. This sequence shall note
the method of casing advancement, anticipated casing lengths, tip elevations and
diameters, the excavation tools used and drilled diameters created. The Contractor
shall indicate whether wet or dry drilling conditions are expected and if groundwater
will be sealed from the excavation.

(4) Slurry. When the use of slurry is proposed, details on the types of additives to be used
and their manufacturers shall be provided. In addition, details covering the
measurement and control of the hardness of the mixing water, agitation, circulation,
de-sanding, sampling, testing, and chemical properties of the slurry shall be submitted.

(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation.

(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement
including rolling spacers to be used and method to maintain proper elevation and
location of the reinforcement cage within the shaft excavation during concrete
placement. The method(s) of adjusting the reinforcement cage length and permanent
casing if rock is encountered at an elevation other than as shown on the plans. As an
option, the Contractor may perform soil borings and rock cores at the drilled shaft
locations to determine the required reinforcement cage and permanent casing lengths.

(7) Concrete Placement. Details of concrete placement including proposed operational
procedures for free fall, tremie or pumping methods. The sequence and method of
casing removal shall also be stated along with the top of pour elevation, and method
of forming through water above streambed.

(8) Mix Design. The proposed concrete mix design(s).

(9) Disposal Plan. Containment and disposal plan for slurry and displaced water.
Containment and disposal plan for contaminated concrete pushed out of the top of the
shaft by uncontaminated concrete during concrete placement.

(10)  Access and Site Protection Plan. Details of access to the drilled shafts and safety
measures proposed. This shall include a list of casing, scaffolding, work platforms,
temporary walkways, railings, and other items needed to provide safe access to the
drilled shafts. Provisions to protect open excavations during non-working hours shall
be included.

The Engineer will evaluate the drilled shaft installation procedure and notify the Contractor

of acceptance, need for additional information, or concerns with the installation’s effect on
the existing or proposed structure(s).
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CONSTRUCTION REQUIREMENTS

516.05 General. Excavation for drilled shaft(s) shall not proceed until written authorization
is received from the Engineer. The Contractor shall be responsible for verification of the
dimensions and alignment of each shaft excavation as directed by the Engineer.

Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation,
casing installation, or casing removal with a vibratory hammer shall be made within four shaft
diameters center to center of a shaft with concrete that has a compressive strength less than
1500 psi (10,300 kPa). The site-specific soil strengths and installation methods selected will
determine the actual required minimum spacing, if any, to address vibration and blow out
concerns.

Lost tools shall not remain in the shaft excavation without the approval of the Engineer.
Blasting shall not be used as a method of shaft excavation.

516.06 Shaft Excavation Protection Methods. The construction of drilled shafts may
involve the use of one or more of the following methods to support the excavation during the
various phases of shaft excavation, cleaning, and concrete placement dependent on the site
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation,
however water may be placed into the shaft excavation in order to meet head pressure
requirements according to Articles 516.06(c) and 516.13.

The following are general descriptions indicating the conditions when these methods may be
used.

(a) Dry Method. The dry construction method shall only be used at sites where the
groundwater and soil conditions are suitable to permit the drilling and dewatering of the
excavation without causing subsidence of adjacent ground, boiling of the base soils,
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the
reinforcement cage and concrete in a predominately dry excavation.

(b) Slurry Method. The slurry construction method may be used at sites where dewatering
the excavation would cause collapse of the shaft sidewalls or when the volume and head
of water flowing into the shaft is likely to contaminate the concrete during placement
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain
stability of the shaft sidewall while advancing the shaft excavation. After the shaft
excavation is completed, the slurry level in the shaft shall be kept at an elevation to
maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent
additional groundwater from entering the shaft. The shaft base shall be cleaned, the
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of the
shaft excavation, displacing the slurry upwards.
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(c) Temporary Casing Method. Temporary casing shall be used when either the dry or slurry
methods provide inadequate support to prevent sidewall caving or excessive deformation
of the shaft excavation. Temporary casing may be used with slurry or be used to reduce
the flow of water into the excavation to allow dewatering and concrete placement in a dry
shaft excavation. Temporary casing shall not be allowed to remain permanently without
the approval of the Engineer.

During removal of the temporary casing, the level of concrete in the casing shall be
maintained at a level such that the head pressure inside the casing is a minimum of 1.25
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull in
line with the shaft axis. Excessive rotation of the casing shall be avoided to limit
deformation of the reinforcement cage. In addition, the slump requirements during casing
removal shall be according to Article 516.12.

When called for on the plans, the Contractor shall install a permanent casing as specified.
Permanent casing may be used as a shaft excavation support method or may be installed after
shaft excavation is completed using one of the above methods. After construction, if voids are
present between the permanent casing and the drilled excavation, the voids shall be filled with
grout. Permanent casing shall not remain in place beyond the limits shown on the plans without
the specific approval of the Engineer.

When the shaft extends above the streambed through a body of water and permanent casing
is not shown, the portion above the streambed shall be formed with removable casings, column
forms, or other forming systems as approved by the Engineer. The forming system shall not scar
or spall the finished concrete or leave in place any forms or casing within the removable form
limits as shown on the plans unless approved as part of the installation procedure. The forming
system shall not be removed until the concrete has attained a minimum compressive strength of
2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For shafts extending through water,
the concrete shall be protected from water action after placement for a minimum of seven days.

516.07 Slurry.  When slurry is used, the Contractor shall provide a technical
representative of the slurry additive manufacturer at the site prior to introduction of the slurry into
the first shaft where slurry will be used, and during drilling and completion of a minimum of one
shaft to adjust the slurry mix to the specific site conditions. During construction, the level of the
slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to prevent caving
of the shaft excavation. In the event of a sudden or significant loss of slurry in the shaft excavation,
the construction of that foundation shall be stopped and the shaft excavation backfilled or
supported by temporary casing, until a method to stop slurry loss, or an alternate construction
procedure, has been approved by the Engineer.

110



(@)

(c)

FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

General Properties. The material used to make the slurry shall not be detrimental to the
concrete or surrounding ground. Mineral slurries shall have both a mineral grain size that
remains in suspension and sufficient viscosity and gel characteristics to transport
excavated material to a suitable screening system. Polymer slurries shall have sufficient
viscosity and gel characteristics to transport excavated material to suitable screening
systems or settling tanks. The percentage and specific gravity of the material used to
make the slurry shall be sufficient to maintain the stability of the excavation and to allow
proper concrete placement.

If approved by the Engineer, the Contractor may use water and excavated soils as drilling
slurry. In this case, the range of acceptable values for density, viscosity and pH, as shown
in the following table for bentonite slurry shall be met.

When water is used as the slurry to construct rock sockets in limestone, dolomite,
sandstone or other formations that are not erodible, the requirements for slurry testing
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do
so, fresh water shall be introduced at the top of the shaft excavation and existing water
used during drilling shall be pumped out of the shaft excavation from the bottom of the
shaft excavation until the entire volume of fluid has been replaced.

Preparation. Prior to introduction into the shaft excavation, the manufactured slurry
admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time in
accordance with the slurry admixture manufacturer’s recommendations. Slurry tanks of
adequate capacity shall be used for slurry mixing, circulation, storage and treatment. No
excavated slurry pits will be allowed in lieu of slurry tanks without approval from the
Engineer. Adequate desanding equipment shall be provided to control slurry properties
during the drilled shaft excavation in accordance with the values provided in Table 1.

Quality Control. Quality control tests shall be performed on the slurry to determine density,
viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry in the
shaft excavation. Tests of slurry samples from within two feet of the bottom and at mid-
height of the shaft excavation shall be conducted in each shaft excavation during the
excavation process to measure the consistency of the slurry. A minimum of four sets of
tests shall be conducted during the first eight hours of slurry use on the project. When a
series of four test results do not change more than 1% from the initial test, the testing
frequency may be decreased to one set every four hours of slurry use. Reports of all tests,
signed by an authorized representative of the Contractor, shall be furnished to the
Engineer upon completion of each drilled shaft. The physical properties of the slurry shall
be as shown in Table 1.
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The slurry shall be sampled and tested less than 1 hour before concrete placement. Any
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be
removed. The contractor shall perform final shaft bottom cleaning after suspended solids
have settled from the slurry. Concrete shall not be placed if the slurry does not have the
required physical properties.

Table 1 — SLURRY PROPERTIES
Bentonite Emulsifie | Dry Test Method
d Polymer
Polymer
Density, Ib/cu ft | 65.2 £ 1.67 | 63 63 ASTM D
(kg/cu m) (at | (1043.5 +|(1009.0) | (1009.0) | 4380
introduction) 25.6) max. max.
Density, Ib/cu ft | 67.0 £ 3.5' 63 63 ASTM D
(kg/cu m) (prior | (1073.0 | (1009.0) | (1009.0) | 4380
to concrete | 56.0) max. max.
placement)
Viscosity?, 46 + 14 38+5 65+ 15 ASTM D
sec/qt (sec/L) (48 £ 14) (40 £ 5) (69 £16) | 6910
pH 9.0+1.0 95+15 [9.0+2.0 | ASTM D
4972

Sand Content, | 4 max. 1 max. 1 max. ASTM D
percent by 4381
volume (at
introduction)
Sand Content, | 10 max. 1 max. 1 max. ASTM D
percent by 4381
volume (prior to
concrete
placement)
Contact Time3, | 4 max. 72 max. 72 max
hours

Note 1. When the slurry consists of only water and excavated soils, the density shall
not exceed 70 Ib/cu ft (1121 kg/cu m).

Note 2. Higher viscosities may be required in loose or gravelly sand deposits.

Note 3. Contact time is the time without agitation and sidewall cleaning.

516.08 Obstructions. An obstruction is an unknown isolated object that causes the shaft
excavation method to experience a significant decrease in the actual production rate and requires
the Contractor to core, break up, push aside, or use other means to mitigate the obstruction.
Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure such as
footings, piling, or abandoned utilities, when shown on the plans, shall not constitute an
obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction
with an approved method.
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516.09 Top of Rock. The top of rock will be considered as the point where rock, defined
as bedded deposits and conglomerate deposits exhibiting the physical characteristics and
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled
with augers and/or underreaming tools configured to be effective in the soils indicated in the
contract documents.

516.10 Design Modifications. If the top of rock elevation differs from that shown on the
plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer shall
be contacted to determine if any drilled shaft design changes may be required. In addition, if the
type of soil or rock encountered is not similar to that shown in the subsurface exploration data,
the Contractor may be required to extend the drilled shaft length(s) beyond those specified in the
plans. In either case, the Engineer will determine if revisions are necessary and the extent of the
modifications required.

516.11 Excavation Cleaning and Inspection. Materials removed or generated from the
shaft excavations shall be disposed of according to Article 202.03.

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the depth
of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft terminating in
rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm).

A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall has
softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to correct
a shaft excavation which has been drilled out of tolerance. Overreaming may be accomplished
with a grooving tool, overreaming bucket, or other approved equipment. Overreaming thickness
shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm).

516.12 Reinforcement. This work shall be according to Section 508 and the following.

The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage.
The reinforcement cage shall be completely assembled prior to drilling and be ready for
adjustment in length as required by the conditions encountered. The reinforcement cage shall be
lifted using multiple point sling straps or other approved methods to avoid reinforcement cage
distortion or stress. Cross frame stiffeners may be required for lifting or to keep the reinforcement
cage in proper position during lifting and concrete placement.

The Contractor shall attach rolling spacers to keep the reinforcement cage centered within the
shaft excavation during concrete placement and to ensure that at no point will the finished shaft
have less than the minimum concrete cover(s) shown on the plans. The rolling spacers or other
approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both the top and
bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the length of the
shaft to ensure proper reinforcement cage alignment and clearance for the entire shaft. The
number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft diameter,
with a minimum of four rolling spacers at each level. For shafts with different shaft diameters
throughout the length of the excavation, different sized rolling spacers shall be provided to ensure
the reinforcement cage is properly positioned throughout the entire length of the shaft.
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When a specific concrete cover between the base of the drilled shaft and the reinforcement
cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that the
proper concrete cover is maintained.

If the conditions differ such that the length of the shaft is increased, additional longitudinal
bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement cage
and confined with either hoop ties or spirals. The Contractor shall have additional reinforcement
available or fabricate the reinforcement cages with additional length as necessary to make the
required adjustments in a timely manner as dictated by the encountered conditions. The
additional reinforcement may be non-epoxy coated.

516.13 Concrete Placement. Concrete work shall be performed according to the
following.

Throughout concrete placement the head pressure inside the drilled shaft shall be at least 1.1
times the head pressure outside the drilled shaft.

Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour shall
be made in a continuous manner from the bottom to the top elevation of the shaft as shown on
the contract plan or as approved in the Contractor’s installation procedure. Concrete placement
shall continue after the shaft excavation is full and until 18 in. (450 mm) of good quality,
uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will not be
allowed when the concrete is displacing slurry or water. In dry excavations, the concrete in the
top 10 ft (3 m) of the shaft shall be vibrated.

When using temporary casing or placing concrete under water or slurry, a minimum of seven
days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be
performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump
of the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end of
concrete placement.

Devices used to place concrete shall have no aluminum parts in contact with concrete.
When the top of the shaft is at the finished elevation and no further concrete placement above

the finished elevation is specified, the top of the shaft shall be level and finished according to
Article 503.15(a).
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Concrete shall be placed by free fall, tremie, or concrete pump subject to the following
conditions.

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth of
water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete placement.

Concrete placed by free fall shall fall directly to the base without contacting the
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used
to direct concrete to the base during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete or 30 ft
(9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily accomplished
by free fall in the opinion of the Engineer, either a tremie or pump shall be used to
accomplish the pour.

(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to Article
503.08, except the discharge end of the steel pipe shall remain embedded in the concrete
a minimum of 10 ft (3.0 m) throughout concrete placement when displacing slurry or water.

516.14 Construction Tolerances. The following construction tolerances shall apply to
all drilled shafts.

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan
station and offset at the top of the shaft.

(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft.

(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed
1.5 percent.

(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft
reinforcement cage shall not exceed 0.83 percent.

(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no more
than 3 in. (75 mm) below the plan elevation.

(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than
1in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation.
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(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft
excavation shall have a nearly planar bottom. The cutting edges of excavation equipment
used to create the bottom of shafts in rock shall be normal to the vertical axis of the shaft
within a tolerance of 6.25 percent.

516.15 Method of Measurement. This work will be measured for payment in place and
the volume computed in cubic yards (cubic meters). The volume will be computed using the plan
diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in soil
will be computed as the difference in elevation between the top of the drilled shaft shown on the
plans, or as installed as part of the Contractor’s installation procedure, and the bottom of the shaft
or the top of rock (when present) whichever is higher. The length of shaft in rock will be computed
as the difference in elevation between the measured top of rock and the bottom of the shaft.

When permanent casing is specified, it will be measured for payment in place, in feet (meters).
Permanent casing installed at the Contractor’s option will not be measured for payment.

Reinforcement furnished and installed will be measured for payment according to Article
508.07.

516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK.

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT
CASING.

Reinforcement furnished and installed will be paid for according to Article 508.08.

Obstruction mitigation will be paid for according to Article 109.04.”
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ADJUSTING FRAMES AND GRATES (BDE)
Effective: April 1, 2017

Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (NOtE 4) .....oooiiiiiiiiiei e 1043.04
(t) Expanded Polypropylene (EPP) Adjusting Rings (Note 5) .......cccoeeeiiiiiiieiiiennnnnn. 1043.05

Note 4. High density expanded polystyrene adjusting rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to adjust
the frames and grates of drainage and utility structures up to a maximum of 6 in. (150 mm).
They shall be installed and sealed underneath the frames according to the manufacturer’s
specifications.

Note 5. Riser rings fabricated from EPP may be used to adjust the frames and grates of
drainage and utility structures up to a maximum of 6 in. (150 mm). An adhesive meeting
ASTM C 920, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings. The
top ring of the adjustment stack shall be a finish ring with grooves on the lower surface
and flat upper surface. The joints between all manhole adjustment rings and the frame
and cover shall be sealed using the approved adhesive. In lieu of the use of an adhesive,
an internal or external mechanical frame-chimney seal may be used for watertight
installation. EPP adjustment rings shall not be used with heat shrinkable infiltration
barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed and
tested to meet or exceed an HS25 wheel load according to the AASHTO Standard Specifications
for Highway Bridges (AASHTO M306 HS-25). The raw material suppliers shall provide
certifications of quality or testing using the following ASTM standards, and upon request, certify
that only virgin material was used in the manufacturing of the expanded polystyrene rings.

, Value
Physical Property Test Standard 3.0 Ib/cu Tt 25 bjou ft

Compression Resistance ASTM D 1621

at 10% deformation 50-70 70-90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20 -40
Flexural Strength ASTM D 790 90 -120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 696 2.70E-06 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTM D 732 55 80
Tensile Strength ASTM D 1623 70-90 130 - 140
Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.
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High density expanded polystyrene adjustment rings with polyurea coating shall have no void
areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125 in. (3 mm)
from the specified diameter or length. Variations in height are limited to £ 0.063 in. (x 1.6 mm).
Variations shall not exceed 0.25 in. (6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in.
(3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusting rings shall
be manufactured using a high compression molding process to produce a minimum finished
density of 7.5 Ib/cu ft (120 g/l). The EPP rings shall be made of materials meeting ASTM D 3575
and ASTM D 4819-13. The grade adjustments shall be designed and tested according to the
AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and sealing. The top ring, for use directly beneath the cast iron frame, shall have
keyways (grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O.

EPP adjustment rings shall have no void areas, cracks, or tears. The actual diameter or length
shall not vary more than 0.125 in. (3 mm) from the specified diameter or length. Variations in
height are limited to £ 0.063 in. (+ 1.6 mm). Variations shall not exceed 0.25 in. (6 mm) from flat
(dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the surface.”
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement £ 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days | \icie 108.04(b)(4) | consecutive weeks.

. . The Contractor has been granted a minimum two
CoerIetlon Art!cle 108.08(b)(1) or week extension of contract time, according to
ate Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50.000,000 Two Propct Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. Forworking day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)
Effective: January 1, 2013 Revised: April 1, 2016

Description. This work shall consist of constructing cast-in-place concrete and precast concrete
end sections for pipe culverts. These end sections are shown on the plans as Highway Standard
542001 or 542011. This work shall be according to Section 542 of the Standard Specifications
except as modified herein.

Materials. Materials shall be according to the following Articles of Division 1000 — Materials of
the Standard Specifications.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) .....uuiiiiiiiiiiiie e 1020
(b) Precast Concrete End Sections (Note 2)
(c) Coarse AQgregate (NOLE 3) ... 1004.05
(d) Structural STEEI (NOTE 4) ....eeee e 1006.04
(e) Anchor Bolts and Rods (NOtE 5) .......euiiiiiiiiiiiii e 1006.09
(f) ReiNfOrcemMENt BArs ...........iiiiiecccecc e 1006.10(a)
(9) NONSHINK GrOUL .....eeiiiiii e e e e e e e e e e e e eaaeeas 1024.02
(h) Chemical Adhesive Resin SyStem ...........ooiiiiiiiiiii e 1027
(i) Mastic Joint Sealer fOr PiPe ........cooiiiiiiiiiii e 1055
(1) HANA HOIE PIUGS ...euuiiiiii e e e e e e e e e e e e e e e e e e e e e e e eeaeeas 1042.16

Note 1. Cast-in-place concrete end sections shall be Class Sl, except the 14 day mix
design shall have a compressive strength of 5000 psi (34,500 kPa) or a flexural strength
of (800 psi) 5500 kPa and a minimum cement factor of 6.65 cwt/cu yd (395 kg/cu m).

Note 2. Precast concrete end sections shall be according to Articles 1042.02 and
1042.03(b)(c)(d)(e) of the Standard Specifications. The concrete shall be Class PC
according to Section 1020, and shall have a minimum compressive strength of 5000 psi
(34,000 kPa) at 28 days.

Joints between precast sections shall be produced with reinforced tongue and groove
ends according to the requirements of ASTM C 1577.

Note 3. The granular bedding placed below a precast concrete end section shall be
gradation CA 6, CA9, CA10,CA 12, CA 17, CA 18, or CA 19.

Note 4. All components of the culvert tie detail shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.

Note 5. The anchor rods for the culvert ties shall be according to the requirements of
ASTM F 1554, Grade 105 (Grade 725).
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CONSTRUCTION REQUIREMENTS

The concrete end sections may be precast or cast-in-place construction. Toe walls shall be either
precast or cast-in-place, and shall be in proper position and backfilled according to the applicable
paragraphs of Article 502.10 of the Standard Specifications prior to the installation of the concrete
end sections. If soil conditions permit, cast-in-place toe walls may be poured directly against the
soil. When poured directly against the soil, the clear cover of the sides and bottom of the toe wall
shall be increased to 3 in. (75 mm) by increasing the thickness of the toe wall.

(a) Cast-In-Place Concrete End Sections. Cast-in-place concrete end sections shall be
constructed according to the requirements of Section 503 of the Standard Specifications
and as shown on the plans.

(b) Precast Concrete End Sections. When the concrete end sections will be precast, shop
drawings detailing the slab thickness and reinforcement layout shall be submitted to the
Engineer for review and approval.

The excavation and backfilling for precast concrete end sections shall be according to the
requirements of Section 502 of the Standard Specifications, except a layer of granular
bedding at least 6 in. (150 mm) in thickness shall be placed below the elevation of the
bottom of the end section. The granular bedding shall extend a minimum of 2 ft (600 mm)
beyond each side of the end section.

Anchor rods connecting precast sections shall be brought to a snug tight condition
followed by an additional 2/3 turn on one of the nuts. Match marks shall be provided on
the bolt and nut to verify relative rotation between the bolt and the nut.

When individual, precast end sections are placed side-by-side for a multi-pipe culvert
installation, a 3 in. (75 mm) space shall be left between adjacent end section walls and
the space(s) filled with Class Sl concrete.

Method of Measurement. This work will be measured for payment as each, with each end of each
culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for CONCRETE
END SECTION, STANDARD 542001 or CONCRETE END SECTION, 542011, of the pipe
diameter and slope specified.
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 22.00%
of the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.
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(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Sprindfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: April 1, 2016
Description. This work shall consist of testing the density of longitudinal joints as part of the quality
control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to Section

1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test location.
Longitudinal joint testing shall be located at a distance equal to the lift thickness or a minimum of
4 in. (100 mm), from each pavement edge. (i.e. for a 5in. (125 mm) lift the near edge of the
density gauge or core barrel shall be within 5in. (125 mm) from the edge of pavement.)
Longitudinal joint density testing shall be performed using either a correlated nuclear gauge or
cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute nuclear

density reading or a core density and shall be included in the average of density readings or core
densities taken across the mat which represents the Individual Test.
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b. Unconfined Edge. Each unconfined edge joint density shall be represented by an average of
three one-minute density readings or a single core density at the given density test location and
shall meet the density requirements specified herein. The three one-minute readings shall be
spaced 10 ft (3 m) apart longitudinally along the unconfined pavement edge and centered at the
random density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined | Joint Density
edges) Minimum

IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%

IL-9.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%

IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%

IL-19.0, IL-19.0L Ndesign < 90 93.02-97.4% 90.0%

SMA Ndesign =50 & 80 | 93.5-97.4% 91.0%”

HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016

Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test
waived.”
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“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than N
one

25,000

Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at su

by the Engineer.”

ch times as may be specified

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard

Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY .........iiiiiiiciieeeeceeceeeeceeeeee e 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 40-8.0"
PP-4
PP-5

PP

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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Revise the following two entries in the table in Article 1020.13 of the Standard Specifications to

read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING LOW AIR
CURING TEMPERATURE
TYPE OF CONSTRUCTION METHODS ngR\\l{%D PROTECTION
METHODS
Superstructure (Approach Slab)| 1020.13(a)(5)(6) '¥ 3 1020.13(d)(1)(2) '
Deck 1020.13(a)(5)(6) ¥ 7 1020.13(d)(1)(2) 1”/

Add the following footnote to the end of the Index Table of Curing and Protection of Concrete

Construction in Article 1020.13 of the Standard Specifications:

“19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket method

shall not be used on latex modified concrete.”

Revise Article 1020.13(a)(5) of the Standard Specifications to read:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. Cotton mats
in poor condition will not be allowed. The cotton mats shall be placed in a manner
which will not create indentations greater than 1/4 in. (6 mm) in the concrete surface.
Minor marring of the surface is tolerable and is secondary to the importance of timely
curing. The cotton mats shall then be wetted immediately and thoroughly soaked with

a gentle spray of water.

Thereafter, the cotton mats shall be covered with white

polyethylene sheeting or burlap-polyethylene blankets. The cotton mats shall be kept

saturated with water.

a. Bridge Decks. For bridge decks, a foot bridge shall be used to place and wet the
cotton mats. The cotton mats shall be maintained in a wetted condition until the
concrete has hardened sufficiently to place soaker hoses without indentations to
the concrete surface. The soaker hoses shall be placed on top of the cotton mats
at a maximum 4 ft (1.2 m) spacing. The cotton mats shall be kept wet with a
continuous supply of water for the remainder of the curing period. Other
continuous wetting systems may be used if approved by the Engineer.

For areas inaccessible to the cotton mats, curing shall be according to
Article 1020.13(a)(3).”
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Add the following to Article 1020.13(a) of the Standard Specifications.

“(6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer Polyethylene
Blanket Method. After the surface of concrete has been textured or finished, it shall
be covered immediately with a cellulose polyethylene or synthetic fiber with polymer
polyethylene blanket. Damaged blankets will not be allowed. The blankets shall be
installed with the white perforated polyethylene side facing up. Adjoining blankets shall
overlap a minimum of 8 in. (200 mm). Any air bubbles trapped during placement shall
be removed. The blankets fiber side shall be wetted immediately prior to placement or
as the blanket is being placed, and the polyethylene side shall be thoroughly soaked
with a gentle spray of water immediately after placement. Thereafter, the blankets shall
be kept saturated with water. For bridge decks, the blankets shall be placed and kept
wet according to Article 1020.13(a)(5)a.”

Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with Polymer
Polyethylene Blankets. These materials shall be white and according to ASTM C 171.

The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting
with cellulose fiber backing and shall be limited to single use only. The cellulose polyethylene
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging
until ready for installation. Each roll shall be clearly labeled with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing, and
shall be limited to single use only. The synthetic fiber with polymer polyethylene blankets shall
be delivered to the jobsite unused and in the manufacturer's unopened packaging until ready for
installation. Each roll shall be clearly labeled on the product with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.”

PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and the
area computed in square feet (square meters). Curb ramps, including side curbs and side flares,

will be measured for payment as sidewalk. No deduction will be made for detectable warnings
located within the ramp.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

147



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017
Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type Hll ..., 1095.06
(b) Paint Pavement Markings .......ccccccooiioiiioiicee e a e 1095.02
(c) Pavement Marking Tape, Type IV ... 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”
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Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 3. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.
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Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis _3 .

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG ftrainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.
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Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”
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Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel
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Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI.

Where: MPIyw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be

calculated as described above; however, the MPIly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.
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Basis of Payment. Steel cost adjustments may be positive or negative but will only be made when
there is a difference between the MPI. and MPIy in excess of five percent, as calculated by:

Percent Difference = {(MPI. — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 - 15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

160



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

IDNR PERMIT

[1linois Department of

Natural Rese urcgs Bruce Rauner, Governor
e £ One Natural Resources Way  Springficld, llinois 62702-1271 Wayne A. Rosenthal. Director
NATURAL www.dnrillinois.goy

IRESOURCES!

Office of Water Resources * 2050 West Stearns Road « Bartlett, lllinois 60103
November 8, 2017

SUBJECT: Permit No. NE2017050
lllinois Rte. 83 (Torrence Ave.) Replacement Bridge
Little Calumet River
Cook County, Application No. N20170088

Anthony J. Quigley

lllinois Department of Transportation
201 West Center Court
Schaumburg, lllinois 60196

Dear Mr. Quigley:

Enclosed is lllinois Department of Natural Resources, Office of Water Resources Permit No.
NE2017050 authorizing the subject project. This permit does not supersede any other federal,
state or local authorizations that may be required for the project. Upon receipt and review of
this permit and all conditions included therein, please properly execute and return the attached
acceptance slip within sixty (60) days from the date of this permit.

If any changes of the permitted work are found necessary, revised plans should be submitted
promptly to this office for review and approval. Also, this permit expires on the date indicated in
Condition (13). If unable to complete the work by that date, the permittee may make a written
request for a time extension.

Please contact me at 847/608-3116 if you have any questions.
Sincerely,
Gary W. Jéreb, P.E., Chief

Northeastern lllinois Regulatory Programs Section

GJ:cjp
Enclosure

cc: Chicago District, U.S. Army Corps of Engineers
Ken Eng, IDOT
City of Calumet City Engineering Department
Village of Lansing Engineering Department
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PERMIT NO. NE2017050
DATE: November 8, 2017

State of lllinois
Department of Natural Resources, Office of Water Resources

Permission is hereby granted to:

lllinois Department of Transportation
201 West Center Court
Schaumburg, lllinois 60196

to reconstruct the roadway and to construct a 216 ft. long, three-span replacement bridge on lllinois
Rte. 83 (Torrence Avenue) within the floodway and public waters of the Little Calumet River in the
Northeast Quarter of Section 19, Township 36 North, Range 15 East and the Northwest Quarter of
Section 24, Township 36 North, Range 14 East of the Third Principal Meridian in Cook County,

in accordance with an application dated July 5, 2017, and the plans and specifications entitled:
PROPOSED HIGHWAY PLANS, F.A.P. ROUTE 358 — IL 83/US 6 (TORRENCE AVE) OVER THE LITTLE

CALUMET RIVER, BRIDGE REPLACEMENT, COOK COUNTY, SHEET NO. 1 OF 141, UNDATED, SHEET
NOS. 24, 34, 71, 105 AND 133 TO 141 OF 141, DATED JUNE 15, 2017, ALL SHEETS RECEIVED JULY 6,

2017.
Examined and Recommended: Approval Recomm
S ey Lo e TDlagadk
Gary W. Jéreb, Chief ~ Daniel A. Injerd, Dirdétor
Northeastern IL Regulatory Office of Water Resources

Programs Section

Approved:

[A)a;ynq‘ GQUF4{N§%gﬁ£l

Wayne [A. Rosenthal, Director A,
Department of Natural Resources

This PERMIT is subject to the terms and special conditions contained herein.
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PERMIT NO. NE2017050

THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

1) This permit is granted in accordance with the Rivers, Lakes and Streams Act "615 ILCS 5."

2) This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other lands,
and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private
property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or
interest in or to the property, whether the property is owned or possessed by the State of lllinois or by any private or
public party or parties.

3) This permit does not release the permittee from liability for damage to persons or property resulting from the work
covered by this permit, and does not authorize any injury to private property or invasion of private rights.

4) This permit does not relieve the permittee of the responsibility to obtain other federal, state or local authorizations
required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from
any federal or state agency to do the work, this permit is not effective until the federal and state approvals are
obtained. If construction does not begin within two years of the date of this permit, the permittee must submit the
project to EcoCat (http://dnr.illinois.gov/EcoPublic/) for an updated consultation under the lllinois Endangered
Species Protection Act and the lllinois Natural Areas Preservation Act.

5) The permittee shall, at the permittee's own expense, remove all temporary piling, cofferdams, false work, and material
incidental to the construction of the project. If the permittee fails to remove such structures or materials, the
Department may have removal made at the expense of the permittee.

6) In public waters, if future need for public navigation or other public interest by the state or federal government
necessitates changes in any part of the structure or structures, such changes shall be made by and at the expense of
the permittee or the permittee's successors as required by the Department or other properly constituted agency,
within sixty (60) days from receipt of written notice of the necessity from the Department or other agency, unless a
longer period of time is specifically authorized.

7) The execution and details of the work authorized shall be subject to the review and approval of the Department.
Department personnel shall have the right of access to accomplish this purpose.

8) Starting work on the activity authorized will be considered full acceptance by the permittee of the terms and
conditions of the permit.

9) The Department in issuing this permit has relied upon the statements and representations made by the permittee; if
any substantive statement or representation made by the permittee is found to be false, this permit will be revoked;
and when revoked, all rights of the permittee under the permit are voided.

10) In public waters, the permittee and the permittee's successors shall make no claim whatsoever to any interest in any
accretions caused by the activity.

11) In issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the
structure or improvement.

12) Noncompliance with the conditions of this permit will be considered grounds for revocation.

13) If the construction activity permitted is not completed on or before December 31, 2020 this permit shall cease and be
null and void.

THIS PERMIT IS SUBJECT TO THE FOLLOWING SPECIAL CONDITION:

a) The Permittee shall not locate any work barges in a way which will interfere with navigation or create a hazard to
boating safety. Work barges must be removed upon completion of the work herein authorized.
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STORM WATER POLLUTION PREVENTION PLAN

Storm Water Pollution Prevention Plan
gmols Department
Transportation

Route Marked Route Section

[FAP 358 | [usenLs3(Tomence Avenve) | [0909.1-8 |
Project Number County Cantract Number

[c-91-596-10 | [Cook | [s0K78 |

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 {Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed o assure that qualified personnel properly gathered and evaluated the information
submitied. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for

gathering the inf ion, the ir itted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false i ion, including the pessibility of fine and
imprisonment for knowing violations.
Print Name Title ency
[Anthony J Quigley, PE | [Region One Engineer,District Ons | | lllinois Dept of Transportation
Signature Date
| Al | |22
p——
I. Site Description U U
A Provide a description of the project location (include latitude and lengitude).

The Project is located on US 6/IL 83 (Torrence Avenue) between Ring Road and Exchange Street in
Calumet City and Lansing, Cook County, lllinois. The project is located in Section 24, T36N, R14E
(Calumet City) and in Section 19, T36N, R15E (Lansing), both 3rd Principal Meridian at 41" 35" 34"
North, 87" 33" 31" West.

The design, installation, and maintenance of BMPs at these locations are within an area where annual
erosivity (R value) is less than or equal to 160. Erosivity is less than 5 in all two-week periods between
October 12 and April 15, which would qualify for a construction rainfall erosivity waiver under the US
Canstruction General Permit requirements. At these locations, erosivity is highest in spring to autumn,
April 16 — October 11.7

B. Provide a description of the construction activity which is subject of this plan:

Printed 2/28/18 Page 1of 13 BOE 2342 (Rev. 09/28/15)
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The work consists of the removal and replacement of the existing bridge and approaches carrying US 6/11
83 over the Little Calumet River. Improvements proposed include widening the existing 11 foot lanes to
12 feet and providing a right turn lane on northbound USE/IL 83 to westbound Ring Road. The existing
sidewalk on the east side of the bridge will be widened to 12 feet to function as a shared use path. The
existing 5 foot walk on the west side of the bridge will be replaced in-kind. The work will be constructed in
three stages.

Drainage improvements include a closed drainage system on the north side of the bridge, draining to an
existing/proposed 48" storm sewer, a closed system south of the bridge draining to a vegetated swale
that flows to the Little Calumet River and drainage scuppers on the bridge draining to riprap splash
blocks and a riprap swale to the river.

In stream work will consist of removal and construction of bridge piers and placement of fill in the
southeast quadrant of the bridge to support bridge abutment placemant.

The work will include installation, maintenance and removal of ESC measures.

Permanent stabilization will consist of sod in established areas north of the bridge, seeding with erosion
control blanket south of the bridge. Riprap will be provided at storm sewer outfalls

C. Provide the estimated duration of this project:
12 Maonths

D. The total area of the construction site is estimated tobe ~ 4-79  acres.

The total area of the site esti d to be disturbed by jon, grading or other activities is _ 2.44  acres,

E. The following is a weighted average of the runoff coefficient for this project after construction activities are

[Existing 0.70, Proposed 0.83 |

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:
069A Milford silty clay loam, 0 to 2 percent slopes, K factor = 0.20, low erosivity.
3107A Sawmill silty clay loam, 0 to 2 percent slopes, K factor = (.28, low to moderate erosivity.

G. Provide an aerial extent of wetland acreage at the sile:

The aerial extent of the site encompasses 0.27 acres of wetlands and 2.35 acres of Waters of the US
(Wous)

The project will permanently impact 0.15 acres of wetlands and 0.03 acres of WOUS; and temporary
impacts of 0,18 acres of WOUS.

Wetland exclusion fencing with “Wetlands No Intrusion” signage shall be provided at the boundary of all
un-impacted wetlands and/or WOUS within the project limits.

H. Provide a description of p ially erosive areas iated with this project:

The Sawmill silty clay loam (3107A} is located on either side of the bridge, roughly following the path of
the Little Calumet River. The Milford silty clay loam (069A) is located north and south of the Sawmill silty
clay loam. Neither soil type experiences a high to severe erosivity factor.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, ele.):

Printed 2126118 Page 2 of 13 BDE 2342 (Rev. 09/29/15)
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The bridge and roadway improvements will be constructed in two stages. Roadway improvements add a
sub-stage between the two major stages for construction of the median pavement on either side of the
bridge.

Stage 1 constructs the east half of the bridge, roadway and shared path improvements. Traffic is shifted
to the west half of the existing bridge during this stage. Proposed fore- and back-slopes on the south side
of the bridge, approximately 500 feet in length vary from 1V:3H at Exchange Street to 1V:2H at the
bridge. The land drains north to the river through a ditch. Proposed slopes on the north side of the bridge,
200 feet in length, are essentially flat, matching existing slopes and vary to 1V:2H at the bridge and river.
Soil disturbing activities include vegetation and tree removal, bridge abutment and pier construction,
storm sewer construction, pavement removal and construction, excavation and embankment.

Stage 1A constructs the median/left turn lane north and south of the bridge. Traffic is split with
northbound traffic located on the new roadway and bridge and southbound traffic on the existing roadway
and bridge. Soil disturbing activities include storm sewer construction, pavement removal and
construction, excavation and embankment. This stage is confined by existing and new pavements on
either side.

Stage 2 constructs the west half of the bridge, roadway and sidewalk. Traffic is shifted to the east half of
the completed bridge during this stage. Proposed fore-slopes on the south side of the bridge,
approximately 500 feet in length range from 1V:4H to 1V:3H and steepen to 1V:2H at the bridge. The
land drains overland westerly to the river. Proposed slopes on the north side of the bridge are essentially
flat, matching existing slopes and vary to 1V:2H at the bridge and river, south of the driveway. Soil
disturbing activities include vegetation and tree removal, bridge abutment and pier construction, storm
sewer construction, pavement removal and construction, excavation and embankment.

J. See the erosion control plans and/or drainage plans for this contract for ir ion regarding drainage patterns,
approxi slopes antici i before and after major grading activities, locations where vehicles enter or exit the
site and contrals to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the d systam (mL or agency) this project will drain into:
|The drainage system is owned by IDOT and drains into the Little Calumet River. |

L. The following is a list of General NFDES ILR40 p i within whose reporting jurisdiction this project is located.
| Calumet City, the Village of Lansing, Thomton Township, Cook County, and IDOT are MS4 permitees. I

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:
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The immediate receiving water is the Little Calumet River. The ultimate receiving water is the Des Plaines
River.

The Little Calumet River is a tributary to the Cal Sag Channel which discharges to the Des Plaines River.
This reach of the Little Calumet River (IL_HB42 found on hitp://watersgeo.epa.govimwm/) is listed on the
2014 303(d) list as impaired for Bottom Deposits, Sludge and Visible Qil (Aesthetic Quality), Dissolved
Oxygen, Total Phosphorus and Sedimentation/Siltation (Aquatic Use) and Fecal Coliform (Primary
Contact).

Immediately downstream (reach IL_HBO01), the Little Calumet River is impaired for Chlordane, Chloride,
Dissolved Oxygen, Endrin, Hexachlorobenzene, Total Phosphorus and Sedimentation/Siltation (Aquatic
Life}, and Fecal Coliform {Primary Contact).

The downstream reach of the Cal Sag Channel (IL_HO02) is also listed as impaired for Mercury and PCBs
(Fish Consumption), and Dissolved Oxygen, Iron and Total Dissolved Solids (Indigenous Aquatic Life).

TMDLs have not been developed for these reaches of the Little Calument River and the the Cal Sag
Channel.

The Little Calumet River is not listed by IDNR as a Bioclogically Significant stream.

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, s, stream buffers, specimen trees, natural ion, nature preserves, elc.
|Vegetative buffers along the Little Calumet River;

Q. The following sensitive environmental resources are associated with this project, and may have the potential to be
imp d by the proposed develop
[X Floodplain
Wetland Riparian
Tt 1 and End. J

&
O
[[] Historic Preservation

[ 303(d) Listed receiving waters for suspended solids, turbidity, or siltation

[0 Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
[ Applicable Federal, Tribal, State or Local Programs

[ Other

1. 303(d) Listed receiving waters (fill out this section if checked above):
|Lit‘tl9 Calumet River |

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:
The immediate reach of the Little Calumet River (IL_HB42) is listed on the 2014 303(d) list as
impaired for Bottom Deposits, Sludge and Visible Oil (Aesthetic Quality), Dissolved Oxygen, Total
Phosphorus and Sedimentation/Siltation (Aquatic Use) and Fecal Coliform (Primary Contact).

The downstream segment of the Little Calumet River (IL HE-01) serving as the immediate
receiving water is listed on the |EPA 303(d) list as impaired for chlordane, endrin, fluoride,
hexachlorobenzene, oil & grease, fecal coliform, total phosphorus and sedimentation/siltation.

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:
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The potential that construction activities performed onsite to impact the impaired Little Calumet
River is reduced by the vegetative buffers and construction BMPs (temporary erosion control
seeding, temporary ditch checks, perimeter erosion control barrier, inlet filters, etc) included in this
plan. There is unlikely to be quantities of soluble phosphorus, chlordane, endrin, fluoride,
hexachlorobenzene, mercury, or PCBs discharged. Portable toilets will be placed away from inlets
and water courses. Liquids including oil and grease will be properly stored on secondary
containment devices. A as indicated in soil Disturbing activities above, the improvement will be
constructed in three stages. The site will be stabilized at the end of Stage 1 before work begins on
stage 2. Since Stage 1A is totally contained between stages 1 and 2, work can begin following
completion of the bridge and roadway in Stage 1. A Temporary Aggregate Ditch Check will be
constructed on the east side at Station 173+50 to about elevation 596 in the vegetated swale to
provide sediment filtering.

¢. Provide a description of the | ion(s) of direct disct from the project site to the 303(d) water body:
The north portion of the project site discharges directly to the Little Calumet River at
approximately 176+80, left through an proposed 48" storm sewer. This sewer extends northerly
along Torrence Avenue for over 2,5 miles,

The south portion of the project discharges directly to the Little Calumet River through vegetated
drainage swale on the east side of the roadway at Station 175+75 right and through an existing 15"
storm sewer at Station 170+92 left.

The existing outfall at Sta. 171+80, Left will remain in place and will not be disturbed by
construction.

a

Provide a description of the location(s) of any d ing discharges to the MS4 and/or water body:
Contractor will be responsible for submitting an In-stream Work Plan (ISWP) that should include a
location of any dewatering discharges and what methods will be used to prevent sediment
|discharge downstream. The ISWP is incidental to the contract.

2. TMDL (fill out this section if checked above)
a. The name(s) of the listed water body:

b. Provide a d iption of the ion and sediment control strategy that will be incorporated into the site
design that is consistent with the ptions and requi ts of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project's discharges,

provide a description of the y steps to meet the allocation:
P. The following pollutants of concern will be iated with this tion project:
B Soil Sediment [ Petroleum (gas, diesel, oil, kerosena, hydraulic oil / fluids)
B Concrete [ Antifreeze / Coolants
(4 Concrete Truck waste [<] Waste water from cleaning construction equipment
[ Concrete Curing Compounds [ Other (specify)
[ Solid waste Debris [J Other {specify)
B Paints [J Other (specify)
(] Solvents [ Ofther (specify)
(4 Fertilizers / Pesticides [] Other (specify)
Printed 3/8118 Page 50l 13 BDE 2342 (Rev. 00/29/15)
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Controls
This section of the plan add, the controls that will be impl ted for each of the major construction activiies
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its imp itation as indi The Cx shall provide to the Resident Engineer a plan for
the impl itation of the indi d. The Contractor and subcontractors, will notify the Resident Engineer of

any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the impl ion of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, | ling, mulching, iles, sodding, vegetative buffer
strips, protection of trees, preservation of mature ion, and other appropriate measures. Except as provided
below in lI{B)(1) and 1I{B)}{2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not oceur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as p icable.

2, On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:
[€ Preservation of Mature Vegetation (< Erosion Control Blanket / Mulching

[J] Vegetated Buffer Strips Bd Sodding

[{ Protection of Trees [ Geotextiles

[<] Temporary Erosion Control Seeding [X] Other (specify) Riprap

[0 Temporary Turf (Seeding, Class 7) [l Other (specify) Mulch, Method 2

[¥] Temporary Mulching [0 Other (specify)
[ Permanent Seeding [] Other (specify)
Describe how the ilization practices listed above will be utilized during construction:
Printed 3/B/18 Page Gof 13 BDE 2342 (Rev. 09/29/15)
125

169



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

Route: FAP 358 (IL 83)
Section 0909.1-B
Bridge Replacement
Cook County

Contract 60K78

Stabilization controls runoff volume and velocity, peak runoff rates and volumes of discharge lo minimize
exposed soll, disturbed slopes, sediment discharges from construction, and provides for natural buffers

and minimization of soil compaction. Existing vegetated areas where disturbance can be avoided will not
require stabilization.

Stabilization shall be initiated immediately, and shall be completed within 14 days of stabilization.
Where possible, temporary stabilization of the initial Stage should be completed before work is moved to
subsquent stages.

Preservation of mature vegetation will be used to assist in the control of sediment to and from the project
and to minimize additional areas of potential runoff.

Tree Trunk Protection will be provided around the drip line of trees to remain.

Temporary Erosion Control Seeding will be provided at a rate of 100 pounds per acre to all bare areas
every seven days regardless of weather conditions or progress of work.

Permanent Seeding with Erosion Control Blanket will be placed as soon as conditions make it practical.
Geotextiles will be used under rip-rap as part of rock outlet protection.

Sod will be placed as soon as conditions warrant.
Rip Rap will be used to dissipate energy at all pipe and culvert outfalls.

Mulch, Method 2 should be applied to slopes for temporary stabilization when temporary seed will not
germinate; for example mid-July and winter.

Describe how the stabilization practices listed above will be utilized after construction activities have been

Permanent Seeding, Sodding, Erosion Control Blanket, Geotextiles and Rip-Rap are permanent
improvements to stabilize disturbed areas. The remaining stabilization practices will be utilized until final
stabilization of the project.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

<] Perimeter Erosion Barrier [ Rock Outlet Protection

[ Temporary Ditch Check (4 Riprap

[ Storm Drain Inlet Protection [] Gabions

[ Sediment Trap [] Slope Mattress

[[] Temporary Pipe Slope Drain [J] Retaining Walls

[ Temporary Sediment Basin [] Slope Walls

[] Tempaorary Stream Crossing [] Concrete Revetment Mats

B Stabilized Construction Exits [ Level Spreaders

B4 Turf Reinforcement Mats [l Other (specify) Aggregate Ditch Check

[[] Permanent Check Dams [ Other (specify) In-stream Work Plan
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[1 Permanent Sediment Basin (<] Other (specify) Mulch, Method 2
[1 Aggregate Ditch [] Other (specify)
[ Paved Ditch [[] Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter Erosion Barrier will be placed to intercept sheet flow and settle out sediment upslope while
allowing runoff to filter through very slowly. It will also be used to redirect water from slopes or areas of
exposed soil.

Temporary Ditch Checks will be provided in accordance with Figure 41-3B of the BDE Manual with a
maximum spacing of 150 feet along the ditch or swale. Two ditch checks at every culvert entrance and
two ditch checks at outlets from the construction site.

Storm Drain Inlet Protection will be provided by placement of Inlet Filters on all drainage structures and
by temporary ditch checks for drainage end sections.

An aggregate ditch check will be provided along the swale between the northeast cormer of the bridge
and the driveway to allow flow while controlling sediment containment.

Use Permanent Rip-Rap called out at culvert and pipe outfall locations will be used to form rock check
dams at the perimeter where existing and proposed drainage exits the site. The material can be moved
into place when the outlet becomes active.

Rip-Rap will be placed at all culvert outlets and outletting swales.

Stabilized Construction Exits will be provided at strategic locations to prevent tracking sediment from the
construction site.

Turf reinforcement mats will be provided along the steeper slopes to provide an armoring of the
embankment.

Muleh, Method 2 should be applied to slopes for temporary stabilization when temporary seed will not
germinate; for example mid-July and winter.

In-stream Work Plan. This project requires a US Army Corps of Engineers (USACE) 404 permit that will
be secured by the department. As a condition of this permit, the contractor will need to submit an in-
stream work plan to the department for approval. Guidelines on acceptable in-stream work techniques
can be found on the USACE website. Tthe USACE defines and determines in-stream work. The cost of
all materials and labor necessary to comply with the above provisions to prepare and implement an in-
stream work plan will not be paid for separately, but shall be considered as included in the unit bid prices

of the contract.
Describe how the structural practi listed above will be utilized after construction activities have been pleted
The riprap, aggregate ditch check and turf reinf it mat are t improvements, the others

are utilized until the construction site is stabilized and then removed.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes [ No

" F 1

If yes above, identify where and how its of chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will ba
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installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm

water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pellution Contral) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydreperiod and hydrodynamics present prior to the initiation of construction activities).

Description of p storm water g controls:
There will be no deviation from the lllinois Department of Transportation Drainage Manual.

Permanent stomwater BMP's include mature vegetation, sedimentation traps and riprap scour
protection at storm sewer outlets.

F. Approved State or Local Laws: The t practi Is, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as p ive as the requi ined in the lllinois
Environmental Protection Agency’s llinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requil it ified in sedi and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in

the plan.

Description of procedures and requirements specified in apg di and erosion site plans or storm water
plans approved by local officials:

All management practices, controls and provisions shall be in accordance with IDOT Specifications J

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a,
1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:
« Approximate duration of the project, including each stage of the project

« Rainy season, dry season, and winter shutdown dates

« Temporary stabilization measures to be employed by contract phases

« Mobilization time frame

» Mass clearing and grubbing/roadside clearing dates

+ Deployment of Erosion Control Practices

» Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

« Deployment of Cor ion Site Manag it F ices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operations

Time frame for other significant long-term operations or activities that may plan non-storm water

discharges such as dewatering, grinding, ete.

- P ilizati tivities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:
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Vehicle Entrances and Exits - |dentify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

Material delivery, Storage, and Use - Discuss where and how including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

Waste Disposal - Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.).

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumg fi of d pick-up, etc.}.

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

Dewatering Activities - |dentify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

Additional measures indicated in the plan.

.

lll. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the tation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain mai ce guidelines for any mar d BMPs
which are to be installed and maintained per manufacture's specifications.
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All ESC measures shall be maintained in accordance with the IDOT Erosion and Sediment Control Field
Guide for Construction Inspection (latest edition) and IDOT's Best Management practices — Maintenance
Guidelines, both available on the IDOT website.

All maintenance of ESC systems shall be the responsibility of the contractor.

The Contractor shall name a person at the pre-construction meeting who shall be on the job site and who is
responsible for assuring that the erosion control work is completed in a timely manner.

All ESC measures should be checked weekly and after each rainfall, 0.5 inches or greater in a 24 hour
period, or equivalent snowfall. Additionally during winter months, all measures should be checked after each
significant snowmelt.

All Offsite Borrow, Waste, and Use areas are part of the construction site and are to be inspected according
to the language in this section and Section IV.

Perimeter Erosion Barrier shall have no tears or gaps and must not be leaning. If the sediment reaches 1/3
the height of the barrier or if water and sediment pipe undemeath, maintenance and/or replacement is
required.

Sediment will be removed from Inlet Filters when full.

Sediment is to be removed from Temporary Ditch Checks when practicable once it has reached 50% of the
height of the structure. TDCs are to be repaired or replaced whenever tears, splits, unraveling, or
compressed excelsior is apparent. If water is scouring or sediment is flowing around the TDC, it may be
improperly installed, need to be extended, repaired, or replaced. Stakes should be properly installed so that
TDCs do not float.

All offsite Borrow, Waste and Use areas are part of the construction site and are to be inspected according to
the language in this section.

V. Inspections

Printed /818 Page 11 of 13 BDE 2342 (Rev. 09/29/15)

130

174



FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

Route: FAP 358 (IL 83)
Section 0909.1-B
Bridge Replacement
Cook County

Contract 60K78

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four {24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowdall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs,

If any violation of the provisions of this plan is identified during the conduct of the construction work coverad by this plan,
the Resident Engineer shall notify the appropriate |EPA Field Operations Section office by e-mail at:
epa.swnoncomp(@illingis.gav, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance™ (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of nor liance, and a stat it
detailing any environmental impact which may have Ited from the noncompli All reports of non-compliance
shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Envircnmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllincis 62794-9276

Additional Inspections Requirad:
ACOE In Stream Work requirements apply

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan

(SWPPP) which will be handled by the Contract pleting this form.

Route Marked Route Section

[FAP 358 | [Us 6L 83 (Torrence Avenue) | [0909.1-B ]
Project Number County Contract Number

[c-91-596-10 | [Cook | [sok7s |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[ Contractor

[ Sub-Contractor

Print Name Signature

Title Date

MName of Firm Telephone j

Street Address City/' iZip

Items which the C b will be responsible for as required in Section I1.G. of SWPPP:
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4
// REPLY TO
ATTENTION OF:

FAP Route 358 (US 6/ IL 83)
Project NHPP-ID9X(590)
Section 0909.1-B

Cook County

Contract No. 60K78

DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
231 SOUTH LA SALLE STREET
CHICAGO, ILLINOIS 60604-1437

November 20, 2017

Technical Services Division
Regulatory Branch
LRC-2013-00323

SUBJECT: 1L 83 over Little Calumet River Bridge Replacement, Calumet City, Cook County,
Illinois (Latitude 41.594457, Longitude -87.538667)

Anthony Quigley

Tllinois Department of Transportation
201 West Center Court

Schaumburg, lllinois 60196-1096

Dear Mr. Quigley:

This office has verified that your proposed activity complies with the terms and
conditions of Regional Permit 3 (Transportation Projects) and the General Conditions for all
actlivities authorized under the Regional Permit Program.

This verification expires three (3) vears from the date of this letter and covers only your
activity as described in your notification and as shown on the plans entitled “F.A.P. Route 358 —
1. 83 / US 6 (Torrence Avenue) Section 0909.1-B over the Little Calumet River Bridge
Replacement Project: Cook County C-91-596-10" dated June 15, 2017. Caution must be taken
to prevent construction materials and activities from impacting waters of the United States
beyvond the scope of this authorization. If you anticipate changing the design or location of the
activity, you should contact this office to determine the need for further authorization.

‘The following special conditions are a requirement of your authorization:

1. You are required to retain a qualified Independent SESC Inspector (ISI). The ollowing
requirements apply:

a.

You shall contact this office and the ISI at least 10} calendar days prior to the
preconstruction meeting so that a representative of this office may attend. The
meeting agenda will include a discussion of the SESC plan and the installation
and maintenance requirements of the SESC practices on the site;

Prior to commencement of any in-stream work, you shall submit construction
plans and a detailed narrative to this office that disclose the contractor's preferred
method of cofferdam and dewatering method;

The ISI will perform weekly inspections of the implemented SESC measures to
ensure proper installation and regular maintenance of the approved methods. The
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2.

IST contact information form shall be submitted to this office via ¢-mail and/or
hard copy prior to commencement of the permitted work;

d. The ISI shall submit to the Corps an inspection report with digital photographs of
the SESC measures on a weekly basis during the active and non-active phases of
construction. An inspection report shall also be submitted at the completion of
the project once the SESC measures have been removed and final stabilization has
been completed; and

e. Field conditions during project construction may require the implementation of
additional SESC measures not included in the SESC plans for further protection
of aquatic resources. You shall contact this office immediately in the event of any
changes or modifications to the approved plan set or non-compliance of an
existing SESC method. Upon direction of the Corps, corrective measure shall be
instituted at the site to resolve the problem along with a plan to protect and/or
restore the impacted jurisdictional area(s). If you fail to implement corrective
measures, this office may require more frequent site inspections to ensure the
mstalled SESC measures are acceptable.

Prior to commencement of work, vou shall submit constructions plans and a narrative of
the contractor's preferred method of cofferdam. Work in the waterway shall not
commence until this office notifies you, in writing, that the plans have been approved.

Under no circumstances shall the Contractor prolong final grading and shaping so that the
entire project can be permanently seeded at one time. Permanent stabilization within the
wetland and stream buffers identified in the plans shall be initiated immediately following
the completion of work. Final stabilization of these areas should not be delayed due to
utility work to be performed by others.

Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

The plan will be designed to allow for the conveyance of the 2-year peak flow past the
work area without overtopping the cofferdam. The Corps has the discretion to reduce this
requirement if documented by the applicant to be infeasible or unnecessary.

Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, etc.).
Earthen cofferdams are not permissible.

The cofferdam must be constructed from the upland area and no equipment may enter
flowing water at any time. If the installation of the cofferdam cannot be completed from
shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway, will be necessary to ensure that equipment does not enter the
water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required work.
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8. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

9. During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baffle systems, anionic
polymers systems, dewatering bags. or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

10. The portion of the side slope that is above the observed water elevation shall be stabilized
as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows.

11. This site is within the aboriginal homelands of several American Indian Tribes. If any
human remains, Native American cultural items falling under the Native American
Graves Protection and Repatriation Act (NAGPRA), or archacological evidence are
discovered during any phase of this project, interested Tribes request immediate
consultation with the entity of jurisdiction for the location of discovery. In such case,
please contact Julie Rimbault by telephone at 312-846-5542, or email at
Julie.C.Rimbault{@usace. army.mil.

12. You are responsible for all work authorized herein and for ensuring that all contractors
are aware of the terms and conditions of this authorization.

13. A copy of this authorization must be present at the project site during all phases of
construction.

14. You shall notify this office of any proposed modifications to the project, including
revisions to any of the plans or documents cited in this authorization. You must receive
approval from this office before work affected by the proposed modification is
performed.

15. You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions.

This office is in receipt of IDOT’s Sauk Trail Wetland Mitigation Bank Ledger
confirming deduction of 0.01 mitigation credits from the ledger.
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The authorization is without force and effect until all other permits or authorizations from
local, state, or other Federal agencies are secured. Please note that IEPA has issued Section 401
Water Quality Certification for this RP. These conditions are included in the enclosed fact sheet.
If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at
IEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

The authorization is without force and effect until all other permits or authorizations from
local, state, or other Federal agencies are secured. Specifically, this authorization is not valid
until you have received Section 401 Water Quality Certification from the Illinois Environmental
Protection Agency (IEPA). By copy of this letter, IEPA will be informed that Section 401 Water
Quality Certification must be issued or waived before your project can commence. If the IEPA
issues Section 401 Water Quality Certification for the subject project with conditions, those
conditions automatically become conditions of your Department of the Army authorization. If
you have any questions regarding Section 401 certification, please contact Mr. Alan Keller at
IEPA's Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

Once you have completed the authorized activity, please sign and return the enclosed
compliance certification. If you have any questions, please contact Julie Rimbault of my staff by
telephone at (312) 846-5542, or email at Julie.C.Rimbaulti@usace.army.mil.

Sincerely,
CHERNICH.K ;L’_J;Jfll.l?.‘.?} Pt a1 Botes
ATHLEEN.G. S i

i HERNICH KATHLEEN (1750

A28 it
Chief, East Section
Regulatory Branch

Enclosures
Copy Furnished:

Huft & Huff (Alycia Kluenenberg)
IDOT (Ken Eng)
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PERMIT COMPLIANCE
m CERTIFICATION
Permit Mamber: LEC-2013-00323
FPermittee: Anthony Cuigley

Tlinois Departm ent of Transportati on
Drate: Hovember 20, 2017
T hereby certify that the work authonized by the above-referenced permit has been completed in

accordance with the terms and conditions of satd permit andif applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Tpon completion of the activity authorized by this permit and any mitigation re quired by the
permit, thiz certification must be signed and retumed to the following address:

.5 Army Corps of Engineers

Chicago Distnict, Eegulatory Branch
231 South LaSalle Street, Swte 1500
Chicage, Hlineis 60604-1437

Please note that your permitted activity 15 subject to compliance inspections by Cotps of
Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, of revocation.

'If compensatory mitigation was required as part of vour autherization, you are certifving
that the mitigation area has been graded and planted 1n accordance with the approved plan. Y ou
are acknowledging that the maintenance and monitoring penod will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period
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GENERAL CONDITIONS

H GENERAL CONDITIONS

APPLICABLE TO THE 2012

US Army Corps of Engineers® REGIONAL PERMIT PROGRAM
Chicago District

The permittee shall comply with the terms and conditions of the Regional Permits and the following general conditions for all
activities authorized under the RPP:

1. State 401 Water Quality Certification - Water quality certification under Section 401 of the Clean Water Act may be required from
the Illinois Environmental Protection Agency (IEPA). The District may consider water quality, among other factors, in determining
whether to exercise discretionary authority and require an Individual Permit. Please note that Section 401 Water Quality Certification
is a requirement for projects carried out in accordance with Section 404 of the Clean Water Act. Projects carried out in accordance
with Section 10 of the Rivers and Harbors Act of 1899 do not require Section 401 Water Quality Certification

On March 2, 2012, the IEPA granted Section 401 certification, with conditions, for all Regional Permits, except for activities in
certain waterways noted under RPs 4 and 8. The following conditions of the certification are hereby made conditions of the RPP:

1. The applicant shall not cause:
a) aviolation of applicable water quality standards of the Illinois Pollution Control Board Title 35, Subtitle C: Water
Pollution Rules and Regulations;
b) water pollution defined and prohibited by the Illinois Environmental Protection Act;
¢) interference with water use practices near public recreation areas or water supply intakes;
d) aviolation of applicable provisions of the Illinois Environmental Protection Act.

2. The applicant shall provide adequate planning and supervision during the project construction period for implementing
construction methods, processes and cleanup procedures necessary to prevent water pollution and control erosion.

3. Except as allowed under condition 9, any spoil material excavated, dredged or otherwise produced must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all State statutes, regulations and permit
requirements with no discharge to waters of the State unless a permit has been issued by the Illinois EPA. Any backfilling must
be done with clean material placed in a manner to prevent violation of applicable water guality standards.

4. All areas affected by construction shall be mulched and seeded as soon after construction as possible. The applicant shall
undertake necessary measures and procedures to reduce erosion during construction. Interim measures to prevent soil erosion
during construction shall be taken and may include the installation of sedimentation basins and temporary mulching. All
construction within the waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible for
obtaining a NPDES Stormwater Permit prior to initiating construction if the construction activity associated with the project
will result in the disturbance of (1) one or more acres, total land area. A NPDES Stormwater Permit may be obtained by
submitting a properly completed Notice of Intent (NOI) form by certified mail to the Illinois EPA’s Division of Water Pollution
Control, Permit Section.

5. The applicant shall implement erosion control measures consistent with the Illinois Urban Manual (IEPATUSDA, NRCS; 2011,
http://aiswed.org/ TUM/index. html).

6. The applicant is advised that the following permits(s) must be obtained from the Illinois EPA: The applicant must obtain
permits to construct sanitary sewers, water mains, and related facilities prior to construction.

7. Backfill used in the stream-crossing trench shall be predominantly sand or larger size material, with less than 20% passing a
#230 U.S. sieve.

8. Any channel relocation shall be constructed under dry conditions and stabilized to prevent erosion prior to the diversion of
flow.

9. Backfill used within trenches passing through surface waters of the State, except wetland areas, shall be clean course aggregate,
gravel or other material which will not cause siltation, pipe damage during placement, or chemical corrosion in place.
Excavated material may be used only if:

a) particle size analysis is conducted and demonstrates the material to be at least 80% sand or larger size material, using
#230 U.S. sieve; or
b) excavation and backfilling are done under dry conditions.

10. Backfill used within trenches passing through wetland areas shall consist of clean material which will not cause siltation, pipe
damage during placement, or chemical corrosion in place. Excavated material shall be used to the extent practicable, with the
upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation.

11. Any applicant proposing activities in a mined area or previously mined area shall provide to the IEPA a written determination
regarding the sediment and materials used which are considered “acid-producing material” as defined in 35 Il. Adm. Code,
1
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Subtitle D, If considered “acid-producing material,” the applicant shall obtain a permit to construct pursuant to 35 Il. Adm.
Code 404.101.

12. Asphalt, bituminous material and concrete with protruding material such as reinforeing bar or mesh shall not be 1) used for
backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State.

13. Applicants that use site dewatering techniques in order to perform work in waterways for construction activities approved under
Regional Permits 1 (Residential, Commercial and Institutional Developments), 2 (Eecreation Projects), 3 (Transportation
Projects), 7 (Temporary Construction Activities), 9 (Maintenance) or 12 (Bridge Scour Protection) shall maintain flow in the
stream during such construction activity by utilizing dam and pumping, fluming, culverts or other such techniques.

14. In addition to any action required of the Regional Permit 13 (Cleanup of Toxic and Hazardous Matenals Projects) applicant
with respect to the “Notification” General Condition 22, the applicant shall notify the Illinois EPA Bureau of Water, of the
specific activity. This notification shall include information concerning the orders and approvals that have been or will be
obtained from the Tllinois EPA Bureau of Land (BOL) for all cleanup activities under BOL jurisdiction, or for which
authorization or approval is sought from BOL for no further remediation. This Regional Permit is not valid for activities that
do not require or will not receive authorization or approval from the BOL.

2. Threatened and Endangered Species - If the District determines that the activity may affect Federally listed species or enitical
habitat, the District will initiate section 7 consultation with the U.S. Fish and Wildlife Service (USFWS) in accordance with the
Endangered Species Act of 1973, as amended (Act). Applicants shall provide additional information that would enable the District to
conclude that the proposed action will have no effect on federally histed species.

The application packet shall indicate whether resources (species, their suitable habitats, or critical habitat) listed or designated under
the Act, may be present within areas affected (directly or indirectly) by the proposed project. Applicants shall provide a section 7
species list for the action area using the on-line process at the USFWS website. You can access "U.S, Fish and Wildlife Service
Endangered Species Program of the Upper Midwest” website at www.fws gov/midwest/Endangered. Click on the section 7 Technical
Assistance green shaded box in the lower right portion of the sereen and follow the instructions to completion. Review all
documentation pertaining to the species list, provide the rationale for your effects determination for each species, and send the
information to this office for review.

1f no species, their suitable habitats, or critical habitat are listed, then a “no effect” determination can be made, and section 7
consultation is not warranted. If species or critical habitat appear on the list or suitable habitat is present within the action area, then a
biological assessment or biological evaluation will need to be completed to determine if the proposed action will have “no effect”™ or
“may effect” the species or suitable habitat. The District will request initiation of section 7 consultation with the USFWS upon
agreement with the applicant on the effect determinations in the biological assessment or biological evaluation.

If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or eritical habitat are found to be
greater than minimal, the District will consider reviewing the project under the Individual Permit process.

Projects in Will, DuPage, or Cook Counties that are located in the recharge zones for Hine’s emerald dragonfly critical habitat units
may be reviewed under the RPP, with careful consideration due to the potential impacts to the species. All projects reviewed that are
located within 3.25 miles of a critical habitat unit will be reviewed under Category 11 of the RPP. Please visit the following website
for the locations of the Hine’s emerald dragonfly critical habitat units in [llinois.

http:/Awww. fws.gov/midwest/endangered/insectshed/FRHinesFinalRevisedCH. htm|1

3. Histonic Properties - In cases where the District determines that the activity may affect properties listed, or eligible for histing, in the
National Register of Historic Places, the activity may require an Individual Permit. A determination of whether the activity may be
authorized under the RPP instead of an Individual Permit will not be made until the requirements of Section 106 of the National
Historic Preservation Act (INHPA) have been satisfied.

Federal permittees should follow their own procedures for complying with the requirements of Section 106 of the National Historic
Preservation Act. Federal permittees must provide the District with the appropriate documentation to demonstrate compliance with
those requirements.

Non-Federal permittees must include notification to the District if the authorized activity may have the potential to cause effects to any
historic properties listed, determined to be eligible for listing on, or potentially eligible for listing on the National Register of Historic
Places, including previously unidentified properties. For such activities, the permit application must state which historic properties
may be affected by the proposed work or include a vicimity map mdicating the location of the historic properties or the potential for
the presence of historic properties. Assistance regarding information on the location of or potential for the presence of historic
resources can be sought from the State Histonic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing permit submittals, the District will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic Preservation Act. Based on the information
submitted and these efforts, the District shall determine whether the proposed activity has the potential to cause an effect on the
historic properties. Where the non-Federal applicant has identified historic properties which the activity may have the potential to
cause effects and so notified the Distriet, the non-Federal applicant shall not begin the activity until notified by the District either that
the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been completed.

2
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The District will take into account the effects on such properties in accordance with 33 CFR Part 325, Appendix C, and 36 CFR 800,
If all issues pertaining to historic properties have been resolved through the consultation process to the satisfaction of the District,
Illinois Historic Preservation Agency (IHPA) and Advisory Council on Historic Preservation, the District may, at its discretion,
authorize the activity under the RPP instead of an Individual Permit.

Applicants are encouraged to obtain information on historic properties from the IHPA and the National Register of Historic Places at
the earliest stages of project planning. For information, contact:

Tlinois Historic Preservation Agency
1 Old State Capitol Plaza
Springfield, IL 62701-1507

(217) 782-4836
www.illinoishistory.gov

If you discover any previously unknown historie, cultural or archeological remains and artifacts while accomplishing the activity, you
must immediately notify this office of what you have found, and to the maximum extent practicable, stop activities that would
adversely affect those remains and artifacts until the required coordination has been completed. We will initiate the Federal, Tribal and
State coordination required to determine if the items or remains warrant a recovery effort or 1f the site 15 ehigible for listing in the
National Register of Historic Places.

4. Soil Erosion and Sediment Control - Measures shall be taken to control soil erosion and sedimentation at the project site to ensure
that sediment is not transported to waters of the U.S. during construction. Soil erosion and sediment control measures shall be
implemented before initiating any clearing, grading, excavating or filling activities. All temporary and permanent soil erosion and
sadiment control measures shall be maintained throughout the construction period and until the site is stabilized. All exposed soil and
other fills, and any work below the ordinary high water mark shall be permanently stabilized at the earliest practicable date.

Applicants are required to prepare a soil erosion and sediment control (SESC) plan including temporary BMPs. The plan shall be
designed in accordance with the Tllinois Urban Manual, 2011 (http:/faiswed.org/TUM/index html). Practice standards and
specifications for measures outlined in the soil erosion and sediment control plans will follow the latest edition of the “Illinois Urban
Manual: A Technical Manual Designed for Urban Ecosystem Protection and Enhancement.” Additional Soil Erosion and Sediment
Control (SESC) measures not identified in the Tllinois Urban Manual may also be utilized upon District approval.

At the District’s discretion, an applicant may be required to submit the SESC plan to the local Soil and Water Conservation District
(SWCD), or the Lake County Stormwater Management Commission (SMC) for review. When the District requires submission of an
SESC plan, the following applies: An activity may not commence until the SESC plan for the project site has been approved, The
SWCD/SMC will review the plan and provide a written evaluation of its adequacy, A SESC plan is considered acceptable when the
SWCD/SMC has found that it meets technical standards. Once a determination has been made, the authorized work may commence
unless the SWCD/SMC has requested that they be notified prior to commencement of the approved plans. The SWCD/SMC may
attend pre-construction meetings with the permittee and conduct inspections during construction to determine compliance with the
plans. Applicants are encouraged to begin coordinating with the appropriate SWCD/SMC office at the earliest stages of project
planning. For information, contact:

Kane-DuPage SWCD McHenry-Lake County SWCD
2315 Dean Street, Suite 100 1648 South Eastwood Dr.

St. Charles, IL. 60174 Woodstock, IL 60098

(630) 584-7961 ext.3 (815) 338-0099 ext.3
www.kanedupageswed.org www.mchenryswed.org

North Cook SWCD Lake County SMC

899 Jay Street 500 W. Winchester Rd, Suite 201
Elgin, I, 60120 Libertyville, IL. 60048

(847) 468-0071 (847) 377-7700
www.northcookswed.org www.lakecountyil gov/stormwater

5. Total Maxamum Dailv Load - For projects that include a discharge of pollutant(s) to waters for which there 1s an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, the applicant shall develop plans and BMPs that are consistent with the
assumptions and requirements in the approved TMDL. The applicant must incorporate into their plans and BMPs any conditions
applicable to their discharges necessary for consistency with the assumptions and requirements of the TMDL within any timeframes
established in the TMDL. The applicant must carefully document the justifications for all EMPs and plans, and install, implement and
maintamn practices and BMPs that are consistent with all relevant TMDL allocations and with all relevant conditions in an
implementation plan. Information regarding the TMDL program, including approved TMDL allocations, can be found at the
following website: www.epa.state.ilus/water/tmdl/

6. Floodplain - Dhscharges of dredged or fill matenal into waters of the United States within the 100-year [loodplain (as defined by
the Federal Emergency Management Agency) resulting in permanent above-grade fills shall be avoided and minimized to the
maximum extent practicable. When such an above-grade fill would oceur, the applicant may need to obtain approval from the Illinois
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Diepartment of Natural Resources, Office of Water Resources, (IDNR-OWR) which regulates activities affecting the floodway and the
local governing agency (e.g., Village or County) with jurisdiction over activities in the floodplain. Compensatory storage may be
required for fill within the floodplain. Applicants are encouraged to obtain information from the IDNR-OWR and the local goveming
agency with jurisdiction at the earliest stages of project planning. For information on floodway construction, contact:

IDNR/OWR.

2050 Stearns Road
Bartlett, IL. 60103
(847) 608-3100
http://dnr state.il.us/owr/

For information on floodplain construction, please contact the local government and/or the Federal Emergency Management Agency.
Pursuant to 33 CFR 320.4(j), the District will consider the likelihood of the applicant obtaining approval for above-ground permanent
fills 1n floodplains in determining whether to issue authorization under the RPP.

7. Navigation - No activity may cause more than a minimal adverse effect on navigation. Any safety lights and signals prescribed by
the U.S. Coast Guard, through regulations or otherwise, must be installed and maintained at the permittee’s expense on authorized
facilities in navigable waters of the United States. The permittee understands and agrees that, 1f future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of
the Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without expense to the United States. No claim shall be made against the United
States on account of any such removal or alteration

8. Proper Maintenance - Any authorized structure or fill shall be properly maintained, including that necessary to ensure public safety.

9. Aguatic Life Movements - No activity may substantially disrupt the movement of those species of aquatic life indigenous to the
waterbody, including species that normally migrate through the area, unless the activity’s primary purpose is to impound water.

10. Equipment - Soil disturbance and compaction shall be minimized through the use of matting for heavy equipment, low ground
pressure equipment, or other measures as approved by the District.

11. Wild and Scenic Rivers - No activity may oceur in & component of the National Wild and Scenic River System or in a river
officially designated by Congress as a “study river” for possible inclusion in the system, while the river is in an official study status.
Information on Wild and Scenic Rivers may be obtained from the appropriate land management agency in the area, such as the
National Fark Service and the 1.5, Forest Service.

12. Tribal Rights - No activity or its operation may impair reserved tribal rights, such as reserved water rights, treaty fishing and
hunting rights.

13. Water Supply Intakes - No discharge of dredged or fill material may occur in the proximity of a public water supply intake except
where the discharge 1s for repair of the public water supply intake structures or adjacent bank stabilization.

14. Shellfish Production - No discharge of dredged or fill material may occur in areas of concentrated shellfish production.

15. Suitable Material - No discharge of dredged or fill material may consist of unsuitable material and material discharged shall be
free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act). Unsuitable matenal mcludes trash, debris, car
bodies, asphalt, and creosote treated wood.

16. Spawning Areas - Discharges in spawning areas during spawning seasons shall be avoided to the maximum extent practicable.

17. Obstruction of High Flows - Discharges shall not permanently restrict or impede the passage of normal or expected high flows.
All crossings shall be culverted, bridged or otherwise designed to prevent the restriction of expected high water flows, and shall be
designed so as not to impede low water flows or the movement of aquatic organisms.

18. Impacts From Impoundments - If the discharge creates an impoundment of water, adverse impacts on aquatic resources caused by
the accelerated passage of water and/or the restriction of its flow shall be avoided to the maximum extent practicable.

19. Waterfow] Breeding Areas - Discharges into breeding areas for migratory waterfow! shall be avoided to the maximum extent
practicable.

20. Removal of Temporary Fills - Any temporary fill material shall be removed in its entirety and the affected area returned to its pre-
existing condition.

21. Mitigation - All appropriate and practicable steps must first be taken to avoid and minimize impacts to aquatic resources. For
unavoidable impacts, compensatory mitigation is required to replace the loss of wetland, stream, and/or other aguatic resource
functions (33 CFR 332). The proposed compensatory mitigation shall utilize a watershed approach and fully consider the ecological
needs of the watershed. Where an appropriate watershed plan is available, mitigation site selection should consider recommendations
in the plan. The applicant shall describe in detail how the mitigation site was chosen and will be developed, based on the specific
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resource need of the impacted watershed. Permit applicants are responsible for proposing an appropriate compensatory mitigation
option to offset unavoidable impacts. However, the District is responsible for determining the appropriate form and amount of
compensatory mitigation required when evaluating compensatory mitigation options, and determining the type of mitigation that
would be environmentally preferable. In making this determination, the District will assess the likelihood for ecological success and
sustainability, the location of the compensation site relative to the impact site and their significance within the watershed, Methods of
providing compensatory mitigation include aquatic resource restoration, establishment, enhancement, and in certain circumstances,
preservation. Compensatory mitigation will be accomplished by establishing a minimum ratio of 1.5 acres of mitigation for every 1.0
acre of impact to waters of the TS, Furthermore, the District has the discretion to require additional mitigation to ensure that the
impacts are no more than minimal. Further information is available at www Irc.usace army. mil/Missions/Regulatory/Ilinois/Mitigation aspx

22. Notification - The applicant shall provide written notification (1.e., a complete application) for a proposed activity to be authorized
under the RPP prior to commenecing a proposed activity. The District’s receipt of the complete application is the date when the
District receives all required notification information from the applicant (see below). If the District informs the applicant within 60
calendar days that the notification is incomplete (1.e., not a complete application), the applicant shall submit to the District, in writing,
the requested information to be considered for review under the Regional Permit Program. A new 60 day review period will
commence when the District receives the requested nformation.  Applications that involve unauthonzed activities that are completed
or partially completed by the applicant are not subject to the 60-day review period.

For all activities, notification shall include:

a. A cover letter providing a detailed narrative of the proposed activity describing all work to be performed, a clear project
purpose and need statement, the Regional Permit(s) to be used for the activity, the area (in acres) of waters of the U.S. to be
impacted (be sure to specify 1if the impact is permanent or temporary, and identify which area it affects), and a statement that
the terms and conditions of the RPP will be followed.

b. A completed joint application form for Illinois signed by the applicant or agent. The application form is available at
www.Irc.usace.army.mil/Portals/36/docs/regulatory/forms/appform.pdf. If the applicant does not sign the joint application
form, notification shall include a signed. written statement from the applicant designating the agent as their representative.

c. A delineation of waters of the U.S.. including wetlands, for the project area, and for areas adjacent to the project site (off-site
wetlands shall be identified through the use of reference materials including review of local wetland inventories, soil surveys
and the most recent available aerial photography), shall be prepared in accordance with the current U.S. Army Corps of
Engineers methodology (www.usace army.mil/Missions/CivilWorks/RegulatoryProgramandPermits/regsupp.aspx) and
generally conducted during the growing season.” Our wetland delineation standards are available at
www.Irc.usace.army. mil/Portals/36/docs/regulatory/pdf/Delineations. pdf. For sites supporting wetlands, the delineation shall
include a Floristic Quality Assessment (Swink and Wilhelm. 1994, latest edition, Plants of the Chicago Region). The
delineation shall also include information on the occurrence of any high-quality aquatic resources (see Appendix A), and a
listing of waterfowl, reptile and amphibian species observed while at the project area. The District reserves the right to exercise
Judgment when reviewing submitted wetland delineations. Flexibility of the requirements may be determined by the District on
a case-by-case basis only.

d. A street map showing the location of the project area.
e. Latitude and longitude for the project in decimal degrees format (1.e. 41.88377N, -87.63960W).

f. Preliminary engineering drawings sized 117 by 177 (full-sized may be requested by the project manager and you may also
submit plans in PDF format on a disc) showing all aspects of the proposed activity and the location of waters of the U.5. to be
impacted and not impacted. The plans shall include grading contours, proposed and existing structures such as buildings
footprints, roadways, road crossings, stormwater management facilities, utihities, construction access areas and details of water
conveyance structures. The plans shall also depict buffer areas, outlots or open space designations, best management practices,
deed restricted areas and restoration areas, if required under the specific RP.

g, Submittal of s0il erosion and sediment control (SESC) plans that identify all SESC measures to be utilized during construction
of the project.

h.  The application packet shall indicate whether resources (species. their suitable habitats, or critical habitat) listed or designated
under the Endangered Species Act of 1973, as amended, may be present within areas affected (directly or indirectly) by the
proposed project. Applicants shall provide a section 7 species list for the action area using the on-line process at the USFWS
website. You can access 1.5, Fish and Wildlife Service Endangered Species Program of the Upper Midwest” website at
www.fws gov/imidwest/Endangered. Click on the section 7 Technical Assistance green shaded box in the lower right portion of
the screen and follow the instructions to completion. Print all documentation pertaining to the species list, include the rationale
for your effects determination for each species, and forward the mformation to this office for review.

" If a wetland delingation is conducted outside of the growing season, the District will determine on a case-by-case basis whether sufficient evidence
is available to make an accurate determination. [f the District finds that the delineation lacks sufficient evidence, the application will not be
considered complete until the information is provided. This may involve re-delineating the project site during the growing season.
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In the event there are no species, their suitable habitats, or critical habitat, then a “no effect” determination can be made and
section 7 consultation is not warranted. If species or critical habitat appear on the list, or suitable habitat is present within the
action area, then a biological assessment or biological evaluation will need to be completed to determine if the proposed action
will have “no effect” or “may effect” on the species or suitable habitat. The District will request initiation of section 7
consultation with the USFWS upon agreement with the applicant on the effect determinations in the biological assessment or
biological evaluation. If the issues are not resolved., the analvsis of the situation is complicated, or impacts to listed species or
critical habitat are found to be greater than minimal, the District will consider reviewing the project under the Individual Permit
process.

1. A determination of the presence or absence of any State threatened or endangered species. Please contact the Tllinois
Department of MNatural Resources (IDNRK) to determine if any State threatened and endangered species could be in the project
area. You can access the IDNR's Ecological Compliance Assessment Tool (EcoCAT) at the following website:
http://dnrecocat.state.1l.us/ecopublic/. Once you complete the EcoCAT and consultation process, forward all resulting
information to this office for consideration. The report shall also include recommended methods as required by the [DNR for
minimizing potential adverse effects of the project.

J. A statement about the knowledge of the presence or absence of Historic Properties, which includes properties listed, or
properties eligible to be listed in the National Register of Historic Places. A letter from the Illinois Historic Preservation
Agency (IHPA) can be obtained indicating whether your project 15 in compliance with Section 106 of the National Historic
Preservation Act of 1966, as amended. The permittee shall provide all pertinent correspondence with the THPA documenting
compliance. The IHPA has a checklist of documentation required for their review located here:
www illinoishistory gov/PS/redocument htm |

k. Where an appropriate watershed plan is available, the applicant shall address in writing how the proposed activity is aligned
with the relevant water quality, hydrologic, and aquatic resource protection recommendations in the watershed plan.

1. A discussion of measures taken to avoid and/or minimize impacts to aquatic resources on the project site.
m. A compensatory mitigation plan for all impacts to waters of the U.S. (if compensatory mitigation is required under the specific RP).
n. A written narrative addressing all items listed under the specific RP.

For Category I1 activities, the District will provide an Agency Request for Comments (ARC) which describes the proposed activity.
The ARC will be sent to the following agencies: United States Fish & Wildlife Service (USFWS), United States Environmental
Protection Agency (USEPA), Tllinois Department of Natural Resources (IDNR), Tllinois Department of Natural Resources/Office of
Water Resources (IDNR/OWR), Illinois Environmental Protection Agency (IEPA), Illinois Historic Preservation Agency (IHPA),
Illinois Nature Preserves Commission (INPC) and U.S. Coast Guard (Section 10 activities only). Additional entities may also be
notified as needed. These agencies have ten (10) calendar days from the date of the ARC to contact the District and either provide
comments or request an extension not to exceed fifteen (15) calendar days. The District will fully consider agency comments received
within the specified time frame. If the District determines the activity complies with the terms and conditions of the RPP and impacts
on agquatic resources are minimal, the District will notify the applicant in writing and include special conditions if deemed necessary.
If the District determines that the impacts of the proposed activity are more than minimal, the District will notify the applicant that the
project does not qualify for authorization under the RPP and mstruct the applicant on the procedures to seek authorization under an
Individual Permit.

23. Compliance Certification - Any permittee who has received authorization under the RPP from the District shall submit a signed
certification regarding the completed work and any required mitigation. The certification will be forwarded by the District with the
authorization letter and will include: a) a statement that the authorized work was done 1n accordance with the District’s authorization,
including any general or specific conditions; b) a statement that any required mitigation was completed in accordance with the permit
conditions and; ¢) the signature of the permittee certifying the completion of the work and mitigation.

24 Multiple use of Regional Permits - In any case where a Regional Permit is combined with any other Regional Permit to cover a
single and complete project (except where prolubited under specific Regional Permits), the applicant shall notify the District
accordance with General Condition 22. I multiple Regional Permits are used, the total impact may not exceed the maximum allowed
by the Regional Permit with the greatest impact threshold.

25. Other Restrictions - Authorization under the RFF does not obviate the need to obtain other Federal, State or local permits,
approvals, or authorizations required by law nor does it grant any property rights or exclusive privileges, authorize any injury to the
property or rights of others or authorize interference with any existing or proposed Federal project.

Approved by:

/IORIGINAL SIGNED/ February 24, 2012
Frederic A, Drummond, Jr. Date

Colonel, U1.S. Army

District Commander
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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